
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
9669 PADILLA HEIGHTS ROAD 1525 E MARINE VIEW DR 5802 CEMETERY RD

98223-7781

PROJECT : ANACORTES   WA  982218362 EVERETT   WA  982011927 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -38.96 % 88.61 % 117.91 %

100,000.00 -63,827.70 309,000.00 145,172.30 357,000.00 193,172.30163,827.70

8,250.0000
2 CLEARING AND GRUBBING

9.4500 ACRE 153.07 % 10,000.0000 206.75 % 5,800.0000 77.91 %

77,962.50 47,155.50 94,500.00 63,693.00 54,810.00 24,003.00
3,260.0000
30,807.00

400.0000
3 REMOVING DRAINAGE STRUCTURE

10.0000 EACH 33.33 % 200.0000 -33.33 % 250.0000 -16.67 %

4,000.00 1,000.00 2,000.00 -1,000.00 2,500.00 -500.00
300.0000
3,000.00

4 FORCE ACCOUNT SELECTIVE CLEARING, GRUBBING, & PRUNNING
EST. 0.00 % 0.00 % 0.00 %

800.00 800.00 800.00800.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -27.36 % -57.24 % -57.34 %

6,300.00 -2,373.00 3,708.44 -4,964.56 3,700.00 -4,973.008,673.00

11.2000
6 REMOVING ASPHALT CONC. PAVEMENT

3589.0000 S.Y. 86.67 % 4.0000 -33.33 % 3.7500 -37.50 %

40,196.80 18,662.80 14,356.00 -7,178.00 13,458.75 -8,075.25
6.0000

21,534.00

8.0000
7 REMOVING GUARDRAIL

88.0000 L.F. 60.00 % 7.0000 40.00 % 3.0000 -40.00 %

704.00 264.00 616.00 176.00 264.00 -176.00
5.0000
440.00

200.0000
8 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 17.65 % 180.0000 5.88 % 300.0000 76.47 %

400.00 60.00 360.00 20.00 600.00 260.00
170.0000
340.00

0.2800
9 REMOVING TEMPORARY PAVEMENT MARKING

63978.0000 L.F. 833.33 % 0.3000 900.00 % 0.3000 900.00 %

17,913.84 15,994.50 19,193.40 17,274.06 19,193.40 17,274.06
0.0300

1,919.34

0.3700
10 REMOVING PAINT LINE

10000.0000 L.F. 8.82 % 0.4000 17.65 % 0.3800 11.76 %

3,700.00 300.00 4,000.00 600.00 3,800.00 400.00
0.3400

3,400.00

2.0500
11 REMOVING PLASTIC LINE

145.0000 L.F. 7.89 % 2.0000 5.26 % 2.0000 5.26 %

297.25 21.75 290.00 14.50 290.00 14.50
1.9000
275.50
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NO.
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PRICE PER UNIT/
ENGR'S. EST.
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PREPARATION

2.0500
12 REMOVING PLASTIC CROSSWALK LINE

1156.0000 S.F. 70.83 % 1.0000 -16.67 % 0.9000 -25.00 %

2,369.80 982.60 1,156.00 -231.20 1,040.40 -346.80
1.2000

1,387.20
13 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. 61.46 % -60.94 % -60.94 %

62,000.00 23,600.00 15,000.00 -23,400.00 15,000.00 -23,400.0038,400.00

160.0000
14 HAZARDOUS MATERIAL EXCAVATION

20.0000 C.Y. 220.00 % 50.0000 0.00 % 180.0000 260.00 %

3,200.00 2,200.00 1,000.00 0.00 3,600.00 2,600.00
50.0000
1,000.00

4.8000
15  HIGH VISIBILITY FENCE

1834.0000 L.F. 60.00 % 4.0000 33.33 % 1.5000 -50.00 %

8,803.20 3,301.20 7,336.00 1,834.00 2,751.00 -2,751.00
3.0000

5,502.00

GRADING

7.1400
16 ROADWAY EXCAVATION INCL. HAUL

81810.0000 C.Y. 2.00 % 8.0000 14.29 % 9.1000 30.00 %

584,123.40 11,453.40 654,480.00 81,810.00 744,471.00 171,801.00
7.0000

572,670.00

9.2000
17 ROADWAY EXCAVATION INCL. HAUL - AREA DETENTION POND

5726.0000 C.Y. 15.00 % 8.0000 0.00 % 9.4000 17.50 %

52,679.20 6,871.20 45,808.00 0.00 53,824.40 8,016.40
8.0000

45,808.00

4.5500
18 SELECT BORROW INCL. HAUL

6896.0000 TON -58.64 % 0.0100 -99.91 % 1.0000 -90.91 %

31,376.80 -44,479.20 68.96 -75,787.04 6,896.00 -68,960.00
11.0000

75,856.00

6.7500
19 EMBANKMENT COMPACTION

4080.0000 C.Y. 206.82 % 3.0000 36.36 % 5.0000 127.27 %

27,540.00 18,564.00 12,240.00 3,264.00 20,400.00 11,424.00
2.2000

8,976.00
20 FORCE ACCOUNT REMOVAL AND DISPOSAL OF HAZARDOUS MATERIAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
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DRAINAGE

12.0000
21 DITCH EXCAVATION INCL. HAUL

297.0000 C.Y. -20.00 % 23.0000 53.33 % 20.0000 33.33 %

3,564.00 -891.00 6,831.00 2,376.00 5,940.00 1,485.00
15.0000
4,455.00

25.0000
22 QUARRY SPALLS

1040.0000 TON 13.64 % 28.0000 27.27 % 18.2500 -17.05 %

26,000.00 3,120.00 29,120.00 6,240.00 18,980.00 -3,900.00
22.0000

22,880.00

28.0000
23 UNDERDRAIN PIPE 6 IN. DIAM.

258.0000 L.F. 86.67 % 7.0000 -53.33 % 12.0000 -20.00 %

7,224.00 3,354.00 1,806.00 -2,064.00 3,096.00 -774.00
15.0000
3,870.00

30.0000
24 DRAIN PIPE 6 IN. DIAM.

36.0000 L.F. 76.47 % 27.0000 58.82 % 12.0000 -29.41 %

1,080.00 468.00 972.00 360.00 432.00 -180.00
17.0000
612.00

62.2500
25 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

181.0000 L.F. 38.33 % 76.0000 68.89 % 43.0000 -4.44 %

11,267.25 3,122.25 13,756.00 5,611.00 7,783.00 -362.00
45.0000
8,145.00

45.0000
26 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

779.0000 L.F. 36.36 % 49.0000 48.48 % 33.0000 0.00 %

35,055.00 9,348.00 38,171.00 12,464.00 25,707.00 0.00
33.0000

25,707.00

74.0000
27 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

77.0000 L.F. 48.00 % 70.0000 40.00 % 47.0000 -6.00 %

5,698.00 1,848.00 5,390.00 1,540.00 3,619.00 -231.00
50.0000
3,850.00

STORM SEWER

3,900.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM W/TRASHRACK

2.0000 EACH 77.27 % 3,500.0000 59.09 % 3,350.0000 52.27 %

7,800.00 3,400.00 7,000.00 2,600.00 6,700.00 2,300.00
2,200.0000
4,400.00

3,600.0000
29 CATCH BASIN TYPE 2 48 IN. DIAM W/FLOW RESTRICTOR

2.0000 EACH 44.00 % 3,400.0000 36.00 % 2,700.0000 8.00 %

7,200.00 2,200.00 6,800.00 1,800.00 5,400.00 400.00
2,500.0000
5,000.00

1,100.0000
30 CATCH BASIN TYPE 1 L

3.0000 EACH -3.51 % 1,400.0000 22.81 % 950.0000 -16.67 %

3,300.00 -120.00 4,200.00 780.00 2,850.00 -570.00
1,140.0000
3,420.00
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PRICE PER UNIT/
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STORM SEWER

1,000.0000
31 CATCH BASIN TYPE 1

15.0000 EACH 25.00 % 1,200.0000 50.00 % 850.0000 6.25 %

15,000.00 3,000.00 18,000.00 6,000.00 12,750.00 750.00
800.0000
12,000.00

2,900.0000
32 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH 45.00 % 2,000.0000 0.00 % 1,800.0000 -10.00 %

20,300.00 6,300.00 14,000.00 0.00 12,600.00 -1,400.00
2,000.0000
14,000.00

2.0000
33 TESTING STORM SEWER PIPE

2441.0000 L.F. 33.33 % 2.0000 33.33 % 3.0000 100.00 %

4,882.00 1,220.50 4,882.00 1,220.50 7,323.00 3,661.50
1.5000

3,661.50

38.0000
34 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

1408.0000 L.F. 90.00 % 37.0000 85.00 % 25.0000 25.00 %

53,504.00 25,344.00 52,096.00 23,936.00 35,200.00 7,040.00
20.0000

28,160.00

48.0000
35 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

154.0000 L.F. 77.78 % 59.0000 118.52 % 60.0000 122.22 %

7,392.00 3,234.00 9,086.00 4,928.00 9,240.00 5,082.00
27.0000
4,158.00

58.0000
36 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.

74.0000 L.F. 16.00 % 160.0000 220.00 % 66.0000 32.00 %

4,292.00 592.00 11,840.00 8,140.00 4,884.00 1,184.00
50.0000
3,700.00

41.0000
37 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

90.0000 L.F. 10.81 % 48.0000 29.73 % 30.0000 -18.92 %

3,690.00 360.00 4,320.00 990.00 2,700.00 -630.00
37.0000
3,330.00

46.3000
38  CL. V REINF. CONC. STORM SEWER PIPE 15 IN. DIAM.

503.0000 L.F. 21.84 % 37.0000 -2.63 % 33.0000 -13.16 %

23,288.90 4,174.90 18,611.00 -503.00 16,599.00 -2,515.00
38.0000

19,114.00

46.0000
39 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

44.0000 L.F. -25.81 % 66.0000 6.45 % 60.0000 -3.23 %

2,024.00 -704.00 2,904.00 176.00 2,640.00 -88.00
62.0000
2,728.00

63.8000
40 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

221.0000 L.F. -6.18 % 90.0000 32.35 % 75.0000 10.29 %

14,099.80 -928.20 19,890.00 4,862.00 16,575.00 1,547.00
68.0000

15,028.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

45.6500
41  SEWER FORCE MAIN 6 IN. DIAM.

1984.0000 L.F. 168.53 % 27.0000 58.82 % 16.5000 -2.94 %

90,569.60 56,841.60 53,568.00 19,840.00 32,736.00 -992.00
17.0000

33,728.00

2,395.0000
42  COMBINATION SEWAGE  AIR VALVE

1.0000 EACH -52.10 % 4,700.0000 -6.00 % 6,000.0000 20.00 %

2,395.00 -2,605.00 4,700.00 -300.00 6,000.00 1,000.00
5,000.0000
5,000.00

1,338.0000
43  11 1/4 DEGREE BEND

2.0000 EACH 792.00 % 630.0000 320.00 % 250.0000 66.67 %

2,676.00 2,376.00 1,260.00 960.00 500.00 200.00
150.0000
300.00

100.0000
44  THRUST BLOCK

4.0000 EACH 33.33 % 610.0000 713.33 % 400.0000 433.33 %

400.00 100.00 2,440.00 2,140.00 1,600.00 1,300.00
75.0000
300.00

45  DRAIN 6 IN. SEWER FORCE MAIN
L.S. -49.02 % 145.10 % -49.02 %

2,600.00 -2,500.00 12,500.00 7,400.00 2,600.00 -2,500.005,100.00
46  TIE-IN TO EXISTING 6 IN. SEWER FORCE MAIN

L.S. -56.00 % 16.00 % -39.00 %

4,400.00 -5,600.00 11,600.00 1,600.00 6,100.00 -3,900.0010,000.00

2,500.0000
47  6X3 TAPPING TEE

1.0000 EACH 249,900.00 % 4,600.0000 459,900.00 % 1,500.0000 149,900.00 %

2,500.00 2,499.00 4,600.00 4,599.00 1,500.00 1,499.00
1.0000
1.00

WATER LINES

915.0000
48 GATE VALVE 8 IN.

1.0000 EACH 14.37 % 1,900.0000 137.50 % 1,400.0000 75.00 %

915.00 115.00 1,900.00 1,100.00 1,400.00 600.00
800.0000
800.00

1,250.0000
49 GATE VALVE 10 IN.

2.0000 EACH 31.58 % 2,300.0000 142.11 % 1,800.0000 89.47 %

2,500.00 600.00 4,600.00 2,700.00 3,600.00 1,700.00
950.0000
1,900.00

2,012.0000
50 BUTTERFLY VALVE 16 IN.

4.0000 EACH -25.48 % 2,600.0000 -3.70 % 2,700.0000 0.00 %

8,048.00 -2,752.00 10,400.00 -400.00 10,800.00 0.00
2,700.0000
10,800.00
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WATER LINES

3,860.0000
51 BUTTERFLY VALVE 24 IN.

4.0000 EACH -41.52 % 4,900.0000 -25.76 % 4,700.0000 -28.79 %

15,440.00 -10,960.00 19,600.00 -6,800.00 18,800.00 -7,600.00
6,600.0000
26,400.00

85.0000
52 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

36.0000 L.F. 41.67 % 130.0000 116.67 % 55.0000 -8.33 %

3,060.00 900.00 4,680.00 2,520.00 1,980.00 -180.00
60.0000
2,160.00

135.0000
53 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

102.0000 L.F. 154.72 % 85.0000 60.38 % 56.0000 5.66 %

13,770.00 8,364.00 8,670.00 3,264.00 5,712.00 306.00
53.0000
5,406.00

71.1300
54 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

1597.0000 L.F. 27.02 % 50.0000 -10.71 % 60.0000 7.14 %

113,594.61 24,162.61 79,850.00 -9,582.00 95,820.00 6,388.00
56.0000

89,432.00

74.9000
55  DI PIPE FOR WATER MAIN 16 IN DIAM. RESTRAINED JOINT

324.0000 L.F. 10.15 % 98.0000 44.12 % 129.0000 89.71 %

24,267.60 2,235.60 31,752.00 9,720.00 41,796.00 19,764.00
68.0000

22,032.00

103.0000
56 DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.

1980.0000 L.F. -11.97 % 110.0000 -5.98 % 101.0000 -13.68 %

203,940.00 -27,720.00 217,800.00 -13,860.00 199,980.00 -31,680.00
117.0000

231,660.00

3,490.0000
57  TAPPING SLEEVE AND VALVE ASSEMBLY 24 X 6 IN.

2.0000 EACH 93.89 % 7,500.0000 316.67 % 3,400.0000 88.89 %

6,980.00 3,380.00 15,000.00 11,400.00 6,800.00 3,200.00
1,800.0000
3,600.00

32,738.5000
58  LINE STOP 24 IN.

1.0000 EACH 55.90 % 22,900.0000 9.05 % 36,000.0000 71.43 %

32,738.50 11,738.50 22,900.00 1,900.00 36,000.00 15,000.00
21,000.0000
21,000.00

7,100.0000
59  COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 4 IN.

1.0000 EACH -15.48 % 8,500.0000 1.19 % 9,300.0000 10.71 %

7,100.00 -1,300.00 8,500.00 100.00 9,300.00 900.00
8,400.0000
8,400.00

4,617.0000
60  BLOW OFF ASSEMBLY 4 IN.

2.0000 EACH 361.70 % 8,400.0000 740.00 % 6,650.0000 565.00 %

9,234.00 7,234.00 16,800.00 14,800.00 13,300.00 11,300.00
1,000.0000
2,000.00

61  TIE-IN TO EXISTING 24 IN. DI PIPE
L.S. 333.03 % 50.00 % 42.86 %

30,312.00 23,312.00 10,500.00 3,500.00 10,000.00 3,000.007,000.00
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------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
9669 PADILLA HEIGHTS ROAD 1525 E MARINE VIEW DR 5802 CEMETERY RD

98223-7781

PROJECT : ANACORTES   WA  982218362 EVERETT   WA  982011927 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES
62  TIE-IN TO EXISTING 10 IN. DI PIPE

L.S. 418.00 % 335.00 % 300.00 %

10,360.00 8,360.00 8,700.00 6,700.00 8,000.00 6,000.002,000.00

12.1500
63  SALVAGE 24 IN. DI PIPE

1967.0000 L.F. -19.00 % 2.0000 -86.67 % 8.0000 -46.67 %

23,899.05 -5,605.95 3,934.00 -25,571.00 15,736.00 -13,769.00
15.0000

29,505.00
64  WATER LINE TIE-IN INCENTIVE

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

STRUCTURE

10.0000
65 STRUCTURE EXCAVATION CLASS A INCL. HAUL

343.0000 C.Y. -50.00 % 22.0000 10.00 % 22.0000 10.00 %

3,430.00 -3,430.00 7,546.00 686.00 7,546.00 686.00
20.0000
6,860.00

66 SHORING OR EXTRA EXCAVATION CL. A
L.S. -95.16 % -94.35 % -72.55 %

1,200.00 -23,568.00 1,400.00 -23,368.00 6,800.00 -17,968.0024,768.00

20.0000
67 GRAVEL BACKFILL FOR WALL

198.0000 C.Y. -31.03 % 51.0000 75.86 % 40.0000 37.93 %

3,960.00 -1,782.00 10,098.00 4,356.00 7,920.00 2,178.00
29.0000
5,742.00

2.7000
68 ST. REINF. BAR FOR RETAINING WALL

7418.0000 LB. 285.71 % 1.0000 42.86 % 1.0000 42.86 %

20,028.60 14,836.00 7,418.00 2,225.40 7,418.00 2,225.40
0.7000

5,192.60

375.0000
69 CONC. CLASS 4000 FOR RETAINING WALL

109.0000 C.Y. 20.97 % 720.0000 132.26 % 570.0000 83.87 %

40,875.00 7,085.00 78,480.00 44,690.00 62,130.00 28,340.00
310.0000
33,790.00

70 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
9669 PADILLA HEIGHTS ROAD 1525 E MARINE VIEW DR 5802 CEMETERY RD

98223-7781

PROJECT : ANACORTES   WA  982218362 EVERETT   WA  982011927 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

17.3000
71 CRUSHED SURFACING BASE COURSE

13191.0000 TON 15.33 % 21.0000 40.00 % 17.4500 16.33 %

228,204.30 30,339.30 277,011.00 79,146.00 230,182.95 32,317.95
15.0000

197,865.00

LIQUID ASPHALT
72 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

11,027.00 11,027.00 11,027.0011,027.00

HOT MIX ASPHALT

6.1500
73 PLANING BITUMINOUS PAVEMENT

2951.0000 S.Y. -38.50 % 3.0000 -70.00 % 1.0000 -90.00 %

18,148.65 -11,361.35 8,853.00 -20,657.00 2,951.00 -26,559.00
10.0000

29,510.00

71.4000
74 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

443.0000 TON 51.91 % 71.0000 51.06 % 88.0000 87.23 %

31,630.20 10,809.20 31,453.00 10,632.00 38,984.00 18,163.00
47.0000

20,821.00

48.3500
75 HMA CL. 1/2 IN. PG 58-22

11027.0000 TON 7.44 % 48.0000 6.67 % 51.0000 13.33 %

533,155.45 36,940.45 529,296.00 33,081.00 562,377.00 66,162.00
45.0000

496,215.00
76 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,426.00 15,426.00 15,426.0015,426.00
77 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,923.00 9,923.00 9,923.009,923.00

81.2000
78 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

326.0000 TON 5.45 % 81.0000 5.19 % 80.0000 3.90 %

26,471.20 1,369.20 26,406.00 1,304.00 26,080.00 978.00
77.0000

25,102.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
9669 PADILLA HEIGHTS ROAD 1525 E MARINE VIEW DR 5802 CEMETERY RD

98223-7781

PROJECT : ANACORTES   WA  982218362 EVERETT   WA  982011927 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
79 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

220.0000
80 ESC LEAD

110.0000 DAY 388.89 % 25.0000 -44.44 % 1.0000 -97.78 %

24,200.00 19,250.00 2,750.00 -2,200.00 110.00 -4,840.00
45.0000
4,950.00

1,888.0000
81 SEEDING, FERTILIZING, AND MULCHING

6.4000 ACRE 98.74 % 1,200.0000 26.32 % 1,100.0000 15.79 %

12,083.20 6,003.20 7,680.00 1,600.00 7,040.00 960.00
950.0000
6,080.00

50.0000
82 COARSE COMPOST

241.0000 C.Y. 4.17 % 43.0000 -10.42 % 40.0000 -16.67 %

12,050.00 482.00 10,363.00 -1,205.00 9,640.00 -1,928.00
48.0000

11,568.00

1,200.0000
83 PAM

0.3900 ACRE 500.00 % 1,000.0000 400.00 % 2,000.0000 900.00 %

468.00 390.00 390.00 312.00 780.00 702.00
200.0000

78.00

1.5000
84 TEMPORARY EROSION CONTROL BLANKET

11822.0000 S.Y. 0.00 % 1.0000 -33.33 % 2.0000 33.33 %

17,733.00 0.00 11,822.00 -5,911.00 23,644.00 5,911.00
1.5000

17,733.00

10.0000
85 CHECK DAM

105.0000 L.F. -37.50 % 47.0000 193.75 % 7.0000 -56.25 %

1,050.00 -630.00 4,935.00 3,255.00 735.00 -945.00
16.0000
1,680.00

12.0000
86 STABILIZED CONSTRUCTION ENTRANCE

241.0000 S.Y. -40.00 % 22.0000 10.00 % 18.0000 -10.00 %

2,892.00 -1,928.00 5,302.00 482.00 4,338.00 -482.00
20.0000
4,820.00

6.9000
87 TEMPORARY CURB

3017.0000 L.F. 130.00 % 4.0000 33.33 % 4.0000 33.33 %

20,817.30 11,766.30 12,068.00 3,017.00 12,068.00 3,017.00
3.0000

9,051.00

70.0000
88 INLET PROTECTION

19.0000 EACH 27.27 % 120.0000 118.18 % 80.0000 45.45 %

1,330.00 285.00 2,280.00 1,235.00 1,520.00 475.00
55.0000
1,045.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
9669 PADILLA HEIGHTS ROAD 1525 E MARINE VIEW DR 5802 CEMETERY RD

98223-7781

PROJECT : ANACORTES   WA  982218362 EVERETT   WA  982011927 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
89 SILT FENCE

1904.0000 L.F. 25.00 % 6.0000 50.00 % 4.0000 0.00 %

9,520.00 1,904.00 11,424.00 3,808.00 7,616.00 0.00
4.0000

7,616.00

5.5000
90 WATTLE

501.0000 L.F. -21.43 % 8.0000 14.29 % 5.0000 -28.57 %

2,755.50 -751.50 4,008.00 501.00 2,505.00 -1,002.00
7.0000

3,507.00
91 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

35,280.00 35,280.00 35,280.0035,280.00
92  TEMPORARY STREAM DIVERSION

EST. 0.00 % 0.00 % 0.00 %

1,700.00 1,700.00 1,700.001,700.00

10.8000
93 PSIPE NOOTKA ROSE, 18" HT. #1

788.0000 EACH 20.00 % 6.0000 -33.33 % 6.0000 -33.33 %

8,510.40 1,418.40 4,728.00 -2,364.00 4,728.00 -2,364.00
9.0000

7,092.00

9.2500
94 PSIPE SNOWBERRY 18" HT, #1 CONT.

1001.0000 EACH 2.78 % 6.0000 -33.33 % 6.0000 -33.33 %

9,259.25 250.25 6,006.00 -3,003.00 6,006.00 -3,003.00
9.0000

9,009.00

10.2500
95 PSIPE TALL OREGON GRAPE, 18" HT, #1 CONT.

788.0000 EACH 13.89 % 8.0000 -11.11 % 7.0000 -22.22 %

8,077.00 985.00 6,304.00 -788.00 5,516.00 -1,576.00
9.0000

7,092.00

10.2500
96 PSIPE BITTER CHERRY 18" HT.,#1 CONT.

98.0000 EACH 13.89 % 8.0000 -11.11 % 7.0000 -22.22 %

1,004.50 122.50 784.00 -98.00 686.00 -196.00
9.0000
882.00

15.3000
97 PSIPE DOUGLAS FIR 24" HT. #2 CONT.

240.0000 EACH 2.00 % 17.0000 13.33 % 16.0000 6.67 %

3,672.00 72.00 4,080.00 480.00 3,840.00 240.00
15.0000
3,600.00

15.3000
98 PSIPE SHORE PINE 24" HT #2 CONT.

146.0000 EACH -23.50 % 19.0000 -5.00 % 18.0000 -10.00 %

2,233.80 -686.20 2,774.00 -146.00 2,628.00 -292.00
20.0000
2,920.00

10.2500
99 PSIPE OCEANSPRAY 18" HT. #1 CONT

423.0000 EACH 13.89 % 6.0000 -33.33 % 6.0000 -33.33 %

4,335.75 528.75 2,538.00 -1,269.00 2,538.00 -1,269.00
9.0000

3,807.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
9669 PADILLA HEIGHTS ROAD 1525 E MARINE VIEW DR 5802 CEMETERY RD

98223-7781

PROJECT : ANACORTES   WA  982218362 EVERETT   WA  982011927 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

15.3000
100 PSIPE SHEPHERDIA, 18" HT, #1 CONT

211.0000 EACH 27.50 % 8.0000 -33.33 % 7.0000 -41.67 %

3,228.30 696.30 1,688.00 -844.00 1,477.00 -1,055.00
12.0000
2,532.00

105.0000
101 PSIPE DOUGLAS FIR, SPECIMEN 6 FT HT., B&B 22" ROOTBALL

7.0000 EACH 31.25 % 70.0000 -12.50 % 65.0000 -18.75 %

735.00 175.00 490.00 -70.00 455.00 -105.00
80.0000
560.00

155.0000
102 PSIPE DOUGLAS FIR, SPECIMEN 8 FT HT., B&B 27" ROOTBALL

10.0000 EACH 3.33 % 110.0000 -26.67 % 100.0000 -33.33 %

1,550.00 50.00 1,100.00 -400.00 1,000.00 -500.00
150.0000
1,500.00

86.6000
103 PSIPE SHORE PINE, SPECIMEN 6 FT HT.,B&B 22" ROOTBALL

6.0000 EACH -68.51 % 75.0000 -72.73 % 70.0000 -74.55 %

519.60 -1,130.40 450.00 -1,200.00 420.00 -1,230.00
275.0000
1,650.00

15.2500
104 PSIPE SITKA SPRUCE 24" HT.,#2 CONT.

30.0000 EACH -23.75 % 18.0000 -10.00 % 17.0000 -15.00 %

457.50 -142.50 540.00 -60.00 510.00 -90.00
20.0000
600.00

85.8500
105 PSIPE SITKA SPRUCE 6 FT HT.,B&B 22" ROOTBALL

8.0000 EACH 90.78 % 70.0000 55.56 % 65.0000 44.44 %

686.80 326.80 560.00 200.00 520.00 160.00
45.0000
360.00

15.3000
106 PSIPE WESTERN HEMLOCK 24" HT.,#2 CONT.

15.0000 EACH -23.50 % 19.0000 -5.00 % 18.0000 -10.00 %

229.50 -70.50 285.00 -15.00 270.00 -30.00
20.0000
300.00

15.3000
107 PSIPE WESTERN RED CEDAR 24" HT.,#2 CONT.

30.0000 EACH -23.50 % 18.0000 -10.00 % 17.0000 -15.00 %

459.00 -141.00 540.00 -60.00 510.00 -90.00
20.0000
600.00

105.0000
108 PSIPE WESTERN RED CEDAR, 6 FT HT., B&B 22" ROOTBALL

7.0000 EACH 40.00 % 70.0000 -6.67 % 65.0000 -13.33 %

735.00 210.00 490.00 -35.00 455.00 -70.00
75.0000
525.00

109 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00
110 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
9669 PADILLA HEIGHTS ROAD 1525 E MARINE VIEW DR 5802 CEMETERY RD

98223-7781

PROJECT : ANACORTES   WA  982218362 EVERETT   WA  982011927 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
111 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

45.0000
112 SOIL AMENDMENT

706.0000 C.Y. -4.26 % 43.0000 -8.51 % 40.0000 -14.89 %

31,770.00 -1,412.00 30,358.00 -2,824.00 28,240.00 -4,942.00
47.0000

33,182.00

35.0000
113 BARK OR WOOD CHIP MULCH

706.0000 C.Y. 16.67 % 32.0000 6.67 % 30.0000 0.00 %

24,710.00 3,530.00 22,592.00 1,412.00 21,180.00 0.00
30.0000

21,180.00

TRAFFIC

33.0000
114 CEMENT CONC. TRAFFIC CURB AND GUTTER

112.0000 L.F. 83.33 % 46.0000 155.56 % 33.0000 83.33 %

3,696.00 1,680.00 5,152.00 3,136.00 3,696.00 1,680.00
18.0000
2,016.00

4.1000
115 EXTRUDED CURB

2097.0000 L.F. 6.49 % 4.0000 3.90 % 3.7000 -3.90 %

8,597.70 524.25 8,388.00 314.55 7,758.90 -314.55
3.8500

8,073.45

27.9500
116 BEAM GUARDRAIL TYPE 1

238.5000 L.F. 39.75 % 28.0000 40.00 % 35.0000 75.00 %

6,666.08 1,896.07 6,678.00 1,908.00 8,347.50 3,577.50
20.0000
4,770.00

2,430.0000
117 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 21.50 % 2,400.0000 20.00 % 2,200.0000 10.00 %

4,860.00 860.00 4,800.00 800.00 4,400.00 400.00
2,000.0000
4,000.00

22.3000
118 TEMPORARY CONC. BARRIER

1840.0000 L.F. 85.83 % 16.0000 33.33 % 11.0000 -8.33 %

41,032.00 18,952.00 29,440.00 7,360.00 20,240.00 -1,840.00
12.0000

22,080.00

26.0000
119 FLEXIBLE GUIDE POST

13.0000 EACH -3.70 % 25.0000 -7.41 % 35.0000 29.63 %

338.00 -13.00 325.00 -26.00 455.00 104.00
27.0000
351.00

0.3300
120 PAINT LINE

5154.0000 L.F. -34.00 % 0.2000 -60.00 % 0.2000 -60.00 %

1,700.82 -876.18 1,030.80 -1,546.20 1,030.80 -1,546.20
0.5000

2,577.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.1500
121 PLASTIC LINE

20128.0000 L.F. 76.92 % 1.3000 100.00 % 1.2000 84.62 %

23,147.20 10,064.00 26,166.40 13,083.20 24,153.60 11,070.40
0.6500

13,083.20

3.0000
122 PLASTIC WIDE LINE

1318.0000 L.F. 20.00 % 2.0000 -20.00 % 2.1000 -16.00 %

3,954.00 659.00 2,636.00 -659.00 2,767.80 -527.20
2.5000

3,295.00

6.0000
123 PLASTIC CROSSWALK LINE

2568.0000 S.F. 242.86 % 3.0000 71.43 % 2.5000 42.86 %

15,408.00 10,914.00 7,704.00 3,210.00 6,420.00 1,926.00
1.7500

4,494.00

12.0000
124 PLASTIC STOP LINE

214.0000 L.F. 108.70 % 8.0000 39.13 % 7.5000 30.43 %

2,568.00 1,337.50 1,712.00 481.50 1,605.00 374.50
5.7500

1,230.50

96.0000
125 PLASTIC TRAFFIC ARROW

18.0000 EACH 54.84 % 120.0000 93.55 % 120.0000 93.55 %

1,728.00 612.00 2,160.00 1,044.00 2,160.00 1,044.00
62.0000
1,116.00

45.0000
126 PLASTIC TRAFFIC LETTER

25.0000 EACH 45.16 % 56.0000 80.65 % 55.0000 77.42 %

1,125.00 350.00 1,400.00 625.00 1,375.00 600.00
31.0000
775.00

19.0000
127 PLASTIC DRAINAGE MARKING

13.0000 EACH -9.52 % 23.0000 9.52 % 23.0000 9.52 %

247.00 -26.00 299.00 26.00 299.00 26.00
21.0000
273.00

525.0000
128 RAISED PAVEMENT MARKER TYPE 1

1.0000 HUND 425.00 % 360.0000 260.00 % 350.0000 250.00 %

525.00 425.00 360.00 260.00 350.00 250.00
100.0000
100.00

38.0000
129  DRAIN TO STREAM MARKING

13.0000 EACH -85.38 % 25.0000 -90.38 % 25.0000 -90.38 %

494.00 -2,886.00 325.00 -3,055.00 325.00 -3,055.00
260.0000
3,380.00

0.1600
130 TEMPORARY PAVEMENT MARKING

63978.0000 L.F. 60.00 % 0.2000 100.00 % 0.1800 80.00 %

10,236.48 3,838.68 12,795.60 6,397.80 11,516.04 5,118.24
0.1000

6,397.80
131 PERMANENT SIGNING

L.S. 7.60 % 2.48 % 7.36 %

11,025.00 779.00 10,500.00 254.00 11,000.00 754.0010,246.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
9669 PADILLA HEIGHTS ROAD 1525 E MARINE VIEW DR 5802 CEMETERY RD

98223-7781

PROJECT : ANACORTES   WA  982218362 EVERETT   WA  982011927 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
132  MOVE SIGN

L.S. 102.86 % -48.05 % -48.05 %

3,905.00 1,980.00 1,000.00 -925.00 1,000.00 -925.001,925.00
133  TRAFFIC SIGNAL AND ILLUMINATION SYSTEM SAB 2186

L.S. -28.06 % -35.61 % -4.05 %

56,983.00 -22,221.00 51,000.00 -28,204.00 76,000.00 -3,204.0079,204.00
134 ILLUMINATION SYSTEM SAB 5083

L.S. 18.36 % 21.96 % 16.16 %

42,797.93 6,639.93 44,100.00 7,942.00 42,000.00 5,842.0036,158.00
135  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. 44.15 % 15.15 % 41.42 %

40,059.30 12,269.30 32,000.00 4,210.00 39,300.00 11,510.0027,790.00
136 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 71.22 % 85.47 % -41.43 %

87,700.00 36,480.00 95,000.00 43,780.00 30,000.00 -21,220.0051,220.00
137 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -46.50 % -58.08 % -66.71 %

43,390.00 -37,710.00 34,000.00 -47,100.00 27,000.00 -54,100.0081,100.00

11.7500
138 CONSTRUCTION SIGNS CLASS A

996.0000 S.F. -2.08 % 15.0000 25.00 % 11.2500 -6.25 %

11,703.00 -249.00 14,940.00 2,988.00 11,205.00 -747.00
12.0000

11,952.00

OTHER ITEMS

9.0000
139 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6236.0000 C.Y. -35.71 % 1.0000 -92.86 % 8.0000 -42.86 %

56,124.00 -31,180.00 6,236.00 -81,068.00 49,888.00 -37,416.00
14.0000

87,304.00

0.3000
140 SHORING OR EXTRA EXCAVATION CLASS B

63984.0000 S.F. -76.92 % 0.1000 -92.31 % 0.7000 -46.15 %

19,195.20 -63,984.00 6,398.40 -76,780.80 44,788.80 -38,390.40
1.3000

83,179.20

24.0000
141 GRAVEL BACKFILL FOR DRAIN

8.0000 C.Y. -47.83 % 130.0000 182.61 % 40.0000 -13.04 %

192.00 -176.00 1,040.00 672.00 320.00 -48.00
46.0000
368.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
9669 PADILLA HEIGHTS ROAD 1525 E MARINE VIEW DR 5802 CEMETERY RD

98223-7781

PROJECT : ANACORTES   WA  982218362 EVERETT   WA  982011927 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
142 PLUGGING EXISTING PIPE

1.0000 EACH 27.27 % 1,200.0000 336.36 % 300.0000 9.09 %

350.00 75.00 1,200.00 925.00 300.00 25.00
275.0000
275.00

143 FORCE ACCOUNT UNIDENTIFIED UTILITIES
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

46.3500
144 RAMP DETECTABLE WARNING RETROFIT

16.0000 S.F. 15.88 % 51.0000 27.50 % 40.0000 0.00 %

741.60 101.60 816.00 176.00 640.00 0.00
40.0000
640.00

900.0000
145 BOLLARD TYPE 1

9.0000 EACH 66.67 % 930.0000 72.22 % 900.0000 66.67 %

8,100.00 3,240.00 8,370.00 3,510.00 8,100.00 3,240.00
540.0000
4,860.00

1,800.0000
146 CEMENT CONC. SIDEWALK RAMP TYPE 2A

4.0000 EACH 88.48 % 1,500.0000 57.07 % 1,600.0000 67.54 %

7,200.00 3,380.00 6,000.00 2,180.00 6,400.00 2,580.00
955.0000
3,820.00

50.0000
147 CEMENT CONC. SIDEWALK

68.0000 S.Y. 25.00 % 58.0000 45.00 % 48.0000 20.00 %

3,400.00 680.00 3,944.00 1,224.00 3,264.00 544.00
40.0000
2,720.00

112.2000
148 GABION CRIBBING

48.0000 C.Y. -40.00 % 180.0000 -3.74 % 140.0000 -25.13 %

5,385.60 -3,590.40 8,640.00 -336.00 6,720.00 -2,256.00
187.0000
8,976.00

412.5000
149 ROCK FOR ROCK WALL

8.8000 TON 415.63 % 100.0000 25.00 % 100.0000 25.00 %

3,630.00 2,926.00 880.00 176.00 880.00 176.00
80.0000
704.00

22.0000
150 BACKFILL FOR ROCK WALL

12.5000 TON -45.00 % 100.0000 150.00 % 80.0000 100.00 %

275.00 -225.00 1,250.00 750.00 1,000.00 500.00
40.0000
500.00

500.0000
151 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 25.00 % 1,100.0000 175.00 % 400.0000 0.00 %

1,500.00 300.00 3,300.00 2,100.00 1,200.00 0.00
400.0000
1,200.00

265.0000
152 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

9.0000 EACH 6.00 % 300.0000 20.00 % 150.0000 -40.00 %

2,385.00 135.00 2,700.00 450.00 1,350.00 -900.00
250.0000
2,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
9669 PADILLA HEIGHTS ROAD 1525 E MARINE VIEW DR 5802 CEMETERY RD

98223-7781

PROJECT : ANACORTES   WA  982218362 EVERETT   WA  982011927 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

40.0000
153 TRAINING

600.0000 HR 900.00 % 4.0000 0.00 % 2.0000 -50.00 %

24,000.00 21,600.00 2,400.00 0.00 1,200.00 -1,200.00
4.0000

2,400.00
154 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 133.33 % 266.67 % 33.33 %

1,400.00 800.00 2,200.00 1,600.00 800.00 200.00600.00
155 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
156 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
157 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
158 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,808.00 11,808.00 11,808.0011,808.00
159 SPCC PLAN

L.S. -40.00 % -89.80 % -90.00 %

3,000.00 -2,000.00 510.00 -4,490.00 500.00 -4,500.005,000.00

600.0000
160 MAILBOX SUPPORT TYPE 1

6.0000 EACH 200.00 % 260.0000 30.00 % 300.0000 50.00 %

3,600.00 2,400.00 1,560.00 360.00 1,800.00 600.00
200.0000
1,200.00

1,000.0000
161 MAILBOX SUPPORT TYPE 2

1.0000 EACH 400.00 % 790.0000 295.00 % 600.0000 200.00 %

1,000.00 800.00 790.00 590.00 600.00 400.00
200.0000
200.00

14.4000
162  TWO RAIL AND POST WOOD FENCE

703.0000 L.F. 44.00 % 14.0000 40.00 % 14.0000 40.00 %

10,123.20 3,093.20 9,842.00 2,812.00 9,842.00 2,812.00
10.0000
7,030.00

7.0500
163  GEOSYNTHETIC CLAY LINER

732.0000 S.Y. -47.78 % 9.0000 -33.33 % 7.5000 -44.44 %

5,160.60 -4,721.40 6,588.00 -3,294.00 5,490.00 -4,392.00
13.5000
9,882.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

G.G. EXCAVATION, INC WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO.
9669 PADILLA HEIGHTS ROAD 1525 E MARINE VIEW DR 5802 CEMETERY RD

98223-7781

PROJECT : ANACORTES   WA  982218362 EVERETT   WA  982011927 ARLINGTON   WA  982233393

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100282 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

14.6000
164  BACKFILL FOR SAND DRAINS INCL HAUL

819.0000 TON -2.67 % 14.0000 -6.67 % 15.0000 0.00 %

11,957.40 -327.60 11,466.00 -819.00 12,285.00 0.00
15.0000

12,285.00
165  FLOW SPREADER

L.S. 375.00 % 560.00 % 200.00 %

475.00 375.00 660.00 560.00 300.00 200.00100.00

$3,778,150.01 8.13% $3,808,000.00 8.99% $3,809,079.34 9.02%$3,494,008.99CONTRACT TOTAL

$3,809,079.34$3,778,150.01 $3,808,000.00BASE TOTAL 8.13% 8.99% 9.02%$3,494,008.99



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
13700 44TH ST NE 3304 OLD HARTFORD RD 4721 NORTHWEST DR

98258-8699

PROJECT : LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 31.24 % 83.12 % -8.44 %

215,000.00 51,172.30 300,000.00 136,172.30 150,000.00 -13,827.70163,827.70

6,250.0000
2 CLEARING AND GRUBBING

9.4500 ACRE 91.72 % 5,500.0000 68.71 % 4,000.0000 22.70 %

59,062.50 28,255.50 51,975.00 21,168.00 37,800.00 6,993.00
3,260.0000
30,807.00

350.0000
3 REMOVING DRAINAGE STRUCTURE

10.0000 EACH 16.67 % 325.0000 8.33 % 250.0000 -16.67 %

3,500.00 500.00 3,250.00 250.00 2,500.00 -500.00
300.0000
3,000.00

4 FORCE ACCOUNT SELECTIVE CLEARING, GRUBBING, & PRUNNING
EST. 0.00 % 0.00 % 0.00 %

800.00 800.00 800.00800.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -13.52 % -30.82 % 130.60 %

7,500.00 -1,173.00 6,000.00 -2,673.00 20,000.00 11,327.008,673.00

5.0000
6 REMOVING ASPHALT CONC. PAVEMENT

3589.0000 S.Y. -16.67 % 3.0000 -50.00 % 3.5000 -41.67 %

17,945.00 -3,589.00 10,767.00 -10,767.00 12,561.50 -8,972.50
6.0000

21,534.00

8.0000
7 REMOVING GUARDRAIL

88.0000 L.F. 60.00 % 5.0000 0.00 % 7.5000 50.00 %

704.00 264.00 440.00 0.00 660.00 220.00
5.0000
440.00

200.0000
8 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 17.65 % 315.0000 85.29 % 185.0000 8.82 %

400.00 60.00 630.00 290.00 370.00 30.00
170.0000
340.00

0.3500
9 REMOVING TEMPORARY PAVEMENT MARKING

63978.0000 L.F. 1,066.67 % 0.3500 1,066.67 % 0.0500 66.67 %

22,392.30 20,472.96 22,392.30 20,472.96 3,198.90 1,279.56
0.0300

1,919.34

0.4300
10 REMOVING PAINT LINE

10000.0000 L.F. 26.47 % 0.3500 2.94 % 0.5000 47.06 %

4,300.00 900.00 3,500.00 100.00 5,000.00 1,600.00
0.3400

3,400.00

2.3000
11 REMOVING PLASTIC LINE

145.0000 L.F. 21.05 % 2.0000 5.26 % 2.0000 5.26 %

333.50 58.00 290.00 14.50 290.00 14.50
1.9000
275.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
13700 44TH ST NE 3304 OLD HARTFORD RD 4721 NORTHWEST DR

98258-8699

PROJECT : LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.2000
12 REMOVING PLASTIC CROSSWALK LINE

1156.0000 S.F. 0.00 % 2.0000 66.67 % 1.4000 16.67 %

1,387.20 0.00 2,312.00 924.80 1,618.40 231.20
1.2000

1,387.20
13 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. 4.17 % 30.21 % 82.29 %

40,000.00 1,600.00 50,000.00 11,600.00 70,000.00 31,600.0038,400.00

150.0000
14 HAZARDOUS MATERIAL EXCAVATION

20.0000 C.Y. 200.00 % 120.0000 140.00 % 100.0000 100.00 %

3,000.00 2,000.00 2,400.00 1,400.00 2,000.00 1,000.00
50.0000
1,000.00

4.0000
15  HIGH VISIBILITY FENCE

1834.0000 L.F. 33.33 % 1.5000 -50.00 % 2.0000 -33.33 %

7,336.00 1,834.00 2,751.00 -2,751.00 3,668.00 -1,834.00
3.0000

5,502.00

GRADING

7.5000
16 ROADWAY EXCAVATION INCL. HAUL

81810.0000 C.Y. 7.14 % 9.0000 28.57 % 11.0000 57.14 %

613,575.00 40,905.00 736,290.00 163,620.00 899,910.00 327,240.00
7.0000

572,670.00

7.4000
17 ROADWAY EXCAVATION INCL. HAUL - AREA DETENTION POND

5726.0000 C.Y. -7.50 % 10.0000 25.00 % 6.5000 -18.75 %

42,372.40 -3,435.60 57,260.00 11,452.00 37,219.00 -8,589.00
8.0000

45,808.00

8.5000
18 SELECT BORROW INCL. HAUL

6896.0000 TON -22.73 % 2.0000 -81.82 % 12.0000 9.09 %

58,616.00 -17,240.00 13,792.00 -62,064.00 82,752.00 6,896.00
11.0000

75,856.00

5.0000
19 EMBANKMENT COMPACTION

4080.0000 C.Y. 127.27 % 3.0000 36.36 % 5.0000 127.27 %

20,400.00 11,424.00 12,240.00 3,264.00 20,400.00 11,424.00
2.2000

8,976.00
20 FORCE ACCOUNT REMOVAL AND DISPOSAL OF HAZARDOUS MATERIAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
13700 44TH ST NE 3304 OLD HARTFORD RD 4721 NORTHWEST DR

98258-8699

PROJECT : LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

14.0000
21 DITCH EXCAVATION INCL. HAUL

297.0000 C.Y. -6.67 % 17.0000 13.33 % 14.0000 -6.67 %

4,158.00 -297.00 5,049.00 594.00 4,158.00 -297.00
15.0000
4,455.00

24.0000
22 QUARRY SPALLS

1040.0000 TON 9.09 % 25.0000 13.64 % 25.0000 13.64 %

24,960.00 2,080.00 26,000.00 3,120.00 26,000.00 3,120.00
22.0000

22,880.00

14.0000
23 UNDERDRAIN PIPE 6 IN. DIAM.

258.0000 L.F. -6.67 % 14.0000 -6.67 % 6.0000 -60.00 %

3,612.00 -258.00 3,612.00 -258.00 1,548.00 -2,322.00
15.0000
3,870.00

20.0000
24 DRAIN PIPE 6 IN. DIAM.

36.0000 L.F. 17.65 % 20.0000 17.65 % 13.0000 -23.53 %

720.00 108.00 720.00 108.00 468.00 -144.00
17.0000
612.00

72.0000
25 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

181.0000 L.F. 60.00 % 50.0000 11.11 % 45.0000 0.00 %

13,032.00 4,887.00 9,050.00 905.00 8,145.00 0.00
45.0000
8,145.00

47.5000
26 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

779.0000 L.F. 43.94 % 40.0000 21.21 % 34.0000 3.03 %

37,002.50 11,295.50 31,160.00 5,453.00 26,486.00 779.00
33.0000

25,707.00

72.0000
27 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

77.0000 L.F. 44.00 % 50.0000 0.00 % 48.0000 -4.00 %

5,544.00 1,694.00 3,850.00 0.00 3,696.00 -154.00
50.0000
3,850.00

STORM SEWER

3,200.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM W/TRASHRACK

2.0000 EACH 45.45 % 2,000.0000 -9.09 % 4,500.0000 104.55 %

6,400.00 2,000.00 4,000.00 -400.00 9,000.00 4,600.00
2,200.0000
4,400.00

3,300.0000
29 CATCH BASIN TYPE 2 48 IN. DIAM W/FLOW RESTRICTOR

2.0000 EACH 32.00 % 2,100.0000 -16.00 % 4,400.0000 76.00 %

6,600.00 1,600.00 4,200.00 -800.00 8,800.00 3,800.00
2,500.0000
5,000.00

1,100.0000
30 CATCH BASIN TYPE 1 L

3.0000 EACH -3.51 % 1,500.0000 31.58 % 1,300.0000 14.04 %

3,300.00 -120.00 4,500.00 1,080.00 3,900.00 480.00
1,140.0000
3,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
13700 44TH ST NE 3304 OLD HARTFORD RD 4721 NORTHWEST DR

98258-8699

PROJECT : LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,000.0000
31 CATCH BASIN TYPE 1

15.0000 EACH 25.00 % 1,000.0000 25.00 % 925.0000 15.63 %

15,000.00 3,000.00 15,000.00 3,000.00 13,875.00 1,875.00
800.0000
12,000.00

2,400.0000
32 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH 20.00 % 1,600.0000 -20.00 % 2,300.0000 15.00 %

16,800.00 2,800.00 11,200.00 -2,800.00 16,100.00 2,100.00
2,000.0000
14,000.00

2.0000
33 TESTING STORM SEWER PIPE

2441.0000 L.F. 33.33 % 1.0000 -33.33 % 1.0000 -33.33 %

4,882.00 1,220.50 2,441.00 -1,220.50 2,441.00 -1,220.50
1.5000

3,661.50

41.0000
34 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

1408.0000 L.F. 105.00 % 25.0000 25.00 % 32.0000 60.00 %

57,728.00 29,568.00 35,200.00 7,040.00 45,056.00 16,896.00
20.0000

28,160.00

50.0000
35 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

154.0000 L.F. 85.19 % 45.0000 66.67 % 48.0000 77.78 %

7,700.00 3,542.00 6,930.00 2,772.00 7,392.00 3,234.00
27.0000
4,158.00

95.0000
36 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.

74.0000 L.F. 90.00 % 65.0000 30.00 % 80.0000 60.00 %

7,030.00 3,330.00 4,810.00 1,110.00 5,920.00 2,220.00
50.0000
3,700.00

42.0000
37 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

90.0000 L.F. 13.51 % 32.0000 -13.51 % 39.0000 5.41 %

3,780.00 450.00 2,880.00 -450.00 3,510.00 180.00
37.0000
3,330.00

51.0000
38  CL. V REINF. CONC. STORM SEWER PIPE 15 IN. DIAM.

503.0000 L.F. 34.21 % 35.0000 -7.89 % 42.0000 10.53 %

25,653.00 6,539.00 17,605.00 -1,509.00 21,126.00 2,012.00
38.0000

19,114.00

60.0000
39 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

44.0000 L.F. -3.23 % 50.0000 -19.35 % 52.0000 -16.13 %

2,640.00 -88.00 2,200.00 -528.00 2,288.00 -440.00
62.0000
2,728.00

81.0000
40 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

221.0000 L.F. 19.12 % 78.0000 14.71 % 85.0000 25.00 %

17,901.00 2,873.00 17,238.00 2,210.00 18,785.00 3,757.00
68.0000

15,028.00
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CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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05A010

THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
13700 44TH ST NE 3304 OLD HARTFORD RD 4721 NORTHWEST DR
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COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

18.0000
41  SEWER FORCE MAIN 6 IN. DIAM.

1984.0000 L.F. 5.88 % 20.0000 17.65 % 17.0000 0.00 %

35,712.00 1,984.00 39,680.00 5,952.00 33,728.00 0.00
17.0000

33,728.00

7,000.0000
42  COMBINATION SEWAGE  AIR VALVE

1.0000 EACH 40.00 % 3,500.0000 -30.00 % 3,500.0000 -30.00 %

7,000.00 2,000.00 3,500.00 -1,500.00 3,500.00 -1,500.00
5,000.0000
5,000.00

75.0000
43  11 1/4 DEGREE BEND

2.0000 EACH -50.00 % 100.0000 -33.33 % 50.0000 -66.67 %

150.00 -150.00 200.00 -100.00 100.00 -200.00
150.0000
300.00

300.0000
44  THRUST BLOCK

4.0000 EACH 300.00 % 150.0000 100.00 % 250.0000 233.33 %

1,200.00 900.00 600.00 300.00 1,000.00 700.00
75.0000
300.00

45  DRAIN 6 IN. SEWER FORCE MAIN
L.S. 194.12 % -66.67 % 96.08 %

15,000.00 9,900.00 1,700.00 -3,400.00 10,000.00 4,900.005,100.00
46  TIE-IN TO EXISTING 6 IN. SEWER FORCE MAIN

L.S. -80.00 % -85.00 % 50.00 %

2,000.00 -8,000.00 1,500.00 -8,500.00 15,000.00 5,000.0010,000.00

3,000.0000
47  6X3 TAPPING TEE

1.0000 EACH 299,900.00 % 2,100.0000 209,900.00 % 1,500.0000 149,900.00 %

3,000.00 2,999.00 2,100.00 2,099.00 1,500.00 1,499.00
1.0000
1.00

WATER LINES

1,100.0000
48 GATE VALVE 8 IN.

1.0000 EACH 37.50 % 1,000.0000 25.00 % 900.0000 12.50 %

1,100.00 300.00 1,000.00 200.00 900.00 100.00
800.0000
800.00

1,600.0000
49 GATE VALVE 10 IN.

2.0000 EACH 68.42 % 1,500.0000 57.89 % 1,300.0000 36.84 %

3,200.00 1,300.00 3,000.00 1,100.00 2,600.00 700.00
950.0000
1,900.00

2,525.0000
50 BUTTERFLY VALVE 16 IN.

4.0000 EACH -6.48 % 2,400.0000 -11.11 % 2,200.0000 -18.52 %

10,100.00 -700.00 9,600.00 -1,200.00 8,800.00 -2,000.00
2,700.0000
10,800.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

5,000.0000
51 BUTTERFLY VALVE 24 IN.

4.0000 EACH -24.24 % 5,000.0000 -24.24 % 5,000.0000 -24.24 %

20,000.00 -6,400.00 20,000.00 -6,400.00 20,000.00 -6,400.00
6,600.0000
26,400.00

50.0000
52 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

36.0000 L.F. -16.67 % 100.0000 66.67 % 40.0000 -33.33 %

1,800.00 -360.00 3,600.00 1,440.00 1,440.00 -720.00
60.0000
2,160.00

52.0000
53 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

102.0000 L.F. -1.89 % 50.0000 -5.66 % 45.0000 -15.09 %

5,304.00 -102.00 5,100.00 -306.00 4,590.00 -816.00
53.0000
5,406.00

64.0000
54 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

1597.0000 L.F. 14.29 % 70.0000 25.00 % 50.0000 -10.71 %

102,208.00 12,776.00 111,790.00 22,358.00 79,850.00 -9,582.00
56.0000

89,432.00

95.0000
55  DI PIPE FOR WATER MAIN 16 IN DIAM. RESTRAINED JOINT

324.0000 L.F. 39.71 % 77.0000 13.24 % 53.0000 -22.06 %

30,780.00 8,748.00 24,948.00 2,916.00 17,172.00 -4,860.00
68.0000

22,032.00

99.0000
56 DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.

1980.0000 L.F. -15.38 % 106.0000 -9.40 % 100.0000 -14.53 %

196,020.00 -35,640.00 209,880.00 -21,780.00 198,000.00 -33,660.00
117.0000

231,660.00

3,511.0000
57  TAPPING SLEEVE AND VALVE ASSEMBLY 24 X 6 IN.

2.0000 EACH 95.06 % 4,000.0000 122.22 % 4,000.0000 122.22 %

7,022.00 3,422.00 8,000.00 4,400.00 8,000.00 4,400.00
1,800.0000
3,600.00

37,000.0000
58  LINE STOP 24 IN.

1.0000 EACH 76.19 % 42,000.0000 100.00 % 35,000.0000 66.67 %

37,000.00 16,000.00 42,000.00 21,000.00 35,000.00 14,000.00
21,000.0000
21,000.00

11,200.0000
59  COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 4 IN.

1.0000 EACH 33.33 % 8,300.0000 -1.19 % 7,500.0000 -10.71 %

11,200.00 2,800.00 8,300.00 -100.00 7,500.00 -900.00
8,400.0000
8,400.00

1,850.0000
60  BLOW OFF ASSEMBLY 4 IN.

2.0000 EACH 85.00 % 1,700.0000 70.00 % 6,500.0000 550.00 %

3,700.00 1,700.00 3,400.00 1,400.00 13,000.00 11,000.00
1,000.0000
2,000.00

61  TIE-IN TO EXISTING 24 IN. DI PIPE
L.S. 138.57 % -17.14 % 185.71 %

16,700.00 9,700.00 5,800.00 -1,200.00 20,000.00 13,000.007,000.00
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WATER LINES
62  TIE-IN TO EXISTING 10 IN. DI PIPE

L.S. 150.00 % 150.00 % 150.00 %

5,000.00 3,000.00 5,000.00 3,000.00 5,000.00 3,000.002,000.00

11.0000
63  SALVAGE 24 IN. DI PIPE

1967.0000 L.F. -26.67 % 26.0000 73.33 % 10.0000 -33.33 %

21,637.00 -7,868.00 51,142.00 21,637.00 19,670.00 -9,835.00
15.0000

29,505.00
64  WATER LINE TIE-IN INCENTIVE

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

STRUCTURE

12.0000
65 STRUCTURE EXCAVATION CLASS A INCL. HAUL

343.0000 C.Y. -40.00 % 15.0000 -25.00 % 7.0000 -65.00 %

4,116.00 -2,744.00 5,145.00 -1,715.00 2,401.00 -4,459.00
20.0000
6,860.00

66 SHORING OR EXTRA EXCAVATION CL. A
L.S. -71.74 % -91.93 % -91.93 %

7,000.00 -17,768.00 2,000.00 -22,768.00 2,000.00 -22,768.0024,768.00

35.0000
67 GRAVEL BACKFILL FOR WALL

198.0000 C.Y. 20.69 % 30.0000 3.45 % 33.0000 13.79 %

6,930.00 1,188.00 5,940.00 198.00 6,534.00 792.00
29.0000
5,742.00

2.0000
68 ST. REINF. BAR FOR RETAINING WALL

7418.0000 LB. 185.71 % 1.5000 114.29 % 1.1000 57.14 %

14,836.00 9,643.40 11,127.00 5,934.40 8,159.80 2,967.20
0.7000

5,192.60

575.0000
69 CONC. CLASS 4000 FOR RETAINING WALL

109.0000 C.Y. 85.48 % 450.0000 45.16 % 380.0000 22.58 %

62,675.00 28,885.00 49,050.00 15,260.00 41,420.00 7,630.00
310.0000
33,790.00

70 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

20.5000
71 CRUSHED SURFACING BASE COURSE

13191.0000 TON 36.67 % 16.5000 10.00 % 20.0000 33.33 %

270,415.50 72,550.50 217,651.50 19,786.50 263,820.00 65,955.00
15.0000

197,865.00

LIQUID ASPHALT
72 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

11,027.00 11,027.00 11,027.0011,027.00

HOT MIX ASPHALT

5.0000
73 PLANING BITUMINOUS PAVEMENT

2951.0000 S.Y. -50.00 % 2.0000 -80.00 % 4.0000 -60.00 %

14,755.00 -14,755.00 5,902.00 -23,608.00 11,804.00 -17,706.00
10.0000

29,510.00

56.0000
74 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

443.0000 TON 19.15 % 55.0000 17.02 % 80.0000 70.21 %

24,808.00 3,987.00 24,365.00 3,544.00 35,440.00 14,619.00
47.0000

20,821.00

56.0000
75 HMA CL. 1/2 IN. PG 58-22

11027.0000 TON 24.44 % 55.0000 22.22 % 50.0000 11.11 %

617,512.00 121,297.00 606,485.00 110,270.00 551,350.00 55,135.00
45.0000

496,215.00
76 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,426.00 15,426.00 15,426.0015,426.00
77 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,923.00 9,923.00 9,923.009,923.00

91.5000
78 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

326.0000 TON 18.83 % 85.0000 10.39 % 90.0000 16.88 %

29,829.00 4,727.00 27,710.00 2,608.00 29,340.00 4,238.00
77.0000

25,102.00
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HOT MIX ASPHALT
79 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

150.0000
80 ESC LEAD

110.0000 DAY 233.33 % 120.0000 166.67 % 350.0000 677.78 %

16,500.00 11,550.00 13,200.00 8,250.00 38,500.00 33,550.00
45.0000
4,950.00

1,400.0000
81 SEEDING, FERTILIZING, AND MULCHING

6.4000 ACRE 47.37 % 1,800.0000 89.47 % 1,500.0000 57.89 %

8,960.00 2,880.00 11,520.00 5,440.00 9,600.00 3,520.00
950.0000
6,080.00

41.4000
82 COARSE COMPOST

241.0000 C.Y. -13.75 % 32.0000 -33.33 % 45.0000 -6.25 %

9,977.40 -1,590.60 7,712.00 -3,856.00 10,845.00 -723.00
48.0000

11,568.00

1,150.0000
83 PAM

0.3900 ACRE 475.00 % 700.0000 250.00 % 3,200.0000 1,500.00 %

448.50 370.50 273.00 195.00 1,248.00 1,170.00
200.0000

78.00

1.5500
84 TEMPORARY EROSION CONTROL BLANKET

11822.0000 S.Y. 3.33 % 2.0000 33.33 % 1.8500 23.33 %

18,324.10 591.10 23,644.00 5,911.00 21,870.70 4,137.70
1.5000

17,733.00

12.0000
85 CHECK DAM

105.0000 L.F. -25.00 % 35.0000 118.75 % 15.0000 -6.25 %

1,260.00 -420.00 3,675.00 1,995.00 1,575.00 -105.00
16.0000
1,680.00

14.0000
86 STABILIZED CONSTRUCTION ENTRANCE

241.0000 S.Y. -30.00 % 10.0000 -50.00 % 15.0000 -25.00 %

3,374.00 -1,446.00 2,410.00 -2,410.00 3,615.00 -1,205.00
20.0000
4,820.00

4.2000
87 TEMPORARY CURB

3017.0000 L.F. 40.00 % 5.0000 66.67 % 4.0000 33.33 %

12,671.40 3,620.40 15,085.00 6,034.00 12,068.00 3,017.00
3.0000

9,051.00

100.0000
88 INLET PROTECTION

19.0000 EACH 81.82 % 60.0000 9.09 % 60.0000 9.09 %

1,900.00 855.00 1,140.00 95.00 1,140.00 95.00
55.0000
1,045.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
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THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
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PROJECT : LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.5000
89 SILT FENCE

1904.0000 L.F. 12.50 % 5.0000 25.00 % 3.0000 -25.00 %

8,568.00 952.00 9,520.00 1,904.00 5,712.00 -1,904.00
4.0000

7,616.00

4.0000
90 WATTLE

501.0000 L.F. -42.86 % 9.0000 28.57 % 4.0000 -42.86 %

2,004.00 -1,503.00 4,509.00 1,002.00 2,004.00 -1,503.00
7.0000

3,507.00
91 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

35,280.00 35,280.00 35,280.0035,280.00
92  TEMPORARY STREAM DIVERSION

EST. 0.00 % 0.00 % 0.00 %

1,700.00 1,700.00 1,700.001,700.00

6.0000
93 PSIPE NOOTKA ROSE, 18" HT. #1

788.0000 EACH -33.33 % 8.0000 -11.11 % 6.0000 -33.33 %

4,728.00 -2,364.00 6,304.00 -788.00 4,728.00 -2,364.00
9.0000

7,092.00

6.0000
94 PSIPE SNOWBERRY 18" HT, #1 CONT.

1001.0000 EACH -33.33 % 8.0000 -11.11 % 6.0000 -33.33 %

6,006.00 -3,003.00 8,008.00 -1,001.00 6,006.00 -3,003.00
9.0000

9,009.00

6.8500
95 PSIPE TALL OREGON GRAPE, 18" HT, #1 CONT.

788.0000 EACH -23.89 % 8.0000 -11.11 % 9.0000 0.00 %

5,397.80 -1,694.20 6,304.00 -788.00 7,092.00 0.00
9.0000

7,092.00

6.0000
96 PSIPE BITTER CHERRY 18" HT.,#1 CONT.

98.0000 EACH -33.33 % 8.0000 -11.11 % 9.0000 0.00 %

588.00 -294.00 784.00 -98.00 882.00 0.00
9.0000
882.00

14.8500
97 PSIPE DOUGLAS FIR 24" HT. #2 CONT.

240.0000 EACH -1.00 % 25.0000 66.67 % 15.0000 0.00 %

3,564.00 -36.00 6,000.00 2,400.00 3,600.00 0.00
15.0000
3,600.00

14.8500
98 PSIPE SHORE PINE 24" HT #2 CONT.

146.0000 EACH -25.75 % 25.0000 25.00 % 15.0000 -25.00 %

2,168.10 -751.90 3,650.00 730.00 2,190.00 -730.00
20.0000
2,920.00

6.0000
99 PSIPE OCEANSPRAY 18" HT. #1 CONT

423.0000 EACH -33.33 % 8.0000 -11.11 % 9.0000 0.00 %

2,538.00 -1,269.00 3,384.00 -423.00 3,807.00 0.00
9.0000

3,807.00
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EROSION CONTROL AND PLANTING

12.0000
100 PSIPE SHEPHERDIA, 18" HT, #1 CONT

211.0000 EACH 0.00 % 50.0000 316.67 % 10.0000 -16.67 %

2,532.00 0.00 10,550.00 8,018.00 2,110.00 -422.00
12.0000
2,532.00

69.0000
101 PSIPE DOUGLAS FIR, SPECIMEN 6 FT HT., B&B 22" ROOTBALL

7.0000 EACH -13.75 % 50.0000 -37.50 % 100.0000 25.00 %

483.00 -77.00 350.00 -210.00 700.00 140.00
80.0000
560.00

86.0000
102 PSIPE DOUGLAS FIR, SPECIMEN 8 FT HT., B&B 27" ROOTBALL

10.0000 EACH -42.67 % 50.0000 -66.67 % 200.0000 33.33 %

860.00 -640.00 500.00 -1,000.00 2,000.00 500.00
150.0000
1,500.00

91.0000
103 PSIPE SHORE PINE, SPECIMEN 6 FT HT.,B&B 22" ROOTBALL

6.0000 EACH -66.91 % 50.0000 -81.82 % 100.0000 -63.64 %

546.00 -1,104.00 300.00 -1,350.00 600.00 -1,050.00
275.0000
1,650.00

14.8500
104 PSIPE SITKA SPRUCE 24" HT.,#2 CONT.

30.0000 EACH -25.75 % 20.0000 0.00 % 15.0000 -25.00 %

445.50 -154.50 600.00 0.00 450.00 -150.00
20.0000
600.00

159.0000
105 PSIPE SITKA SPRUCE 6 FT HT.,B&B 22" ROOTBALL

8.0000 EACH 253.33 % 50.0000 11.11 % 145.0000 222.22 %

1,272.00 912.00 400.00 40.00 1,160.00 800.00
45.0000
360.00

14.8500
106 PSIPE WESTERN HEMLOCK 24" HT.,#2 CONT.

15.0000 EACH -25.75 % 50.0000 150.00 % 15.0000 -25.00 %

222.75 -77.25 750.00 450.00 225.00 -75.00
20.0000
300.00

14.8500
107 PSIPE WESTERN RED CEDAR 24" HT.,#2 CONT.

30.0000 EACH -25.75 % 20.0000 0.00 % 15.0000 -25.00 %

445.50 -154.50 600.00 0.00 450.00 -150.00
20.0000
600.00

80.0000
108 PSIPE WESTERN RED CEDAR, 6 FT HT., B&B 22" ROOTBALL

7.0000 EACH 6.67 % 50.0000 -33.33 % 75.0000 0.00 %

560.00 35.00 350.00 -175.00 525.00 0.00
75.0000
525.00

109 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00
110 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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111 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

40.0000
112 SOIL AMENDMENT

706.0000 C.Y. -14.89 % 40.0000 -14.89 % 40.0000 -14.89 %

28,240.00 -4,942.00 28,240.00 -4,942.00 28,240.00 -4,942.00
47.0000

33,182.00

30.5000
113 BARK OR WOOD CHIP MULCH

706.0000 C.Y. 1.67 % 45.0000 50.00 % 29.0000 -3.33 %

21,533.00 353.00 31,770.00 10,590.00 20,474.00 -706.00
30.0000

21,180.00

TRAFFIC

35.0000
114 CEMENT CONC. TRAFFIC CURB AND GUTTER

112.0000 L.F. 94.44 % 35.0000 94.44 % 22.0000 22.22 %

3,920.00 1,904.00 3,920.00 1,904.00 2,464.00 448.00
18.0000
2,016.00

4.2000
115 EXTRUDED CURB

2097.0000 L.F. 9.09 % 3.5000 -9.09 % 4.0000 3.90 %

8,807.40 733.95 7,339.50 -733.95 8,388.00 314.55
3.8500

8,073.45

31.0000
116 BEAM GUARDRAIL TYPE 1

238.5000 L.F. 55.00 % 26.0000 30.00 % 28.0000 40.00 %

7,393.50 2,623.50 6,201.00 1,431.00 6,678.00 1,908.00
20.0000
4,770.00

2,700.0000
117 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 35.00 % 1,700.0000 -15.00 % 2,200.0000 10.00 %

5,400.00 1,400.00 3,400.00 -600.00 4,400.00 400.00
2,000.0000
4,000.00

29.0000
118 TEMPORARY CONC. BARRIER

1840.0000 L.F. 141.67 % 15.0000 25.00 % 27.0000 125.00 %

53,360.00 31,280.00 27,600.00 5,520.00 49,680.00 27,600.00
12.0000

22,080.00

28.0000
119 FLEXIBLE GUIDE POST

13.0000 EACH 3.70 % 56.0000 107.41 % 45.0000 66.67 %

364.00 13.00 728.00 377.00 585.00 234.00
27.0000
351.00

0.2500
120 PAINT LINE

5154.0000 L.F. -50.00 % 0.3200 -36.00 % 0.3000 -40.00 %

1,288.50 -1,288.50 1,649.28 -927.72 1,546.20 -1,030.80
0.5000

2,577.00
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TRAFFIC

1.4000
121 PLASTIC LINE

20128.0000 L.F. 115.38 % 1.2000 84.62 % 0.3500 -46.15 %

28,179.20 15,096.00 24,153.60 11,070.40 7,044.80 -6,038.40
0.6500

13,083.20

2.4000
122 PLASTIC WIDE LINE

1318.0000 L.F. -4.00 % 2.2500 -10.00 % 1.0000 -60.00 %

3,163.20 -131.80 2,965.50 -329.50 1,318.00 -1,977.00
2.5000

3,295.00

2.8500
123 PLASTIC CROSSWALK LINE

2568.0000 S.F. 62.86 % 7.0000 300.00 % 5.0000 185.71 %

7,318.80 2,824.80 17,976.00 13,482.00 12,840.00 8,346.00
1.7500

4,494.00

8.6000
124 PLASTIC STOP LINE

214.0000 L.F. 49.57 % 12.0000 108.70 % 8.6000 49.57 %

1,840.40 609.90 2,568.00 1,337.50 1,840.40 609.90
5.7500

1,230.50

137.0000
125 PLASTIC TRAFFIC ARROW

18.0000 EACH 120.97 % 120.0000 93.55 % 50.0000 -19.35 %

2,466.00 1,350.00 2,160.00 1,044.00 900.00 -216.00
62.0000
1,116.00

62.8500
126 PLASTIC TRAFFIC LETTER

25.0000 EACH 102.74 % 50.0000 61.29 % 65.0000 109.68 %

1,571.25 796.25 1,250.00 475.00 1,625.00 850.00
31.0000
775.00

25.7000
127 PLASTIC DRAINAGE MARKING

13.0000 EACH 22.38 % 25.0000 19.05 % 17.0000 -19.05 %

334.10 61.10 325.00 52.00 221.00 -52.00
21.0000
273.00

400.0000
128 RAISED PAVEMENT MARKER TYPE 1

1.0000 HUND 300.00 % 2,200.0000 2,100.00 % 200.0000 100.00 %

400.00 300.00 2,200.00 2,100.00 200.00 100.00
100.0000
100.00

28.5000
129  DRAIN TO STREAM MARKING

13.0000 EACH -89.04 % 25.0000 -90.38 % 75.0000 -71.15 %

370.50 -3,009.50 325.00 -3,055.00 975.00 -2,405.00
260.0000
3,380.00

0.2200
130 TEMPORARY PAVEMENT MARKING

63978.0000 L.F. 120.00 % 0.1600 60.00 % 0.2000 100.00 %

14,075.16 7,677.36 10,236.48 3,838.68 12,795.60 6,397.80
0.1000

6,397.80
131 PERMANENT SIGNING

L.S. 43.96 % 17.12 % 75.68 %

14,750.00 4,504.00 12,000.00 1,754.00 18,000.00 7,754.0010,246.00
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132  MOVE SIGN

L.S. 107.79 % -22.08 % 3.90 %

4,000.00 2,075.00 1,500.00 -425.00 2,000.00 75.001,925.00
133  TRAFFIC SIGNAL AND ILLUMINATION SYSTEM SAB 2186

L.S. -28.31 % 2.27 % -17.93 %

56,781.00 -22,423.00 81,000.00 1,796.00 65,000.00 -14,204.0079,204.00
134 ILLUMINATION SYSTEM SAB 5083

L.S. 23.76 % 29.99 % 10.63 %

44,750.00 8,592.00 47,000.00 10,842.00 40,000.00 3,842.0036,158.00
135  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. 31.40 % 54.73 % 20.19 %

36,515.00 8,725.00 43,000.00 15,210.00 33,400.00 5,610.0027,790.00
136 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 46.43 % 28.86 % 192.85 %

75,000.00 23,780.00 66,000.00 14,780.00 150,000.00 98,780.0051,220.00
137 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -81.50 % -77.81 % -100.00 %

15,000.00 -66,100.00 18,000.00 -63,100.00 1.00 -81,099.0081,100.00

14.0000
138 CONSTRUCTION SIGNS CLASS A

996.0000 S.F. 16.67 % 15.0000 25.00 % 25.0000 108.33 %

13,944.00 1,992.00 14,940.00 2,988.00 24,900.00 12,948.00
12.0000

11,952.00

OTHER ITEMS

4.0000
139 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6236.0000 C.Y. -71.43 % 10.0000 -28.57 % 6.0000 -57.14 %

24,944.00 -62,360.00 62,360.00 -24,944.00 37,416.00 -49,888.00
14.0000

87,304.00

0.5000
140 SHORING OR EXTRA EXCAVATION CLASS B

63984.0000 S.F. -61.54 % 0.5000 -61.54 % 0.0500 -96.15 %

31,992.00 -51,187.20 31,992.00 -51,187.20 3,199.20 -79,980.00
1.3000

83,179.20

50.0000
141 GRAVEL BACKFILL FOR DRAIN

8.0000 C.Y. 8.70 % 60.0000 30.43 % 45.0000 -2.17 %

400.00 32.00 480.00 112.00 360.00 -8.00
46.0000
368.00
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1,000.0000
142 PLUGGING EXISTING PIPE

1.0000 EACH 263.64 % 300.0000 9.09 % 300.0000 9.09 %

1,000.00 725.00 300.00 25.00 300.00 25.00
275.0000
275.00

143 FORCE ACCOUNT UNIDENTIFIED UTILITIES
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

60.0000
144 RAMP DETECTABLE WARNING RETROFIT

16.0000 S.F. 50.00 % 55.0000 37.50 % 100.0000 150.00 %

960.00 320.00 880.00 240.00 1,600.00 960.00
40.0000
640.00

1,000.0000
145 BOLLARD TYPE 1

9.0000 EACH 85.19 % 700.0000 29.63 % 700.0000 29.63 %

9,000.00 4,140.00 6,300.00 1,440.00 6,300.00 1,440.00
540.0000
4,860.00

1,725.0000
146 CEMENT CONC. SIDEWALK RAMP TYPE 2A

4.0000 EACH 80.63 % 1,600.0000 67.54 % 1,000.0000 4.71 %

6,900.00 3,080.00 6,400.00 2,580.00 4,000.00 180.00
955.0000
3,820.00

52.0000
147 CEMENT CONC. SIDEWALK

68.0000 S.Y. 30.00 % 55.0000 37.50 % 32.0000 -20.00 %

3,536.00 816.00 3,740.00 1,020.00 2,176.00 -544.00
40.0000
2,720.00

165.0000
148 GABION CRIBBING

48.0000 C.Y. -11.76 % 100.0000 -46.52 % 125.0000 -33.16 %

7,920.00 -1,056.00 4,800.00 -4,176.00 6,000.00 -2,976.00
187.0000
8,976.00

300.0000
149 ROCK FOR ROCK WALL

8.8000 TON 275.00 % 300.0000 275.00 % 150.0000 87.50 %

2,640.00 1,936.00 2,640.00 1,936.00 1,320.00 616.00
80.0000
704.00

30.0000
150 BACKFILL FOR ROCK WALL

12.5000 TON -25.00 % 80.0000 100.00 % 35.0000 -12.50 %

375.00 -125.00 1,000.00 500.00 437.50 -62.50
40.0000
500.00

500.0000
151 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 25.00 % 900.0000 125.00 % 275.0000 -31.25 %

1,500.00 300.00 2,700.00 1,500.00 825.00 -375.00
400.0000
1,200.00

380.0000
152 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

9.0000 EACH 52.00 % 250.0000 0.00 % 325.0000 30.00 %

3,420.00 1,170.00 2,250.00 0.00 2,925.00 675.00
250.0000
2,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
13700 44TH ST NE 3304 OLD HARTFORD RD 4721 NORTHWEST DR

98258-8699

PROJECT : LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5.0000
153 TRAINING

600.0000 HR 25.00 % 10.0000 150.00 % 1.0000 -75.00 %

3,000.00 600.00 6,000.00 3,600.00 600.00 -1,800.00
4.0000

2,400.00
154 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 733.33 % -41.67 % 233.33 %

5,000.00 4,400.00 350.00 -250.00 2,000.00 1,400.00600.00
155 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
156 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
157 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
158 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,808.00 11,808.00 11,808.0011,808.00
159 SPCC PLAN

L.S. -70.00 % -70.00 % -90.00 %

1,500.00 -3,500.00 1,500.00 -3,500.00 500.00 -4,500.005,000.00

350.0000
160 MAILBOX SUPPORT TYPE 1

6.0000 EACH 75.00 % 200.0000 0.00 % 225.0000 12.50 %

2,100.00 900.00 1,200.00 0.00 1,350.00 150.00
200.0000
1,200.00

650.0000
161 MAILBOX SUPPORT TYPE 2

1.0000 EACH 225.00 % 500.0000 150.00 % 450.0000 125.00 %

650.00 450.00 500.00 300.00 450.00 250.00
200.0000
200.00

16.0000
162  TWO RAIL AND POST WOOD FENCE

703.0000 L.F. 60.00 % 20.0000 100.00 % 10.0000 0.00 %

11,248.00 4,218.00 14,060.00 7,030.00 7,030.00 0.00
10.0000
7,030.00

9.5000
163  GEOSYNTHETIC CLAY LINER

732.0000 S.Y. -29.63 % 10.0000 -25.93 % 10.0000 -25.93 %

6,954.00 -2,928.00 7,320.00 -2,562.00 7,320.00 -2,562.00
13.5000
9,882.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

THOMCO CONSTRUCTION INC. MARSHBANK CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
13700 44TH ST NE 3304 OLD HARTFORD RD 4721 NORTHWEST DR

98258-8699

PROJECT : LAKE STEVENS   WA  982589714 LAKE STEVENS   WA  982580097 BELLINGHAM   WA  982269019

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

20.0000
164  BACKFILL FOR SAND DRAINS INCL HAUL

819.0000 TON 33.33 % 20.0000 33.33 % 20.0000 33.33 %

16,380.00 4,095.00 16,380.00 4,095.00 16,380.00 4,095.00
15.0000

12,285.00
165  FLOW SPREADER

L.S. 1,100.00 % 1,100.00 % 900.00 %

1,200.00 1,100.00 1,200.00 1,100.00 1,000.00 900.00100.00

$3,860,669.96 10.49% $3,954,437.16 13.18% $3,959,934.00 13.33%$3,494,008.99CONTRACT TOTAL

$3,959,934.00$3,860,669.96 $3,954,437.16BASE TOTAL 10.49% 13.18% 13.33%$3,494,008.99



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

SRV CONSTRUCTION, INC. SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
2920 N HELLER RD 8404 S 196TH ST 4904 LAKE WASHINGTON BLVD NE
98277-9254 KENT WA  98032-1145

PROJECT : OAK HARBOR   WA  982770481 SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 5.84 % 34.29 % 157.59 %

173,400.00 9,572.30 220,000.00 56,172.30 422,000.00 258,172.30163,827.70

6,160.0000
2 CLEARING AND GRUBBING

9.4500 ACRE 88.96 % 8,500.0000 160.74 % 2,500.0000 -23.31 %

58,212.00 27,405.00 80,325.00 49,518.00 23,625.00 -7,182.00
3,260.0000
30,807.00

330.0000
3 REMOVING DRAINAGE STRUCTURE

10.0000 EACH 10.00 % 400.0000 33.33 % 400.0000 33.33 %

3,300.00 300.00 4,000.00 1,000.00 4,000.00 1,000.00
300.0000
3,000.00

4 FORCE ACCOUNT SELECTIVE CLEARING, GRUBBING, & PRUNNING
EST. 0.00 % 0.00 % 0.00 %

800.00 800.00 800.00800.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -34.28 % -13.52 % 72.95 %

5,700.00 -2,973.00 7,500.00 -1,173.00 15,000.00 6,327.008,673.00

5.7000
6 REMOVING ASPHALT CONC. PAVEMENT

3589.0000 S.Y. -5.00 % 5.0000 -16.67 % 2.0000 -66.67 %

20,457.30 -1,076.70 17,945.00 -3,589.00 7,178.00 -14,356.00
6.0000

21,534.00

10.6000
7 REMOVING GUARDRAIL

88.0000 L.F. 112.00 % 10.0000 100.00 % 6.0000 20.00 %

932.80 492.80 880.00 440.00 528.00 88.00
5.0000
440.00

460.0000
8 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 170.59 % 200.0000 17.65 % 125.0000 -26.47 %

920.00 580.00 400.00 60.00 250.00 -90.00
170.0000
340.00

0.3000
9 REMOVING TEMPORARY PAVEMENT MARKING

63978.0000 L.F. 900.00 % 0.3000 900.00 % 0.3000 900.00 %

19,193.40 17,274.06 19,193.40 17,274.06 19,193.40 17,274.06
0.0300

1,919.34

0.3000
10 REMOVING PAINT LINE

10000.0000 L.F. -11.76 % 0.3800 11.76 % 0.3800 11.76 %

3,000.00 -400.00 3,800.00 400.00 3,800.00 400.00
0.3400

3,400.00

1.1000
11 REMOVING PLASTIC LINE

145.0000 L.F. -42.11 % 2.0000 5.26 % 2.0000 5.26 %

159.50 -116.00 290.00 14.50 290.00 14.50
1.9000
275.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

SRV CONSTRUCTION, INC. SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
2920 N HELLER RD 8404 S 196TH ST 4904 LAKE WASHINGTON BLVD NE
98277-9254 KENT WA  98032-1145

PROJECT : OAK HARBOR   WA  982770481 SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.3500
12 REMOVING PLASTIC CROSSWALK LINE

1156.0000 S.F. 12.50 % 0.9000 -25.00 % 1.0000 -16.67 %

1,560.60 173.40 1,040.40 -346.80 1,156.00 -231.20
1.2000

1,387.20
13 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -15.36 % -47.92 % -86.98 %

32,500.00 -5,900.00 20,000.00 -18,400.00 5,000.00 -33,400.0038,400.00

230.0000
14 HAZARDOUS MATERIAL EXCAVATION

20.0000 C.Y. 360.00 % 60.0000 20.00 % 100.0000 100.00 %

4,600.00 3,600.00 1,200.00 200.00 2,000.00 1,000.00
50.0000
1,000.00

2.6500
15  HIGH VISIBILITY FENCE

1834.0000 L.F. -11.67 % 2.5000 -16.67 % 2.0000 -33.33 %

4,860.10 -641.90 4,585.00 -917.00 3,668.00 -1,834.00
3.0000

5,502.00

GRADING

9.2000
16 ROADWAY EXCAVATION INCL. HAUL

81810.0000 C.Y. 31.43 % 8.0000 14.29 % 13.0000 85.71 %

752,652.00 179,982.00 654,480.00 81,810.00 1,063,530.00 490,860.00
7.0000

572,670.00

16.7000
17 ROADWAY EXCAVATION INCL. HAUL - AREA DETENTION POND

5726.0000 C.Y. 108.75 % 8.0000 0.00 % 9.0000 12.50 %

95,624.20 49,816.20 45,808.00 0.00 51,534.00 5,726.00
8.0000

45,808.00

9.5000
18 SELECT BORROW INCL. HAUL

6896.0000 TON -13.64 % 10.0000 -9.09 % 15.0000 36.36 %

65,512.00 -10,344.00 68,960.00 -6,896.00 103,440.00 27,584.00
11.0000

75,856.00

4.5000
19 EMBANKMENT COMPACTION

4080.0000 C.Y. 104.55 % 5.0000 127.27 % 1.0000 -54.55 %

18,360.00 9,384.00 20,400.00 11,424.00 4,080.00 -4,896.00
2.2000

8,976.00
20 FORCE ACCOUNT REMOVAL AND DISPOSAL OF HAZARDOUS MATERIAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

SRV CONSTRUCTION, INC. SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
2920 N HELLER RD 8404 S 196TH ST 4904 LAKE WASHINGTON BLVD NE
98277-9254 KENT WA  98032-1145

PROJECT : OAK HARBOR   WA  982770481 SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

19.0000
21 DITCH EXCAVATION INCL. HAUL

297.0000 C.Y. 26.67 % 15.0000 0.00 % 24.0000 60.00 %

5,643.00 1,188.00 4,455.00 0.00 7,128.00 2,673.00
15.0000
4,455.00

25.0000
22 QUARRY SPALLS

1040.0000 TON 13.64 % 25.3000 15.00 % 25.0000 13.64 %

26,000.00 3,120.00 26,312.00 3,432.00 26,000.00 3,120.00
22.0000

22,880.00

12.0000
23 UNDERDRAIN PIPE 6 IN. DIAM.

258.0000 L.F. -20.00 % 10.0000 -33.33 % 7.0000 -53.33 %

3,096.00 -774.00 2,580.00 -1,290.00 1,806.00 -2,064.00
15.0000
3,870.00

25.0000
24 DRAIN PIPE 6 IN. DIAM.

36.0000 L.F. 47.06 % 10.0000 -41.18 % 16.0000 -5.88 %

900.00 288.00 360.00 -252.00 576.00 -36.00
17.0000
612.00

53.0000
25 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

181.0000 L.F. 17.78 % 51.5000 14.44 % 25.0000 -44.44 %

9,593.00 1,448.00 9,321.50 1,176.50 4,525.00 -3,620.00
45.0000
8,145.00

39.0000
26 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

779.0000 L.F. 18.18 % 36.2500 9.85 % 30.0000 -9.09 %

30,381.00 4,674.00 28,238.75 2,531.75 23,370.00 -2,337.00
33.0000

25,707.00

47.0000
27 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

77.0000 L.F. -6.00 % 51.5000 3.00 % 35.0000 -30.00 %

3,619.00 -231.00 3,965.50 115.50 2,695.00 -1,155.00
50.0000
3,850.00

STORM SEWER

2,930.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM W/TRASHRACK

2.0000 EACH 33.18 % 2,500.0000 13.64 % 2,500.0000 13.64 %

5,860.00 1,460.00 5,000.00 600.00 5,000.00 600.00
2,200.0000
4,400.00

3,570.0000
29 CATCH BASIN TYPE 2 48 IN. DIAM W/FLOW RESTRICTOR

2.0000 EACH 42.80 % 2,500.0000 0.00 % 2,200.0000 -12.00 %

7,140.00 2,140.00 5,000.00 0.00 4,400.00 -600.00
2,500.0000
5,000.00

1,195.0000
30 CATCH BASIN TYPE 1 L

3.0000 EACH 4.82 % 1,100.0000 -3.51 % 2,000.0000 75.44 %

3,585.00 165.00 3,300.00 -120.00 6,000.00 2,580.00
1,140.0000
3,420.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

SRV CONSTRUCTION, INC. SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
2920 N HELLER RD 8404 S 196TH ST 4904 LAKE WASHINGTON BLVD NE
98277-9254 KENT WA  98032-1145

PROJECT : OAK HARBOR   WA  982770481 SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

860.0000
31 CATCH BASIN TYPE 1

15.0000 EACH 7.50 % 1,000.0000 25.00 % 2,000.0000 150.00 %

12,900.00 900.00 15,000.00 3,000.00 30,000.00 18,000.00
800.0000
12,000.00

2,200.0000
32 CATCH BASIN TYPE 2 48 IN. DIAM.

7.0000 EACH 10.00 % 2,350.0000 17.50 % 2,500.0000 25.00 %

15,400.00 1,400.00 16,450.00 2,450.00 17,500.00 3,500.00
2,000.0000
14,000.00

3.4000
33 TESTING STORM SEWER PIPE

2441.0000 L.F. 126.67 % 2.0000 33.33 % 5.0000 233.33 %

8,299.40 4,637.90 4,882.00 1,220.50 12,205.00 8,543.50
1.5000

3,661.50

34.6000
34 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

1408.0000 L.F. 73.00 % 36.2500 81.25 % 30.0000 50.00 %

48,716.80 20,556.80 51,040.00 22,880.00 42,240.00 14,080.00
20.0000

28,160.00

52.0000
35 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

154.0000 L.F. 92.59 % 51.5000 90.74 % 32.0000 18.52 %

8,008.00 3,850.00 7,931.00 3,773.00 4,928.00 770.00
27.0000
4,158.00

110.0000
36 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.

74.0000 L.F. 120.00 % 85.0000 70.00 % 40.0000 -20.00 %

8,140.00 4,440.00 6,290.00 2,590.00 2,960.00 -740.00
50.0000
3,700.00

37.0000
37 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

90.0000 L.F. 0.00 % 36.2500 -2.03 % 30.0000 -18.92 %

3,330.00 0.00 3,262.50 -67.50 2,700.00 -630.00
37.0000
3,330.00

37.0000
38  CL. V REINF. CONC. STORM SEWER PIPE 15 IN. DIAM.

503.0000 L.F. -2.63 % 45.2000 18.95 % 32.0000 -15.79 %

18,611.00 -503.00 22,735.60 3,621.60 16,096.00 -3,018.00
38.0000

19,114.00

129.0000
39 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

44.0000 L.F. 108.06 % 51.5000 -16.94 % 35.0000 -43.55 %

5,676.00 2,948.00 2,266.00 -462.00 1,540.00 -1,188.00
62.0000
2,728.00

84.0000
40 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

221.0000 L.F. 23.53 % 87.5000 28.68 % 40.0000 -41.18 %

18,564.00 3,536.00 19,337.50 4,309.50 8,840.00 -6,188.00
68.0000

15,028.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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WIDENING, CHANNELIZATION & SAFETY
05A010
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TIME:

01/18/2006
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DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SANITARY SEWER

30.6000
41  SEWER FORCE MAIN 6 IN. DIAM.

1984.0000 L.F. 80.00 % 40.0000 135.29 % 15.0000 -11.76 %

60,710.40 26,982.40 79,360.00 45,632.00 29,760.00 -3,968.00
17.0000

33,728.00

5,200.0000
42  COMBINATION SEWAGE  AIR VALVE

1.0000 EACH 4.00 % 7,500.0000 50.00 % 3,500.0000 -30.00 %

5,200.00 200.00 7,500.00 2,500.00 3,500.00 -1,500.00
5,000.0000
5,000.00

40.0000
43  11 1/4 DEGREE BEND

2.0000 EACH -73.33 % 150.0000 0.00 % 150.0000 0.00 %

80.00 -220.00 300.00 0.00 300.00 0.00
150.0000
300.00

125.0000
44  THRUST BLOCK

4.0000 EACH 66.67 % 200.0000 166.67 % 250.0000 233.33 %

500.00 200.00 800.00 500.00 1,000.00 700.00
75.0000
300.00

45  DRAIN 6 IN. SEWER FORCE MAIN
L.S. -41.18 % -1.96 % -1.96 %

3,000.00 -2,100.00 5,000.00 -100.00 5,000.00 -100.005,100.00
46  TIE-IN TO EXISTING 6 IN. SEWER FORCE MAIN

L.S. -35.00 % -65.00 % -35.00 %

6,500.00 -3,500.00 3,500.00 -6,500.00 6,500.00 -3,500.0010,000.00

3,330.0000
47  6X3 TAPPING TEE

1.0000 EACH 332,900.00 % 1,750.0000 174,900.00 % 425.0000 42,400.00 %

3,330.00 3,329.00 1,750.00 1,749.00 425.00 424.00
1.0000
1.00

WATER LINES

840.0000
48 GATE VALVE 8 IN.

1.0000 EACH 5.00 % 1,500.0000 87.50 % 750.0000 -6.25 %

840.00 40.00 1,500.00 700.00 750.00 -50.00
800.0000
800.00

1,200.0000
49 GATE VALVE 10 IN.

2.0000 EACH 26.32 % 1,800.0000 89.47 % 1,000.0000 5.26 %

2,400.00 500.00 3,600.00 1,700.00 2,000.00 100.00
950.0000
1,900.00

2,175.0000
50 BUTTERFLY VALVE 16 IN.

4.0000 EACH -19.44 % 2,500.0000 -7.41 % 2,000.0000 -25.93 %

8,700.00 -2,100.00 10,000.00 -800.00 8,000.00 -2,800.00
2,700.0000
10,800.00
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NH-0020(111)
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ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

4,160.0000
51 BUTTERFLY VALVE 24 IN.

4.0000 EACH -36.97 % 5,000.0000 -24.24 % 5,000.0000 -24.24 %

16,640.00 -9,760.00 20,000.00 -6,400.00 20,000.00 -6,400.00
6,600.0000
26,400.00

190.0000
52 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

36.0000 L.F. 216.67 % 75.0000 25.00 % 150.0000 150.00 %

6,840.00 4,680.00 2,700.00 540.00 5,400.00 3,240.00
60.0000
2,160.00

139.0000
53 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

102.0000 L.F. 162.26 % 75.0000 41.51 % 125.0000 135.85 %

14,178.00 8,772.00 7,650.00 2,244.00 12,750.00 7,344.00
53.0000
5,406.00

74.5000
54 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

1597.0000 L.F. 33.04 % 82.5000 47.32 % 80.0000 42.86 %

118,976.50 29,544.50 131,752.50 42,320.50 127,760.00 38,328.00
56.0000

89,432.00

85.6000
55  DI PIPE FOR WATER MAIN 16 IN DIAM. RESTRAINED JOINT

324.0000 L.F. 25.88 % 90.0000 32.35 % 70.0000 2.94 %

27,734.40 5,702.40 29,160.00 7,128.00 22,680.00 648.00
68.0000

22,032.00

108.0000
56 DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.

1980.0000 L.F. -7.69 % 120.0000 2.56 % 86.0000 -26.50 %

213,840.00 -17,820.00 237,600.00 5,940.00 170,280.00 -61,380.00
117.0000

231,660.00

3,840.0000
57  TAPPING SLEEVE AND VALVE ASSEMBLY 24 X 6 IN.

2.0000 EACH 113.33 % 4,000.0000 122.22 % 3,000.0000 66.67 %

7,680.00 4,080.00 8,000.00 4,400.00 6,000.00 2,400.00
1,800.0000
3,600.00

37,500.0000
58  LINE STOP 24 IN.

1.0000 EACH 78.57 % 38,500.0000 83.33 % 40,000.0000 90.48 %

37,500.00 16,500.00 38,500.00 17,500.00 40,000.00 19,000.00
21,000.0000
21,000.00

11,795.0000
59  COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 4 IN.

1.0000 EACH 40.42 % 10,000.0000 19.05 % 5,700.0000 -32.14 %

11,795.00 3,395.00 10,000.00 1,600.00 5,700.00 -2,700.00
8,400.0000
8,400.00

2,695.0000
60  BLOW OFF ASSEMBLY 4 IN.

2.0000 EACH 169.50 % 1,500.0000 50.00 % 1,600.0000 60.00 %

5,390.00 3,390.00 3,000.00 1,000.00 3,200.00 1,200.00
1,000.0000
2,000.00

61  TIE-IN TO EXISTING 24 IN. DI PIPE
L.S. 205.29 % 114.29 % 42.86 %

21,370.00 14,370.00 15,000.00 8,000.00 10,000.00 3,000.007,000.00
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WATER LINES
62  TIE-IN TO EXISTING 10 IN. DI PIPE

L.S. 148.00 % 0.00 % 650.00 %

4,960.00 2,960.00 2,000.00 0.00 15,000.00 13,000.002,000.00

12.3500
63  SALVAGE 24 IN. DI PIPE

1967.0000 L.F. -17.67 % 20.0000 33.33 % 10.0000 -33.33 %

24,292.45 -5,212.55 39,340.00 9,835.00 19,670.00 -9,835.00
15.0000

29,505.00
64  WATER LINE TIE-IN INCENTIVE

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

STRUCTURE

15.9000
65 STRUCTURE EXCAVATION CLASS A INCL. HAUL

343.0000 C.Y. -20.50 % 20.0000 0.00 % 15.0000 -25.00 %

5,453.70 -1,406.30 6,860.00 0.00 5,145.00 -1,715.00
20.0000
6,860.00

66 SHORING OR EXTRA EXCAVATION CL. A
L.S. -100.00 % -39.44 % 344.12 %

1.00 -24,767.00 15,000.00 -9,768.00 110,000.00 85,232.0024,768.00

34.0000
67 GRAVEL BACKFILL FOR WALL

198.0000 C.Y. 17.24 % 40.0000 37.93 % 35.0000 20.69 %

6,732.00 990.00 7,920.00 2,178.00 6,930.00 1,188.00
29.0000
5,742.00

1.4000
68 ST. REINF. BAR FOR RETAINING WALL

7418.0000 LB. 100.00 % 1.3500 92.86 % 1.0000 42.86 %

10,385.20 5,192.60 10,014.30 4,821.70 7,418.00 2,225.40
0.7000

5,192.60

610.0000
69 CONC. CLASS 4000 FOR RETAINING WALL

109.0000 C.Y. 96.77 % 600.0000 93.55 % 900.0000 190.32 %

66,490.00 32,700.00 65,400.00 31,610.00 98,100.00 64,310.00
310.0000
33,790.00

70 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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SURFACING

17.0000
71 CRUSHED SURFACING BASE COURSE

13191.0000 TON 13.33 % 15.7000 4.67 % 22.0000 46.67 %

224,247.00 26,382.00 207,098.70 9,233.70 290,202.00 92,337.00
15.0000

197,865.00

LIQUID ASPHALT
72 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

11,027.00 11,027.00 11,027.0011,027.00

HOT MIX ASPHALT

2.9000
73 PLANING BITUMINOUS PAVEMENT

2951.0000 S.Y. -71.00 % 7.5000 -25.00 % 7.0000 -30.00 %

8,557.90 -20,952.10 22,132.50 -7,377.50 20,657.00 -8,853.00
10.0000

29,510.00

78.0000
74 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

443.0000 TON 65.96 % 73.5000 56.38 % 70.0000 48.94 %

34,554.00 13,733.00 32,560.50 11,739.50 31,010.00 10,189.00
47.0000

20,821.00

53.0000
75 HMA CL. 1/2 IN. PG 58-22

11027.0000 TON 17.78 % 50.0000 11.11 % 47.0000 4.44 %

584,431.00 88,216.00 551,350.00 55,135.00 518,269.00 22,054.00
45.0000

496,215.00
76 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,426.00 15,426.00 15,426.0015,426.00
77 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,923.00 9,923.00 9,923.009,923.00

132.0000
78 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

326.0000 TON 71.43 % 100.0000 29.87 % 80.0000 3.90 %

43,032.00 17,930.00 32,600.00 7,498.00 26,080.00 978.00
77.0000

25,102.00
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HOT MIX ASPHALT
79 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

50.0000
80 ESC LEAD

110.0000 DAY 11.11 % 100.0000 122.22 % 50.0000 11.11 %

5,500.00 550.00 11,000.00 6,050.00 5,500.00 550.00
45.0000
4,950.00

2,060.0000
81 SEEDING, FERTILIZING, AND MULCHING

6.4000 ACRE 116.84 % 2,000.0000 110.53 % 1,100.0000 15.79 %

13,184.00 7,104.00 12,800.00 6,720.00 7,040.00 960.00
950.0000
6,080.00

54.0000
82 COARSE COMPOST

241.0000 C.Y. 12.50 % 52.5000 9.38 % 40.0000 -16.67 %

13,014.00 1,446.00 12,652.50 1,084.50 9,640.00 -1,928.00
48.0000

11,568.00

1,125.0000
83 PAM

0.3900 ACRE 462.50 % 1,050.0000 425.00 % 1,000.0000 400.00 %

438.75 360.75 409.50 331.50 390.00 312.00
200.0000

78.00

1.6000
84 TEMPORARY EROSION CONTROL BLANKET

11822.0000 S.Y. 6.67 % 1.5000 0.00 % 1.0000 -33.33 %

18,915.20 1,182.20 17,733.00 0.00 11,822.00 -5,911.00
1.5000

17,733.00

11.0000
85 CHECK DAM

105.0000 L.F. -31.25 % 40.0000 150.00 % 200.0000 1,150.00 %

1,155.00 -525.00 4,200.00 2,520.00 21,000.00 19,320.00
16.0000
1,680.00

11.0000
86 STABILIZED CONSTRUCTION ENTRANCE

241.0000 S.Y. -45.00 % 25.0000 25.00 % 25.0000 25.00 %

2,651.00 -2,169.00 6,025.00 1,205.00 6,025.00 1,205.00
20.0000
4,820.00

4.0000
87 TEMPORARY CURB

3017.0000 L.F. 33.33 % 3.6500 21.67 % 5.0000 66.67 %

12,068.00 3,017.00 11,012.05 1,961.05 15,085.00 6,034.00
3.0000

9,051.00

60.0000
88 INLET PROTECTION

19.0000 EACH 9.09 % 150.0000 172.73 % 25.0000 -54.55 %

1,140.00 95.00 2,850.00 1,805.00 475.00 -570.00
55.0000
1,045.00
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4.0000
89 SILT FENCE

1904.0000 L.F. 0.00 % 6.9000 72.50 % 7.0000 75.00 %

7,616.00 0.00 13,137.60 5,521.60 13,328.00 5,712.00
4.0000

7,616.00

3.5000
90 WATTLE

501.0000 L.F. -50.00 % 6.0000 -14.29 % 10.0000 42.86 %

1,753.50 -1,753.50 3,006.00 -501.00 5,010.00 1,503.00
7.0000

3,507.00
91 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

35,280.00 35,280.00 35,280.0035,280.00
92  TEMPORARY STREAM DIVERSION

EST. 0.00 % 0.00 % 0.00 %

1,700.00 1,700.00 1,700.001,700.00

11.8000
93 PSIPE NOOTKA ROSE, 18" HT. #1

788.0000 EACH 31.11 % 11.0000 22.22 % 6.0000 -33.33 %

9,298.40 2,206.40 8,668.00 1,576.00 4,728.00 -2,364.00
9.0000

7,092.00

10.0000
94 PSIPE SNOWBERRY 18" HT, #1 CONT.

1001.0000 EACH 11.11 % 9.5000 5.56 % 6.0000 -33.33 %

10,010.00 1,001.00 9,509.50 500.50 6,006.00 -3,003.00
9.0000

9,009.00

11.0000
95 PSIPE TALL OREGON GRAPE, 18" HT, #1 CONT.

788.0000 EACH 22.22 % 10.5000 16.67 % 7.0000 -22.22 %

8,668.00 1,576.00 8,274.00 1,182.00 5,516.00 -1,576.00
9.0000

7,092.00

11.0000
96 PSIPE BITTER CHERRY 18" HT.,#1 CONT.

98.0000 EACH 22.22 % 10.5000 16.67 % 7.0000 -22.22 %

1,078.00 196.00 1,029.00 147.00 686.00 -196.00
9.0000
882.00

16.8000
97 PSIPE DOUGLAS FIR 24" HT. #2 CONT.

240.0000 EACH 12.00 % 15.7500 5.00 % 16.0000 6.67 %

4,032.00 432.00 3,780.00 180.00 3,840.00 240.00
15.0000
3,600.00

16.8000
98 PSIPE SHORE PINE 24" HT #2 CONT.

146.0000 EACH -16.00 % 15.7500 -21.25 % 18.0000 -10.00 %

2,452.80 -467.20 2,299.50 -620.50 2,628.00 -292.00
20.0000
2,920.00

11.0000
99 PSIPE OCEANSPRAY 18" HT. #1 CONT

423.0000 EACH 22.22 % 10.5000 16.67 % 6.0000 -33.33 %

4,653.00 846.00 4,441.50 634.50 2,538.00 -1,269.00
9.0000

3,807.00
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16.8000
100 PSIPE SHEPHERDIA, 18" HT, #1 CONT

211.0000 EACH 40.00 % 15.7500 31.25 % 7.0000 -41.67 %

3,544.80 1,012.80 3,323.25 791.25 1,477.00 -1,055.00
12.0000
2,532.00

110.0000
101 PSIPE DOUGLAS FIR, SPECIMEN 6 FT HT., B&B 22" ROOTBALL

7.0000 EACH 37.50 % 105.0000 31.25 % 65.0000 -18.75 %

770.00 210.00 735.00 175.00 455.00 -105.00
80.0000
560.00

168.0000
102 PSIPE DOUGLAS FIR, SPECIMEN 8 FT HT., B&B 27" ROOTBALL

10.0000 EACH 12.00 % 157.5000 5.00 % 100.0000 -33.33 %

1,680.00 180.00 1,575.00 75.00 1,000.00 -500.00
150.0000
1,500.00

90.0000
103 PSIPE SHORE PINE, SPECIMEN 6 FT HT.,B&B 22" ROOTBALL

6.0000 EACH -67.27 % 85.0000 -69.09 % 70.0000 -74.55 %

540.00 -1,110.00 510.00 -1,140.00 420.00 -1,230.00
275.0000
1,650.00

16.0000
104 PSIPE SITKA SPRUCE 24" HT.,#2 CONT.

30.0000 EACH -20.00 % 15.7500 -21.25 % 17.0000 -15.00 %

480.00 -120.00 472.50 -127.50 510.00 -90.00
20.0000
600.00

95.0000
105 PSIPE SITKA SPRUCE 6 FT HT.,B&B 22" ROOTBALL

8.0000 EACH 111.11 % 90.0000 100.00 % 65.0000 44.44 %

760.00 400.00 720.00 360.00 520.00 160.00
45.0000
360.00

16.8000
106 PSIPE WESTERN HEMLOCK 24" HT.,#2 CONT.

15.0000 EACH -16.00 % 15.7500 -21.25 % 18.0000 -10.00 %

252.00 -48.00 236.25 -63.75 270.00 -30.00
20.0000
300.00

16.8000
107 PSIPE WESTERN RED CEDAR 24" HT.,#2 CONT.

30.0000 EACH -16.00 % 15.7500 -21.25 % 17.0000 -15.00 %

504.00 -96.00 472.50 -127.50 510.00 -90.00
20.0000
600.00

110.0000
108 PSIPE WESTERN RED CEDAR, 6 FT HT., B&B 22" ROOTBALL

7.0000 EACH 46.67 % 105.0000 40.00 % 65.0000 -13.33 %

770.00 245.00 735.00 210.00 455.00 -70.00
75.0000
525.00

109 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00
110 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A010 REVISION NO : 1 BIDS OPENED ON : Feb  1 2006
CONTRACT NO :007079 REGION NO : 1 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL0845
HWY :SR 020

------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 20
TROXELL RD TO CORNET BAY RD
WIDENING, CHANNELIZATION & SAFETY
05A010

SRV CONSTRUCTION, INC. SCARSELLA BROS. INC. KIEWIT PACIFIC CO.
2920 N HELLER RD 8404 S 196TH ST 4904 LAKE WASHINGTON BLVD NE
98277-9254 KENT WA  98032-1145

PROJECT : OAK HARBOR   WA  982770481 SEATTLE   WA  981680697 RENTON   WA  980561057

COUNTY(S) :ISLAND CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/18/2006

15:17

DOT_RGGB01

NH-0020(111)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
111 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

48.0000
112 SOIL AMENDMENT

706.0000 C.Y. 2.13 % 45.0000 -4.26 % 40.0000 -14.89 %

33,888.00 706.00 31,770.00 -1,412.00 28,240.00 -4,942.00
47.0000

33,182.00

36.0000
113 BARK OR WOOD CHIP MULCH

706.0000 C.Y. 20.00 % 33.5000 11.67 % 30.0000 0.00 %

25,416.00 4,236.00 23,651.00 2,471.00 21,180.00 0.00
30.0000

21,180.00

TRAFFIC

38.7000
114 CEMENT CONC. TRAFFIC CURB AND GUTTER

112.0000 L.F. 115.00 % 45.0000 150.00 % 8.0000 -55.56 %

4,334.40 2,318.40 5,040.00 3,024.00 896.00 -1,120.00
18.0000
2,016.00

3.3000
115 EXTRUDED CURB

2097.0000 L.F. -14.29 % 3.6500 -5.19 % 4.0000 3.90 %

6,920.10 -1,153.35 7,654.05 -419.40 8,388.00 314.55
3.8500

8,073.45

30.0000
116 BEAM GUARDRAIL TYPE 1

238.5000 L.F. 50.00 % 29.5000 47.50 % 18.0000 -10.00 %

7,155.00 2,385.00 7,035.75 2,265.75 4,293.00 -477.00
20.0000
4,770.00

2,650.0000
117 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 32.50 % 2,500.0000 25.00 % 1,800.0000 -10.00 %

5,300.00 1,300.00 5,000.00 1,000.00 3,600.00 -400.00
2,000.0000
4,000.00

26.0000
118 TEMPORARY CONC. BARRIER

1840.0000 L.F. 116.67 % 20.0000 66.67 % 30.0000 150.00 %

47,840.00 25,760.00 36,800.00 14,720.00 55,200.00 33,120.00
12.0000

22,080.00

27.0000
119 FLEXIBLE GUIDE POST

13.0000 EACH 0.00 % 30.0000 11.11 % 33.0000 22.22 %

351.00 0.00 390.00 39.00 429.00 78.00
27.0000
351.00

0.2000
120 PAINT LINE

5154.0000 L.F. -60.00 % 0.1800 -64.00 % 0.1800 -64.00 %

1,030.80 -1,546.20 927.72 -1,649.28 927.72 -1,649.28
0.5000

2,577.00
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TRAFFIC

1.1000
121 PLASTIC LINE

20128.0000 L.F. 69.23 % 1.2000 84.62 % 1.2000 84.62 %

22,140.80 9,057.60 24,153.60 11,070.40 24,153.60 11,070.40
0.6500

13,083.20

1.9000
122 PLASTIC WIDE LINE

1318.0000 L.F. -24.00 % 2.1000 -16.00 % 2.1000 -16.00 %

2,504.20 -790.80 2,767.80 -527.20 2,767.80 -527.20
2.5000

3,295.00

6.0000
123 PLASTIC CROSSWALK LINE

2568.0000 S.F. 242.86 % 2.5000 42.86 % 2.5000 42.86 %

15,408.00 10,914.00 6,420.00 1,926.00 6,420.00 1,926.00
1.7500

4,494.00

11.2500
124 PLASTIC STOP LINE

214.0000 L.F. 95.65 % 7.5000 30.43 % 7.5000 30.43 %

2,407.50 1,177.00 1,605.00 374.50 1,605.00 374.50
5.7500

1,230.50

100.0000
125 PLASTIC TRAFFIC ARROW

18.0000 EACH 61.29 % 120.0000 93.55 % 120.0000 93.55 %

1,800.00 684.00 2,160.00 1,044.00 2,160.00 1,044.00
62.0000
1,116.00

40.0000
126 PLASTIC TRAFFIC LETTER

25.0000 EACH 29.03 % 55.0000 77.42 % 55.0000 77.42 %

1,000.00 225.00 1,375.00 600.00 1,375.00 600.00
31.0000
775.00

28.0000
127 PLASTIC DRAINAGE MARKING

13.0000 EACH 33.33 % 22.5000 7.14 % 22.0000 4.76 %

364.00 91.00 292.50 19.50 286.00 13.00
21.0000
273.00

22.0000
128 RAISED PAVEMENT MARKER TYPE 1

1.0000 HUND -78.00 % 350.0000 250.00 % 350.0000 250.00 %

22.00 -78.00 350.00 250.00 350.00 250.00
100.0000
100.00

22.0000
129  DRAIN TO STREAM MARKING

13.0000 EACH -91.54 % 25.0000 -90.38 % 25.0000 -90.38 %

286.00 -3,094.00 325.00 -3,055.00 325.00 -3,055.00
260.0000
3,380.00

0.2300
130 TEMPORARY PAVEMENT MARKING

63978.0000 L.F. 130.00 % 0.1800 80.00 % 0.1800 80.00 %

14,714.94 8,317.14 11,516.04 5,118.24 11,516.04 5,118.24
0.1000

6,397.80
131 PERMANENT SIGNING

L.S. 20.05 % 31.76 % 7.36 %

12,300.00 2,054.00 13,500.00 3,254.00 11,000.00 754.0010,246.00
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TRAFFIC
132  MOVE SIGN

L.S. 141.56 % 94.81 % -48.05 %

4,650.00 2,725.00 3,750.00 1,825.00 1,000.00 -925.001,925.00
133  TRAFFIC SIGNAL AND ILLUMINATION SYSTEM SAB 2186

L.S. -20.21 % 1.00 % -4.71 %

63,200.00 -16,004.00 80,000.00 796.00 75,470.00 -3,734.0079,204.00
134 ILLUMINATION SYSTEM SAB 5083

L.S. 25.17 % 21.69 % 16.03 %

45,260.00 9,102.00 44,000.00 7,842.00 41,955.00 5,797.0036,158.00
135  TEMPORARY TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. 32.96 % 49.33 % 41.31 %

36,950.00 9,160.00 41,500.00 13,710.00 39,270.00 11,480.0027,790.00
136 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 38.62 % 436.90 % 144.05 %

71,000.00 19,780.00 275,000.00 223,780.00 125,000.00 73,780.0051,220.00
137 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -62.21 % -1.36 % -38.35 %

30,650.00 -50,450.00 80,000.00 -1,100.00 50,000.00 -31,100.0081,100.00

17.0000
138 CONSTRUCTION SIGNS CLASS A

996.0000 S.F. 41.67 % 16.0000 33.33 % 4.5000 -62.50 %

16,932.00 4,980.00 15,936.00 3,984.00 4,482.00 -7,470.00
12.0000

11,952.00

OTHER ITEMS

1.0000
139 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6236.0000 C.Y. -92.86 % 10.0000 -28.57 % 20.0000 42.86 %

6,236.00 -81,068.00 62,360.00 -24,944.00 124,720.00 37,416.00
14.0000

87,304.00

0.1000
140 SHORING OR EXTRA EXCAVATION CLASS B

63984.0000 S.F. -92.31 % 0.4000 -69.23 % 1.0000 -23.08 %

6,398.40 -76,780.80 25,593.60 -57,585.60 63,984.00 -19,195.20
1.3000

83,179.20

15.0000
141 GRAVEL BACKFILL FOR DRAIN

8.0000 C.Y. -67.39 % 75.0000 63.04 % 17.0000 -63.04 %

120.00 -248.00 600.00 232.00 136.00 -232.00
46.0000
368.00
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150.0000
142 PLUGGING EXISTING PIPE

1.0000 EACH -45.45 % 400.0000 45.45 % 500.0000 81.82 %

150.00 -125.00 400.00 125.00 500.00 225.00
275.0000
275.00

143 FORCE ACCOUNT UNIDENTIFIED UTILITIES
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

56.0000
144 RAMP DETECTABLE WARNING RETROFIT

16.0000 S.F. 40.00 % 70.0000 75.00 % 38.0000 -5.00 %

896.00 256.00 1,120.00 480.00 608.00 -32.00
40.0000
640.00

940.0000
145 BOLLARD TYPE 1

9.0000 EACH 74.07 % 1,000.0000 85.19 % 1,000.0000 85.19 %

8,460.00 3,600.00 9,000.00 4,140.00 9,000.00 4,140.00
540.0000
4,860.00

1,875.0000
146 CEMENT CONC. SIDEWALK RAMP TYPE 2A

4.0000 EACH 96.34 % 1,850.0000 93.72 % 1,500.0000 57.07 %

7,500.00 3,680.00 7,400.00 3,580.00 6,000.00 2,180.00
955.0000
3,820.00

67.0000
147 CEMENT CONC. SIDEWALK

68.0000 S.Y. 67.50 % 65.0000 62.50 % 45.0000 12.50 %

4,556.00 1,836.00 4,420.00 1,700.00 3,060.00 340.00
40.0000
2,720.00

160.0000
148 GABION CRIBBING

48.0000 C.Y. -14.44 % 225.0000 20.32 % 500.0000 167.38 %

7,680.00 -1,296.00 10,800.00 1,824.00 24,000.00 15,024.00
187.0000
8,976.00

145.0000
149 ROCK FOR ROCK WALL

8.8000 TON 81.25 % 200.0000 150.00 % 35.0000 -56.25 %

1,276.00 572.00 1,760.00 1,056.00 308.00 -396.00
80.0000
704.00

19.0000
150 BACKFILL FOR ROCK WALL

12.5000 TON -52.50 % 60.0000 50.00 % 18.0000 -55.00 %

237.50 -262.50 750.00 250.00 225.00 -275.00
40.0000
500.00

500.0000
151 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 25.00 % 1,000.0000 150.00 % 1,000.0000 150.00 %

1,500.00 300.00 3,000.00 1,800.00 3,000.00 1,800.00
400.0000
1,200.00

500.0000
152 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

9.0000 EACH 100.00 % 300.0000 20.00 % 500.0000 100.00 %

4,500.00 2,250.00 2,700.00 450.00 4,500.00 2,250.00
250.0000
2,250.00
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10.0000
153 TRAINING

600.0000 HR 150.00 % 5.0000 25.00 % 1.0000 -75.00 %

6,000.00 3,600.00 3,000.00 600.00 600.00 -1,800.00
4.0000

2,400.00
154 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 200.00 % 733.33 % 733.33 %

1,800.00 1,200.00 5,000.00 4,400.00 5,000.00 4,400.00600.00
155 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
156 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
157 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
158 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,808.00 11,808.00 11,808.0011,808.00
159 SPCC PLAN

L.S. -94.40 % -70.00 % 0.00 %

280.00 -4,720.00 1,500.00 -3,500.00 5,000.00 0.005,000.00

330.0000
160 MAILBOX SUPPORT TYPE 1

6.0000 EACH 65.00 % 350.0000 75.00 % 300.0000 50.00 %

1,980.00 780.00 2,100.00 900.00 1,800.00 600.00
200.0000
1,200.00

675.0000
161 MAILBOX SUPPORT TYPE 2

1.0000 EACH 237.50 % 700.0000 250.00 % 570.0000 185.00 %

675.00 475.00 700.00 500.00 570.00 370.00
200.0000
200.00

15.7500
162  TWO RAIL AND POST WOOD FENCE

703.0000 L.F. 57.50 % 17.5000 75.00 % 14.0000 40.00 %

11,072.25 4,042.25 12,302.50 5,272.50 9,842.00 2,812.00
10.0000
7,030.00

14.5000
163  GEOSYNTHETIC CLAY LINER

732.0000 S.Y. 7.41 % 15.0000 11.11 % 12.0000 -11.11 %

10,614.00 732.00 10,980.00 1,098.00 8,784.00 -1,098.00
13.5000
9,882.00
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17.0000
164  BACKFILL FOR SAND DRAINS INCL HAUL

819.0000 TON 13.33 % 15.0000 0.00 % 10.0000 -33.33 %

13,923.00 1,638.00 12,285.00 0.00 8,190.00 -4,095.00
15.0000

12,285.00
165  FLOW SPREADER

L.S. 200.00 % 300.00 % 900.00 %

300.00 200.00 400.00 300.00 1,000.00 900.00100.00

$3,966,619.99 13.53% $4,239,145.86 21.33% $4,689,223.56 34.21%$3,494,008.99CONTRACT TOTAL

$4,689,223.56$3,966,619.99 $4,239,145.86BASE TOTAL 13.53% 21.33% 34.21%$3,494,008.99


