
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C536 REVISION NO : BIDS OPENED ON : Jun 11 2008
CONTRACT NO :007565 REGION NO : 3 AWARDED ON : Jun 16 2008
VERSION NO :5 WORK ORDER# : XL2943
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101
BLYN VICINITY
PASSING LANES
07C536

BRUCH & BRUCH CONSTRUCTION, IN CECCANTI, INC. SETON CONSTRUCTION, INC.
1706 W HWY 101 4116 BROOKDALE RD E 4640 S DISCOVERY ROAD

PROJECT : PORT ANGELES   WA  983639458 TACOMA   WA  984461613 PORT TOWNSEND   WA  983689020

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100161

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/05/2008
09:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -56.78 % -40.68 % -14.48 %

76,500.00 -100,500.00 105,000.00 -72,000.00 151,376.52 -25,623.48177,000.00

17,860.0000
2 CLEARING AND GRUBBING

5.9300 ACRE 19.07 % 5,500.0000 -63.33 % 15,522.7700 3.49 %

105,909.80 16,959.80 32,615.00 -56,335.00 92,050.03 3,100.03
15,000.0000
88,950.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 0.53 % 84.21 % -31.52 %

5,730.00 30.00 10,500.00 4,800.00 3,903.50 -1,796.505,700.00

0.3800
4 REMOVING PAINT LINE

11500.0000 L.F. -36.67 % 0.2000 -66.67 % 0.8100 35.00 %

4,370.00 -2,530.00 2,300.00 -4,600.00 9,315.00 2,415.00
0.6000

6,900.00
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 1,136.11 % 13,511.11 % -23.33 %

2,225.00 2,045.00 24,500.00 24,320.00 138.00 -42.00180.00

GRADING

11.0000
6 ROADWAY EXCAVATION INCL. HAUL

18487.0000 C.Y. -45.00 % 20.0000 0.00 % 8.2100 -58.95 %

203,357.00 -166,383.00 369,740.00 0.00 151,778.27 -217,961.73
20.0000

369,740.00

13.4000
7 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

2220.0000 C.Y. -33.00 % 15.0000 -25.00 % 13.5000 -32.50 %

29,748.00 -14,652.00 33,300.00 -11,100.00 29,970.00 -14,430.00
20.0000

44,400.00

2.0000
8 EMBANKMENT COMPACTION

9768.0000 C.Y. -33.33 % 1.0000 -66.67 % 2.0000 -33.33 %

19,536.00 -9,768.00 9,768.00 -19,536.00 19,536.00 -9,768.00
3.0000

29,304.00

DRAINAGE

13.4000
9 DITCH EXCAVATION INCL. HAUL

160.0000 C.Y. -48.46 % 15.0000 -42.31 % 20.0000 -23.08 %

2,144.00 -2,016.00 2,400.00 -1,760.00 3,200.00 -960.00
26.0000
4,160.00
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DRAINAGE

26.0000
10 QUARRY SPALLS

84.0000 TON -56.67 % 22.0000 -63.33 % 28.0000 -53.33 %

2,184.00 -2,856.00 1,848.00 -3,192.00 2,352.00 -2,688.00
60.0000
5,040.00

37.6000
11 PLAIN CONC. CULV. PIPE 12 IN. DIAM.

244.0000 L.F. -4.81 % 40.0000 1.27 % 38.5000 -2.53 %

9,174.40 -463.60 9,760.00 122.00 9,394.00 -244.00
39.5000
9,638.00

44.0000
12 PLAIN CONC. CULV. PIPE 18 IN. DIAM.

225.0000 L.F. -41.33 % 50.0000 -33.33 % 52.5000 -30.00 %

9,900.00 -6,975.00 11,250.00 -5,625.00 11,812.50 -5,062.50
75.0000

16,875.00

STORM SEWER

2,595.0000
13 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -13.50 % 2,300.0000 -23.33 % 2,250.0000 -25.00 %

5,190.00 -810.00 4,600.00 -1,400.00 4,500.00 -1,500.00
3,000.0000
6,000.00

SURFACING

17.0000
14 CRUSHED SURFACING BASE COURSE

7510.0000 TON -29.17 % 17.0000 -29.17 % 23.7300 -1.12 %

127,670.00 -52,570.00 127,670.00 -52,570.00 178,212.30 -2,027.70
24.0000

180,240.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

3,800.00 3,800.00 3,800.003,800.00

HOT MIX ASPHALT

106.0000
16 HMA CL. 1/2 IN. PG 58-22

3800.0000 TON 6.00 % 116.5000 16.50 % 125.2900 25.29 %

402,800.00 22,800.00 442,700.00 62,700.00 476,102.00 96,102.00
100.0000

380,000.00
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HOT MIX ASPHALT
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,700.00 2,700.00 2,700.002,700.00

175.0000
19 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

145.0000 TON 16.67 % 187.5000 25.00 % 201.2500 34.17 %

25,375.00 3,625.00 27,187.50 5,437.50 29,181.25 7,431.25
150.0000
21,750.00

20 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

225.0000
21 ESC LEAD

30.0000 DAY 0.00 % 30.0000 -86.67 % 200.0000 -11.11 %

6,750.00 0.00 900.00 -5,850.00 6,000.00 -750.00
225.0000
6,750.00

2.8500
22 TEMPORARY EROSION CONTROL BLANKET

6250.0000 S.Y. -28.75 % 1.8000 -55.00 % 2.6200 -34.50 %

17,812.50 -7,187.50 11,250.00 -13,750.00 16,375.00 -8,625.00
4.0000

25,000.00

8.4500
23 CHECK DAM

480.0000 L.F. 20.71 % 10.0000 42.86 % 13.3700 91.00 %

4,056.00 696.00 4,800.00 1,440.00 6,417.60 3,057.60
7.0000

3,360.00

20.1000
24 STABILIZED CONSTRUCTION ENTRANCE

334.0000 S.Y. -19.60 % 5.0000 -80.00 % 17.4600 -30.16 %

6,713.40 -1,636.60 1,670.00 -6,680.00 5,831.64 -2,518.36
25.0000
8,350.00

3.9500
25 SILT FENCE

2490.0000 L.F. -1.25 % 4.0000 0.00 % 4.9700 24.25 %

9,835.50 -124.50 9,960.00 0.00 12,375.30 2,415.30
4.0000

9,960.00
26 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
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EROSION CONTROL AND PLANTING

1,600.0000
27 SEEDING, FERTILIZING, AND MULCHING

3.6100 ACRE -8.57 % 1,200.0000 -31.43 % 1,610.0000 -8.00 %

5,776.00 -541.50 4,332.00 -1,985.50 5,812.10 -505.40
1,750.0000
6,317.50

9.5000
28 PSIPE SALAL #1 CONT. 6-12" HT.

300.0000 EACH -34.48 % 8.0000 -44.83 % 13.8000 -4.83 %

2,850.00 -1,500.00 2,400.00 -1,950.00 4,140.00 -210.00
14.5000
4,350.00

0.0000
29 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

8.5000
30 PSIPE REDOSIER DOGWOOD #1 CONT. 12-18" HT.

148.0000 EACH -32.00 % 163.0000 1,204.00 % 16.1000 28.80 %

1,258.00 -592.00 24,124.00 22,274.00 2,382.80 532.80
12.5000
1,850.00

9.8000
31 PSIPE BEAKED HAZELNUT B.R. 2-3' HT.

212.0000 EACH -32.41 % 11.0000 -24.14 % 27.6000 90.34 %

2,077.60 -996.40 2,332.00 -742.00 5,851.20 2,777.20
14.5000
3,074.00

10.1000
32 PSIPE INDIAN PLUM B.R. 2-3' HT.

148.0000 EACH -30.34 % 16.5000 13.79 % 27.6000 90.34 %

1,494.80 -651.20 2,442.00 296.00 4,084.80 1,938.80
14.5000
2,146.00

8.5000
33 PSIPE TALL OREGON-GRAPE #1 CONT. 12-18" HT.

420.0000 EACH -41.38 % 5.7500 -60.34 % 20.7000 42.76 %

3,570.00 -2,520.00 2,415.00 -3,675.00 8,694.00 2,604.00
14.5000
6,090.00

8.5000
34 PSIPE RED-FLOWERING CURRANT #1 CONT 12-18" HT.

148.0000 EACH -32.00 % 16.5000 32.00 % 20.7000 65.60 %

1,258.00 -592.00 2,442.00 592.00 3,063.60 1,213.60
12.5000
1,850.00

8.5000
35 PSIPE OCEANSPRAY #1 CONT. 12-18" HT.

273.0000 EACH -32.00 % 8.5000 -32.00 % 20.7000 65.60 %

2,320.50 -1,092.00 2,320.50 -1,092.00 5,651.10 2,238.60
12.5000
3,412.50

0.0000
36 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

8.5000
37 PSIPE THIMBLEBERRY #1 CONT. 12-18" HT.

125.0000 EACH -32.00 % 19.0000 52.00 % 20.7000 65.60 %

1,062.50 -500.00 2,375.00 812.50 2,587.50 1,025.00
12.5000
1,562.50
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EROSION CONTROL AND PLANTING

8.5000
38 PSIPE TWINBERRY #1 CONT. 12-18" HT.

162.0000 EACH -32.00 % 14.5000 16.00 % 20.7000 65.60 %

1,377.00 -648.00 2,349.00 324.00 3,353.40 1,328.40
12.5000
2,025.00

0.0000
39 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

8.5000
40 PSIPE NOOTKA ROSE B.R. 12-18" HT.

620.0000 EACH -32.00 % 3.5000 -72.00 % 20.7000 65.60 %

5,270.00 -2,480.00 2,170.00 -5,580.00 12,834.00 5,084.00
12.5000
7,750.00

0.0000
41 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

8.5000
42 PSIPE SNOWBERRY #1 CONT. 12-18" HT.

587.0000 EACH -32.00 % 4.0000 -68.00 % 17.2500 38.00 %

4,989.50 -2,348.00 2,348.00 -4,989.50 10,125.75 2,788.25
12.5000
7,337.50

49.0000
43 BARK OR WOOD CHIP MULCH

344.0000 C.Y. 22.50 % 48.5000 21.25 % 42.5500 6.37 %

16,856.00 3,096.00 16,684.00 2,924.00 14,637.20 877.20
40.0000

13,760.00

3.1000
44 HIGH VISIBILITY FENCE

2480.0000 L.F. -4.62 % 1.5000 -53.85 % 3.3400 2.77 %

7,688.00 -372.00 3,720.00 -4,340.00 8,283.20 223.20
3.2500

8,060.00

TRAFFIC

28.2500
45 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

350.0000 L.F. -11.72 % 26.0000 -18.75 % 31.5100 -1.53 %

9,887.50 -1,312.50 9,100.00 -2,100.00 11,028.50 -171.50
32.0000

11,200.00

25.5000
46 BEAM GUARDRAIL TYPE 31

800.0000 L.F. -15.00 % 22.0000 -26.67 % 28.1200 -6.27 %

20,400.00 -3,600.00 17,600.00 -6,400.00 22,496.00 -1,504.00
30.0000

24,000.00

2,800.0000
47 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 12.00 % 2,500.0000 0.00 % 3,128.0000 25.12 %

16,800.00 1,800.00 15,000.00 0.00 18,768.00 3,768.00
2,500.0000
15,000.00
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1,100.0000
48 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -12.00 % 900.0000 -28.00 % 1,201.7500 -3.86 %

1,100.00 -150.00 900.00 -350.00 1,201.75 -48.25
1,250.0000
1,250.00

50.0000
49 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

50.0000 L.F. 0.00 % 45.0000 -10.00 % 62.5000 25.00 %

2,500.00 0.00 2,250.00 -250.00 3,125.00 625.00
50.0000
2,500.00

55.0000
50 FLEXIBLE GUIDE POST

33.0000 EACH 83.33 % 25.0000 -16.67 % 34.0400 13.47 %

1,815.00 825.00 825.00 -165.00 1,123.32 133.32
30.0000
990.00

0.2500
51 PAINT LINE

16080.0000 L.F. -16.67 % 0.1000 -66.67 % 0.7800 160.00 %

4,020.00 -804.00 1,608.00 -3,216.00 12,542.40 7,718.40
0.3000

4,824.00

150.0000
52 PLASTIC TRAFFIC ARROW

4.0000 EACH 36.36 % 120.0000 9.09 % 172.5000 56.82 %

600.00 160.00 480.00 40.00 690.00 250.00
110.0000
440.00

25.0000
53 PLASTIC DRAINAGE MARKING

10.0000 EACH -58.33 % 15.0000 -75.00 % 51.7500 -13.75 %

250.00 -350.00 150.00 -450.00 517.50 -82.50
60.0000
600.00

150.0000
54 PLASTIC AERIAL SURVEILLANCE FULL MARKER

1.0000 EACH 0.00 % 110.0000 -26.67 % 575.0000 283.33 %

150.00 0.00 110.00 -40.00 575.00 425.00
150.0000
150.00

150.0000
55 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

1.0000 EACH 0.00 % 110.0000 -26.67 % 575.0000 283.33 %

150.00 0.00 110.00 -40.00 575.00 425.00
150.0000
150.00

3,100.0000
56 SHOULDER RUMBLE STRIP TYPE 2

1.3400 MI. 3.33 % 2,200.0000 -26.67 % 5,750.0000 91.67 %

4,154.00 134.00 2,948.00 -1,072.00 7,705.00 3,685.00
3,000.0000
4,020.00

57 PERMANENT SIGNING
L.S. 116.89 % 67.43 % 128.31 %

14,250.00 7,680.00 11,000.00 4,430.00 15,000.00 8,430.006,570.00
58 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -1.87 % -83.52 % -78.02 %

89,300.00 -1,700.00 15,000.00 -76,000.00 20,000.00 -71,000.0091,000.00
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50.5000
59 FLAGGERS AND SPOTTERS

1740.0000 HR 1.00 % 37.0000 -26.00 % 55.0000 10.00 %

87,870.00 870.00 64,380.00 -22,620.00 95,700.00 8,700.00
50.0000

87,000.00

23.0000
60 CONSTRUCTION SIGNS CLASS A

120.0000 S.F. -17.86 % 12.0000 -57.14 % 30.0000 7.14 %

2,760.00 -600.00 1,440.00 -1,920.00 3,600.00 240.00
28.0000
3,360.00

OTHER ITEMS

22.2500
61 STRUCTURE EXCAVATION CLASS B INCL. HAUL

272.0000 C.Y. -23.28 % 20.0000 -31.03 % 18.0000 -37.93 %

6,052.00 -1,836.00 5,440.00 -2,448.00 4,896.00 -2,992.00
29.0000
7,888.00

1.1000
62 SHORING OR EXTRA EXCAVATION CLASS B

1100.0000 S.F. -56.00 % 1.0000 -60.00 % 1.0000 -60.00 %

1,210.00 -1,540.00 1,100.00 -1,650.00 1,100.00 -1,650.00
2.5000

2,750.00

25.0000
63  COMPOST AMENDED VEGETATIVE FILTER STRIP

2824.0000 S.Y. -16.67 % 20.5000 -31.67 % 22.0000 -26.67 %

70,600.00 -14,120.00 57,892.00 -26,828.00 62,128.00 -22,592.00
30.0000

84,720.00
64 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
65 TRIMMING AND CLEANUP

L.S. 160.00 % 280.00 % 200.00 %

6,500.00 4,000.00 9,500.00 7,000.00 7,500.00 5,000.002,500.00

4.0000
66 CONSTRUCTION GEOTEXTILE FOR SEPARATION

110.0000 S.Y. -20.00 % 2.0000 -60.00 % 7.6700 53.40 %

440.00 -110.00 220.00 -330.00 843.70 293.70
5.0000
550.00

500.0000
67 MAILBOX SUPPORT TYPE 2

3.0000 EACH 0.00 % 350.0000 -30.00 % 273.3300 -45.33 %

1,500.00 0.00 1,050.00 -450.00 819.99 -680.01
500.0000
1,500.00

68 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C536 REVISION NO : BIDS OPENED ON : Jun 11 2008
CONTRACT NO :007565 REGION NO : 3 AWARDED ON : Jun 16 2008
VERSION NO :5 WORK ORDER# : XL2943
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101
BLYN VICINITY
PASSING LANES
07C536

BRUCH & BRUCH CONSTRUCTION, IN CECCANTI, INC. SETON CONSTRUCTION, INC.
1706 W HWY 101 4116 BROOKDALE RD E 4640 S DISCOVERY ROAD

PROJECT : PORT ANGELES   WA  983639458 TACOMA   WA  984461613 PORT TOWNSEND   WA  983689020

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100161

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/05/2008
09:47

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
70 SPCC PLAN

L.S. 20.00 % -66.67 % -50.00 %

1,800.00 300.00 500.00 -1,000.00 750.00 -750.001,500.00

$1,602,440.00 -17.69% $1,658,278.00 -14.82% $1,727,509.72 -11.27%$1,946,847.04CONTRACT TOTAL

$1,727,509.72$1,602,440.00 $1,658,278.00BASE TOTAL -17.69% -14.82% -11.27%$1,946,847.04


