
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

GUY F. ATKINSON CONSTRUCTION, LLCMAX J. KUNEY COMPANY TRI-STATE CONSTRUCTION, INC.
600 NACHES AVE SW #120-98055-2267120 N RALPH ST 320 - 106TH AVE NE
PO BOX 940 99202-4795 98004-5732

PROJECT : RENTON   WA  980570940 SPOKANE   WA  992020008 BELLEVUE   WA  980093686

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

PREPARATION
1 MOBILIZATION

L.S.
65,511.00 64,000.00 64,000.00 40,000.00

2 REMOVING CEMENT CONC. PAVEMENT
94.0000 S.Y. 15.0000 25.0000 10.0000 30.0000

1,410.00 2,350.00 940.00 2,820.00
3 REMOVING GUARDRAIL

225.0000 L.F. 10.0000 3.0000 4.2500 5.0000
2,250.00 675.00 956.25 1,125.00

4 REMOVING GUARDRAIL ANCHOR
3.0000 EACH 150.0000 200.0000 160.0000 400.0000

450.00 600.00 480.00 1,200.00
5 REMOVING PAINT LINE

2314.0000 L.F. 0.1000 1.0000 1.0000 1.0000
231.40 2,314.00 2,314.00 2,314.00

6 REMOVING RAISED PAVEMENT MARKER
1.5500 HUND 200.0000 350.0000 360.0000 900.0000

310.00 542.50 558.00 1,395.00
STRUCTURE

7  COLUMN JACKETING BRIDGE NO. 5/515
L.S.

100,000.00 65,000.00 60,000.00 65,000.00
8  COLUMN JACKETING BRIDGE NO. 518/22

L.S.
85,000.00 66,000.00 60,000.00 60,000.00

9  COLUMN JACKETING BRIDGE NO. 900/12W
L.S.

90,000.00 66,000.00 60,000.00 58,000.00
10  COLUMN JACKETING BRIDGE NO. 900/13W

L.S.
95,000.00 66,000.00 60,000.00 75,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

GUY F. ATKINSON CONSTRUCTION, LLCMAX J. KUNEY COMPANY TRI-STATE CONSTRUCTION, INC.
600 NACHES AVE SW #120-98055-2267120 N RALPH ST 320 - 106TH AVE NE
PO BOX 940 99202-4795 98004-5732

PROJECT : RENTON   WA  980570940 SPOKANE   WA  992020008 BELLEVUE   WA  980093686

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

SURFACING
11 CRUSHED SURFACING BASE COURSE

16.0000 C.Y. 40.0000 80.0000 28.0000 80.0000
640.00 1,280.00 448.00 1,280.00

CEMENT CONCRETE PAVEMENT
12 CEMENT CONC. PAVEMENT

20.0000 C.Y. 250.0000 200.0000 250.0000 150.0000
5,000.00 4,000.00 5,000.00 3,000.00

13  FAST CURING CONCRETE PAVEMENT
74.0000 C.Y. 500.0000 250.0000 350.0000 650.0000

37,000.00 18,500.00 25,900.00 48,100.00
14 EPOXY-COATED TIE BAR WITH DRILL HOLE

50.0000 EACH 30.0000 25.0000 15.0000 15.0000
1,500.00 1,250.00 750.00 750.00

15  EPOXY-COATED DOWEL BAR WITH DRILL HOLE
72.0000 EACH 50.0000 30.0000 15.0000 15.0000

3,600.00 2,160.00 1,080.00 1,080.00
ASPHALT CONCRETE PAVEMENT

16 ASPHALT CONC. PAVEMENT CL. B  PG 58-22
24.0000 TON 60.0000 150.0000 75.0000 100.0000

1,440.00 3,600.00 1,800.00 2,400.00
EROSION CONTROL AND PLANTING

17 ESC LEAD
40.0000 DAY 80.0000 20.0000 35.0000 150.0000

3,200.00 800.00 1,400.00 6,000.00
18 SEEDING AND FERTILIZING BY HAND

92.0000 S.Y. 5.0000 5.0000 4.0000 5.0000
460.00 460.00 368.00 460.00

19 INLET PROTECTION
7.0000 EACH 100.0000 150.0000 150.0000 50.0000

700.00 1,050.00 1,050.00 350.00
20 SILT FENCE

35.0000 L.F. 5.0000 20.0000 10.0000 5.0000
175.00 700.00 350.00 175.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

GUY F. ATKINSON CONSTRUCTION, LLCMAX J. KUNEY COMPANY TRI-STATE CONSTRUCTION, INC.
600 NACHES AVE SW #120-98055-2267120 N RALPH ST 320 - 106TH AVE NE
PO BOX 940 99202-4795 98004-5732

PROJECT : RENTON   WA  980570940 SPOKANE   WA  992020008 BELLEVUE   WA  980093686

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

EROSION CONTROL AND PLANTING
21 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
1,000.00 1,000.00 1,000.00 1,000.00

TRAFFIC
22 BEAM GUARDRAIL TYPE 1

230.0000 L.F. 13.0000 16.0000 20.1000 25.0000
2,990.00 3,680.00 4,623.00 5,750.00

23 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
1.0000 EACH 1,300.0000 1,300.0000 950.0000 1,500.0000

1,300.00 1,300.00 950.00 1,500.00
24 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 1,950.0000 2,100.0000 1,950.0000 2,500.0000
3,900.00 4,200.00 3,900.00 5,000.00

25 BEAM GUARDRAIL ANCHOR TYPE 4
1.0000 EACH 450.0000 500.0000 490.0000 600.0000

450.00 500.00 490.00 600.00
26 REMOVING AND RESETTING BEAM GUARDRAIL

263.0000 L.F. 7.0000 8.0000 16.0000 15.0000
1,841.00 2,104.00 4,208.00 3,945.00

27 TEMPORARY CONC. BARRIER
775.0000 L.F. 10.0000 12.0000 11.2500 15.0000

7,750.00 9,300.00 8,718.75 11,625.00
28  RESETTING TEMPORARY CONC. BARRIER

243.0000 L.F. 5.0000 4.0000 3.8000 10.0000
1,215.00 972.00 923.40 2,430.00

29 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
238.0000 L.F. 10.0000 4.0000 3.8000 20.0000

2,380.00 952.00 904.40 4,760.00
30 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 5,000.0000 6,000.0000 5,350.0000 5,000.0000
40,000.00 48,000.00 42,800.00 40,000.00

31 REPAIR IMPACT ATTENUATOR
EST.

9,600.00 9,600.00 9,600.00 9,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

GUY F. ATKINSON CONSTRUCTION, LLCMAX J. KUNEY COMPANY TRI-STATE CONSTRUCTION, INC.
600 NACHES AVE SW #120-98055-2267120 N RALPH ST 320 - 106TH AVE NE
PO BOX 940 99202-4795 98004-5732

PROJECT : RENTON   WA  980570940 SPOKANE   WA  992020008 BELLEVUE   WA  980093686

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

TRAFFIC
32 RESETTING IMPACT ATTENUATOR

2.0000 EACH 800.0000 800.0000 825.0000 5,000.0000
1,600.00 1,600.00 1,650.00 10,000.00

33 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,000.0000 4,000.0000 5,000.0000 10,000.0000

10,000.00 8,000.00 10,000.00 20,000.00
34 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

50.0000 HR 35.0000 45.0000 50.0000 45.0000
1,750.00 2,250.00 2,500.00 2,250.00

35 PAINT LINE
1934.0000 L.F. 0.2000 1.0000 0.8500 1.0000

386.80 1,934.00 1,643.90 1,934.00
36 RAISED PAVEMENT MARKER TYPE 1

1.1700 HUND 200.0000 650.0000 660.0000 700.0000
234.00 760.50 772.20 819.00

37 RAISED PAVEMENT MARKER TYPE 2
0.3300 HUND 600.0000 1,150.0000 1,200.0000 1,200.0000

198.00 379.50 396.00 396.00
38 TEMPORARY PAVEMENT MARKING

3117.0000 L.F. 0.3000 2.0000 1.2500 1.5000
935.10 6,234.00 3,896.25 4,675.50

39 SEQUENTIAL ARROW SIGN
780.0000 HR 5.0000 4.0000 6.5000 5.0000

3,900.00 3,120.00 5,070.00 3,900.00
40 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 4,000.0000 5,000.0000 10,000.0000 5,000.0000
4,000.00 5,000.00 10,000.00 5,000.00

41 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
20.0000 HR 5.0000 5.0000 10.0000 15.0000

100.00 100.00 200.00 300.00
42 TYPE III BARRICADE

2.0000 EACH 200.0000 100.0000 225.0000 500.0000
400.00 200.00 450.00 1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

GUY F. ATKINSON CONSTRUCTION, LLCMAX J. KUNEY COMPANY TRI-STATE CONSTRUCTION, INC.
600 NACHES AVE SW #120-98055-2267120 N RALPH ST 320 - 106TH AVE NE
PO BOX 940 99202-4795 98004-5732

PROJECT : RENTON   WA  980570940 SPOKANE   WA  992020008 BELLEVUE   WA  980093686

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

TRAFFIC
43 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
10,860.00 18,000.00 5,000.00 2,500.00

44 TRAFFIC CONTROL LABOR
1950.0000 HR 35.0000 35.0000 35.0000 35.0000

68,250.00 68,250.00 68,250.00 68,250.00
45 TRAFFIC CONTROL VEHICLE

65.0000 DAY 50.0000 80.0000 35.0000 150.0000
3,250.00 5,200.00 2,275.00 9,750.00

46 TRAFFIC CONTROL SUPERVISOR
650.0000 HR 40.0000 40.0000 35.0000 45.0000

26,000.00 26,000.00 22,750.00 29,250.00
47 CONSTRUCTION SIGNS CLASS A

907.5000 S.F. 15.0000 12.0000 15.0000 15.0000
13,612.50 10,890.00 13,612.50 13,612.50

OTHER ITEMS
48 CONC. SLOPE PROTECTION

17.0000 S.Y. 50.0000 40.0000 75.0000 60.0000
850.00 680.00 1,275.00 1,020.00

49 ROADSIDE CLEANUP
EST.

2,000.00 2,000.00 2,000.00 2,000.00
50 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
5,000.00 5,000.00 5,000.00 5,000.00

51 MINOR CHANGE
CALC

-5.00 -5.00 -5.00 -5.00
52 SPILL PREVENTION PLAN

L.S.
1,000.00 2,000.00 1,200.00 5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

GUY F. ATKINSON CONSTRUCTION, LLCMAX J. KUNEY COMPANY TRI-STATE CONSTRUCTION, INC.
600 NACHES AVE SW #120-98055-2267120 N RALPH ST 320 - 106TH AVE NE
PO BOX 940 99202-4795 98004-5732

PROJECT : RENTON   WA  980570940 SPOKANE   WA  992020008 BELLEVUE   WA  980093686

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

OTHER ITEMS
53 SHORING OR EXTRA EXCAVATION CL. A

L.S.
40,000.00 25,000.00 60,500.00 5,000.00

CONTRACT TOTAL $760,624.80 $641,482.50 $643,947.65 $648,311.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
1525 E MARINE VIEW DR 20210 142ND AVE NE 7400 THIRD AVE S

98072

PROJECT : EVERETT   WA  982011927 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

PREPARATION
1 MOBILIZATION

L.S.
65,511.00 64,000.00 65,000.00 78,731.00

2 REMOVING CEMENT CONC. PAVEMENT
94.0000 S.Y. 15.0000 40.0000 12.0000 26.5700

1,410.00 3,760.00 1,128.00 2,497.58
3 REMOVING GUARDRAIL

225.0000 L.F. 10.0000 5.0000 5.0000 4.3600
2,250.00 1,125.00 1,125.00 981.00

4 REMOVING GUARDRAIL ANCHOR
3.0000 EACH 150.0000 150.0000 325.0000 159.3900

450.00 450.00 975.00 478.17
5 REMOVING PAINT LINE

2314.0000 L.F. 0.1000 1.0000 1.0000 1.0100
231.40 2,314.00 2,314.00 2,337.14

6 REMOVING RAISED PAVEMENT MARKER
1.5500 HUND 200.0000 350.0000 350.0000 371.5700

310.00 542.50 542.50 575.93
STRUCTURE

7  COLUMN JACKETING BRIDGE NO. 5/515
L.S.

100,000.00 80,000.00 80,000.00 77,641.00
8  COLUMN JACKETING BRIDGE NO. 518/22

L.S.
85,000.00 65,000.00 85,000.00 73,201.00

9  COLUMN JACKETING BRIDGE NO. 900/12W
L.S.

90,000.00 75,000.00 80,000.00 72,664.00
10  COLUMN JACKETING BRIDGE NO. 900/13W

L.S.
95,000.00 84,838.00 105,000.00 103,101.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
1525 E MARINE VIEW DR 20210 142ND AVE NE 7400 THIRD AVE S

98072

PROJECT : EVERETT   WA  982011927 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

SURFACING
11 CRUSHED SURFACING BASE COURSE

16.0000 C.Y. 40.0000 120.0000 50.0000 76.5100
640.00 1,920.00 800.00 1,224.16

CEMENT CONCRETE PAVEMENT
12 CEMENT CONC. PAVEMENT

20.0000 C.Y. 250.0000 100.0000 200.0000 185.8000
5,000.00 2,000.00 4,000.00 3,716.00

13  FAST CURING CONCRETE PAVEMENT
74.0000 C.Y. 500.0000 200.0000 215.0000 355.2100

37,000.00 14,800.00 15,910.00 26,285.54
14 EPOXY-COATED TIE BAR WITH DRILL HOLE

50.0000 EACH 30.0000 30.0000 12.0000 49.1800
1,500.00 1,500.00 600.00 2,459.00

15  EPOXY-COATED DOWEL BAR WITH DRILL HOLE
72.0000 EACH 50.0000 50.0000 15.0000 49.1800

3,600.00 3,600.00 1,080.00 3,540.96
ASPHALT CONCRETE PAVEMENT

16 ASPHALT CONC. PAVEMENT CL. B  PG 58-22
24.0000 TON 60.0000 400.0000 135.0000 230.2800

1,440.00 9,600.00 3,240.00 5,526.72
EROSION CONTROL AND PLANTING

17 ESC LEAD
40.0000 DAY 80.0000 80.0000 100.0000 349.7500

3,200.00 3,200.00 4,000.00 13,990.00
18 SEEDING AND FERTILIZING BY HAND

92.0000 S.Y. 5.0000 1.0000 5.0000 11.1700
460.00 92.00 460.00 1,027.64

19 INLET PROTECTION
7.0000 EACH 100.0000 170.0000 250.0000 104.6100

700.00 1,190.00 1,750.00 732.27
20 SILT FENCE

35.0000 L.F. 5.0000 18.0000 20.0000 18.7400
175.00 630.00 700.00 655.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
1525 E MARINE VIEW DR 20210 142ND AVE NE 7400 THIRD AVE S

98072

PROJECT : EVERETT   WA  982011927 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

EROSION CONTROL AND PLANTING
21 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
1,000.00 1,000.00 1,000.00 1,000.00

TRAFFIC
22 BEAM GUARDRAIL TYPE 1

230.0000 L.F. 13.0000 21.0000 25.0000 21.3100
2,990.00 4,830.00 5,750.00 4,901.30

23 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
1.0000 EACH 1,300.0000 950.0000 1,400.0000 988.3200

1,300.00 950.00 1,400.00 988.32
24 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 1,950.0000 2,000.0000 2,100.0000 2,045.5100
3,900.00 4,000.00 4,200.00 4,091.02

25 BEAM GUARDRAIL ANCHOR TYPE 4
1.0000 EACH 450.0000 500.0000 600.0000 510.0500

450.00 500.00 600.00 510.05
26 REMOVING AND RESETTING BEAM GUARDRAIL

263.0000 L.F. 7.0000 20.0000 9.5000 16.9000
1,841.00 5,260.00 2,498.50 4,444.70

27 TEMPORARY CONC. BARRIER
775.0000 L.F. 10.0000 11.0000 7.0000 11.6900

7,750.00 8,525.00 5,425.00 9,059.75
28  RESETTING TEMPORARY CONC. BARRIER

243.0000 L.F. 5.0000 8.0000 4.0000 3.9300
1,215.00 1,944.00 972.00 954.99

29 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
238.0000 L.F. 10.0000 7.0000 4.0000 3.9300

2,380.00 1,666.00 952.00 935.34
30 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 5,000.0000 2,500.0000 4,000.0000 5,632.0000
40,000.00 20,000.00 32,000.00 45,056.00

31 REPAIR IMPACT ATTENUATOR
EST.

9,600.00 9,600.00 9,600.00 9,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
1525 E MARINE VIEW DR 20210 142ND AVE NE 7400 THIRD AVE S

98072

PROJECT : EVERETT   WA  982011927 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

TRAFFIC
32 RESETTING IMPACT ATTENUATOR

2.0000 EACH 800.0000 2,500.0000 500.0000 860.7100
1,600.00 5,000.00 1,000.00 1,721.42

33 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,000.0000 2,000.0000 4,000.0000 2,656.5000

10,000.00 4,000.00 8,000.00 5,313.00
34 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

50.0000 HR 35.0000 60.0000 40.0000 51.0000
1,750.00 3,000.00 2,000.00 2,550.00

35 PAINT LINE
1934.0000 L.F. 0.2000 1.0000 0.8000 0.8500

386.80 1,934.00 1,547.20 1,643.90
36 RAISED PAVEMENT MARKER TYPE 1

1.1700 HUND 200.0000 650.0000 650.0000 1,275.1200
234.00 760.50 760.50 1,491.89

37 RAISED PAVEMENT MARKER TYPE 2
0.3300 HUND 600.0000 1,200.0000 1,150.0000 23.3800

198.00 396.00 379.50 7.72
38 TEMPORARY PAVEMENT MARKING

3117.0000 L.F. 0.3000 1.5000 1.2000 3.7200
935.10 4,675.50 3,740.40 11,595.24

39 SEQUENTIAL ARROW SIGN
780.0000 HR 5.0000 6.0000 2.0000 4.2500

3,900.00 4,680.00 1,560.00 3,315.00
40 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 4,000.0000 2,000.0000 2,000.0000 3,188.0000
4,000.00 2,000.00 2,000.00 3,188.00

41 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
20.0000 HR 5.0000 15.0000 15.0000 10.6300

100.00 300.00 300.00 212.60
42 TYPE III BARRICADE

2.0000 EACH 200.0000 200.0000 300.0000 79.7000
400.00 400.00 600.00 159.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
1525 E MARINE VIEW DR 20210 142ND AVE NE 7400 THIRD AVE S

98072

PROJECT : EVERETT   WA  982011927 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

TRAFFIC
43 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
10,860.00 6,700.00 5,000.00 7,746.35

44 TRAFFIC CONTROL LABOR
1950.0000 HR 35.0000 35.0000 35.0000 38.2500

68,250.00 68,250.00 68,250.00 74,587.50
45 TRAFFIC CONTROL VEHICLE

65.0000 DAY 50.0000 60.0000 30.0000 85.0100
3,250.00 3,900.00 1,950.00 5,525.65

46 TRAFFIC CONTROL SUPERVISOR
650.0000 HR 40.0000 40.0000 35.0000 41.4400

26,000.00 26,000.00 22,750.00 26,936.00
47 CONSTRUCTION SIGNS CLASS A

907.5000 S.F. 15.0000 15.0000 20.0000 14.8800
13,612.50 13,612.50 18,150.00 13,503.60

OTHER ITEMS
48 CONC. SLOPE PROTECTION

17.0000 S.Y. 50.0000 180.0000 70.0000 886.6600
850.00 3,060.00 1,190.00 15,073.22

49 ROADSIDE CLEANUP
EST.

2,000.00 2,000.00 2,000.00 2,000.00
50 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
5,000.00 5,000.00 5,000.00 5,000.00

51 MINOR CHANGE
CALC

-5.00 -5.00 -5.00 -5.00
52 SPILL PREVENTION PLAN

L.S.
1,000.00 500.00 500.00 701.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

WILDER CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
1525 E MARINE VIEW DR 20210 142ND AVE NE 7400 THIRD AVE S

98072

PROJECT : EVERETT   WA  982011927 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

OTHER ITEMS
53 SHORING OR EXTRA EXCAVATION CL. A

L.S.
40,000.00 62,000.00 30,000.00 6,197.00

CONTRACT TOTAL $760,624.80 $692,000.00 $694,694.60 $741,370.97



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 7TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

DIAMACO INC
40 LAKE BELLEVUE DR STE 100

PROJECT : BELLEVUE   WA  980052480

COUNTY(S) : KING CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

PREPARATION
1 MOBILIZATION

L.S.
65,511.00 85,000.00

2 REMOVING CEMENT CONC. PAVEMENT
94.0000 S.Y. 15.0000 30.0000

1,410.00 2,820.00
3 REMOVING GUARDRAIL

225.0000 L.F. 10.0000 10.0000
2,250.00 2,250.00

4 REMOVING GUARDRAIL ANCHOR
3.0000 EACH 150.0000 250.0000

450.00 750.00
5 REMOVING PAINT LINE

2314.0000 L.F. 0.1000 3.0000
231.40 6,942.00

6 REMOVING RAISED PAVEMENT MARKER
1.5500 HUND 200.0000 1,000.0000

310.00 1,550.00
STRUCTURE

7  COLUMN JACKETING BRIDGE NO. 5/515
L.S.

100,000.00 115,000.00
8  COLUMN JACKETING BRIDGE NO. 518/22

L.S.
85,000.00 115,000.00

9  COLUMN JACKETING BRIDGE NO. 900/12W
L.S.

90,000.00 115,000.00
10  COLUMN JACKETING BRIDGE NO. 900/13W

L.S.
95,000.00 115,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 7TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

DIAMACO INC
40 LAKE BELLEVUE DR STE 100

PROJECT : BELLEVUE   WA  980052480

COUNTY(S) : KING CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

SURFACING
11 CRUSHED SURFACING BASE COURSE

16.0000 C.Y. 40.0000 -660.0000
640.00 -10,560.00

CEMENT CONCRETE PAVEMENT
12 CEMENT CONC. PAVEMENT

20.0000 C.Y. 250.0000 1,000.0000
5,000.00 20,000.00

13  FAST CURING CONCRETE PAVEMENT
74.0000 C.Y. 500.0000 1,200.0000

37,000.00 88,800.00
14 EPOXY-COATED TIE BAR WITH DRILL HOLE

50.0000 EACH 30.0000 20.0000
1,500.00 1,000.00

15  EPOXY-COATED DOWEL BAR WITH DRILL HOLE
72.0000 EACH 50.0000 20.0000

3,600.00 1,440.00
ASPHALT CONCRETE PAVEMENT

16 ASPHALT CONC. PAVEMENT CL. B  PG 58-22
24.0000 TON 60.0000 150.0000

1,440.00 3,600.00
EROSION CONTROL AND PLANTING

17 ESC LEAD
40.0000 DAY 80.0000 1.0000

3,200.00 40.00
18 SEEDING AND FERTILIZING BY HAND

92.0000 S.Y. 5.0000 4.0000
460.00 368.00

19 INLET PROTECTION
7.0000 EACH 100.0000 150.0000

700.00 1,050.00
20 SILT FENCE

35.0000 L.F. 5.0000 5.0000
175.00 175.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 7TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

DIAMACO INC
40 LAKE BELLEVUE DR STE 100

PROJECT : BELLEVUE   WA  980052480

COUNTY(S) : KING CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

EROSION CONTROL AND PLANTING
21 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
1,000.00 1,000.00

TRAFFIC
22 BEAM GUARDRAIL TYPE 1

230.0000 L.F. 13.0000 25.0000
2,990.00 5,750.00

23 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
1.0000 EACH 1,300.0000 500.0000

1,300.00 500.00
24 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 1,950.0000 500.0000
3,900.00 1,000.00

25 BEAM GUARDRAIL ANCHOR TYPE 4
1.0000 EACH 450.0000 500.0000

450.00 500.00
26 REMOVING AND RESETTING BEAM GUARDRAIL

263.0000 L.F. 7.0000 20.0000
1,841.00 5,260.00

27 TEMPORARY CONC. BARRIER
775.0000 L.F. 10.0000 15.0000

7,750.00 11,625.00
28  RESETTING TEMPORARY CONC. BARRIER

243.0000 L.F. 5.0000 10.0000
1,215.00 2,430.00

29 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
238.0000 L.F. 10.0000 18.0000

2,380.00 4,284.00
30 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 5,000.0000 5,000.0000
40,000.00 40,000.00

31 REPAIR IMPACT ATTENUATOR
EST.

9,600.00 9,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 7TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

DIAMACO INC
40 LAKE BELLEVUE DR STE 100

PROJECT : BELLEVUE   WA  980052480

COUNTY(S) : KING CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

TRAFFIC
32 RESETTING IMPACT ATTENUATOR

2.0000 EACH 800.0000 2,000.0000
1,600.00 4,000.00

33 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,000.0000 5,000.0000

10,000.00 10,000.00
34 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

50.0000 HR 35.0000 10.0000
1,750.00 500.00

35 PAINT LINE
1934.0000 L.F. 0.2000 2.0000

386.80 3,868.00
36 RAISED PAVEMENT MARKER TYPE 1

1.1700 HUND 200.0000 1,300.0000
234.00 1,521.00

37 RAISED PAVEMENT MARKER TYPE 2
0.3300 HUND 600.0000 2,500.0000

198.00 825.00
38 TEMPORARY PAVEMENT MARKING

3117.0000 L.F. 0.3000 3.0000
935.10 9,351.00

39 SEQUENTIAL ARROW SIGN
780.0000 HR 5.0000 5.0000

3,900.00 3,900.00
40 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 4,000.0000 2,000.0000
4,000.00 2,000.00

41 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
20.0000 HR 5.0000 15.0000

100.00 300.00
42 TYPE III BARRICADE

2.0000 EACH 200.0000 200.0000
400.00 400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 7TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

DIAMACO INC
40 LAKE BELLEVUE DR STE 100

PROJECT : BELLEVUE   WA  980052480

COUNTY(S) : KING CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

TRAFFIC
43 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
10,860.00 5,000.00

44 TRAFFIC CONTROL LABOR
1950.0000 HR 35.0000 35.0000

68,250.00 68,250.00
45 TRAFFIC CONTROL VEHICLE

65.0000 DAY 50.0000 10.0000
3,250.00 650.00

46 TRAFFIC CONTROL SUPERVISOR
650.0000 HR 40.0000 1.0000

26,000.00 650.00
47 CONSTRUCTION SIGNS CLASS A

907.5000 S.F. 15.0000 10.0000
13,612.50 9,075.00

OTHER ITEMS
48 CONC. SLOPE PROTECTION

17.0000 S.Y. 50.0000 100.0000
850.00 1,700.00

49 ROADSIDE CLEANUP
EST.

2,000.00 2,000.00
50 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
5,000.00 5,000.00

51 MINOR CHANGE
CALC

-5.00 -5.00
52 SPILL PREVENTION PLAN

L.S.
1,000.00 500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 00A063 REVISION NO : 1 BIDS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov  5 2001
VERSION NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900 ------- 7TH BIDDER -------

TITLE : SR 5 AND SR 518
MILITARY RD TO SR 900
SEISMIC RETROFIT
00A063 REVISED 10/15/2001

DIAMACO INC
40 LAKE BELLEVUE DR STE 100

PROJECT : BELLEVUE   WA  980052480

COUNTY(S) : KING CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

10/15/2001
09:11

DOT_RGGB05

 BH-0053(885)

OTHER ITEMS
53 SHORING OR EXTRA EXCAVATION CL. A

L.S.
40,000.00 5,000.00

CONTRACT TOTAL $760,624.80 $881,659.00


