
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C506 REVISION NO : 1 BIDS OPENED ON : Sep 27 2000
CONTRACT NO: 005950 REGION NO : 3 AWARDED ON : Oct 17 2000
VERSION NO : 1 WORK ORDER# : XL0800
HWY : SR 162 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 162
128TH ST. E. SIGNAL - STAGE 1

00C506

TOTEM ELECTRIC OF TACOMA, INC.SIGNAL ELECTRIC INC. TRANSTECH ELECTRIC, INC.
2332 S JEFFERSON AVE 9012 S 208TH ST 23639 126TH AVE SE
98402-1405 98031-1227

PROJECT : TACOMA   WA  984011093 KENT   WA  980646209 KENT   WA  980313701

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100228

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/16/2000
10:51

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -25.44% -56.14 % -27.63 %
11,400.00 8,500.00 -2,900 5,000.00 -6,400 8,250.00 -3,150

SURFACING
2 CRUSHED SURFACING BASE COURSE

15.0000 t 35.0000 30.0000 -14.29% 80.0000 128.57 % 90.0000 157.14 %
525.00 450.00 -75 1,200.00 675 1,350.00 825

EROSION CONTROL AND PLANTING
3 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
2,000.00 2,000.00 2,000.00 2,000.00

4 SPILL PREVENTION PLAN
L.S. 0.00% 200.00 % 100.00 %

500.00 500.00 0 1,500.00 1,000 1,000.00 500
5  SPCC LEAD

30.0000 HR 35.0000 60.0000 71.43% 35.0000 0.00 % 50.0000 42.86 %
1,050.00 1,800.00 750 1,050.00 0 1,500.00 450

TRAFFIC
6 PLASTIC CROSSWALK STRIPE

27.0000 m2 24.0000 25.0000 4.17% 25.0000 4.17 % 25.0000 4.17 %
648.00 675.00 27 675.00 27 675.00 27

7 PLASTIC STOP BAR
27.0000 m 12.0000 20.0000 66.67% 20.5000 70.83 % 21.0000 75.00 %

324.00 540.00 216 553.50 230 567.00 243
8  PLASTIC JUNCTION BOX MARKING

13.0000 EACH 12.0000 27.0000 125.00% 27.0000 125.00 % 27.0000 125.00 %
156.00 351.00 195 351.00 195 351.00 195

9 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM
L.S. -38.74% -26.38 % -32.11 %

80,642.00 49,400.00 -31,242 59,365.00 -21,277 54,748.00 -25,894
10 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -68.75% -72.50 % -83.33 %
4,800.00 1,500.00 -3,300 1,320.00 -3,480 800.00 -4,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C506 REVISION NO : 1 BIDS OPENED ON : Sep 27 2000
CONTRACT NO: 005950 REGION NO : 3 AWARDED ON : Oct 17 2000
VERSION NO : 1 WORK ORDER# : XL0800
HWY : SR 162 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 162
128TH ST. E. SIGNAL - STAGE 1

00C506

TOTEM ELECTRIC OF TACOMA, INC.SIGNAL ELECTRIC INC. TRANSTECH ELECTRIC, INC.
2332 S JEFFERSON AVE 9012 S 208TH ST 23639 126TH AVE SE
98402-1405 98031-1227

PROJECT : TACOMA   WA  984011093 KENT   WA  980646209 KENT   WA  980313701

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100228

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/16/2000
10:51

DOT_RGGB01

TRAFFIC
11 TRAFFIC CONTROL LABOR

350.0000 HR 33.0000 32.0000 -3.03% 35.0000 6.06 % 34.5000 4.55 %
11,550.00 11,200.00 -350 12,250.00 700 12,075.00 525

12 TRAFFIC CONTROL SUPERVISOR
200.0000 HR 36.0000 33.0000 -8.33% 40.0000 11.11 % 37.5000 4.17 %

7,200.00 6,600.00 -600 8,000.00 800 7,500.00 300
OTHER ITEMS

13 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
14 ASPHALT CONC. SIDEWALK

48.0000 m2 20.0000 50.0000 150.00% 40.0000 100.00 % 130.0000 550.00 %
960.00 2,400.00 1,440 1,920.00 960 6,240.00 5,280

15 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

CONTRACT TOTAL $122,754.00 $86,915.00 -29.20% $96,183.50 -21.65% $98,055.00 -20.12%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C506 REVISION NO : 1 BIDS OPENED ON : Sep 27 2000
CONTRACT NO: 005950 REGION NO : 3 AWARDED ON : Oct 17 2000
VERSION NO : 1 WORK ORDER# : XL0800
HWY : SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 162
128TH ST. E. SIGNAL - STAGE 1

00C506

MARLES CORPORATION DBA AMAYA POTELCO INC
2519 104TH ST CT S 14103 8TH ST E
98499-8741

PROJECT : LAKEWOOD   WA  984980686 SUMNER   WA  983909641

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 100251

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/16/2000
10:51

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -57.68% -31.58 %
11,400.00 4,825.00 -6,575 7,800.00 -3,600

SURFACING
2 CRUSHED SURFACING BASE COURSE

15.0000 t 35.0000 39.0000 11.43% 80.0000 128.57 %
525.00 585.00 60 1,200.00 675

EROSION CONTROL AND PLANTING
3 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 %
2,000.00 2,000.00 2,000.00

4 SPILL PREVENTION PLAN
L.S. 200.00% 400.00 %

500.00 1,500.00 1,000 2,500.00 2,000
5  SPCC LEAD

30.0000 HR 35.0000 65.0000 85.71% 150.0000 328.57 %
1,050.00 1,950.00 900 4,500.00 3,450

TRAFFIC
6 PLASTIC CROSSWALK STRIPE

27.0000 m2 24.0000 25.3000 5.42% 25.0000 4.17 %
648.00 683.10 35 675.00 27

7 PLASTIC STOP BAR
27.0000 m 12.0000 21.0000 75.00% 22.0000 83.33 %

324.00 567.00 243 594.00 270
8  PLASTIC JUNCTION BOX MARKING

13.0000 EACH 12.0000 27.5000 129.17% 30.0000 150.00 %
156.00 357.50 202 390.00 234

9 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM
L.S. -18.52% -15.06 %

80,642.00 65,705.00 -14,937 68,500.00 -12,142
10 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -71.88% -75.00 %
4,800.00 1,350.00 -3,450 1,200.00 -3,600



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00C506 REVISION NO : 1 BIDS OPENED ON : Sep 27 2000
CONTRACT NO: 005950 REGION NO : 3 AWARDED ON : Oct 17 2000
VERSION NO : 1 WORK ORDER# : XL0800
HWY : SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 162
128TH ST. E. SIGNAL - STAGE 1

00C506

MARLES CORPORATION DBA AMAYA POTELCO INC
2519 104TH ST CT S 14103 8TH ST E
98499-8741

PROJECT : LAKEWOOD   WA  984980686 SUMNER   WA  983909641

COUNTY(S) : PIERCE CONTRACTOR NUMBER : 100315 CONTRACTOR NUMBER : 100251

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/16/2000
10:51

DOT_RGGB01

TRAFFIC
11 TRAFFIC CONTROL LABOR

350.0000 HR 33.0000 35.0000 6.06% 30.0000 -9.09 %
11,550.00 12,250.00 700 10,500.00 -1,050

12 TRAFFIC CONTROL SUPERVISOR
200.0000 HR 36.0000 37.0000 2.78% 35.0000 -2.78 %

7,200.00 7,400.00 200 7,000.00 -200
OTHER ITEMS

13 MINOR CHANGE
CALC 0.00% 0.00 %

-1.00 -1.00 -1.00
14 ASPHALT CONC. SIDEWALK

48.0000 m2 20.0000 45.0000 125.00% 200.0000 900.00 %
960.00 2,160.00 1,200 9,600.00 8,640

15 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %

1,000.00 1,000.00 1,000.00

CONTRACT TOTAL $122,754.00 $102,331.60 -16.64% $117,458.00 -4.31%


