
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X301 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006115 REGION NO : 4 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : 0L2530
HWY : SR 014 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 14
S.E. 192ND AVE. INTERCHANGE

00X301

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 15648 SE 114TH AVE #201 215 "V" ST--98661-7709
KENT WA  98032-1240 PO BOX 1769

PROJECT : SEATTLE   WA  981680388 CLACKAMAS   OR  970159024 VANCOUVER   WA  986681770

COUNTY(S) : CLARK CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/23/2001
06:52

DOT_RGGB01

 NH-0014(038)

PREPARATION
1 MOBILIZATION

L.S. -4.17% -14.25 % 4.17 %
1,200,000.00 1,150,000.00 -50,000 1,029,000.00 -171,000 1,250,000.00 50,000

2 CLEARING AND GRUBBING
L.S. 363.01% 178.50 % 39.25 %

71,812.50 332,500.00 260,688 200,000.00 128,188 100,000.00 28,188
3 REMOVING DRAINAGE STRUCTURE

21.0000 EACH 500.0000 500.0000 0.00% 550.0000 10.00 % 350.0000 -30.00 %
10,500.00 10,500.00 0 11,550.00 1,050 7,350.00 -3,150

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -50.00% 0.00 % 150.00 %

10,000.00 5,000.00 -5,000 10,000.00 0 25,000.00 15,000
5 REMOVING PORTION OF EXISTING STRUCTURE 14/18

L.S. 90.29% 99.81 % 23.69 %
10,510.00 20,000.00 9,490 21,000.00 10,490 13,000.00 2,490

6 REMOVING CEMENT CONC. PAVEMENT
10620.0000 m2 5.0000 4.7500 -5.00% 4.0000 -20.00 % 3.4000 -32.00 %

53,100.00 50,445.00 -2,655 42,480.00 -10,620 36,108.00 -16,992
7 REMOVING ASPHALT CONC. PAVEMENT

11020.0000 m2 5.0000 2.7500 -45.00% 2.5000 -50.00 % 2.3000 -54.00 %
55,100.00 30,305.00 -24,795 27,550.00 -27,550 25,346.00 -29,754

8 REMOVING CONC. BARRIER
931.0000 m 15.0000 5.6000 -62.67% 6.0000 -60.00 % 13.0000 -13.33 %

13,965.00 5,213.60 -8,751 5,586.00 -8,379 12,103.00 -1,862
9 REMOVING TRAFFIC CURB

108.0000 m 10.0000 12.0000 20.00% 10.0000 0.00 % 8.0000 -20.00 %
1,080.00 1,296.00 216 1,080.00 0 864.00 -216

10 REMOVING GUARDRAIL
6020.0000 m 4.5000 6.5500 45.56% 7.0000 55.56 % 4.2500 -5.56 %

27,090.00 39,431.00 12,341 42,140.00 15,050 25,585.00 -1,505
11 REMOVING GUARDRAIL ANCHOR

17.0000 EACH 155.0000 150.0000 -3.23% 160.0000 3.23 % 85.0000 -45.16 %
2,635.00 2,550.00 -85 2,720.00 85 1,445.00 -1,190
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PREPARATION
12 REMOVING PAINT LINE

8150.0000 L.F. 0.7500 0.4500 -40.00% 0.5000 -33.33 % 0.5000 -33.33 %
6,112.50 3,667.50 -2,445 4,075.00 -2,038 4,075.00 -2,038

13 REMOVING RAISED PAVEMENT MARKER
L.S. -84.12% -83.06 % -68.23 %

9,444.00 1,500.00 -7,944 1,600.00 -7,844 3,000.00 -6,444
14 REMOVING WIRE FENCE

420.0000 m 5.0000 10.0000 100.00% 7.0000 40.00 % 6.6500 33.00 %
2,100.00 4,200.00 2,100 2,940.00 840 2,793.00 693

15  REMOVING IMPACT ATTENUATOR
2.0000 EACH 400.0000 760.0000 90.00% 800.0000 100.00 % 300.0000 -25.00 %

800.00 1,520.00 720 1,600.00 800 600.00 -200
16  GATE REMOVAL

L.S. 20.00% 60.00 % 300.00 %
250.00 300.00 50 400.00 150 1,000.00 750

17  REMOVING DRAINAGE PIPE
58.0000 m 25.0000 30.0000 20.00% 30.0000 20.00 % 25.0000 0.00 %

1,450.00 1,740.00 290 1,740.00 290 1,450.00 0
GRADING

18 ROADWAY EXCAVATION INCL. HAUL
929120.0000 m3 4.5000 3.0000 -33.33% 3.5000 -22.22 % 4.4300 -1.56 %

4,181,040.00 2,787,360.00 -1,393,680 3,251,920.00 -929,120 4,116,001.60 -65,038
19 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

511.0000 m3 15.0000 10.0000 -33.33% 6.0000 -60.00 % 15.0000 0.00 %
7,665.00 5,110.00 -2,555 3,066.00 -4,599 7,665.00 0

20 CONTROLLED BLASTING OF ROCK FACE
11800.0000 m 3.0000 11.0000 266.67% 8.0000 166.67 % 13.0000 333.33 %

35,400.00 129,800.00 94,400 94,400.00 59,000 153,400.00 118,000
21 GRAVEL BORROW INCL. HAUL

2420.0000 m3 25.0000 27.5000 10.00% 22.0000 -12.00 % 19.0000 -24.00 %
60,500.00 66,550.00 6,050 53,240.00 -7,260 45,980.00 -14,520

22 EMBANKMENT COMPACTION
250960.0000 m3 1.7500 0.7500 -57.14% 1.2000 -31.43 % 0.1000 -94.29 %

439,180.00 188,220.00 -250,960 301,152.00 -138,028 25,096.00 -414,084
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DRAINAGE
23 CONCRETE INLET

7.0000 EACH 600.0000 700.0000 16.67% 1,100.0000 83.33 % 1,150.0000 91.67 %
4,200.00 4,900.00 700 7,700.00 3,500 8,050.00 3,850

24 GRATE INLET TYPE 1
5.0000 EACH 1,800.0000 1,700.0000 -5.56% 1,800.0000 0.00 % 1,800.0000 0.00 %

9,000.00 8,500.00 -500 9,000.00 0 9,000.00 0
25 CEMENT CONC. GUTTER

30.0000 m 30.0000 60.0000 100.00% 80.0000 166.67 % 36.0000 20.00 %
900.00 1,800.00 900 2,400.00 1,500 1,080.00 180

26 LIGHT LOOSE RIPRAP
372.0000 m3 40.0000 20.0000 -50.00% 25.0000 -37.50 % 20.0000 -50.00 %

14,880.00 7,440.00 -7,440 9,300.00 -5,580 7,440.00 -7,440
27 QUARRY SPALLS

858.0000 m3 35.0000 20.0000 -42.86% 26.0000 -25.71 % 45.0000 28.57 %
30,030.00 17,160.00 -12,870 22,308.00 -7,722 38,610.00 8,580

28 UNDERDRAIN PIPE 150 MM DIAM.
213.5000 m 60.0000 30.0000 -50.00% 40.0000 -33.33 % 14.0000 -76.67 %

12,810.00 6,405.00 -6,405 8,540.00 -4,270 2,989.00 -9,821
29 UNDERDRAIN PIPE 200 MM DIAM.

18.0000 m 70.0000 40.0000 -42.86% 41.0000 -41.43 % 25.0000 -64.29 %
1,260.00 720.00 -540 738.00 -522 450.00 -810

30 DRAIN PIPE 150 MM DIAM.
18.0000 m 20.0000 30.0000 50.00% 75.0000 275.00 % 25.0000 25.00 %

360.00 540.00 180 1,350.00 990 450.00 90
31 TR. 5 ST. CULV. PIPE 1.6 MM TH. 300 MM DIAM.

18.5000 m 130.0000 100.0000 -23.08% 185.0000 42.31 % 116.0000 -10.77 %
2,405.00 1,850.00 -555 3,422.50 1,018 2,146.00 -259

32  TRENCH DRAIN
75.0000 m 130.0000 500.0000 284.62% 350.0000 169.23 % 198.0000 52.31 %

9,750.00 37,500.00 27,750 26,250.00 16,500 14,850.00 5,100
STORM SEWER

33 CATCH BASIN TYPE 1L
3.0000 EACH 1,500.0000 1,000.0000 -33.33% 1,350.0000 -10.00 % 1,300.0000 -13.33 %

4,500.00 3,000.00 -1,500 4,050.00 -450 3,900.00 -600
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STORM SEWER
34 CATCH BASIN TYPE 2 WITH BAFFLE TYPE FLOW RESTRICTOR

4.0000 EACH 2,500.0000 6,000.0000 140.00% 4,800.0000 92.00 % 4,650.0000 86.00 %
10,000.00 24,000.00 14,000 19,200.00 9,200 18,600.00 8,600

35 CATCH BASIN TYPE 2 1500 MM DIAM.
1.0000 EACH 3,250.0000 4,500.0000 38.46% 3,500.0000 7.69 % 3,500.0000 7.69 %

3,250.00 4,500.00 1,250 3,500.00 250 3,500.00 250
36 CATCH BASIN TYPE 1

39.0000 EACH 650.0000 850.0000 30.77% 1,000.0000 53.85 % 1,050.0000 61.54 %
25,350.00 33,150.00 7,800 39,000.00 13,650 40,950.00 15,600

37 CATCH BASIN TYPE 2 1200 MM DIAM.
15.0000 EACH 1,300.0000 1,750.0000 34.62% 1,800.0000 38.46 % 1,550.0000 19.23 %

19,500.00 26,250.00 6,750 27,000.00 7,500 23,250.00 3,750
38 CATCH BASIN TYPE 2 1350 MM DIAM.

1.0000 EACH 2,000.0000 2,500.0000 25.00% 2,400.0000 20.00 % 2,650.0000 32.50 %
2,000.00 2,500.00 500 2,400.00 400 2,650.00 650

39 TESTING STORM SEWER PIPE
1534.0000 m 3.2500 5.0000 53.85% 9.0000 176.92 % 7.0000 115.38 %

4,985.50 7,670.00 2,685 13,806.00 8,821 10,738.00 5,753
40 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.

445.5000 m 65.0000 55.0000 -15.38% 80.0000 23.08 % 65.0000 0.00 %
28,957.50 24,502.50 -4,455 35,640.00 6,683 28,957.50 0

41 PLAIN CONC. STORM SEWER PIPE 600 MM DIAM.
336.0000 m 110.0000 102.5000 -6.82% 125.0000 13.64 % 110.0000 0.00 %

36,960.00 34,440.00 -2,520 42,000.00 5,040 36,960.00 0
42 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

1243.5000 m 85.0000 82.5000 -2.94% 110.0000 29.41 % 88.0000 3.53 %
105,697.50 102,588.75 -3,109 136,785.00 31,088 109,428.00 3,731

43 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
272.5000 m 130.0000 107.5000 -17.31% 125.0000 -3.85 % 104.0000 -20.00 %

35,425.00 29,293.75 -6,131 34,062.50 -1,363 28,340.00 -7,085
44 CL. V REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

33.0000 m 165.0000 150.0000 -9.09% 175.0000 6.06 % 155.0000 -6.06 %
5,445.00 4,950.00 -495 5,775.00 330 5,115.00 -330
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STORM SEWER
45 CL. V REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

3.0000 m 200.0000 200.0000 0.00% 400.0000 100.00 % 200.0000 0.00 %
600.00 600.00 0 1,200.00 600 600.00 0

SANITARY SEWER
46  STEEL PIPE CASING 1350 MM DIAM.

92.0000 m 570.0000 1,225.0000 114.91% 700.0000 22.81 % 775.0000 35.96 %
52,440.00 112,700.00 60,260 64,400.00 11,960 71,300.00 18,860

STRUCTURE
47 STRUCTURE EXCAVATION CLASS A INCL. HAUL

3352.0000 m3 20.0000 15.0000 -25.00% 16.0000 -20.00 % 23.5000 17.50 %
67,040.00 50,280.00 -16,760 53,632.00 -13,408 78,772.00 11,732

48 SHORING OR EXTRA EXCAVATION CL. A
L.S. -94.62% -91.93 % -89.24 %

185,836.00 10,000.00 -175,836 15,000.00 -170,836 20,000.00 -165,836
49 GRAVEL BACKFILL FOR WALL

1280.0000 m3 24.0000 30.0000 25.00% 34.0000 41.67 % 28.5000 18.75 %
30,720.00 38,400.00 7,680 43,520.00 12,800 36,480.00 5,760

50 EPOXY-COATED ST. REINF. BAR FOR SUBSTRUCTURE
77.0000 kg 1.5000 2.0000 33.33% 2.0000 33.33 % 2.0000 33.33 %

115.50 154.00 39 154.00 39 154.00 39
51 ST. REINF. BAR FOR BRIDGE

47150.0000 kg 1.0000 0.9000 -10.00% 1.0000 0.00 % 1.0000 0.00 %
47,150.00 42,435.00 -4,715 47,150.00 0 47,150.00 0

52 ST. REINF. BAR FOR RETAINING WALLS
34328.0000 kg 1.0000 0.9000 -10.00% 1.0000 0.00 % 1.0000 0.00 %

34,328.00 30,895.20 -3,433 34,328.00 0 34,328.00 0
53 LEAN CONCRETE

511.0000 m3 350.0000 75.0000 -78.57% 80.0000 -77.14 % 55.0000 -84.29 %
178,850.00 38,325.00 -140,525 40,880.00 -137,970 28,105.00 -150,745

54 CONC. CLASS 28 FOR RETAINING WALLS
907.0000 m3 420.0000 250.0000 -40.48% 260.0000 -38.10 % 315.0000 -25.00 %

380,940.00 226,750.00 -154,190 235,820.00 -145,120 285,705.00 -95,235
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STRUCTURE
55 CONC. CLASS 28 FOR BRIDGE

479.4000 m3 420.0000 425.0000 1.19% 440.0000 4.76 % 350.0000 -16.67 %
201,348.00 203,745.00 2,397 210,936.00 9,588 167,790.00 -33,558

56 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00
57 SUPERSTRUCTURE - SE 192ND AVENUE U'XING

L.S. 8.33% 10.00 % 33.33 %
300,000.00 325,000.00 25,000 330,000.00 30,000 400,000.00 100,000

58 SUPERSTRUCTURE - QUARRY ROAD 14/18 O'XING WIDENING
L.S. 108.33% 87.50 % 316.67 %

24,000.00 50,000.00 26,000 45,000.00 21,000 100,000.00 76,000
59 CONDUIT PIPE 53 MM DIAM.

301.0000 m 30.0000 45.9000 53.00% 70.0000 133.33 % 46.0000 53.33 %
9,030.00 13,815.90 4,786 21,070.00 12,040 13,846.00 4,816

60  CONDUIT PIPE 200MM DIAM.
85.0000 m 100.0000 75.0000 -25.00% 175.0000 75.00 % 25.0000 -75.00 %

8,500.00 6,375.00 -2,125 14,875.00 6,375 2,125.00 -6,375
61 TRAFFIC BARRIER

105.5000 m 200.0000 165.0000 -17.50% 150.0000 -25.00 % 200.0000 0.00 %
21,100.00 17,407.50 -3,693 15,825.00 -5,275 21,100.00 0

SURFACING
62 BALLAST

1000.0000 m3 7.0000 30.0000 328.57% 23.0000 228.57 % 40.0000 471.43 %
7,000.00 30,000.00 23,000 23,000.00 16,000 40,000.00 33,000

63 CRUSHED SURFACING BASE COURSE
42897.0000 t 12.0000 9.0000 -25.00% 11.0000 -8.33 % 12.0000 0.00 %

514,764.00 386,073.00 -128,691 471,867.00 -42,897 514,764.00 0
LIQUID ASPHALT

64 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

67,200.00 67,200.00 67,200.00 67,200.00
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CEMENT CONCRETE PAVEMENT
65 BRIDGE APPROACH SLAB

137.0000 m2 800.0000 195.0000 -75.63% 350.0000 -56.25 % 190.0000 -76.25 %
109,600.00 26,715.00 -82,885 47,950.00 -61,650 26,030.00 -83,570

ASPHALT CONCRETE PAVEMENT
66 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
27,260.00 27,260.00 27,260.00 27,260.00

67 PLANING BITUMINOUS PAVEMENT
21116.0000 m2 4.0000 2.2500 -43.75% 1.5000 -62.50 % 1.5000 -62.50 %

84,464.00 47,511.00 -36,953 31,674.00 -52,790 31,674.00 -52,790
68 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-22

6307.0000 t 34.0000 37.3000 9.71% 38.0000 11.76 % 38.0000 11.76 %
214,438.00 235,251.10 20,813 239,666.00 25,228 239,666.00 25,228

69 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22
980.0000 t 40.0000 40.3000 0.75% 42.0000 5.00 % 40.3000 0.75 %

39,200.00 39,494.00 294 41,160.00 1,960 39,494.00 294
70 ASPHALT CONC. PAVEMENT CL. A PG 64-22

13505.0000 t 39.0000 37.3000 -4.36% 38.0000 -2.56 % 37.4000 -4.10 %
526,695.00 503,736.50 -22,959 513,190.00 -13,505 505,087.00 -21,608

71 ASPHALT CONC. PAVEMENT  CL. E PG 64-22
37514.0000 t 35.0000 35.0000 0.00% 36.0000 2.86 % 35.0000 0.00 %

1,312,990.00 1,312,990.00 0 1,350,504.00 37,514 1,312,990.00 0
72  ASPHALT CONC. PAVEMENT CL. STONE MATRIX 12.5 MM PG70-22

14603.0000 t 40.0000 50.0000 25.00% 52.0000 30.00 % 50.0000 25.00 %
584,120.00 730,150.00 146,030 759,356.00 175,236 730,150.00 146,030

73  STABILIZATION ADDITIVE
EST. 0.00% 0.00 % 0.00 %

40,000.00 40,000.00 40,000.00 40,000.00
74  MINERAL FILLER

EST. 0.00% 0.00 % 0.00 %
70,000.00 70,000.00 70,000.00 70,000.00

75 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

67,510.00 67,510.00 67,510.00 67,510.00
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ASPHALT CONCRETE PAVEMENT
76 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
27,470.00 27,470.00 27,470.00 27,470.00

77  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

4,840.00 4,840.00 4,840.00 4,840.00
EROSION CONTROL AND PLANTING

78 TOPSOIL TYPE A
4353.0000 m3 24.0000 20.0000 -16.67% 16.0000 -33.33 % 24.0000 0.00 %

104,472.00 87,060.00 -17,412 69,648.00 -34,824 104,472.00 0
79 TOPSOIL TYPE B

2361.0000 m3 16.8000 10.0000 -40.48% 12.0000 -28.57 % 12.0000 -28.57 %
39,664.80 23,610.00 -16,055 28,332.00 -11,333 28,332.00 -11,333

80 TOPSOIL TYPE C
4939.0000 m3 19.2000 15.0000 -21.88% 14.0000 -27.08 % 18.0000 -6.25 %

94,828.80 74,085.00 -20,744 69,146.00 -25,683 88,902.00 -5,927
81  SEEDING, FERTILIZING, AND MULCHING - SEED MIX A

0.5000 ha 9,600.0000 2,250.0000 -76.56% 5,400.0000 -43.75 % 5,380.0000 -43.96 %
4,800.00 1,125.00 -3,675 2,700.00 -2,100 2,690.00 -2,110

82  SEEDING, FERTILIZING, AND MULCHING - SEED MIX B
2.5000 ha 7,200.0000 3,000.0000 -58.33% 2,600.0000 -63.89 % 2,550.0000 -64.58 %

18,000.00 7,500.00 -10,500 6,500.00 -11,500 6,375.00 -11,625
83  SEEDING, FERTILIZING, AND MULCHING - SEED MIX C

2.7000 ha 3,600.0000 2,250.0000 -37.50% 2,600.0000 -27.78 % 2,580.0000 -28.33 %
9,720.00 6,075.00 -3,645 7,020.00 -2,700 6,966.00 -2,754

84  SEEDING, FERTILIZING, AND MULCHING - SEED MIX D
0.9900 ha 3,600.0000 3,500.0000 -2.78% 4,000.0000 11.11 % 3,800.0000 5.56 %

3,564.00 3,465.00 -99 3,960.00 396 3,762.00 198
85  SEEDING, FERTILIZING, AND MULCHING - SEED MIX E

2.4000 ha 3,600.0000 2,500.0000 -30.56% 2,800.0000 -22.22 % 6,240.0000 73.33 %
8,640.00 6,000.00 -2,640 6,720.00 -1,920 14,976.00 6,336

86 EROSION CONTROL BLANKET
1050.0000 m2 15.0000 7.0000 -53.33% 6.0000 -60.00 % 6.0000 -60.00 %

15,750.00 7,350.00 -8,400 6,300.00 -9,450 6,300.00 -9,450
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EROSION CONTROL AND PLANTING
87 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
255,000.00 255,000.00 255,000.00 255,000.00

88 NOXIOUS WEED CONTROL
EST. 0.00% 0.00 % 0.00 %

8,500.00 8,500.00 8,500.00 8,500.00
89  ROADSIDE RESTORATION PLANT MIX A

L.S. -25.48% -0.15 % -3.13 %
67,100.00 50,000.00 -17,100 67,000.00 -100 65,000.00 -2,100

90  ROADSIDE RESTORATION PLANT MIX B
L.S. 48.81% 78.57 % 66.67 %

1,680.00 2,500.00 820 3,000.00 1,320 2,800.00 1,120
91  ROADSIDE RESTORATION PLANT MIX C

L.S. 37.46% 37.46 % 26.46 %
7,275.00 10,000.00 2,725 10,000.00 2,725 9,200.00 1,925

92  ROADSIDE RESTORATION PLANT MIX D
L.S. 1.08% 21.29 % 14.56 %

7,420.00 7,500.00 80 9,000.00 1,580 8,500.00 1,080
93  BARK MULCH

850.0000 m3 35.1000 30.0000 -14.53% 32.0000 -8.83 % 31.5000 -10.26 %
29,835.00 25,500.00 -4,335 27,200.00 -2,635 26,775.00 -3,060

TRAFFIC
94 SINGLE FACED MOUNTABLE CEMENT CONC. CURB

1072.0000 m 25.0000 25.0000 0.00% 30.0000 20.00 % 20.0000 -20.00 %
26,800.00 26,800.00 0 32,160.00 5,360 21,440.00 -5,360

95 BEAM GUARDRAIL TYPE 1
3428.0000 m 35.0000 39.5500 13.00% 40.0000 14.29 % 36.0000 2.86 %

119,980.00 135,577.40 15,597 137,120.00 17,140 123,408.00 3,428
96 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

7.0000 EACH 1,000.0000 1,250.0000 25.00% 1,300.0000 30.00 % 1,460.0000 46.00 %
7,000.00 8,750.00 1,750 9,100.00 2,100 10,220.00 3,220

97 BEAM GUARDRAIL FLARED TERMINAL
17.0000 EACH 2,000.0000 1,740.0000 -13.00% 1,800.0000 -10.00 % 1,400.0000 -30.00 %

34,000.00 29,580.00 -4,420 30,600.00 -3,400 23,800.00 -10,200
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TRAFFIC
98 BEAM GUARDRAIL BURIED TERMINAL

4.0000 EACH 700.0000 605.0000 -13.57% 650.0000 -7.14 % 500.0000 -28.57 %
2,800.00 2,420.00 -380 2,600.00 -200 2,000.00 -800

99 BEAM GUARDRAIL ANCHOR TYPE 4
21.0000 EACH 400.0000 490.0000 22.50% 500.0000 25.00 % 510.0000 27.50 %

8,400.00 10,290.00 1,890 10,500.00 2,100 10,710.00 2,310
100 RAISING EXISTING BEAM GUARDRAIL

1433.0000 m 12.0000 7.7000 -35.83% 8.0000 -33.33 % 8.0000 -33.33 %
17,196.00 11,034.10 -6,162 11,464.00 -5,732 11,464.00 -5,732

101  SINGLE SLOPE CONC. BARRIER - CAST-IN-PLACE
912.0000 m 175.0000 180.0000 2.86% 160.0000 -8.57 % 180.0000 2.86 %

159,600.00 164,160.00 4,560 145,920.00 -13,680 164,160.00 4,560
102  SINGLE SLOPE CONC. BARRIER - PRECAST

3692.0000 m 65.0000 127.5000 96.15% 135.0000 107.69 % 126.0000 93.85 %
239,980.00 470,730.00 230,750 498,420.00 258,440 465,192.00 225,212

103 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION
1.0000 EACH 4,000.0000 3,500.0000 -12.50% 3,400.0000 -15.00 % 6,000.0000 50.00 %

4,000.00 3,500.00 -500 3,400.00 -600 6,000.00 2,000
104 TEMPORARY CONC. BARRIER

9174.0000 m 40.0000 33.6000 -16.00% 35.0000 -12.50 % 13.0000 -67.50 %
366,960.00 308,246.40 -58,714 321,090.00 -45,870 119,262.00 -247,698

105 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
1445.0000 m 18.0000 8.0000 -55.56% 9.0000 -50.00 % 4.4000 -75.56 %

26,010.00 11,560.00 -14,450 13,005.00 -13,005 6,358.00 -19,652
106 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH 2,300.0000 5,000.0000 117.39% 5,200.0000 126.09 % 3,586.0000 55.91 %
11,500.00 25,000.00 13,500 26,000.00 14,500 17,930.00 6,430

107 RESETTING IMPACT ATTENUATOR
2.0000 EACH 750.0000 810.0000 8.00% 825.0000 10.00 % 3,920.0000 422.67 %

1,500.00 1,620.00 120 1,650.00 150 7,840.00 6,340
108 FLEXIBLE GUIDE POST

211.0000 EACH 23.0000 21.5000 -6.52% 23.0000 0.00 % 30.0000 30.43 %
4,853.00 4,536.50 -317 4,853.00 0 6,330.00 1,477
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TRAFFIC
109 PAINT LINE

35787.0000 m 0.3000 0.2800 -6.67% 0.3000 0.00 % 0.3000 0.00 %
10,736.10 10,020.36 -716 10,736.10 0 10,736.10 0

110 PROFILED PLASTIC LINE
13655.0000 m 2.5000 2.0000 -20.00% 2.1000 -16.00 % 2.0000 -20.00 %

34,137.50 27,310.00 -6,828 28,675.50 -5,462 27,310.00 -6,828
111 PLASTIC DROP LANE LINE

1600.0000 m 2.5000 1.5000 -40.00% 1.6000 -36.00 % 1.5000 -40.00 %
4,000.00 2,400.00 -1,600 2,560.00 -1,440 2,400.00 -1,600

112 PLASTIC WIDE LINE
5675.0000 m 5.0000 2.2500 -55.00% 2.3000 -54.00 % 2.2000 -56.00 %

28,375.00 12,768.75 -15,606 13,052.50 -15,323 12,485.00 -15,890
113 PLASTIC CROSSWALK LINE

179.0000 m2 25.0000 18.0000 -28.00% 19.0000 -24.00 % 18.0000 -28.00 %
4,475.00 3,222.00 -1,253 3,401.00 -1,074 3,222.00 -1,253

114 PLASTIC STOP LINE
136.0000 m 14.0000 15.0000 7.14% 16.0000 14.29 % 15.0000 7.14 %

1,904.00 2,040.00 136 2,176.00 272 2,040.00 136
115 PLASTIC TRAFFIC ARROW

44.0000 EACH 35.0000 55.0000 57.14% 60.0000 71.43 % 55.0000 57.14 %
1,540.00 2,420.00 880 2,640.00 1,100 2,420.00 880

116 PLASTIC HOV LANE SYMBOL TYPE 1
4.0000 EACH 35.0000 150.0000 328.57% 160.0000 357.14 % 150.0000 328.57 %

140.00 600.00 460 640.00 500 600.00 460
117 PLASTIC DRAINAGE MARKING

20.0000 EACH 15.0000 29.0000 93.33% 30.0000 100.00 % 29.0000 93.33 %
300.00 580.00 280 600.00 300 580.00 280

118 RAISED PAVEMENT MARKER TYPE 2
29.7300 HUND 275.0000 300.0000 9.09% 310.0000 12.73 % 300.0000 9.09 %

8,175.75 8,919.00 743 9,216.30 1,041 8,919.00 743
119 TEMPORARY PAVEMENT MARKING

29610.0000 m 0.3000 1.5000 400.00% 1.6000 433.33 % 1.5000 400.00 %
8,883.00 44,415.00 35,532 47,376.00 38,493 44,415.00 35,532
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TRAFFIC
120 PERMANENT SIGNING

L.S. 80.45% 80.45 % 80.45 %
33,250.00 60,000.00 26,750 60,000.00 26,750 60,000.00 26,750

121 SIGN BRIDGE NO. 1
L.S. 8.33% 10.00 % 8.33 %

60,000.00 65,000.00 5,000 66,000.00 6,000 65,000.00 5,000
122 SIGN BRIDGE NO. 2

L.S. 8.33% 10.00 % 8.33 %
60,000.00 65,000.00 5,000 66,000.00 6,000 65,000.00 5,000

123 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 14.29% 17.14 % 14.29 %

35,000.00 40,000.00 5,000 41,000.00 6,000 40,000.00 5,000
124 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 14.29% 17.14 % 14.29 %
35,000.00 40,000.00 5,000 41,000.00 6,000 40,000.00 5,000

125 ILLUMINATION SYSTEM
L.S. 48.56% 55.12 % 55.12 %

96,700.00 143,654.00 46,954 150,000.00 53,300 150,000.00 53,300
126 ILLUMINATION SYSTEM MODIFICATION

L.S. 31.21% 37.09 % 44.30 %
69,300.00 90,926.00 21,626 95,000.00 25,700 100,000.00 30,700

127  TRAFFIC SIGNAL SYSTEM
L.S. 129.11% 138.47 % 138.47 %

62,900.00 144,108.00 81,208 150,000.00 87,100 150,000.00 87,100
128  TRAFFIC SIGNAL SYSTEM MODIFICATION

L.S. 4.04% 7.14 % 7.14 %
11,200.00 11,652.00 452 12,000.00 800 12,000.00 800

129 SEQUENTIAL ARROW SIGN
17280.0000 HR 4.0000 1.0000 -75.00% 2.0000 -50.00 % 2.2500 -43.75 %

69,120.00 17,280.00 -51,840 34,560.00 -34,560 38,880.00 -30,240
130 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 15,000.0000 15,000.0000 0.00% 15,000.0000 0.00 % 26,500.0000 76.67 %
30,000.00 30,000.00 0 30,000.00 0 53,000.00 23,000
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TRAFFIC
131 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1820.0000 HR 2.0000 8.0000 300.00% 4.0000 100.00 % 1.0000 -50.00 %
3,640.00 14,560.00 10,920 7,280.00 3,640 1,820.00 -1,820

132 TYPE III BARRICADE
10.0000 EACH 130.0000 200.0000 53.85% 140.0000 7.69 % 150.0000 15.38 %

1,300.00 2,000.00 700 1,400.00 100 1,500.00 200
133 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -33.33% -76.67 % 16.67 %
30,000.00 20,000.00 -10,000 7,000.00 -23,000 35,000.00 5,000

134 TRAFFIC CONTROL LABOR
4940.0000 HR 36.0000 36.0000 0.00% 36.0000 0.00 % 40.0000 11.11 %

177,840.00 177,840.00 0 177,840.00 0 197,600.00 19,760
135 TRAFFIC CONTROL VEHICLE

302.0000 DAY 50.0000 100.0000 100.00% 50.0000 0.00 % 1.0000 -98.00 %
15,100.00 30,200.00 15,100 15,100.00 0 302.00 -14,798

136 TRAFFIC CONTROL SUPERVISOR
1920.0000 HR 35.0000 38.0000 8.57% 38.0000 8.57 % 1.0000 -97.14 %

67,200.00 72,960.00 5,760 72,960.00 5,760 1,920.00 -65,280
137 CONSTRUCTION SIGNS CLASS A

56.7000 m2 140.0000 175.0000 25.00% 175.0000 25.00 % 160.0000 14.29 %
7,938.00 9,922.50 1,985 9,922.50 1,985 9,072.00 1,134

OTHER ITEMS
138 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6889.0000 m3 18.0000 10.0000 -44.44% 7.0000 -61.11 % 25.0000 38.89 %
124,002.00 68,890.00 -55,112 48,223.00 -75,779 172,225.00 48,223

139 SHORING OR EXTRA EXCAVATION CLASS B
2880.0000 m2 5.5000 5.0000 -9.09% 6.0000 9.09 % 0.1000 -98.18 %

15,840.00 14,400.00 -1,440 17,280.00 1,440 288.00 -15,552
140 GRAVEL BACKFILL FOR DRAIN

38.0000 m3 30.0000 75.0000 150.00% 25.0000 -16.67 % 40.0000 33.33 %
1,140.00 2,850.00 1,710 950.00 -190 1,520.00 380

141 CONTROLLED DENSITY FILL
314.0000 m3 12.0000 100.0000 733.33% 95.0000 691.67 % 62.0000 416.67 %

3,768.00 31,400.00 27,632 29,830.00 26,062 19,468.00 15,700
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S.E. 192ND AVE. INTERCHANGE

00X301

SCARSELLA BROS. INC. GOODFELLOW BROS., INC. KIEWIT PACIFIC CO.
19460 84TH AVE S 15648 SE 114TH AVE #201 215 "V" ST--98661-7709
KENT WA  98032-1240 PO BOX 1769
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COUNTY(S) : CLARK CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/23/2001
06:52

DOT_RGGB01

 NH-0014(038)

OTHER ITEMS
142 WATER

14620.0000 m3 6.0000 5.3000 -11.67% 4.5000 -25.00 % 7.5000 25.00 %
87,720.00 77,486.00 -10,234 65,790.00 -21,930 109,650.00 21,930

143 CONC. CLASS 20
38.5000 m3 100.0000 250.0000 150.00% 400.0000 300.00 % 310.0000 210.00 %

3,850.00 9,625.00 5,775 15,400.00 11,550 11,935.00 8,085
144 PLUGGING EXISTING PIPE

6.0000 EACH 150.0000 300.0000 100.00% 400.0000 166.67 % 250.0000 66.67 %
900.00 1,800.00 900 2,400.00 1,500 1,500.00 600

145 CONC. SLOPE PROTECTION
180.0000 m2 42.0000 60.0000 42.86% 210.0000 400.00 % 60.0000 42.86 %

7,560.00 10,800.00 3,240 37,800.00 30,240 10,800.00 3,240
146 CHAIN LINK FENCE TYPE 3

2703.0000 m 20.0000 25.2000 26.00% 15.0000 -25.00 % 15.0000 -25.00 %
54,060.00 68,115.60 14,056 40,545.00 -13,515 40,545.00 -13,515

147 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
15.0000 EACH 120.0000 131.2500 9.38% 250.0000 108.33 % 240.0000 100.00 %

1,800.00 1,968.75 169 3,750.00 1,950 3,600.00 1,800
148  FLEXIBLE ROCKFALL FENCE

240.0000 m 600.0000 400.0000 -33.33% 450.0000 -25.00 % 441.0000 -26.50 %
144,000.00 96,000.00 -48,000 108,000.00 -36,000 105,840.00 -38,160

149 STRUCTURAL EARTH WALL
444.0000 m2 190.0000 295.0000 55.26% 375.0000 97.37 % 190.0000 0.00 %

84,360.00 130,980.00 46,620 166,500.00 82,140 84,360.00 0
150  WELDED WIRE WALL

96.0000 m2 160.0000 200.0000 25.00% 230.0000 43.75 % 200.0000 25.00 %
15,360.00 19,200.00 3,840 22,080.00 6,720 19,200.00 3,840

151 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
152 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1170.0000 m3 18.0000 25.0000 38.89% 17.0000 -5.56 % 43.0000 138.89 %
21,060.00 29,250.00 8,190 19,890.00 -1,170 50,310.00 29,250
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OTHER ITEMS
153 ADJUST INLET

2.0000 EACH 350.0000 200.0000 -42.86% 750.0000 114.29 % 1,000.0000 185.71 %
700.00 400.00 -300 1,500.00 800 2,000.00 1,300

154 CONNECTION TO DRAINAGE STRUCTURE
7.0000 EACH 300.0000 500.0000 66.67% 550.0000 83.33 % 300.0000 0.00 %

2,100.00 3,500.00 1,400 3,850.00 1,750 2,100.00 0
155 MANHOLE 1200 MM DIAM. TYPE 1

3.0000 EACH 2,500.0000 3,000.0000 20.00% 2,000.0000 -20.00 % 4,900.0000 96.00 %
7,500.00 9,000.00 1,500 6,000.00 -1,500 14,700.00 7,200

156 ADJUST CATCH BASIN
9.0000 EACH 250.0000 300.0000 20.00% 350.0000 40.00 % 700.0000 180.00 %

2,250.00 2,700.00 450 3,150.00 900 6,300.00 4,050
157 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

10.0000 EACH 200.0000 300.0000 50.00% 350.0000 75.00 % 425.0000 112.50 %
2,000.00 3,000.00 1,000 3,500.00 1,500 4,250.00 2,250

158 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 42.86% 114.29 % 185.71 %

3,500.00 5,000.00 1,500 7,500.00 4,000 10,000.00 6,500
159 FORCE ACCOUNT DETOUR MAINTENANCE

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

160 TRAINING
2000.0000 HR 2.0000 3.0000 50.00% 1.0000 -50.00 % 0.5000 -75.00 %

4,000.00 6,000.00 2,000 2,000.00 -2,000 1,000.00 -3,000
161 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
35,500.00 35,500.00 35,500.00 35,500.00

162 TRIMMING AND CLEANUP
L.S. -57.45% 6.38 % -36.17 %

23,500.00 10,000.00 -13,500 25,000.00 1,500 15,000.00 -8,500
163 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00
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OTHER ITEMS
164 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-21.00 -21.00 -21.00 -21.00

165 SPILL PREVENTION PLAN
L.S. 150.00% 0.00 % -50.00 %

1,000.00 2,500.00 1,500 1,000.00 0 500.00 -500
166 FIELD OFFICE BUILDING

L.S. 25.00% -16.67 % 108.33 %
12,000.00 15,000.00 3,000 10,000.00 -2,000 25,000.00 13,000

167 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
2010.0000 m 12.0000 15.0000 25.00% 7.0000 -41.67 % 11.5000 -4.17 %

24,120.00 30,150.00 6,030 14,070.00 -10,050 23,115.00 -1,005
168 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

351.0000 m2 10.0000 5.0000 -50.00% 1.0000 -90.00 % 2.0000 -80.00 %
3,510.00 1,755.00 -1,755 351.00 -3,159 702.00 -2,808

169 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
640.0000 m2 10.0000 5.0000 -50.00% 5.0000 -50.00 % 1.5000 -85.00 %

6,400.00 3,200.00 -3,200 3,200.00 -3,200 960.00 -5,440
170 SHOTCRETE FACING

66.0000 m2 100.0000 288.7500 188.75% 230.0000 130.00 % 300.0000 200.00 %
6,600.00 19,057.50 12,458 15,180.00 8,580 19,800.00 13,200

171  VERIFICATION TEST
2.0000 EACH 5,000.0000 1,575.0000 -68.50% 1,600.0000 -68.00 % 2,000.0000 -60.00 %

10,000.00 3,150.00 -6,850 3,200.00 -6,800 4,000.00 -6,000
172  CONCRETE FASCIA PANEL

78.0000 m2 100.0000 200.0000 100.00% 225.0000 125.00 % 180.0000 80.00 %
7,800.00 15,600.00 7,800 17,550.00 9,750 14,040.00 6,240

173  SOIL NAIL - EPOXY COATED
47.0000 EACH 400.0000 498.7500 24.69% 550.0000 37.50 % 600.0000 50.00 %

18,800.00 23,441.25 4,641 25,850.00 7,050 28,200.00 9,400
174  PREFABRICATED DRAINAGE MATERIAL

22.0000 m2 80.0000 15.7500 -80.31% 50.0000 -37.50 % 30.0000 -62.50 %
1,760.00 346.50 -1,414 1,100.00 -660 660.00 -1,100
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OTHER ITEMS
175  BACKFILL FOR SAND DRAINS INCL. HAUL

1490.0000 m3 6.5000 30.0000 361.54% 23.0000 253.85 % 32.0000 392.31 %
9,685.00 44,700.00 35,015 34,270.00 24,585 47,680.00 37,995

176  CONCRETE PIPE MARKER
4.0000 EACH 150.0000 150.0000 0.00% 165.0000 10.00 % 100.0000 -33.33 %

600.00 600.00 0 660.00 60 400.00 -200
177  GEOSYNTHETIC CLAY LINER

4200.0000 m2 8.0000 10.0000 25.00% 9.0000 12.50 % 5.5000 -31.25 %
33,600.00 42,000.00 8,400 37,800.00 4,200 23,100.00 -10,500

178  MODIFY DRAINAGE STRUCTURE
L.S. 0.00% 100.00 % 1,900.00%

500.00 500.00 0 1,000.00 500 10,000.00 9,500
179 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 7,500.0000 21,930.0000 192.40% 23,000.0000 206.67 % 30,000.0000 300.00 %
7,500.00 21,930.00 14,430 23,000.00 15,500 30,000.00 22,500

180 PRECAST CONC. BARRIER TYPE 2
25.0000 L.F. 100.0000 55.0000 -45.00% 24.0000 -76.00 % 50.0000 -50.00 %

2,500.00 1,375.00 -1,125 600.00 -1,900 1,250.00 -1,250
181 GATE VALVE 100 MM

1.0000 EACH 250.0000 500.0000 100.00% 500.0000 100.00 % 100.0000 -60.00 %
250.00 500.00 250 500.00 250 100.00 -150

182 BLOWOFF ASSEMBLY
1.0000 EACH 250.0000 3,000.0000 1,100.00% 700.0000 180.00 % 500.0000 100.00 %

250.00 3,000.00 2,750 700.00 450 500.00 250
183 SERVICE CONNECTION 50 MM DIAM.

1.0000 EACH 400.0000 1,000.0000 150.00% 750.0000 87.50 % 1,050.0000 162.50 %
400.00 1,000.00 600 750.00 350 1,050.00 650

184  HDPE PIPE FOR WATER MAIN 50MM DIAM.
240.0000 m 25.0000 15.0000 -40.00% 50.0000 100.00 % 20.0000 -20.00 %

6,000.00 3,600.00 -2,400 12,000.00 6,000 4,800.00 -1,200
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OTHER ITEMS
185  COPPER PIPE FOR WATER MAIN 25MM DIAM.

80.0000 m 25.0000 25.0000 0.00% 60.0000 140.00 % 25.0000 0.00 %
2,000.00 2,000.00 0 4,800.00 2,800 2,000.00 0

CONTRACT TOTAL $15,293,657.95 $13,826,075.91 -9.60% $14,389,947.90 -5.91% $15,047,720.20 -1.61%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X301 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006115 REGION NO : 4 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : 0L2530
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S.E. 192ND AVE. INTERCHANGE
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 NH-0014(038)

PREPARATION
1 MOBILIZATION

L.S. 29.76% -25.00 % -27.83 %
1,200,000.00 1,557,100.00 357,100 900,000.00 -300,000 866,000.09 -334,000

2 CLEARING AND GRUBBING
L.S. 5.83% 317.75 % 355.49 %

71,812.50 76,000.00 4,188 300,000.00 228,188 327,100.00 255,288
3 REMOVING DRAINAGE STRUCTURE

21.0000 EACH 500.0000 265.0000 -47.00% 650.0000 30.00 % 120.0000 -76.00 %
10,500.00 5,565.00 -4,935 13,650.00 3,150 2,520.00 -7,980

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 360.00% -20.00 % 110.00 %

10,000.00 46,000.00 36,000 8,000.00 -2,000 21,000.00 11,000
5 REMOVING PORTION OF EXISTING STRUCTURE 14/18

L.S. 90.29% -4.85 % 129.78 %
10,510.00 20,000.00 9,490 10,000.00 -510 24,150.00 13,640

6 REMOVING CEMENT CONC. PAVEMENT
10620.0000 m2 5.0000 5.7500 15.00% 1.3000 -74.00 % 5.9800 19.60 %

53,100.00 61,065.00 7,965 13,806.00 -39,294 63,507.60 10,408
7 REMOVING ASPHALT CONC. PAVEMENT

11020.0000 m2 5.0000 2.7500 -45.00% 2.0000 -60.00 % 2.3900 -52.20 %
55,100.00 30,305.00 -24,795 22,040.00 -33,060 26,337.80 -28,762

8 REMOVING CONC. BARRIER
931.0000 m 15.0000 21.5000 43.33% 5.0000 -66.67 % 9.8400 -34.40 %

13,965.00 20,016.50 6,052 4,655.00 -9,310 9,161.04 -4,804
9 REMOVING TRAFFIC CURB

108.0000 m 10.0000 16.7500 67.50% 10.0000 0.00 % 6.5600 -34.40 %
1,080.00 1,809.00 729 1,080.00 0 708.48 -372

10 REMOVING GUARDRAIL
6020.0000 m 4.5000 4.5000 0.00% 5.0000 11.11 % 4.4800 -0.44 %

27,090.00 27,090.00 0 30,100.00 3,010 26,969.60 -120
11 REMOVING GUARDRAIL ANCHOR

17.0000 EACH 155.0000 90.0000 -41.94% 100.0000 -35.48 % 89.2500 -42.42 %
2,635.00 1,530.00 -1,105 1,700.00 -935 1,517.25 -1,118
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PREPARATION
12 REMOVING PAINT LINE

8150.0000 L.F. 0.7500 0.4600 -38.67% 0.5000 -33.33 % 0.5000 -33.33 %
6,112.50 3,749.00 -2,364 4,075.00 -2,038 4,075.00 -2,038

13 REMOVING RAISED PAVEMENT MARKER
L.S. -83.06% -78.82 % -84.12 %

9,444.00 1,600.00 -7,844 2,000.00 -7,444 1,500.00 -7,944
14 REMOVING WIRE FENCE

420.0000 m 5.0000 5.0000 0.00% 3.0000 -40.00 % 5.9100 18.20 %
2,100.00 2,100.00 0 1,260.00 -840 2,482.20 382

15  REMOVING IMPACT ATTENUATOR
2.0000 EACH 400.0000 310.0000 -22.50% 1,000.0000 150.00 % 300.0000 -25.00 %

800.00 620.00 -180 2,000.00 1,200 600.00 -200
16  GATE REMOVAL

L.S. 100.00% -60.00 % 8.00 %
250.00 500.00 250 100.00 -150 270.00 20

17  REMOVING DRAINAGE PIPE
58.0000 m 25.0000 26.5000 6.00% 20.0000 -20.00 % 19.6600 -21.36 %

1,450.00 1,537.00 87 1,160.00 -290 1,140.28 -310
GRADING

18 ROADWAY EXCAVATION INCL. HAUL
929120.0000 m3 4.5000 6.5500 45.56% 8.0000 77.78 % 6.5400 45.33 %

4,181,040.00 6,085,736.00 1,904,696 7,432,960.00 3,251,920 6,076,444.80 1,895,405
19 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

511.0000 m3 15.0000 12.7500 -15.00% 15.0000 0.00 % 23.5400 56.93 %
7,665.00 6,515.25 -1,150 7,665.00 0 12,028.94 4,364

20 CONTROLLED BLASTING OF ROCK FACE
11800.0000 m 3.0000 11.2500 275.00% 0.5000 -83.33 % 12.8000 326.67 %

35,400.00 132,750.00 97,350 5,900.00 -29,500 151,040.00 115,640
21 GRAVEL BORROW INCL. HAUL

2420.0000 m3 25.0000 20.2500 -19.00% 20.0000 -20.00 % 14.3900 -42.44 %
60,500.00 49,005.00 -11,495 48,400.00 -12,100 34,823.80 -25,676

22 EMBANKMENT COMPACTION
250960.0000 m3 1.7500 1.2500 -28.57% 0.5000 -71.43 % 2.4900 42.29 %

439,180.00 313,700.00 -125,480 125,480.00 -313,700 624,890.40 185,710
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DRAINAGE
23 CONCRETE INLET

7.0000 EACH 600.0000 1,750.0000 191.67% 1,000.0000 66.67 % 1,160.0000 93.33 %
4,200.00 12,250.00 8,050 7,000.00 2,800 8,120.00 3,920

24 GRATE INLET TYPE 1
5.0000 EACH 1,800.0000 2,000.0000 11.11% 1,500.0000 -16.67 % 1,200.0000 -33.33 %

9,000.00 10,000.00 1,000 7,500.00 -1,500 6,000.00 -3,000
25 CEMENT CONC. GUTTER

30.0000 m 30.0000 75.0000 150.00% 50.0000 66.67 % 61.5700 105.23 %
900.00 2,250.00 1,350 1,500.00 600 1,847.10 947

26 LIGHT LOOSE RIPRAP
372.0000 m3 40.0000 18.7500 -53.13% 40.0000 0.00 % 30.0900 -24.78 %

14,880.00 6,975.00 -7,905 14,880.00 0 11,193.48 -3,687
27 QUARRY SPALLS

858.0000 m3 35.0000 18.7500 -46.43% 40.0000 14.29 % 19.6200 -43.94 %
30,030.00 16,087.50 -13,943 34,320.00 4,290 16,833.96 -13,196

28 UNDERDRAIN PIPE 150 MM DIAM.
213.5000 m 60.0000 21.5000 -64.17% 20.0000 -66.67 % 78.7400 31.23 %

12,810.00 4,590.25 -8,220 4,270.00 -8,540 16,810.99 4,001
29 UNDERDRAIN PIPE 200 MM DIAM.

18.0000 m 70.0000 51.0000 -27.14% 25.0000 -64.29 % 121.4800 73.54 %
1,260.00 918.00 -342 450.00 -810 2,186.64 927

30 DRAIN PIPE 150 MM DIAM.
18.0000 m 20.0000 51.0000 155.00% 25.0000 25.00 % 154.3200 671.60 %

360.00 918.00 558 450.00 90 2,777.76 2,418
31 TR. 5 ST. CULV. PIPE 1.6 MM TH. 300 MM DIAM.

18.5000 m 130.0000 155.0000 19.23% 100.0000 -23.08 % 187.0200 43.86 %
2,405.00 2,867.50 463 1,850.00 -555 3,459.87 1,055

32  TRENCH DRAIN
75.0000 m 130.0000 210.0000 61.54% 200.0000 53.85 % 252.6600 94.35 %

9,750.00 15,750.00 6,000 15,000.00 5,250 18,949.50 9,200
STORM SEWER

33 CATCH BASIN TYPE 1L
3.0000 EACH 1,500.0000 1,225.0000 -18.33% 1,500.0000 0.00 % 1,170.0000 -22.00 %

4,500.00 3,675.00 -825 4,500.00 0 3,510.00 -990
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STORM SEWER
34 CATCH BASIN TYPE 2 WITH BAFFLE TYPE FLOW RESTRICTOR

4.0000 EACH 2,500.0000 8,675.0000 247.00% 6,000.0000 140.00 % 5,400.0000 116.00 %
10,000.00 34,700.00 24,700 24,000.00 14,000 21,600.00 11,600

35 CATCH BASIN TYPE 2 1500 MM DIAM.
1.0000 EACH 3,250.0000 3,975.0000 22.31% 3,000.0000 -7.69 % 4,400.0000 35.38 %

3,250.00 3,975.00 725 3,000.00 -250 4,400.00 1,150
36 CATCH BASIN TYPE 1

39.0000 EACH 650.0000 850.0000 30.77% 1,500.0000 130.77 % 990.0000 52.31 %
25,350.00 33,150.00 7,800 58,500.00 33,150 38,610.00 13,260

37 CATCH BASIN TYPE 2 1200 MM DIAM.
15.0000 EACH 1,300.0000 2,500.0000 92.31% 2,500.0000 92.31 % 1,590.0000 22.31 %

19,500.00 37,500.00 18,000 37,500.00 18,000 23,850.00 4,350
38 CATCH BASIN TYPE 2 1350 MM DIAM.

1.0000 EACH 2,000.0000 2,950.0000 47.50% 4,000.0000 100.00 % 3,700.0000 85.00 %
2,000.00 2,950.00 950 4,000.00 2,000 3,700.00 1,700

39 TESTING STORM SEWER PIPE
1534.0000 m 3.2500 3.7500 15.38% 3.0000 -7.69 % 5.2500 61.54 %

4,985.50 5,752.50 767 4,602.00 -384 8,053.50 3,068
40 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.

445.5000 m 65.0000 75.0000 15.38% 75.0000 15.38 % 203.4100 212.94 %
28,957.50 33,412.50 4,455 33,412.50 4,455 90,619.16 61,662

41 PLAIN CONC. STORM SEWER PIPE 600 MM DIAM.
336.0000 m 110.0000 130.0000 18.18% 135.0000 22.73 % 236.2300 114.75 %

36,960.00 43,680.00 6,720 45,360.00 8,400 79,373.28 42,413
42 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

1243.5000 m 85.0000 80.0000 -5.88% 100.0000 17.65 % 223.1000 162.47 %
105,697.50 99,480.00 -6,218 124,350.00 18,653 277,424.85 171,727

43 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
272.5000 m 130.0000 120.0000 -7.69% 125.0000 -3.85 % 242.7700 86.75 %

35,425.00 32,700.00 -2,725 34,062.50 -1,363 66,154.83 30,730
44 CL. V REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

33.0000 m 165.0000 160.0000 -3.03% 175.0000 6.06 % 285.5200 73.04 %
5,445.00 5,280.00 -165 5,775.00 330 9,422.16 3,977
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STORM SEWER
45 CL. V REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

3.0000 m 200.0000 220.0000 10.00% 250.0000 25.00 % 620.6700 210.33 %
600.00 660.00 60 750.00 150 1,862.01 1,262

SANITARY SEWER
46  STEEL PIPE CASING 1350 MM DIAM.

92.0000 m 570.0000 680.0000 19.30% 500.0000 -12.28 % 1,200.6400 110.64 %
52,440.00 62,560.00 10,120 46,000.00 -6,440 110,458.88 58,019

STRUCTURE
47 STRUCTURE EXCAVATION CLASS A INCL. HAUL

3352.0000 m3 20.0000 18.0000 -10.00% 10.0000 -50.00 % 18.3100 -8.45 %
67,040.00 60,336.00 -6,704 33,520.00 -33,520 61,375.12 -5,665

48 SHORING OR EXTRA EXCAVATION CL. A
L.S. -59.64% -65.02 % -92.47 %

185,836.00 75,000.00 -110,836 65,000.00 -120,836 14,000.00 -171,836
49 GRAVEL BACKFILL FOR WALL

1280.0000 m3 24.0000 20.2500 -15.63% 35.0000 45.83 % 23.5400 -1.92 %
30,720.00 25,920.00 -4,800 44,800.00 14,080 30,131.20 -589

50 EPOXY-COATED ST. REINF. BAR FOR SUBSTRUCTURE
77.0000 kg 1.5000 1.5000 0.00% 2.0000 33.33 % 2.1000 40.00 %

115.50 115.50 0 154.00 39 161.70 46
51 ST. REINF. BAR FOR BRIDGE

47150.0000 kg 1.0000 1.0000 0.00% 1.0000 0.00 % 1.5800 58.00 %
47,150.00 47,150.00 0 47,150.00 0 74,497.00 27,347

52 ST. REINF. BAR FOR RETAINING WALLS
34328.0000 kg 1.0000 1.0000 0.00% 1.2500 25.00 % 1.5800 58.00 %

34,328.00 34,328.00 0 42,910.00 8,582 54,238.24 19,910
53 LEAN CONCRETE

511.0000 m3 350.0000 135.0000 -61.43% 80.0000 -77.14 % 94.5100 -73.00 %
178,850.00 68,985.00 -109,865 40,880.00 -137,970 48,294.61 -130,555

54 CONC. CLASS 28 FOR RETAINING WALLS
907.0000 m3 420.0000 450.0000 7.14% 300.0000 -28.57 % 336.0000 -20.00 %

380,940.00 408,150.00 27,210 272,100.00 -108,840 304,752.00 -76,188
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STRUCTURE
55 CONC. CLASS 28 FOR BRIDGE

479.4000 m3 420.0000 450.0000 7.14% 400.0000 -4.76 % 441.0000 5.00 %
201,348.00 215,730.00 14,382 191,760.00 -9,588 211,415.40 10,067

56 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00
57 SUPERSTRUCTURE - SE 192ND AVENUE U'XING

L.S. -26.00% 0.00 % 58.05 %
300,000.00 222,000.00 -78,000 300,000.00 0 474,142.30 174,142

58 SUPERSTRUCTURE - QUARRY ROAD 14/18 O'XING WIDENING
L.S. 108.33% 233.33 % 57.50 %

24,000.00 50,000.00 26,000 80,000.00 56,000 37,800.00 13,800
59 CONDUIT PIPE 53 MM DIAM.

301.0000 m 30.0000 46.0000 53.33% 46.0000 53.33 % 36.0900 20.30 %
9,030.00 13,846.00 4,816 13,846.00 4,816 10,863.09 1,833

60  CONDUIT PIPE 200MM DIAM.
85.0000 m 100.0000 100.0000 0.00% 65.0000 -35.00 % 49.2200 -50.78 %

8,500.00 8,500.00 0 5,525.00 -2,975 4,183.70 -4,316
61 TRAFFIC BARRIER

105.5000 m 200.0000 175.0000 -12.50% 400.0000 100.00 % 410.0700 105.04 %
21,100.00 18,462.50 -2,638 42,200.00 21,100 43,262.39 22,162

SURFACING
62 BALLAST

1000.0000 m3 7.0000 17.0000 142.86% 30.0000 328.57 % 23.5400 236.29 %
7,000.00 17,000.00 10,000 30,000.00 23,000 23,540.00 16,540

63 CRUSHED SURFACING BASE COURSE
42897.0000 t 12.0000 8.0000 -33.33% 8.5000 -29.17 % 13.1200 9.33 %

514,764.00 343,176.00 -171,588 364,624.50 -150,140 562,808.64 48,045
LIQUID ASPHALT

64 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

67,200.00 67,200.00 67,200.00 67,200.00
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CEMENT CONCRETE PAVEMENT
65 BRIDGE APPROACH SLAB

137.0000 m2 800.0000 175.0000 -78.13% 125.0000 -84.38 % 409.0400 -48.87 %
109,600.00 23,975.00 -85,625 17,125.00 -92,475 56,038.48 -53,562

ASPHALT CONCRETE PAVEMENT
66 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
27,260.00 27,260.00 27,260.00 27,260.00

67 PLANING BITUMINOUS PAVEMENT
21116.0000 m2 4.0000 2.2500 -43.75% 1.5000 -62.50 % 0.7300 -81.75 %

84,464.00 47,511.00 -36,953 31,674.00 -52,790 15,414.68 -69,049
68 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-22

6307.0000 t 34.0000 38.0000 11.76% 38.0000 11.76 % 40.2700 18.44 %
214,438.00 239,666.00 25,228 239,666.00 25,228 253,982.89 39,545

69 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22
980.0000 t 40.0000 40.5000 1.25% 40.0000 0.00 % 43.4200 8.55 %

39,200.00 39,690.00 490 39,200.00 0 42,551.60 3,352
70 ASPHALT CONC. PAVEMENT CL. A PG 64-22

13505.0000 t 39.0000 36.5000 -6.41% 38.0000 -2.56 % 40.2700 3.26 %
526,695.00 492,932.50 -33,763 513,190.00 -13,505 543,846.35 17,151

71 ASPHALT CONC. PAVEMENT  CL. E PG 64-22
37514.0000 t 35.0000 33.5000 -4.29% 35.0000 0.00 % 37.8500 8.14 %

1,312,990.00 1,256,719.00 -56,271 1,312,990.00 0 1,419,904.90 106,915
72  ASPHALT CONC. PAVEMENT CL. STONE MATRIX 12.5 MM PG70-22

14603.0000 t 40.0000 46.5000 16.25% 50.0000 25.00 % 53.6000 34.00 %
584,120.00 679,039.50 94,920 730,150.00 146,030 782,720.80 198,601

73  STABILIZATION ADDITIVE
EST. 0.00% 0.00 % 0.00 %

40,000.00 40,000.00 40,000.00 40,000.00
74  MINERAL FILLER

EST. 0.00% 0.00 % 0.00 %
70,000.00 70,000.00 70,000.00 70,000.00

75 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

67,510.00 67,510.00 67,510.00 67,510.00
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ASPHALT CONCRETE PAVEMENT
76 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
27,470.00 27,470.00 27,470.00 27,470.00

77  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

4,840.00 4,840.00 4,840.00 4,840.00
EROSION CONTROL AND PLANTING

78 TOPSOIL TYPE A
4353.0000 m3 24.0000 17.0000 -29.17% 24.0000 0.00 % 25.2000 5.00 %

104,472.00 74,001.00 -30,471 104,472.00 0 109,695.60 5,224
79 TOPSOIL TYPE B

2361.0000 m3 16.8000 10.6500 -36.61% 15.0000 -10.71 % 18.9000 12.50 %
39,664.80 25,144.65 -14,520 35,415.00 -4,250 44,622.90 4,958

80 TOPSOIL TYPE C
4939.0000 m3 19.2000 15.0000 -21.88% 18.0000 -6.25 % 18.9000 -1.56 %

94,828.80 74,085.00 -20,744 88,902.00 -5,927 93,347.10 -1,482
81  SEEDING, FERTILIZING, AND MULCHING - SEED MIX A

0.5000 ha 9,600.0000 2,500.0000 -73.96% 5,400.0000 -43.75 % 5,623.5000 -41.42 %
4,800.00 1,250.00 -3,550 2,700.00 -2,100 2,811.75 -1,988

82  SEEDING, FERTILIZING, AND MULCHING - SEED MIX B
2.5000 ha 7,200.0000 3,050.0000 -57.64% 2,600.0000 -63.89 % 6,121.5000 -14.98 %

18,000.00 7,625.00 -10,375 6,500.00 -11,500 15,303.75 -2,696
83  SEEDING, FERTILIZING, AND MULCHING - SEED MIX C

2.7000 ha 3,600.0000 2,400.0000 -33.33% 2,700.0000 -25.00 % 2,676.5200 -25.65 %
9,720.00 6,480.00 -3,240 7,290.00 -2,430 7,226.60 -2,493

84  SEEDING, FERTILIZING, AND MULCHING - SEED MIX D
0.9900 ha 3,600.0000 3,450.0000 -4.17% 3,800.0000 5.56 % 3,621.9300 0.61 %

3,564.00 3,415.50 -149 3,762.00 198 3,585.71 22
85  SEEDING, FERTILIZING, AND MULCHING - SEED MIX E

2.4000 ha 3,600.0000 2,700.0000 -25.00% 2,600.0000 -27.78 % 2,730.3000 -24.16 %
8,640.00 6,480.00 -2,160 6,240.00 -2,400 6,552.72 -2,087

86 EROSION CONTROL BLANKET
1050.0000 m2 15.0000 6.0000 -60.00% 6.0000 -60.00 % 6.2400 -58.40 %

15,750.00 6,300.00 -9,450 6,300.00 -9,450 6,552.00 -9,198
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EROSION CONTROL AND PLANTING
87 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
255,000.00 255,000.00 255,000.00 255,000.00

88 NOXIOUS WEED CONTROL
EST. 0.00% 0.00 % 0.00 %

8,500.00 8,500.00 8,500.00 8,500.00
89  ROADSIDE RESTORATION PLANT MIX A

L.S. -55.29% -3.13 % 1.71 %
67,100.00 30,000.00 -37,100 65,000.00 -2,100 68,250.00 1,150

90  ROADSIDE RESTORATION PLANT MIX B
L.S. 78.57% 66.67 % 75.00 %

1,680.00 3,000.00 1,320 2,800.00 1,120 2,940.00 1,260
91  ROADSIDE RESTORATION PLANT MIX C

L.S. 3.09% 26.46 % 32.78 %
7,275.00 7,500.00 225 9,200.00 1,925 9,660.00 2,385

92  ROADSIDE RESTORATION PLANT MIX D
L.S. 1.08% 14.56 % 20.28 %

7,420.00 7,500.00 80 8,500.00 1,080 8,925.00 1,505
93  BARK MULCH

850.0000 m3 35.1000 24.0000 -31.62% 32.0000 -8.83 % 52.1900 48.69 %
29,835.00 20,400.00 -9,435 27,200.00 -2,635 44,361.50 14,527

TRAFFIC
94 SINGLE FACED MOUNTABLE CEMENT CONC. CURB

1072.0000 m 25.0000 21.0000 -16.00% 20.0000 -20.00 % 27.5600 10.24 %
26,800.00 22,512.00 -4,288 21,440.00 -5,360 29,544.32 2,744

95 BEAM GUARDRAIL TYPE 1
3428.0000 m 35.0000 36.0000 2.86% 36.0000 2.86 % 37.4800 7.09 %

119,980.00 123,408.00 3,428 123,408.00 3,428 128,481.44 8,501
96 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

7.0000 EACH 1,000.0000 1,500.0000 50.00% 1,500.0000 50.00 % 1,533.0000 53.30 %
7,000.00 10,500.00 3,500 10,500.00 3,500 10,731.00 3,731

97 BEAM GUARDRAIL FLARED TERMINAL
17.0000 EACH 2,000.0000 1,450.0000 -27.50% 1,400.0000 -30.00 % 1,470.0000 -26.50 %

34,000.00 24,650.00 -9,350 23,800.00 -10,200 24,990.00 -9,010



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X301 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006115 REGION NO : 4 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : 0L2530
HWY : SR 014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 14
S.E. 192ND AVE. INTERCHANGE

00X301

MAX J. KUNEY COMPANY WILDISH STANDARD PAVING CO. TRI-STATE CONSTRUCTION, INC.
120 N RALPH ST 3600 WILDISH LANE 320 - 106TH AVE NE
99202-4795 97408-4616 98004-5732

PROJECT : SPOKANE   WA  992020008 EUGENE   OR  974010428 BELLEVUE   WA  980093686

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/23/2001
06:52

DOT_RGGB01

 NH-0014(038)

TRAFFIC
98 BEAM GUARDRAIL BURIED TERMINAL

4.0000 EACH 700.0000 525.0000 -25.00% 500.0000 -28.57 % 525.0000 -25.00 %
2,800.00 2,100.00 -700 2,000.00 -800 2,100.00 -700

99 BEAM GUARDRAIL ANCHOR TYPE 4
21.0000 EACH 400.0000 525.0000 31.25% 500.0000 25.00 % 535.5000 33.88 %

8,400.00 11,025.00 2,625 10,500.00 2,100 11,245.50 2,846
100 RAISING EXISTING BEAM GUARDRAIL

1433.0000 m 12.0000 7.6500 -36.25% 8.0000 -33.33 % 7.9900 -33.42 %
17,196.00 10,962.45 -6,234 11,464.00 -5,732 11,449.67 -5,746

101  SINGLE SLOPE CONC. BARRIER - CAST-IN-PLACE
912.0000 m 175.0000 175.0000 0.00% 190.0000 8.57 % 172.2400 -1.58 %

159,600.00 159,600.00 0 173,280.00 13,680 157,082.88 -2,517
102  SINGLE SLOPE CONC. BARRIER - PRECAST

3692.0000 m 65.0000 125.0000 92.31% 135.0000 107.69 % 168.8000 159.69 %
239,980.00 461,500.00 221,520 498,420.00 258,440 623,209.60 383,230

103 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION
1.0000 EACH 4,000.0000 5,000.0000 25.00% 4,000.0000 0.00 % 3,570.0000 -10.75 %

4,000.00 5,000.00 1,000 4,000.00 0 3,570.00 -430
104 TEMPORARY CONC. BARRIER

9174.0000 m 40.0000 35.0000 -12.50% 40.0000 0.00 % 49.2100 23.02 %
366,960.00 321,090.00 -45,870 366,960.00 0 451,452.54 84,493

105 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
1445.0000 m 18.0000 10.0000 -44.44% 5.0000 -72.22 % 15.7500 -12.50 %

26,010.00 14,450.00 -11,560 7,225.00 -18,785 22,758.75 -3,251
106 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH 2,300.0000 3,600.0000 56.52% 3,000.0000 30.43 % 3,765.3000 63.71 %
11,500.00 18,000.00 6,500 15,000.00 3,500 18,826.50 7,327

107 RESETTING IMPACT ATTENUATOR
2.0000 EACH 750.0000 3,925.0000 423.33% 1,000.0000 33.33 % 4,116.0000 448.80 %

1,500.00 7,850.00 6,350 2,000.00 500 8,232.00 6,732
108 FLEXIBLE GUIDE POST

211.0000 EACH 23.0000 30.5000 32.61% 30.0000 30.43 % 31.5000 36.96 %
4,853.00 6,435.50 1,583 6,330.00 1,477 6,646.50 1,794
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TRAFFIC
109 PAINT LINE

35787.0000 m 0.3000 0.2900 -3.33% 0.3000 0.00 % 0.2900 -3.33 %
10,736.10 10,378.23 -358 10,736.10 0 10,378.23 -358

110 PROFILED PLASTIC LINE
13655.0000 m 2.5000 2.1000 -16.00% 2.0000 -20.00 % 2.1000 -16.00 %

34,137.50 28,675.50 -5,462 27,310.00 -6,828 28,675.50 -5,462
111 PLASTIC DROP LANE LINE

1600.0000 m 2.5000 1.5500 -38.00% 1.5000 -40.00 % 1.5800 -36.80 %
4,000.00 2,480.00 -1,520 2,400.00 -1,600 2,528.00 -1,472

112 PLASTIC WIDE LINE
5675.0000 m 5.0000 2.3000 -54.00% 2.2500 -55.00 % 2.3600 -52.80 %

28,375.00 13,052.50 -15,323 12,768.75 -15,606 13,393.00 -14,982
113 PLASTIC CROSSWALK LINE

179.0000 m2 25.0000 20.0000 -20.00% 18.0000 -28.00 % 18.9000 -24.40 %
4,475.00 3,580.00 -895 3,222.00 -1,253 3,383.10 -1,092

114 PLASTIC STOP LINE
136.0000 m 14.0000 16.0000 14.29% 15.0000 7.14 % 15.7500 12.50 %

1,904.00 2,176.00 272 2,040.00 136 2,142.00 238
115 PLASTIC TRAFFIC ARROW

44.0000 EACH 35.0000 56.0000 60.00% 55.0000 57.14 % 57.7500 65.00 %
1,540.00 2,464.00 924 2,420.00 880 2,541.00 1,001

116 PLASTIC HOV LANE SYMBOL TYPE 1
4.0000 EACH 35.0000 160.0000 357.14% 150.0000 328.57 % 157.5000 350.00 %

140.00 640.00 500 600.00 460 630.00 490
117 PLASTIC DRAINAGE MARKING

20.0000 EACH 15.0000 30.0000 100.00% 29.0000 93.33 % 30.4500 103.00 %
300.00 600.00 300 580.00 280 609.00 309

118 RAISED PAVEMENT MARKER TYPE 2
29.7300 HUND 275.0000 310.0000 12.73% 300.0000 9.09 % 315.0000 14.55 %

8,175.75 9,216.30 1,041 8,919.00 743 9,364.95 1,189
119 TEMPORARY PAVEMENT MARKING

29610.0000 m 0.3000 1.6000 433.33% 1.7500 483.33 % 1.5800 426.67 %
8,883.00 47,376.00 38,493 51,817.50 42,935 46,783.80 37,901



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X301 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006115 REGION NO : 4 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : 0L2530
HWY : SR 014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 14
S.E. 192ND AVE. INTERCHANGE

00X301

MAX J. KUNEY COMPANY WILDISH STANDARD PAVING CO. TRI-STATE CONSTRUCTION, INC.
120 N RALPH ST 3600 WILDISH LANE 320 - 106TH AVE NE
99202-4795 97408-4616 98004-5732

PROJECT : SPOKANE   WA  992020008 EUGENE   OR  974010428 BELLEVUE   WA  980093686

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/23/2001
06:52

DOT_RGGB01

 NH-0014(038)

TRAFFIC
120 PERMANENT SIGNING

L.S. 50.38% 80.45 % 89.47 %
33,250.00 50,000.00 16,750 60,000.00 26,750 63,000.00 29,750

121 SIGN BRIDGE NO. 1
L.S. -16.67% 8.33 % 13.75 %

60,000.00 50,000.00 -10,000 65,000.00 5,000 68,250.00 8,250
122 SIGN BRIDGE NO. 2

L.S. -16.67% 8.33 % 13.75 %
60,000.00 50,000.00 -10,000 65,000.00 5,000 68,250.00 8,250

123 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 14.29% 14.29 % 20.00 %

35,000.00 40,000.00 5,000 40,000.00 5,000 42,000.00 7,000
124 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 14.29% 14.29 % 20.00 %
35,000.00 40,000.00 5,000 40,000.00 5,000 42,000.00 7,000

125 ILLUMINATION SYSTEM
L.S. 44.78% 44.78 % 65.46 %

96,700.00 140,000.00 43,300 140,000.00 43,300 160,000.00 63,300
126 ILLUMINATION SYSTEM MODIFICATION

L.S. 29.87% 29.87 % 44.30 %
69,300.00 90,000.00 20,700 90,000.00 20,700 100,000.00 30,700

127  TRAFFIC SIGNAL SYSTEM
L.S. 81.24% 122.58 % 138.47 %

62,900.00 114,000.00 51,100 140,000.00 77,100 150,000.00 87,100
128  TRAFFIC SIGNAL SYSTEM MODIFICATION

L.S. 33.93% 7.14 % 25.00 %
11,200.00 15,000.00 3,800 12,000.00 800 14,000.00 2,800

129 SEQUENTIAL ARROW SIGN
17280.0000 HR 4.0000 3.7500 -6.25% 0.5000 -87.50 % 1.2000 -70.00 %

69,120.00 64,800.00 -4,320 8,640.00 -60,480 20,736.00 -48,384
130 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 15,000.0000 15,500.0000 3.33% 10,000.0000 -33.33 % 16,000.0000 6.67 %
30,000.00 31,000.00 1,000 20,000.00 -10,000 32,000.00 2,000
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TRAFFIC
131 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1820.0000 HR 2.0000 4.5000 125.00% 2.0000 0.00 % 3.0000 50.00 %
3,640.00 8,190.00 4,550 3,640.00 0 5,460.00 1,820

132 TYPE III BARRICADE
10.0000 EACH 130.0000 250.0000 92.31% 150.0000 15.38 % 135.0000 3.85 %

1,300.00 2,500.00 1,200 1,500.00 200 1,350.00 50
133 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 16.67% 66.67 % -26.67 %
30,000.00 35,000.00 5,000 50,000.00 20,000 22,000.00 -8,000

134 TRAFFIC CONTROL LABOR
4940.0000 HR 36.0000 38.7500 7.64% 40.0000 11.11 % 36.0000 0.00 %

177,840.00 191,425.00 13,585 197,600.00 19,760 177,840.00 0
135 TRAFFIC CONTROL VEHICLE

302.0000 DAY 50.0000 90.0000 80.00% 100.0000 100.00 % 62.0000 24.00 %
15,100.00 27,180.00 12,080 30,200.00 15,100 18,724.00 3,624

136 TRAFFIC CONTROL SUPERVISOR
1920.0000 HR 35.0000 45.0000 28.57% 40.0000 14.29 % 38.0000 8.57 %

67,200.00 86,400.00 19,200 76,800.00 9,600 72,960.00 5,760
137 CONSTRUCTION SIGNS CLASS A

56.7000 m2 140.0000 150.0000 7.14% 200.0000 42.86 % 193.7500 38.39 %
7,938.00 8,505.00 567 11,340.00 3,402 10,985.63 3,048

OTHER ITEMS
138 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6889.0000 m3 18.0000 15.0000 -16.67% 15.0000 -16.67 % 22.2400 23.56 %
124,002.00 103,335.00 -20,667 103,335.00 -20,667 153,211.36 29,209

139 SHORING OR EXTRA EXCAVATION CLASS B
2880.0000 m2 5.5000 7.5000 36.36% 5.0000 -9.09 % 10.7600 95.64 %

15,840.00 21,600.00 5,760 14,400.00 -1,440 30,988.80 15,149
140 GRAVEL BACKFILL FOR DRAIN

38.0000 m3 30.0000 35.5000 18.33% 40.0000 33.33 % 37.9300 26.43 %
1,140.00 1,349.00 209 1,520.00 380 1,441.34 301

141 CONTROLLED DENSITY FILL
314.0000 m3 12.0000 86.0000 616.67% 80.0000 566.67 % 180.5000 1,404.17%

3,768.00 27,004.00 23,236 25,120.00 21,352 56,677.00 52,909



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X301 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006115 REGION NO : 4 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : 0L2530
HWY : SR 014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 14
S.E. 192ND AVE. INTERCHANGE

00X301

MAX J. KUNEY COMPANY WILDISH STANDARD PAVING CO. TRI-STATE CONSTRUCTION, INC.
120 N RALPH ST 3600 WILDISH LANE 320 - 106TH AVE NE
99202-4795 97408-4616 98004-5732

PROJECT : SPOKANE   WA  992020008 EUGENE   OR  974010428 BELLEVUE   WA  980093686

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/23/2001
06:52

DOT_RGGB01

 NH-0014(038)

OTHER ITEMS
142 WATER

14620.0000 m3 6.0000 5.0000 -16.67% 2.5000 -58.33 % 3.7000 -38.33 %
87,720.00 73,100.00 -14,620 36,550.00 -51,170 54,094.00 -33,626

143 CONC. CLASS 20
38.5000 m3 100.0000 125.0000 25.00% 150.0000 50.00 % 435.9300 335.93 %

3,850.00 4,812.50 963 5,775.00 1,925 16,783.31 12,933
144 PLUGGING EXISTING PIPE

6.0000 EACH 150.0000 230.0000 53.33% 150.0000 0.00 % 150.0000 0.00 %
900.00 1,380.00 480 900.00 0 900.00 0

145 CONC. SLOPE PROTECTION
180.0000 m2 42.0000 45.5000 8.33% 50.0000 19.05 % 199.5200 375.05 %

7,560.00 8,190.00 630 9,000.00 1,440 35,913.60 28,354
146 CHAIN LINK FENCE TYPE 3

2703.0000 m 20.0000 14.5000 -27.50% 15.0000 -25.00 % 20.6700 3.35 %
54,060.00 39,193.50 -14,867 40,545.00 -13,515 55,871.01 1,811

147 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
15.0000 EACH 120.0000 250.0000 108.33% 300.0000 150.00 % 252.0000 110.00 %

1,800.00 3,750.00 1,950 4,500.00 2,700 3,780.00 1,980
148  FLEXIBLE ROCKFALL FENCE

240.0000 m 600.0000 442.0000 -26.33% 450.0000 -25.00 % 463.1700 -22.80 %
144,000.00 106,080.00 -37,920 108,000.00 -36,000 111,160.80 -32,839

149 STRUCTURAL EARTH WALL
444.0000 m2 190.0000 200.0000 5.26% 200.0000 5.26 % 219.0300 15.28 %

84,360.00 88,800.00 4,440 88,800.00 4,440 97,249.32 12,889
150  WELDED WIRE WALL

96.0000 m2 160.0000 135.0000 -15.63% 150.0000 -6.25 % 251.1300 56.96 %
15,360.00 12,960.00 -2,400 14,400.00 -960 24,108.48 8,748

151 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
152 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1170.0000 m3 18.0000 25.0000 38.89% 26.0000 44.44 % 20.9300 16.28 %
21,060.00 29,250.00 8,190 30,420.00 9,360 24,488.10 3,428
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OTHER ITEMS
153 ADJUST INLET

2.0000 EACH 350.0000 560.0000 60.00% 500.0000 42.86 % 480.0000 37.14 %
700.00 1,120.00 420 1,000.00 300 960.00 260

154 CONNECTION TO DRAINAGE STRUCTURE
7.0000 EACH 300.0000 460.0000 53.33% 2,000.0000 566.67 % 230.0000 -23.33 %

2,100.00 3,220.00 1,120 14,000.00 11,900 1,610.00 -490
155 MANHOLE 1200 MM DIAM. TYPE 1

3.0000 EACH 2,500.0000 2,260.0000 -9.60% 2,500.0000 0.00 % 2,200.0000 -12.00 %
7,500.00 6,780.00 -720 7,500.00 0 6,600.00 -900

156 ADJUST CATCH BASIN
9.0000 EACH 250.0000 525.0000 110.00% 500.0000 100.00 % 420.0000 68.00 %

2,250.00 4,725.00 2,475 4,500.00 2,250 3,780.00 1,530
157 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

10.0000 EACH 200.0000 335.0000 67.50% 500.0000 150.00 % 260.0000 30.00 %
2,000.00 3,350.00 1,350 5,000.00 3,000 2,600.00 600

158 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 357.14% 42.86 % 8.57 %

3,500.00 16,000.00 12,500 5,000.00 1,500 3,800.00 300
159 FORCE ACCOUNT DETOUR MAINTENANCE

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

160 TRAINING
2000.0000 HR 2.0000 2.0000 0.00% 1.0000 -50.00 % 2.0000 0.00 %

4,000.00 4,000.00 0 2,000.00 -2,000 4,000.00 0
161 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
35,500.00 35,500.00 35,500.00 35,500.00

162 TRIMMING AND CLEANUP
L.S. 10.64% -57.45 % -67.23 %

23,500.00 26,000.00 2,500 10,000.00 -13,500 7,700.00 -15,800
163 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00
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OTHER ITEMS
164 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-21.00 -21.00 -21.00 -21.00

165 SPILL PREVENTION PLAN
L.S. 150.00% 100.00 % 400.00 %

1,000.00 2,500.00 1,500 2,000.00 1,000 5,000.00 4,000
166 FIELD OFFICE BUILDING

L.S. 191.67% -50.00 % 58.33 %
12,000.00 35,000.00 23,000 6,000.00 -6,000 19,000.00 7,000

167 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
2010.0000 m 12.0000 13.7500 14.58% 12.0000 0.00 % 5.2500 -56.25 %

24,120.00 27,637.50 3,518 24,120.00 0 10,552.50 -13,568
168 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

351.0000 m2 10.0000 3.7500 -62.50% 5.0000 -50.00 % 2.3900 -76.10 %
3,510.00 1,316.25 -2,194 1,755.00 -1,755 838.89 -2,671

169 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
640.0000 m2 10.0000 5.0000 -50.00% 5.0000 -50.00 % 3.7700 -62.30 %

6,400.00 3,200.00 -3,200 3,200.00 -3,200 2,412.80 -3,987
170 SHOTCRETE FACING

66.0000 m2 100.0000 165.0000 65.00% 275.0000 175.00 % 59.0000 -41.00 %
6,600.00 10,890.00 4,290 18,150.00 11,550 3,894.00 -2,706

171  VERIFICATION TEST
2.0000 EACH 5,000.0000 4,000.0000 -20.00% 1,500.0000 -70.00 % 1,890.0000 -62.20 %

10,000.00 8,000.00 -2,000 3,000.00 -7,000 3,780.00 -6,220
172  CONCRETE FASCIA PANEL

78.0000 m2 100.0000 325.0000 225.00% 300.0000 200.00 % 263.7500 163.75 %
7,800.00 25,350.00 17,550 23,400.00 15,600 20,572.50 12,773

173  SOIL NAIL - EPOXY COATED
47.0000 EACH 400.0000 500.0000 25.00% 600.0000 50.00 % 462.0000 15.50 %

18,800.00 23,500.00 4,700 28,200.00 9,400 21,714.00 2,914
174  PREFABRICATED DRAINAGE MATERIAL

22.0000 m2 80.0000 15.0000 -81.25% 250.0000 212.50 % 22.5900 -71.76 %
1,760.00 330.00 -1,430 5,500.00 3,740 496.98 -1,263



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X301 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
CONTRACT NO: 006115 REGION NO : 4 AWARDED ON : Jun 11 2001
VERSION NO : 4 WORK ORDER# : 0L2530
HWY : SR 014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 14
S.E. 192ND AVE. INTERCHANGE

00X301

MAX J. KUNEY COMPANY WILDISH STANDARD PAVING CO. TRI-STATE CONSTRUCTION, INC.
120 N RALPH ST 3600 WILDISH LANE 320 - 106TH AVE NE
99202-4795 97408-4616 98004-5732

PROJECT : SPOKANE   WA  992020008 EUGENE   OR  974010428 BELLEVUE   WA  980093686

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/23/2001
06:52

DOT_RGGB01

 NH-0014(038)

OTHER ITEMS
175  BACKFILL FOR SAND DRAINS INCL. HAUL

1490.0000 m3 6.5000 18.5000 184.62% 55.0000 746.15 % 28.7700 342.62 %
9,685.00 27,565.00 17,880 81,950.00 72,265 42,867.30 33,182

176  CONCRETE PIPE MARKER
4.0000 EACH 150.0000 110.0000 -26.67% 50.0000 -66.67 % 48.0000 -68.00 %

600.00 440.00 -160 200.00 -400 192.00 -408
177  GEOSYNTHETIC CLAY LINER

4200.0000 m2 8.0000 6.0000 -25.00% 15.0000 87.50 % 20.3300 154.13 %
33,600.00 25,200.00 -8,400 63,000.00 29,400 85,386.00 51,786

178  MODIFY DRAINAGE STRUCTURE
L.S. 1,020.00% 500.00 % 260.00 %

500.00 5,600.00 5,100 3,000.00 2,500 1,800.00 1,300
179 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 7,500.0000 25,000.0000 233.33% 20,000.0000 166.67 % 23,000.0000 206.67 %
7,500.00 25,000.00 17,500 20,000.00 12,500 23,000.00 15,500

180 PRECAST CONC. BARRIER TYPE 2
25.0000 L.F. 100.0000 100.0000 0.00% 50.0000 -50.00 % 133.0000 33.00 %

2,500.00 2,500.00 0 1,250.00 -1,250 3,325.00 825
181 GATE VALVE 100 MM

1.0000 EACH 250.0000 560.0000 124.00% 100.0000 -60.00 % 260.0000 4.00 %
250.00 560.00 310 100.00 -150 260.00 10

182 BLOWOFF ASSEMBLY
1.0000 EACH 250.0000 2,250.0000 800.00% 700.0000 180.00 % 2,100.0000 740.00 %

250.00 2,250.00 2,000 700.00 450 2,100.00 1,850
183 SERVICE CONNECTION 50 MM DIAM.

1.0000 EACH 400.0000 1,025.0000 156.25% 300.0000 -25.00 % 1,444.0000 261.00 %
400.00 1,025.00 625 300.00 -100 1,444.00 1,044

184  HDPE PIPE FOR WATER MAIN 50MM DIAM.
240.0000 m 25.0000 31.0000 24.00% 50.0000 100.00 % 19.6900 -21.24 %

6,000.00 7,440.00 1,440 12,000.00 6,000 4,725.60 -1,274



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X301 REVISION NO : 1 BIDS OPENED ON : Jun  6 2001
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HWY : SR 014 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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MAX J. KUNEY COMPANY WILDISH STANDARD PAVING CO. TRI-STATE CONSTRUCTION, INC.
120 N RALPH ST 3600 WILDISH LANE 320 - 106TH AVE NE
99202-4795 97408-4616 98004-5732

PROJECT : SPOKANE   WA  992020008 EUGENE   OR  974010428 BELLEVUE   WA  980093686

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 829961
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 NH-0014(038)

OTHER ITEMS
185  COPPER PIPE FOR WATER MAIN 25MM DIAM.

80.0000 m 25.0000 42.0000 68.00% 80.0000 220.00 % 36.0900 44.36 %
2,000.00 3,360.00 1,360 6,400.00 4,400 2,887.20 887

CONTRACT TOTAL $15,293,657.95 $17,379,433.38 13.64% $18,182,420.85 18.89% $18,866,777.75 23.36%


