
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X306 REVISION NO : 1 BIDS OPENED ON : Apr  4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr  6 2001
VERSION NO : 2 WORK ORDER# : XL1007
HWY : SR 004 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 4
ROCKFALL STABILIZATION
MP 47 VIC.
00X306

ELTING INCORPORATED HI TECH ROCKFALL CONSTRUCTION INCJAL CONSTRUCTION, INC.
780 82ND DR 48120 NW HILLSIDE RD 123 SE 4TH - 97702
GLADSTONE OR  97027-1802 97116-76271 PO BOX 6269

PROJECT : CLACKAMAS   OR  970150366 FOREST GROVE   OR  971160674 BEND   OR  977086269

COUNTY(S) : COWLITZ CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100344

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
14:19

DOT_RGGB01

  , NH-0004(014)

PREPARATION
1 MOBILIZATION

L.S. 1.10% 40.00 % 66.67 %
30,000.00 30,330.00 330 42,000.00 12,000 50,000.00 20,000

2  SAFETY SCALING SUPERVISOR
200.0000 HR 120.0000 60.0000 -50.00% 62.0000 -48.33 % 75.0000 -37.50 %

24,000.00 12,000.00 -12,000 12,400.00 -11,600 15,000.00 -9,000
3  SAFETY SCALING LABOR

400.0000 HR 90.0000 56.0000 -37.78% 60.0000 -33.33 % 75.0000 -16.67 %
36,000.00 22,400.00 -13,600 24,000.00 -12,000 30,000.00 -6,000

GRADING
4 CRUSHED SURFACING BASE COURSE

600.0000 TON 12.0000 15.0000 25.00% 15.0000 25.00 % 13.0000 8.33 %
7,200.00 9,000.00 1,800 9,000.00 1,800 7,800.00 600

5  DEBRIS REMOVAL INCL. HAUL
4600.0000 C.Y. 13.5000 7.5000 -44.44% 15.0000 11.11 % 7.5000 -44.44 %

62,100.00 34,500.00 -27,600 69,000.00 6,900 34,500.00 -27,600
EROSION CONTROL AND PLANTING

6 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
TRAFFIC

7 PRECAST CONC. BARRIER TYPE 2
1320.0000 L.F. 22.7500 24.0000 5.49% 21.5000 -5.49 % 24.0000 5.49 %

30,030.00 31,680.00 1,650 28,380.00 -1,650 31,680.00 1,650
8 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

2160.0000 L.F. 5.0000 4.0000 -20.00% 3.4500 -31.00 % 3.8000 -24.00 %
10,800.00 8,640.00 -2,160 7,452.00 -3,348 8,208.00 -2,592

9 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 100.00% 75.00 % 500.00 %

1,500.00 3,000.00 1,500 2,625.00 1,125 9,000.00 7,500
10 TRAFFIC CONTROL LABOR

800.0000 HR 33.2500 36.0000 8.27% 35.0000 5.26 % 35.0000 5.26 %
26,600.00 28,800.00 2,200 28,000.00 1,400 28,000.00 1,400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X306 REVISION NO : 1 BIDS OPENED ON : Apr  4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr  6 2001
VERSION NO : 2 WORK ORDER# : XL1007
HWY : SR 004 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 4
ROCKFALL STABILIZATION
MP 47 VIC.
00X306

ELTING INCORPORATED HI TECH ROCKFALL CONSTRUCTION INCJAL CONSTRUCTION, INC.
780 82ND DR 48120 NW HILLSIDE RD 123 SE 4TH - 97702
GLADSTONE OR  97027-1802 97116-76271 PO BOX 6269

PROJECT : CLACKAMAS   OR  970150366 FOREST GROVE   OR  971160674 BEND   OR  977086269

COUNTY(S) : COWLITZ CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100344

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
14:19

DOT_RGGB01

  , NH-0004(014)

TRAFFIC
11 TRAFFIC CONTROL VEHICLE

35.0000 DAY 60.0000 100.0000 66.67% 50.0000 -16.67 % 30.0000 -50.00 %
2,100.00 3,500.00 1,400 1,750.00 -350 1,050.00 -1,050

12 TRAFFIC CONTROL SUPERVISOR
455.0000 HR 36.0000 40.0000 11.11% 36.0000 0.00 % 36.0000 0.00 %

16,380.00 18,200.00 1,820 16,380.00 0 16,380.00 0
13 CONSTRUCTION SIGNS CLASS A

244.0000 S.F. 15.0000 16.0000 6.67% 18.5000 23.33 % 12.0000 -20.00 %
3,660.00 3,904.00 244 4,514.00 854 2,928.00 -732

OTHER ITEMS
14  CONCRETE MODULAR BLOCK WALL

785.0000 EACH 100.0000 140.0000 40.00% 150.0000 50.00 % 166.0000 66.00 %
78,500.00 109,900.00 31,400 117,750.00 39,250 130,310.00 51,810

15 GABION CRIBBING
820.0000 C.Y. 100.0000 80.0000 -20.00% 90.0000 -10.00 % 76.0000 -24.00 %

82,000.00 65,600.00 -16,400 73,800.00 -8,200 62,320.00 -19,680
16   HIGH-IMPACT ROCKFALL FENCE

780.0000 L.F. 250.0000 275.0000 10.00% 230.0000 -8.00 % 260.0000 4.00 %
195,000.00 214,500.00 19,500 179,400.00 -15,600 202,800.00 7,800

17 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
18 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

19 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X306 REVISION NO : 1 BIDS OPENED ON : Apr  4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr  6 2001
VERSION NO : 2 WORK ORDER# : XL1007
HWY : SR 004 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 4
ROCKFALL STABILIZATION
MP 47 VIC.
00X306

ELTING INCORPORATED HI TECH ROCKFALL CONSTRUCTION INCJAL CONSTRUCTION, INC.
780 82ND DR 48120 NW HILLSIDE RD 123 SE 4TH - 97702
GLADSTONE OR  97027-1802 97116-76271 PO BOX 6269

PROJECT : CLACKAMAS   OR  970150366 FOREST GROVE   OR  971160674 BEND   OR  977086269

COUNTY(S) : COWLITZ CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100344

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
14:19

DOT_RGGB01

  , NH-0004(014)

OTHER ITEMS
20 SPILL PREVENTION PLAN

L.S. -25.00% -50.00 % 0.00 %
1,000.00 750.00 -250 500.00 -500 1,000.00 0

CONTRACT TOTAL $608,873.00 $598,707.00 -1.67% $618,954.00 1.66% $632,979.00 3.96%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X306 REVISION NO : 1 BIDS OPENED ON : Apr  4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr  6 2001
VERSION NO : 2 WORK ORDER# : XL1007
HWY : SR 004 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 4
ROCKFALL STABILIZATION
MP 47 VIC.
00X306

CORAL CONSTRUCTION COMPANY GOODFELLOW BROS., INC. DIAMACO INC
10780 SW CLUTTER RD 1407 N WALLA WALLA AVE 40 LAKE BELLEVUE DR STE 100
SHERWOOD OR 97140-9563 98801-1530

PROJECT : WILSONVILLE   OR  970700347 WENATCHEE   WA  988070598 BELLEVUE   WA  980052480

COUNTY(S) : COWLITZ CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
14:19

DOT_RGGB01

  , NH-0004(014)

PREPARATION
1 MOBILIZATION

L.S. 80.00% 18.70 % 116.67 %
30,000.00 54,000.00 24,000 35,610.00 5,610 65,000.00 35,000

2  SAFETY SCALING SUPERVISOR
200.0000 HR 120.0000 75.0000 -37.50% 80.0000 -33.33 % 65.0000 -45.83 %

24,000.00 15,000.00 -9,000 16,000.00 -8,000 13,000.00 -11,000
3  SAFETY SCALING LABOR

400.0000 HR 90.0000 75.0000 -16.67% 120.0000 33.33 % 60.0000 -33.33 %
36,000.00 30,000.00 -6,000 48,000.00 12,000 24,000.00 -12,000

GRADING
4 CRUSHED SURFACING BASE COURSE

600.0000 TON 12.0000 18.0000 50.00% 18.0000 50.00 % 30.0000 150.00 %
7,200.00 10,800.00 3,600 10,800.00 3,600 18,000.00 10,800

5  DEBRIS REMOVAL INCL. HAUL
4600.0000 C.Y. 13.5000 7.0000 -48.15% 7.0000 -48.15 % 10.0000 -25.93 %

62,100.00 32,200.00 -29,900 32,200.00 -29,900 46,000.00 -16,100
EROSION CONTROL AND PLANTING

6 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
TRAFFIC

7 PRECAST CONC. BARRIER TYPE 2
1320.0000 L.F. 22.7500 25.0000 9.89% 22.0000 -3.30 % 40.0000 75.82 %

30,030.00 33,000.00 2,970 29,040.00 -990 52,800.00 22,770
8 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

2160.0000 L.F. 5.0000 6.0000 20.00% 4.0000 -20.00 % 15.0000 200.00 %
10,800.00 12,960.00 2,160 8,640.00 -2,160 32,400.00 21,600

9 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 116.67% 66.67 % 233.33 %

1,500.00 3,250.00 1,750 2,500.00 1,000 5,000.00 3,500
10 TRAFFIC CONTROL LABOR

800.0000 HR 33.2500 30.0000 -9.77% 37.0000 11.28 % 29.0000 -12.78 %
26,600.00 24,000.00 -2,600 29,600.00 3,000 23,200.00 -3,400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X306 REVISION NO : 1 BIDS OPENED ON : Apr  4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr  6 2001
VERSION NO : 2 WORK ORDER# : XL1007
HWY : SR 004 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 4
ROCKFALL STABILIZATION
MP 47 VIC.
00X306

CORAL CONSTRUCTION COMPANY GOODFELLOW BROS., INC. DIAMACO INC
10780 SW CLUTTER RD 1407 N WALLA WALLA AVE 40 LAKE BELLEVUE DR STE 100
SHERWOOD OR 97140-9563 98801-1530

PROJECT : WILSONVILLE   OR  970700347 WENATCHEE   WA  988070598 BELLEVUE   WA  980052480

COUNTY(S) : COWLITZ CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
14:19

DOT_RGGB01

  , NH-0004(014)

TRAFFIC
11 TRAFFIC CONTROL VEHICLE

35.0000 DAY 60.0000 70.0000 16.67% 56.0000 -6.67 % 10.0000 -83.33 %
2,100.00 2,450.00 350 1,960.00 -140 350.00 -1,750

12 TRAFFIC CONTROL SUPERVISOR
455.0000 HR 36.0000 35.0000 -2.78% 38.0000 5.56 % 1.0000 -97.22 %

16,380.00 15,925.00 -455 17,290.00 910 455.00 -15,925
13 CONSTRUCTION SIGNS CLASS A

244.0000 S.F. 15.0000 14.0000 -6.67% 12.0000 -20.00 % 8.0000 -46.67 %
3,660.00 3,416.00 -244 2,928.00 -732 1,952.00 -1,708

OTHER ITEMS
14  CONCRETE MODULAR BLOCK WALL

785.0000 EACH 100.0000 175.0000 75.00% 180.0000 80.00 % 250.0000 150.00 %
78,500.00 137,375.00 58,875 141,300.00 62,800 196,250.00 117,750

15 GABION CRIBBING
820.0000 C.Y. 100.0000 85.0000 -15.00% 130.0000 30.00 % 200.0000 100.00 %

82,000.00 69,700.00 -12,300 106,600.00 24,600 164,000.00 82,000
16   HIGH-IMPACT ROCKFALL FENCE

780.0000 L.F. 250.0000 295.0000 18.00% 250.0000 0.00 % 250.0000 0.00 %
195,000.00 230,100.00 35,100 195,000.00 0 195,000.00 0

17 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
18 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

19 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00X306 REVISION NO : 1 BIDS OPENED ON : Apr  4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr  6 2001
VERSION NO : 2 WORK ORDER# : XL1007
HWY : SR 004 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 4
ROCKFALL STABILIZATION
MP 47 VIC.
00X306

CORAL CONSTRUCTION COMPANY GOODFELLOW BROS., INC. DIAMACO INC
10780 SW CLUTTER RD 1407 N WALLA WALLA AVE 40 LAKE BELLEVUE DR STE 100
SHERWOOD OR 97140-9563 98801-1530

PROJECT : WILSONVILLE   OR  970700347 WENATCHEE   WA  988070598 BELLEVUE   WA  980052480

COUNTY(S) : COWLITZ CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100065

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
14:19

DOT_RGGB01

  , NH-0004(014)

OTHER ITEMS
20 SPILL PREVENTION PLAN

L.S. -50.00% -50.00 % -50.00 %
1,000.00 500.00 -500 500.00 -500 500.00 -500

CONTRACT TOTAL $608,873.00 $676,679.00 11.14% $679,971.00 11.68% $839,910.00 37.95%


