
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

KIEWIT CONSTRUCTION COMPANY BALFOUR BEATTY CONSTRUCTION, INC.MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 231 SW 41ST ST 120 N RALPH ST

99202-4795

PROJECT : RENTON   WA  980561057 RENTON   WA  980554930 SPOKANE   WA  992020008

COUNTY(S) : KING CONTRACTOR NUMBER : 000427 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

PREPARATION
1 MOBILIZATION

L.S. -13.08% -12.50 % 3.50 %
4,000,000.00 3,476,606.00 -523,394 3,500,000.00 -500,000 4,140,000.00 140,000

2 CLEARING AND GRUBBING
10.0700 ha 7,500.0000 9,000.0000 20.00% 15,000.0000 100.00 % 13,000.0000 73.33 %

75,525.00 90,630.00 15,105 151,050.00 75,525 130,910.00 55,385
3  SELECTIVE CLEARING AND GRUBBING

EST. 0.00% 0.00 % 0.00 %
98,500.00 98,500.00 98,500.00 98,500.00

4 REMOVING DRAINAGE STRUCTURE
9.0000 EACH 295.0000 500.0000 69.49% 2,000.0000 577.97 % 660.0000 123.73 %

2,655.00 4,500.00 1,845 18,000.00 15,345 5,940.00 3,285
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -63.80% -9.50 % 8.60 %
110,500.00 40,000.00 -70,500 100,000.00 -10,500 120,000.00 9,500

6 REMOVING CEMENT CONC. CURB
199.0000 m 10.0000 5.0000 -50.00% 20.0000 100.00 % 11.6000 16.00 %

1,990.00 995.00 -995 3,980.00 1,990 2,308.40 318
7 REMOVING ASPHALT CONC. PAVEMENT

16130.0000 m2 5.0000 2.3000 -54.00% 2.0000 -60.00 % 4.2500 -15.00 %
80,650.00 37,099.00 -43,551 32,260.00 -48,390 68,552.50 -12,098

8 REMOVING CONC. BARRIER
31.0000 m 12.0000 60.0000 400.00% 100.0000 733.33 % 8.1000 -32.50 %

372.00 1,860.00 1,488 3,100.00 2,728 251.10 -121
9 REMOVING GUARDRAIL

1802.0000 m 6.2500 6.5000 4.00% 10.0000 60.00 % 6.1000 -2.40 %
11,262.50 11,713.00 451 18,020.00 6,758 10,992.20 -270

10 REMOVING GUARDRAIL ANCHOR
13.0000 EACH 175.0000 150.0000 -14.29% 500.0000 185.71 % 130.0000 -25.71 %

2,275.00 1,950.00 -325 6,500.00 4,225 1,690.00 -585
11 REMOVING TEMPORARY PAVEMENT MARKING

5920.0000 m 0.1500 1.2500 733.33% 1.5000 900.00 % 1.2500 733.33 %
888.00 7,400.00 6,512 8,880.00 7,992 7,400.00 6,512
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12 REMOVING PAINT LINE

7280.0000 m 1.5000 1.2500 -16.67% 2.0000 33.33 % 1.2500 -16.67 %
10,920.00 9,100.00 -1,820 14,560.00 3,640 9,100.00 -1,820

13 REMOVING CHAIN LINK FENCE
1094.0000 m 6.5000 5.0000 -23.08% 10.0000 53.85 % 5.0000 -23.08 %

7,111.00 5,470.00 -1,641 10,940.00 3,829 5,470.00 -1,641
14 DELETED ITEM

0.0100 EACH 0.0010 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0 0.00 0 0.00 0

GRADING
15 ROADWAY EXCAVATION INCL. HAUL

117150.0000 m3 6.0000 5.5000 -8.33% 5.0000 -16.67 % 6.0000 0.00 %
702,900.00 644,325.00 -58,575 585,750.00 -117,150 702,900.00 0

16 EMBANKMENT COMPACTION
106150.0000 m3 1.5000 1.0000 -33.33% 2.0000 33.33 % 2.0000 33.33 %

159,225.00 106,150.00 -53,075 212,300.00 53,075 212,300.00 53,075
17  POND EXCAVATION INCL. HAUL

25505.0000 m3 10.0000 6.0000 -40.00% 5.0000 -50.00 % 9.2500 -7.50 %
255,050.00 153,030.00 -102,020 127,525.00 -127,525 235,921.25 -19,129

18  DRAINAGE BLANKET
1800.0000 m3 40.0000 50.0000 25.00% 60.0000 50.00 % 28.7500 -28.13 %

72,000.00 90,000.00 18,000 108,000.00 36,000 51,750.00 -20,250
DRAINAGE

19 GRATE INLET TYPE 2
31.0000 EACH 1,400.0000 1,800.0000 28.57% 1,800.0000 28.57 % 1,600.0000 14.29 %

43,400.00 55,800.00 12,400 55,800.00 12,400 49,600.00 6,200
20 FILTER BLANKET

8.2500 m3 40.0000 400.0000 900.00% 200.0000 400.00 % 52.0000 30.00 %
330.00 3,300.00 2,970 1,650.00 1,320 429.00 99

21 LIGHT LOOSE RIPRAP
44.0000 m3 50.0000 100.0000 100.00% 100.0000 100.00 % 56.0000 12.00 %

2,200.00 4,400.00 2,200 4,400.00 2,200 2,464.00 264
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DRAINAGE
22 HEAVY LOOSE RIPRAP

199.0000 m3 40.0000 100.0000 150.00% 100.0000 150.00 % 45.0000 12.50 %
7,960.00 19,900.00 11,940 19,900.00 11,940 8,955.00 995

23 QUARRY SPALLS
515.0000 m3 45.0000 70.0000 55.56% 100.0000 122.22 % 40.0000 -11.11 %

23,175.00 36,050.00 12,875 51,500.00 28,325 20,600.00 -2,575
24 FLARED END SECTION 450 MM DIAM.

1.0000 EACH 400.0000 500.0000 25.00% 500.0000 25.00 % 1,250.0000 212.50 %
400.00 500.00 100 500.00 100 1,250.00 850

25 FLARED END SECTION 750 MM DIAM
2.0000 EACH 500.0000 750.0000 50.00% 600.0000 20.00 % 1,900.0000 280.00 %

1,000.00 1,500.00 500 1,200.00 200 3,800.00 2,800
STORM SEWER

26 CATCH BASIN TYPE 2 1500 MM DIAM.
4.0000 EACH 3,000.0000 2,900.0000 -3.33% 3,500.0000 16.67 % 4,900.0000 63.33 %

12,000.00 11,600.00 -400 14,000.00 2,000 19,600.00 7,600
27 CATCH BASIN TYPE 2 1800 MM DIAM. W/FLOW RESTRICTOR

1.0000 EACH 5,000.0000 3,400.0000 -32.00% 5,000.0000 0.00 % 12,300.0000 146.00 %
5,000.00 3,400.00 -1,600 5,000.00 0 12,300.00 7,300

28 CATCH BASIN TYPE 1
15.0000 EACH 865.0000 1,300.0000 50.29% 2,000.0000 131.21 % 750.0000 -13.29 %

12,975.00 19,500.00 6,525 30,000.00 17,025 11,250.00 -1,725
29 CATCH BASIN TYPE 2 1200 MM DIAM.

86.0000 EACH 1,800.0000 1,800.0000 0.00% 1,800.0000 0.00 % 1,450.0000 -19.44 %
154,800.00 154,800.00 0 154,800.00 0 124,700.00 -30,100

30 CATCH BASIN TYPE 2 1350 MM DIAM.
3.0000 EACH 2,000.0000 2,300.0000 15.00% 2,500.0000 25.00 % 2,800.0000 40.00 %

6,000.00 6,900.00 900 7,500.00 1,500 8,400.00 2,400
31 CATCH BASIN TYPE 2 1800 MM DIAM.

1.0000 EACH 3,500.0000 2,700.0000 -22.86% 4,500.0000 28.57 % 4,100.0000 17.14 %
3,500.00 2,700.00 -800 4,500.00 1,000 4,100.00 600

32 TESTING STORM SEWER PIPE
4795.0000 m 4.0000 4.0000 0.00% 4.0000 0.00 % 3.5000 -12.50 %

19,180.00 19,180.00 0 19,180.00 0 16,782.50 -2,398
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STORM SEWER
33 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

858.0000 m 55.0000 58.0000 5.45% 60.0000 9.09 % 60.0000 9.09 %
47,190.00 49,764.00 2,574 51,480.00 4,290 51,480.00 4,290

34 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.
2161.0000 m 90.0000 75.0000 -16.67% 85.0000 -5.56 % 72.0000 -20.00 %

194,490.00 162,075.00 -32,415 183,685.00 -10,805 155,592.00 -38,898
35 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

1080.0000 m 120.0000 100.0000 -16.67% 100.0000 -16.67 % 160.0000 33.33 %
129,600.00 108,000.00 -21,600 108,000.00 -21,600 172,800.00 43,200

36 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.
50.0000 m 150.0000 160.0000 6.67% 200.0000 33.33 % 220.0000 46.67 %

7,500.00 8,000.00 500 10,000.00 2,500 11,000.00 3,500
37 SCHEDULE A STORM SEWER PIPE 900 MM DIAM.

99.0000 m 200.0000 185.0000 -7.50% 250.0000 25.00 % 270.0000 35.00 %
19,800.00 18,315.00 -1,485 24,750.00 4,950 26,730.00 6,930

38 SCHEDULE B STORM SEWER PIPE 300 MM DIAM.
17.0000 m 55.0000 65.0000 18.18% 100.0000 81.82 % 75.0000 36.36 %

935.00 1,105.00 170 1,700.00 765 1,275.00 340
39 SCHEDULE B STORM SEWER PIPE 450 MM DIAM.

201.0000 m 90.0000 80.0000 -11.11% 120.0000 33.33 % 80.0000 -11.11 %
18,090.00 16,080.00 -2,010 24,120.00 6,030 16,080.00 -2,010

40 SCHEDULE B STORM SEWER PIPE 600 MM DIAM.
124.0000 m 120.0000 105.0000 -12.50% 150.0000 25.00 % 170.0000 41.67 %

14,880.00 13,020.00 -1,860 18,600.00 3,720 21,080.00 6,200
41 SCHEDULE B STORM SEWER PIPE 750 MM DIAM.

74.0000 m 150.0000 160.0000 6.67% 220.0000 46.67 % 285.0000 90.00 %
11,100.00 11,840.00 740 16,280.00 5,180 21,090.00 9,990

42 SCHEDULE B STORM SEWER PIPE 900 MM DIAM.
48.0000 m 200.0000 190.0000 -5.00% 300.0000 50.00 % 380.0000 90.00 %

9,600.00 9,120.00 -480 14,400.00 4,800 18,240.00 8,640
43  DUCTILE IRON PIPE 300 MM DIAM.

35.0000 m 25.0000 400.0000 1,500.00% 300.0000 1,100.00% 150.0000 500.00 %
875.00 14,000.00 13,125 10,500.00 9,625 5,250.00 4,375
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44  DEBRIS BARRIER FOR PIPE

1.0000 EACH 500.0000 500.0000 0.00% 2,000.0000 300.00 % 1,100.0000 120.00 %
500.00 500.00 0 2,000.00 1,500 1,100.00 600

45  BORING OR JACKING PIPE 600 MM DIAM.
29.0000 m 800.0000 800.0000 0.00% 800.0000 0.00 % 660.0000 -17.50 %

23,200.00 23,200.00 0 23,200.00 0 19,140.00 -4,060
46  BORING OR JACKING PIPE 900 MM DIAM.

19.0000 m 800.0000 1,060.0000 32.50% 1,500.0000 87.50 % 840.0000 5.00 %
15,200.00 20,140.00 4,940 28,500.00 13,300 15,960.00 760

47  CONCRETE LINER
85.0000 m3 400.0000 295.0000 -26.25% 250.0000 -37.50 % 50.0000 -87.50 %

34,000.00 25,075.00 -8,925 21,250.00 -12,750 4,250.00 -29,750
48  TEMPORARY RISER AND OUTFALL PIPE

2.0000 EACH 120.0000 2,500.0000 1,983.33% 2,000.0000 1,566.67% 2,600.0000 2,066.67%
240.00 5,000.00 4,760 4,000.00 3,760 5,200.00 4,960

49  TEMPORARY CAP AND SEAL PIPE
2.0000 EACH 50.0000 500.0000 900.00% 1,000.0000 1,900.00% 1,000.0000 1,900.00%

100.00 1,000.00 900 2,000.00 1,900 2,000.00 1,900
50 FORCE ACCOUNT INFILTRATION RATE ADJUSTMENT

EST. 0.00% 0.00 % 0.00 %
2,500.00 2,500.00 2,500.00 2,500.00

51  PIPE COUPLING GASKET
2.0000 EACH 300.0000 1,000.0000 233.33% 500.0000 66.67 % 1,600.0000 433.33 %

600.00 2,000.00 1,400 1,000.00 400 3,200.00 2,600
52  CONCRETE APRON

6.0000 EACH 500.0000 500.0000 0.00% 500.0000 0.00 % 325.0000 -35.00 %
3,000.00 3,000.00 0 3,000.00 0 1,950.00 -1,050

WATER LINES
53 GATE VALVE 200 MM

2.0000 EACH 800.0000 1,000.0000 25.00% 5,000.0000 525.00 % 1,900.0000 137.50 %
1,600.00 2,000.00 400 10,000.00 8,400 3,800.00 2,200
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54 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4252.0000 m3 40.0000 15.0000 -62.50% 16.0000 -60.00 % 12.5000 -68.75 %
170,080.00 63,780.00 -106,300 68,032.00 -102,048 53,150.00 -116,930

55 SHORING OR EXTRA EXCAVATION CL. A
L.S. -80.65% -3.27 % 228.87 %

258,460.00 50,000.00 -208,460 250,000.00 -8,460 850,000.00 591,540
56  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

3440.0000 m3 350.0000 300.0000 -14.29% 380.0000 8.57 % 300.0000 -14.29 %
1,204,000.00 1,032,000.00 -172,000 1,307,200.00 103,200 1,032,000.00 -172,000

57  FURNISHING & PLACING TEMP. CASING FOR 1.22 DIAM. SHAFT
12.0000 m 400.0000 120.0000 -70.00% 50.0000 -87.50 % 52.0000 -87.00 %

4,800.00 1,440.00 -3,360 600.00 -4,200 624.00 -4,176
58  FURNISHING & PLACING TEMP. CASING FOR 1.830 DIAM. SHAFT

314.0000 m 400.0000 150.0000 -62.50% 100.0000 -75.00 % 105.0000 -73.75 %
125,600.00 47,100.00 -78,500 31,400.00 -94,200 32,970.00 -92,630

59  FURNISHING & PLACING TEMP. CASING FOR 1.980 DIAM. SHAFT
41.0000 m 500.0000 160.0000 -68.00% 100.0000 -80.00 % 105.0000 -79.00 %

20,500.00 6,560.00 -13,940 4,100.00 -16,400 4,305.00 -16,195
60  FURNISHING & PLACING TEMP. CASING FOR 2.134 DIAM. SHAFT

210.0000 m 650.0000 180.0000 -72.31% 100.0000 -84.62 % 105.0000 -83.85 %
136,500.00 37,800.00 -98,700 21,000.00 -115,500 22,050.00 -114,450

61  FURNISHING & PLACING TEMP. CASING FOR 3.355 DIAM. SHAFT
13.0000 m 1,000.0000 200.0000 -80.00% 1,000.0000 0.00 % 1,050.0000 5.00 %

13,000.00 2,600.00 -10,400 13,000.00 0 13,650.00 650
62  FURNISHING & PLACING TEMP. CASING FOR 3.66 DIAM. SHAFT

3.0000 m 1,000.0000 200.0000 -80.00% 1,000.0000 0.00 % 1,050.0000 5.00 %
3,000.00 600.00 -2,400 3,000.00 0 3,150.00 150

63  FURNISHING PERMANENT CASING FOR 1.980 DIAM. SHAFT
109.0000 m 650.0000 500.0000 -23.08% 280.0000 -56.92 % 275.0000 -57.69 %

70,850.00 54,500.00 -16,350 30,520.00 -40,330 29,975.00 -40,875
64  FURNISHING PERMANENT CASING FOR 3.355 DIAM. SHAFT

14.0000 m 1,200.0000 800.0000 -33.33% 1,000.0000 -16.67 % 1,050.0000 -12.50 %
16,800.00 11,200.00 -5,600 14,000.00 -2,800 14,700.00 -2,100
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STRUCTURE
65  FURNISHING PERMANENT CASING FOR 3.66 DIAM. SHAFT

9.0000 m 1,200.0000 900.0000 -25.00% 1,500.0000 25.00 % 1,550.0000 29.17 %
10,800.00 8,100.00 -2,700 13,500.00 2,700 13,950.00 3,150

66  PLACING PERMANENT CASING FOR 1.980 DIAM. SHAFT
20.0000 EACH 1,250.0000 1,500.0000 20.00% 500.0000 -60.00 % 525.0000 -58.00 %

25,000.00 30,000.00 5,000 10,000.00 -15,000 10,500.00 -14,500
67  PLACING PERMANENT CASING FOR 3.355 DIAM. SHAFT

3.0000 EACH 1,500.0000 12,000.0000 700.00% 15,000.0000 900.00 % 15,500.0000 933.33 %
4,500.00 36,000.00 31,500 45,000.00 40,500 46,500.00 42,000

68  PLACING PERMANENT CASING FOR 3.66 DIAM. SHAFT
1.0000 EACH 1,500.0000 18,000.0000 1,100.00% 20,000.0000 1,233.33% 20,500.0000 1,266.67%

1,500.00 18,000.00 16,500 20,000.00 18,500 20,500.00 19,000
69 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

1016.0000 kg 1.3000 1.5000 15.38% 3.0000 130.77 % 1.5000 15.38 %
1,320.80 1,524.00 203 3,048.00 1,727 1,524.00 203

70 ST. REINF. BAR FOR BRIDGE
651684.0000 kg 1.0000 0.8500 -15.00% 0.8500 -15.00 % 1.0000 0.00 %

651,684.00 553,931.40 -97,753 553,931.40 -97,753 651,684.00 0
71 ST. REINF. BAR FOR SHAFT

586088.0000 kg 1.0000 0.8500 -15.00% 0.9000 -10.00 % 1.0000 0.00 %
586,088.00 498,174.80 -87,913 527,479.20 -58,609 586,088.00 0

72 CONC. CLASS 28 FOR BRIDGE
4398.0000 m3 320.0000 400.0000 25.00% 300.0000 -6.25 % 390.0000 21.88 %

1,407,360.00 1,759,200.00 351,840 1,319,400.00 -87,960 1,715,220.00 307,860
73  CONC. CLASS 28P FOR SHAFT

3409.0000 m3 200.0000 200.0000 0.00% 500.0000 150.00 % 160.0000 -20.00 %
681,800.00 681,800.00 0 1,704,500.00 1,022,700 545,440.00 -136,360

74  CSL ACCESS TUBE
6911.0000 m 5.0000 7.0000 40.00% 10.0000 100.00 % 7.0000 40.00 %

34,555.00 48,377.00 13,822 69,110.00 34,555 48,377.00 13,822
75 FORCE ACCOUNT REMOVING OBSTRUCTIONS FOR SHAFTS

EST. 0.00% 0.00 % 0.00 %
108,200.00 108,200.00 108,200.00 108,200.00
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STRUCTURE
76  SHAFT-1.22 M DIAM. FOR PIPE CROSSING STRUCTURE

12.0000 m 400.0000 1,000.0000 150.00% 500.0000 25.00 % 525.0000 31.25 %
4,800.00 12,000.00 7,200 6,000.00 1,200 6,300.00 1,500

77  SHAFT-750 MM DIAM. FOR SOLDIER PILE WALL
1649.0000 m 225.0000 280.0000 24.44% 350.0000 55.56 % 210.0000 -6.67 %

371,025.00 461,720.00 90,695 577,150.00 206,125 346,290.00 -24,735
78  SHAFT-900 MM DIAM. FOR SOLDIER PILE WALL

828.0000 m 300.0000 280.0000 -6.67% 400.0000 33.33 % 280.0000 -6.67 %
248,400.00 231,840.00 -16,560 331,200.00 82,800 231,840.00 -16,560

79  FURNISHING AND INSTALLING SOLDIER PILE - MC460X86
3285.0000 m 330.0000 300.0000 -9.09% 170.0000 -48.48 % 175.0000 -46.97 %

1,084,050.00 985,500.00 -98,550 558,450.00 -525,600 574,875.00 -509,175
80  FURNISHING AND INSTALLING SOLDIER PILE - W360X134

75.0000 m 300.0000 200.0000 -33.33% 140.0000 -53.33 % 135.0000 -55.00 %
22,500.00 15,000.00 -7,500 10,500.00 -12,000 10,125.00 -12,375

81  FURNISHING AND INSTALLING SOLDIER PILE - W360X196
588.0000 m 300.0000 225.0000 -25.00% 200.0000 -33.33 % 200.0000 -33.33 %

176,400.00 132,300.00 -44,100 117,600.00 -58,800 117,600.00 -58,800
82  FURNISHING AND INSTALLING SOLDIER PILE - W360X382

59.0000 m 330.0000 250.0000 -24.24% 400.0000 21.21 % 380.0000 15.15 %
19,470.00 14,750.00 -4,720 23,600.00 4,130 22,420.00 2,950

83  TIMBER LAGGING FOR SOLDIER PILE WALL
576.0000 m3 1,000.0000 500.0000 -50.00% 150.0000 -85.00 % 160.0000 -84.00 %

576,000.00 288,000.00 -288,000 86,400.00 -489,600 92,160.00 -483,840
84  PREFABRICATED DRAINAGE MATERIAL FOR SOLDIER PILE WALL

6020.0000 m2 15.0000 10.0000 -33.33% 1.0000 -93.33 % 15.0000 0.00 %
90,300.00 60,200.00 -30,100 6,020.00 -84,280 90,300.00 0

85  CONCRETE FASCIA WALL FOR SOLDIER PILE WALL
6189.0000 m2 200.0000 200.0000 0.00% 20.0000 -90.00 % 10.0000 -95.00 %

1,237,800.00 1,237,800.00 0 123,780.00 -1,114,020 61,890.00 -1,175,910
86  PERMANENT GROUND ANCHOR FOR SOLDIER PILE WALL

436.0000 EACH 1,600.0000 1,500.0000 -6.25% 1,400.0000 -12.50 % 1,400.0000 -12.50 %
697,600.00 654,000.00 -43,600 610,400.00 -87,200 610,400.00 -87,200
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STRUCTURE
87  PERFORMANCE TEST FOR SOLDIER PILE WALL ANCHOR

25.0000 EACH 500.0000 750.0000 50.00% 3,000.0000 500.00 % 3,000.0000 500.00 %
12,500.00 18,750.00 6,250 75,000.00 62,500 75,000.00 62,500

88  VERIFICATION TEST FOR SOLDIER PILE WALL ANCHOR
L.S. -50.00% -25.00 % -20.00 %

20,000.00 10,000.00 -10,000 15,000.00 -5,000 16,000.00 -4,000
89 STRUCTURAL LOW ALLOY STEEL

L.S. -29.83% -0.42 % 18.98 %
4,318,000.00 3,030,000.00 -1,288,000 4,300,000.00 -18,000 5,137,750.00 819,750

90 FABRIC PAD BEARING - SUPERSTR.
32.0000 EACH 1,500.0000 3,000.0000 100.00% 2,500.0000 66.67 % 2,500.0000 66.67 %

48,000.00 96,000.00 48,000 80,000.00 32,000 80,000.00 32,000
91  STEEL BEARING - SUPERSTR.

16.0000 EACH 10,000.0000 15,000.0000 50.00% 9,000.0000 -10.00 % 20,000.0000 100.00 %
160,000.00 240,000.00 80,000 144,000.00 -16,000 320,000.00 160,000

92 SUPERSTRUCTURE BRAID BRIDGE
L.S. 36.36% 23.97 % 44.63 %

2,420,000.00 3,300,000.00 880,000 3,000,000.00 580,000 3,500,000.00 1,080,000
93 SUPERSTRUCTURE I-90 UNDERCROSSING STRUCTURE

L.S. -11.76% -57.98 % -15.97 %
2,380,000.00 2,100,000.00 -280,000 1,000,000.00 -1,380,000 2,000,000.00 -380,000

94 ROADWAY DECK  - SP-EN FLYOVER STRUCTURE
L.S. 36.01% 29.53 % 29.53 %

772,000.00 1,050,000.00 278,000 1,000,000.00 228,000 1,000,000.00 228,000
95 ROADWAY DECK  - EAST ISSAQUAH CREEK STRUCTURE

L.S. 5.49% -15.61 % 5.49 %
474,000.00 500,000.00 26,000 400,000.00 -74,000 500,000.00 26,000

96 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. -48.72% -10.26 % 28.21 %

195,000.00 100,000.00 -95,000 175,000.00 -20,000 250,000.00 55,000
97  PIPE CROSSING STRUCTURE

L.S. -58.33% 38.89 % -30.56 %
36,000.00 15,000.00 -21,000 50,000.00 14,000 25,000.00 -11,000
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STRUCTURE
98 CONDUIT PIPE 41 MM DIAM.

13.0000 m 40.0000 70.0000 75.00% 50.0000 25.00 % 70.0000 75.00 %
520.00 910.00 390 650.00 130 910.00 390

99 CONDUIT PIPE 53 MM DIAM.
3690.0000 m 40.0000 35.0000 -12.50% 40.0000 0.00 % 36.0000 -10.00 %

147,600.00 129,150.00 -18,450 147,600.00 0 132,840.00 -14,760
100 BRIDGE RAILING TYPE BP

457.0000 m 165.0000 210.0000 27.27% 150.0000 -9.09 % 150.0000 -9.09 %
75,405.00 95,970.00 20,565 68,550.00 -6,855 68,550.00 -6,855

101  PROTECTIVE FENCING
129.0000 m 300.0000 100.0000 -66.67% 130.0000 -56.67 % 225.0000 -25.00 %

38,700.00 12,900.00 -25,800 16,770.00 -21,930 29,025.00 -9,675
102 TRAFFIC BARRIER

2288.4000 m 150.0000 155.0000 3.33% 160.0000 6.67 % 225.0000 50.00 %
343,260.00 354,702.00 11,442 366,144.00 22,884 514,890.00 171,630

103 MODULAR EXPANSION JOINT SYSTEM - SUPERSTR.
L.S. 38.89% 316.67 % 66.67 %

18,000.00 25,000.00 7,000 75,000.00 57,000 30,000.00 12,000
104 EXPANSION JOINT MODIFICATION

15.8500 m 450.0000 100.0000 -77.78% 400.0000 -11.11 % 1,250.0000 177.78 %
7,132.50 1,585.00 -5,548 6,340.00 -793 19,812.50 12,680

SURFACING
105 CRUSHED SURFACING BASE COURSE

24500.0000 t 14.0000 15.0000 7.14% 25.0000 78.57 % 14.0000 0.00 %
343,000.00 367,500.00 24,500 612,500.00 269,500 343,000.00 0

LIQUID ASPHALT
106 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
18,430.00 18,430.00 18,430.00 18,430.00

CEMENT CONCRETE PAVEMENT
107 CEMENT CONC. PAVEMENT

1140.0000 m3 700.0000 250.0000 -64.29% 400.0000 -42.86 % 250.0000 -64.29 %
798,000.00 285,000.00 -513,000 456,000.00 -342,000 285,000.00 -513,000
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CEMENT CONCRETE PAVEMENT
108 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
1.00 1.00 1.00 1.00

109 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

1.00 1.00 1.00 1.00
110 BRIDGE APPROACH SLAB

423.0000 m2 140.0000 200.0000 42.86% 150.0000 7.14 % 250.0000 78.57 %
59,220.00 84,600.00 25,380 63,450.00 4,230 105,750.00 46,530

111 EPOXY-COATED TIE BAR WITH DRILL HOLE
93.0000 EACH 15.0000 15.0000 0.00% 40.0000 166.67 % 35.0000 133.33 %

1,395.00 1,395.00 0 3,720.00 2,325 3,255.00 1,860
ASPHALT CONCRETE PAVEMENT

112 PLANING BITUMINOUS PAVEMENT
3280.0000 m2 12.0000 2.0000 -83.33% 10.0000 -16.67 % 4.1000 -65.83 %

39,360.00 6,560.00 -32,800 32,800.00 -6,560 13,448.00 -25,912
113 ASPHALT CONC. PAVEMENT CL. A PG 64-22

18430.0000 t 35.0000 37.0000 5.71% 37.0000 5.71 % 37.0000 5.71 %
645,050.00 681,910.00 36,860 681,910.00 36,860 681,910.00 36,860

114 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

19,500.00 19,500.00 19,500.00 19,500.00
115 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
13,000.00 13,000.00 13,000.00 13,000.00

EROSION CONTROL AND PLANTING
116 TOPSOIL TYPE A

720.0000 m3 35.0000 33.0000 -5.71% 70.0000 100.00 % 32.0000 -8.57 %
25,200.00 23,760.00 -1,440 50,400.00 25,200 23,040.00 -2,160

117  SEEDING AND MULCHING - MIX A
5.6900 ha 10,000.0000 5,500.0000 -45.00% 10,000.0000 0.00 % 5,100.0000 -49.00 %

56,900.00 31,295.00 -25,605 56,900.00 0 29,019.00 -27,881
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EROSION CONTROL AND PLANTING
118  SEEDING AND MULCHING - MIX B

2.8600 ha 12,500.0000 5,000.0000 -60.00% 6,000.0000 -52.00 % 4,600.0000 -63.20 %
35,750.00 14,300.00 -21,450 17,160.00 -18,590 13,156.00 -22,594

119  SEEDING AND MULCHING - MIX C
0.1300 ha 10,000.0000 6,600.0000 -34.00% 5,000.0000 -50.00 % 6,100.0000 -39.00 %

1,300.00 858.00 -442 650.00 -650 793.00 -507
120 COMPOST

760.0000 m3 50.0000 40.0000 -20.00% 30.0000 -40.00 % 38.0000 -24.00 %
38,000.00 30,400.00 -7,600 22,800.00 -15,200 28,880.00 -9,120

121 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00 250,000.00
122  COCONUT FIBER MATTING

660.0000 m2 7.0000 5.0000 -28.57% 10.0000 42.86 % 5.2500 -25.00 %
4,620.00 3,300.00 -1,320 6,600.00 1,980 3,465.00 -1,155

123  GEOTEXTILE-ENCASED CHECK DAM
110.0000 EACH 250.0000 80.0000 -68.00% 200.0000 -20.00 % 110.0000 -56.00 %

27,500.00 8,800.00 -18,700 22,000.00 -5,500 12,100.00 -15,400
124  STORM DRAIN PROTECTION INSERT

141.0000 EACH 125.0000 40.0000 -68.00% 150.0000 20.00 % 90.0000 -28.00 %
17,625.00 5,640.00 -11,985 21,150.00 3,525 12,690.00 -4,935

125  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE
1.0000 EACH 1,500.0000 1,000.0000 -33.33% 10,000.0000 566.67 % 2,600.0000 73.33 %

1,500.00 1,000.00 -500 10,000.00 8,500 2,600.00 1,100
126 SOIL AMENDMENT

1460.0000 m3 35.0000 27.0000 -22.86% 40.0000 14.29 % 24.5000 -30.00 %
51,100.00 39,420.00 -11,680 58,400.00 7,300 35,770.00 -15,330

127 PSIPE DOUGLAS FIR, 0.6 HT, #5 CONT.
16.0000 EACH 15.0000 22.0000 46.67% 20.0000 33.33 % 21.0000 40.00 %

240.00 352.00 112 320.00 80 336.00 96
128 PSIPE DOUGLAS FIR, 1.0 HT, #6 CONT.

180.0000 EACH 38.0000 22.0000 -42.11% 30.0000 -21.05 % 21.0000 -44.74 %
6,840.00 3,960.00 -2,880 5,400.00 -1,440 3,780.00 -3,060
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EROSION CONTROL AND PLANTING
129 PSIPE DOUGLAS FIR, 1.5 HT, #6 CONT.

140.0000 EACH 54.0000 44.0000 -18.52% 45.0000 -16.67 % 42.0000 -22.22 %
7,560.00 6,160.00 -1,400 6,300.00 -1,260 5,880.00 -1,680

130 PSIPE QUAKING ASPEN, 0.65 HT, #6 CONT.
55.0000 EACH 44.0000 22.0000 -50.00% 20.0000 -54.55 % 21.0000 -52.27 %

2,420.00 1,210.00 -1,210 1,100.00 -1,320 1,155.00 -1,265
131 PSIPE SITKA SPRUCE, 1.0 HT, #6 CONT.

28.0000 EACH 38.0000 22.0000 -42.11% 30.0000 -21.05 % 21.0000 -44.74 %
1,064.00 616.00 -448 840.00 -224 588.00 -476

132 PSIPE BLACK COTTONWOOD, 0.65 HT, BR
55.0000 EACH 30.0000 6.0000 -80.00% 15.0000 -50.00 % 5.2500 -82.50 %

1,650.00 330.00 -1,320 825.00 -825 288.75 -1,361
133 PSIPE RED-OSIER DOGWOOD, 0.65 HT, BR

1732.0000 EACH 4.0000 7.0000 75.00% 15.0000 275.00 % 6.2500 56.25 %
6,928.00 12,124.00 5,196 25,980.00 19,052 10,825.00 3,897

134 PSIPE WESTERN HAZELNUT, 0.6 HT, #5 CONT.
939.0000 EACH 25.0000 20.0000 -20.00% 35.0000 40.00 % 20.0000 -20.00 %

23,475.00 18,780.00 -4,695 32,865.00 9,390 18,780.00 -4,695
135 PSIPE WESTERN RED CEDAR, 1.0 HT, BB

73.0000 EACH 46.0000 20.0000 -56.52% 30.0000 -34.78 % 21.0000 -54.35 %
3,358.00 1,460.00 -1,898 2,190.00 -1,168 1,533.00 -1,825

136 PSIPE SALAL, 0.3 HT, BR
150.0000 EACH 4.0000 13.0000 225.00% 10.0000 150.00 % 12.6000 215.00 %

600.00 1,950.00 1,350 1,500.00 900 1,890.00 1,290
137 PSIPE BLACK TWINBERRY, 0.65 HT, BR

245.0000 EACH 5.0000 6.0000 20.00% 15.0000 200.00 % 5.6000 12.00 %
1,225.00 1,470.00 245 3,675.00 2,450 1,372.00 147

138 PSIPE SCOULER'S WILLOW, 0.65 HT, BR
75.0000 EACH 5.0000 6.0000 20.00% 20.0000 300.00 % 5.6000 12.00 %

375.00 450.00 75 1,500.00 1,125 420.00 45
139 PSIPE PACIFIC NINEBARK, 0.65 HT, #6 CONT.

425.0000 EACH 24.0000 20.0000 -16.67% 30.0000 25.00 % 20.0000 -16.67 %
10,200.00 8,500.00 -1,700 12,750.00 2,550 8,500.00 -1,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
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VERSION NO : 3 WORK ORDER# : 0L2679
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I-90 SUNSET I/C MODIFICATIONS
STAGE 2
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4904 LAKE WASHINGTON BLVD NE 231 SW 41ST ST 120 N RALPH ST

99202-4795
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DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

EROSION CONTROL AND PLANTING
140 PSIPE PACIFIC WILLOW, 0.65 HT, BR

15.0000 EACH 20.0000 6.0000 -70.00% 15.0000 -25.00 % 5.6000 -72.00 %
300.00 90.00 -210 225.00 -75 84.00 -216

141 PSIPE PACIFIC DOGWOOD, 0.6 HT, #5 CONT.
90.0000 EACH 25.0000 28.0000 12.00% 30.0000 20.00 % 26.0000 4.00 %

2,250.00 2,520.00 270 2,700.00 450 2,340.00 90
142 PSIPE OREGON ASH, 0.65 HT, BB

85.0000 EACH 75.0000 15.0000 -80.00% 25.0000 -66.67 % 15.0000 -80.00 %
6,375.00 1,275.00 -5,100 2,125.00 -4,250 1,275.00 -5,100

143 PSIPE REDTWIG DOGWOOD, 0.6 HT, BR
898.0000 EACH 6.0000 6.0000 0.00% 15.0000 150.00 % 6.1000 1.67 %

5,388.00 5,388.00 0 13,470.00 8,082 5,477.80 90
144 PSIPE DWARF BLUE WILLOW, 0.45 HT, BR

1477.0000 EACH 6.0000 7.0000 16.67% 15.0000 150.00 % 7.1000 18.33 %
8,862.00 10,339.00 1,477 22,155.00 13,293 10,486.70 1,625

145 PSIPE OREGON GRAPE, 0.3 HT, #1 CONT.
1921.0000 EACH 15.0000 7.0000 -53.33% 10.0000 -33.33 % 7.1000 -52.67 %

28,815.00 13,447.00 -15,368 19,210.00 -9,605 13,639.10 -15,176
146 PSIPE INDIAN PLUM, 0.6 HT, BR

421.0000 EACH 6.0000 7.0000 16.67% 15.0000 150.00 % 7.1000 18.33 %
2,526.00 2,947.00 421 6,315.00 3,789 2,989.10 463

147 PSIPE WESTERN MOCKORANGE, 0.6 HT, BR
453.0000 EACH 5.0000 7.0000 40.00% 15.0000 200.00 % 7.1000 42.00 %

2,265.00 3,171.00 906 6,795.00 4,530 3,216.30 951
148 PSIPE RED-FLOWERING CURRANT, 0.6 HT, #5 CONT.

198.0000 EACH 15.0000 20.0000 33.33% 30.0000 100.00 % 21.0000 40.00 %
2,970.00 3,960.00 990 5,940.00 2,970 4,158.00 1,188

149 PSIPE PINK WINTER CURRANT, 0.65 HT, #5 CONT.
575.0000 EACH 28.0000 20.0000 -28.57% 30.0000 7.14 % 21.0000 -25.00 %

16,100.00 11,500.00 -4,600 17,250.00 1,150 12,075.00 -4,025
150 PSIPE GOLDEN CURRANT, 0.45 HT, BR

735.0000 EACH 6.0000 6.0000 0.00% 10.0000 66.67 % 6.1000 1.67 %
4,410.00 4,410.00 0 7,350.00 2,940 4,483.50 74
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EROSION CONTROL AND PLANTING
151 PSIPE NOOTKA ROSE, 0.6 HT, BR

2855.0000 EACH 5.0000 6.0000 20.00% 5.0000 0.00 % 6.1000 22.00 %
14,275.00 17,130.00 2,855 14,275.00 0 17,415.50 3,141

152 PSIPE CASCARA, 0.6 HT, BR
28.0000 EACH 15.0000 8.0000 -46.67% 30.0000 100.00 % 7.6000 -49.33 %

420.00 224.00 -196 840.00 420 212.80 -207
153 PSIPE RED ELDERBERRY, 0.9 HT, BR

956.0000 EACH 8.0000 6.0000 -25.00% 15.0000 87.50 % 6.1000 -23.75 %
7,648.00 5,736.00 -1,912 14,340.00 6,692 5,831.60 -1,816

154 PSIPE SNOWBERRY, 0.45 HT, BR
7071.0000 EACH 6.0000 6.0000 0.00% 5.0000 -16.67 % 5.2500 -12.50 %

42,426.00 42,426.00 0 35,355.00 -7,071 37,122.75 -5,303
155 PSIPE SERVICEBERRY, 0.6 HT, BR

646.0000 EACH 8.0000 7.0000 -12.50% 15.0000 87.50 % 6.6000 -17.50 %
5,168.00 4,522.00 -646 9,690.00 4,522 4,263.60 -904

156 PSIPE THIMBLEBERRY, 0.6 HT, BR
166.0000 EACH 5.0000 6.0000 20.00% 15.0000 200.00 % 6.1000 22.00 %

830.00 996.00 166 2,490.00 1,660 1,012.60 183
157 PSIPE SWORD FERN, 0.3 HT, #1 CONT., BR

315.0000 EACH 5.0000 8.0000 60.00% 10.0000 100.00 % 7.6000 52.00 %
1,575.00 2,520.00 945 3,150.00 1,575 2,394.00 819

158 PSIPE LADY FERN, 0.3 HT, #1 CONT.
45.0000 EACH 2.0000 8.0000 300.00% 10.0000 400.00 % 7.6000 280.00 %

90.00 360.00 270 450.00 360 342.00 252
159 PSIPE SHINY-LEAVED SPIREA, 0.45 HT, BR

735.0000 EACH 6.0000 6.0000 0.00% 10.0000 66.67 % 6.1000 1.67 %
4,410.00 4,410.00 0 7,350.00 2,940 4,483.50 74

160 PSIPE OCEANSPRAY, 0.6 HT, BR
1121.0000 EACH 8.0000 6.0000 -25.00% 25.0000 212.50 % 6.1000 -23.75 %

8,968.00 6,726.00 -2,242 28,025.00 19,057 6,838.10 -2,130
161 PSIPE WESTERN HEMLOCK, 1.0 HT, #6 CONT.

155.0000 EACH 40.0000 20.0000 -50.00% 25.0000 -37.50 % 20.0000 -50.00 %
6,200.00 3,100.00 -3,100 3,875.00 -2,325 3,100.00 -3,100
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162 PSIPE BIG LEAF MAPLE, 1.0 HT, #6 CONT.

83.0000 EACH 40.0000 20.0000 -50.00% 25.0000 -37.50 % 20.0000 -50.00 %
3,320.00 1,660.00 -1,660 2,075.00 -1,245 1,660.00 -1,660

163 PSIPE VINE MAPLE, 0.65 HT, BR
345.0000 EACH 20.0000 6.0000 -70.00% 15.0000 -25.00 % 6.1000 -69.50 %

6,900.00 2,070.00 -4,830 5,175.00 -1,725 2,104.50 -4,796
164 PSIPE SALMONBERRY, 0.65 HT, BR

90.0000 EACH 5.0000 6.0000 20.00% 15.0000 200.00 % 6.1000 22.00 %
450.00 540.00 90 1,350.00 900 549.00 99

165 PSIPE BLACK HAWTHORN, 0.65 HT, BR
25.0000 EACH 38.0000 6.0000 -84.21% 15.0000 -60.53 % 6.1000 -83.95 %

950.00 150.00 -800 375.00 -575 152.50 -798
166 PSIPE WESTERN CRABAPPLE, 0.65 HT, BR

9.0000 EACH 8.0000 6.0000 -25.00% 15.0000 87.50 % 6.1000 -23.75 %
72.00 54.00 -18 135.00 63 54.90 -17

167 PSIPE SLENDER RUSH, BR
145.0000 EACH 2.0000 2.0000 0.00% 5.0000 150.00 % 1.6000 -20.00 %

290.00 290.00 0 725.00 435 232.00 -58
168 PSIPE SMALL-FRUITED BULRUSH, BR

440.0000 EACH 2.0000 1.5000 -25.00% 5.0000 150.00 % 1.6000 -20.00 %
880.00 660.00 -220 2,200.00 1,320 704.00 -176

169 PSIPE SAWBEAK SEDGE, BR
175.0000 EACH 2.0000 2.0000 0.00% 5.0000 150.00 % 1.6000 -20.00 %

350.00 350.00 0 875.00 525 280.00 -70
170 PSIPE SLOUGH SEDGE, BR

150.0000 EACH 2.0000 1.5000 -25.00% 5.0000 150.00 % 1.6000 -20.00 %
300.00 225.00 -75 750.00 450 240.00 -60

171 PSIPE DEWEY'S SEDGE, BR
90.0000 EACH 2.0000 1.5000 -25.00% 5.0000 150.00 % 1.6000 -20.00 %

180.00 135.00 -45 450.00 270 144.00 -36
172  WOOD CHIP MULCH

2055.0000 m3 35.0000 28.0000 -20.00% 25.0000 -28.57 % 28.5000 -18.57 %
71,925.00 57,540.00 -14,385 51,375.00 -20,550 58,567.50 -13,358
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173  IN-STREAM LOG

16.0000 EACH 950.0000 750.0000 -21.05% 3,000.0000 215.79 % 760.0000 -20.00 %
15,200.00 12,000.00 -3,200 48,000.00 32,800 12,160.00 -3,040

174  STREAMBED WEIR
18.0000 EACH 6,500.0000 3,500.0000 -46.15% 4,000.0000 -38.46 % 1,600.0000 -75.38 %

117,000.00 63,000.00 -54,000 72,000.00 -45,000 28,800.00 -88,200
175  LOG WITH ROOTWAD

15.0000 EACH 3,200.0000 1,000.0000 -68.75% 5,000.0000 56.25 % 850.0000 -73.44 %
48,000.00 15,000.00 -33,000 75,000.00 27,000 12,750.00 -35,250

176  ROOTWAD
6.0000 EACH 2,000.0000 1,000.0000 -50.00% 2,000.0000 0.00 % 525.0000 -73.75 %

12,000.00 6,000.00 -6,000 12,000.00 0 3,150.00 -8,850
177  POOL LOG

3.0000 EACH 2,000.0000 1,000.0000 -50.00% 3,000.0000 50.00 % 2,100.0000 5.00 %
6,000.00 3,000.00 -3,000 9,000.00 3,000 6,300.00 300

178  TURNING ROCK CLUSTER
6.0000 EACH 1,000.0000 500.0000 -50.00% 1,000.0000 0.00 % 3,100.0000 210.00 %

6,000.00 3,000.00 -3,000 6,000.00 0 18,600.00 12,600
179  BIOSTABILIZED BANK

870.0000 m2 50.0000 65.0000 30.00% 160.0000 220.00 % 21.0000 -58.00 %
43,500.00 56,550.00 13,050 139,200.00 95,700 18,270.00 -25,230

180 FORCE ACCOUNT STREAMBED RESTORATION
EST. 0.00% 0.00 % 0.00 %

9,000.00 9,000.00 9,000.00 9,000.00
TRAFFIC

181 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
80.0000 m 10.0000 30.0000 200.00% 200.0000 1,900.00% 20.0000 100.00 %

800.00 2,400.00 1,600 16,000.00 15,200 1,600.00 800
182 EXTRUDED CURB

306.0000 m 10.0000 15.0000 50.00% 20.0000 100.00 % 12.2500 22.50 %
3,060.00 4,590.00 1,530 6,120.00 3,060 3,748.50 689

183 TYPE A PRECAST TRAFFIC CURB
80.0000 m 30.0000 45.0000 50.00% 50.0000 66.67 % 40.5000 35.00 %

2,400.00 3,600.00 1,200 4,000.00 1,600 3,240.00 840
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184 BEAM GUARDRAIL TYPE 1

3530.0000 m 50.0000 40.0000 -20.00% 45.0000 -10.00 % 38.0000 -24.00 %
176,500.00 141,200.00 -35,300 158,850.00 -17,650 134,140.00 -42,360

185 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
5.0000 EACH 1,300.0000 1,000.0000 -23.08% 1,500.0000 15.38 % 910.0000 -30.00 %

6,500.00 5,000.00 -1,500 7,500.00 1,000 4,550.00 -1,950
186 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 1,925.0000 1,900.0000 -1.30% 2,000.0000 3.90 % 1,850.0000 -3.90 %
7,700.00 7,600.00 -100 8,000.00 300 7,400.00 -300

187 BEAM GUARDRAIL ANCHOR TYPE 4
8.0000 EACH 625.0000 500.0000 -20.00% 1,000.0000 60.00 % 490.0000 -21.60 %

5,000.00 4,000.00 -1,000 8,000.00 3,000 3,920.00 -1,080
188 BEAM GUARDRAIL ANCHOR TYPE 7

4.0000 EACH 385.0000 450.0000 16.88% 1,000.0000 159.74 % 430.0000 11.69 %
1,540.00 1,800.00 260 4,000.00 2,460 1,720.00 180

189 PRECAST CONC. BARRIER TYPE 2
2271.2000 m 60.0000 85.0000 41.67% 80.0000 33.33 % 60.0000 0.00 %

136,272.00 193,052.00 56,780 181,696.00 45,424 136,272.00 0
190 PRECAST CONC. BARRIER TYPE 4

401.5000 m 60.0000 95.0000 58.33% 90.0000 50.00 % 24.0000 -60.00 %
24,090.00 38,142.50 14,053 36,135.00 12,045 9,636.00 -14,454

191  CAST-IN-PLACE CONC. BARRIER TYPE A
525.5000 m 750.0000 840.0000 12.00% 300.0000 -60.00 % 725.0000 -3.33 %

394,125.00 441,420.00 47,295 157,650.00 -236,475 380,987.50 -13,138
192  CAST-IN-PLACE CONC. BARRIER TYPE B

171.0000 m 200.0000 1,500.0000 650.00% 300.0000 50.00 % 950.0000 375.00 %
34,200.00 256,500.00 222,300 51,300.00 17,100 162,450.00 128,250

193  CAST-IN-PLACE CONC. BARRIER TYPE C
80.0000 m 300.0000 260.0000 -13.33% 500.0000 66.67 % 300.0000 0.00 %

24,000.00 20,800.00 -3,200 40,000.00 16,000 24,000.00 0
194 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

1.0000 EACH 2,500.0000 2,500.0000 0.00% 5,000.0000 100.00 % 1,250.0000 -50.00 %
2,500.00 2,500.00 0 5,000.00 2,500 1,250.00 -1,250
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195  CONC. BARRIER FOR STR. EARTH WALL

1221.5000 m 500.0000 390.0000 -22.00% 150.0000 -70.00 % 450.0000 -10.00 %
610,750.00 476,385.00 -134,365 183,225.00 -427,525 549,675.00 -61,075

196  CONC. BARRIER DELINEATOR
182.0000 EACH 2.0000 5.0000 150.00% 20.0000 900.00 % 3.2500 62.50 %

364.00 910.00 546 3,640.00 3,276 591.50 228
197 TEMPORARY CONC. BARRIER

2630.0000 m 35.0000 20.0000 -42.86% 55.0000 57.14 % 30.0000 -14.29 %
92,050.00 52,600.00 -39,450 144,650.00 52,600 78,900.00 -13,150

198 CONC. BARRIER BERM TYPE 1
1.0000 EACH 1,000.0000 500.0000 -50.00% 4,000.0000 300.00 % 500.0000 -50.00 %

1,000.00 500.00 -500 4,000.00 3,000 500.00 -500
199 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 6,000.0000 8,000.0000 33.33% 8,000.0000 33.33 % 5,100.0000 -15.00 %
36,000.00 48,000.00 12,000 48,000.00 12,000 30,600.00 -5,400

200 PERMANENT IMPACT ATTENUATOR
3.0000 EACH 35,000.0000 50,000.0000 42.86% 40,000.0000 14.29 % 49,000.0000 40.00 %

105,000.00 150,000.00 45,000 120,000.00 15,000 147,000.00 42,000
201 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

202 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 8,000.0000 15,000.0000 87.50% 15,000.0000 87.50 % 15,000.0000 87.50 %

16,000.00 30,000.00 14,000 30,000.00 14,000 30,000.00 14,000
203 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1235.0000 HR 30.0000 50.0000 66.67% 30.0000 0.00 % 40.0000 33.33 %
37,050.00 61,750.00 24,700 37,050.00 0 49,400.00 12,350

204 FLEXIBLE GUIDE POST
120.0000 EACH 20.0000 21.0000 5.00% 40.0000 100.00 % 21.0000 5.00 %

2,400.00 2,520.00 120 4,800.00 2,400 2,520.00 120
205 PLASTIC LINE

22162.0000 m 4.0000 4.0000 0.00% 4.0000 0.00 % 4.0000 0.00 %
88,648.00 88,648.00 0 88,648.00 0 88,648.00 0
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NO.
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DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

TRAFFIC
206 PLASTIC WIDE LINE

1921.0000 m 8.5000 10.0000 17.65% 12.0000 41.18 % 10.2500 20.59 %
16,328.50 19,210.00 2,882 23,052.00 6,724 19,690.25 3,362

207 PLASTIC CROSSWALK LINE
60.0000 m2 85.0000 66.0000 -22.35% 75.0000 -11.76 % 66.0000 -22.35 %

5,100.00 3,960.00 -1,140 4,500.00 -600 3,960.00 -1,140
208 PLASTIC STOP LINE

74.0000 m 70.0000 50.0000 -28.57% 50.0000 -28.57 % 46.0000 -34.29 %
5,180.00 3,700.00 -1,480 3,700.00 -1,480 3,404.00 -1,776

209 PLASTIC TRAFFIC ARROW
15.0000 EACH 185.0000 120.0000 -35.14% 200.0000 8.11 % 115.0000 -37.84 %

2,775.00 1,800.00 -975 3,000.00 225 1,725.00 -1,050
210 PLASTIC HOV LANE SYMBOL TYPE 1

5.0000 EACH 185.0000 210.0000 13.51% 300.0000 62.16 % 205.0000 10.81 %
925.00 1,050.00 125 1,500.00 575 1,025.00 100

211 TEMPORARY PAVEMENT MARKING
6515.0000 m 0.2500 1.2000 380.00% 2.0000 700.00 % 1.1000 340.00 %

1,628.75 7,818.00 6,189 13,030.00 11,401 7,166.50 5,538
212 PERMANENT SIGNING

L.S. -56.33% -38.86 % -21.40 %
114,500.00 50,000.00 -64,500 70,000.00 -44,500 90,000.00 -24,500

213 SIGN BRIDGE NO. 1
L.S. 35.14% 35.14 % 35.14 %

74,000.00 100,000.00 26,000 100,000.00 26,000 100,000.00 26,000
214 SIGN BRIDGE NO. 2

L.S. 8.91% -0.99 % 8.91 %
101,000.00 110,000.00 9,000 100,000.00 -1,000 110,000.00 9,000

215 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 29.63% 85.19 % 29.63 %

27,000.00 35,000.00 8,000 50,000.00 23,000 35,000.00 8,000
216 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 42.86% 138.10 % 42.86 %
21,000.00 30,000.00 9,000 50,000.00 29,000 30,000.00 9,000
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VERSION NO : 3 WORK ORDER# : 0L2679
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DOT_RGGB01

 HP-IM-0901(416)

TRAFFIC
217 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 0.00% 100.00 % 0.00 %
5,000.00 5,000.00 0 10,000.00 5,000 5,000.00 0

218 TEMPORARY ILLUMINATION SYSTEM NO. SUA 4680
L.S. -46.24% 7.53 % -46.24 %

9,300.00 5,000.00 -4,300 10,000.00 700 5,000.00 -4,300
219 TEMPORARY ILLUMINATION SYSTEM NO. SUA 1223

L.S. 194.12% 194.12 % 194.12 %
1,700.00 5,000.00 3,300 5,000.00 3,300 5,000.00 3,300

220 ILLUMINATION SYSTEM NO. SUA 4680
L.S. 49.31% 38.89 % 49.31 %

144,000.00 215,000.00 71,000 200,000.00 56,000 215,000.00 71,000
221 ILLUMINATION SYSTEM NO. SUA 1223

L.S. 7.91% -28.06 % 1.92 %
834,000.00 900,000.00 66,000 600,000.00 -234,000 850,000.00 16,000

222 ILLUMINATION SYSTEM NO. SUA 2414
L.S. 23.29% -45.21 % 23.29 %

73,000.00 90,000.00 17,000 40,000.00 -33,000 90,000.00 17,000
223  BRIDGE INSPECTION LIGHTING SYSTEM, FLYOVER RAMP

L.S. 8.70% -13.04 % 8.70 %
92,000.00 100,000.00 8,000 80,000.00 -12,000 100,000.00 8,000

224  BRIDGE INSPECTION LIGHTING SYSTEM, ISSAQUAH CREEK
L.S. 14.58% -16.67 % 14.58 %

48,000.00 55,000.00 7,000 40,000.00 -8,000 55,000.00 7,000
225  TRAFFIC SIGNAL SYSTEM NO. 1

L.S. 25.00% -43.18 % 25.00 %
88,000.00 110,000.00 22,000 50,000.00 -38,000 110,000.00 22,000

226  TRAFFIC SIGNAL SYSTEM NO. 2
L.S. 22.64% 22.64 % 22.64 %

53,000.00 65,000.00 12,000 65,000.00 12,000 65,000.00 12,000
227  CLOSED CIRCUIT TELEVISION AND VIDEO SYSTEM CCTV 947

L.S. -21.88% -21.88 % -21.88 %
32,000.00 25,000.00 -7,000 25,000.00 -7,000 25,000.00 -7,000
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 HP-IM-0901(416)

TRAFFIC
228  CLOSED CIRCUIT TELEVISION AND VIDEO SYSTEM CCTV 949

L.S. -10.71% -28.57 % -10.71 %
28,000.00 25,000.00 -3,000 20,000.00 -8,000 25,000.00 -3,000

229  CLOSED CIRCUIT TELEVISION AND VIDEO SYSTEM CCTV 950
L.S. -10.71% -28.57 % -10.71 %

28,000.00 25,000.00 -3,000 20,000.00 -8,000 25,000.00 -3,000
230  CLOSED CIRCUIT TELEVISION AND VIDEO SYSTEM CCTV 952

L.S. -13.79% -31.03 % -13.79 %
29,000.00 25,000.00 -4,000 20,000.00 -9,000 25,000.00 -4,000

231  TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM ES946
L.S. 30.43% 8.70 % 30.43 %

23,000.00 30,000.00 7,000 25,000.00 2,000 30,000.00 7,000
232  TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM ES947

L.S. -58.90% 9.59 % -58.90 %
73,000.00 30,000.00 -43,000 80,000.00 7,000 30,000.00 -43,000

233  TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM ES949
L.S. 57.89% -21.05 % 57.89 %

19,000.00 30,000.00 11,000 15,000.00 -4,000 30,000.00 11,000
234  TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM ES950

L.S. 50.00% 50.00 % 50.00 %
20,000.00 30,000.00 10,000 30,000.00 10,000 30,000.00 10,000

235  TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM ES952
L.S. 11.11% -14.81 % 11.11 %

27,000.00 30,000.00 3,000 23,000.00 -4,000 30,000.00 3,000
236  COMMUNICATION CONDUIT SYSTEM

L.S. -22.39% -22.39 % -21.29 %
451,000.00 350,000.00 -101,000 350,000.00 -101,000 355,000.00 -96,000

237  COMMUNICATION CABLES AND INTERFACES
L.S. 43.23% -21.88 % 43.23 %

192,000.00 275,000.00 83,000 150,000.00 -42,000 275,000.00 83,000
238  VIDEO DISTRIBUTION AND VIDEO TRANSMISSION SYSTEM

L.S. -32.69% -23.08 % -27.88 %
104,000.00 70,000.00 -34,000 80,000.00 -24,000 75,000.00 -29,000
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TRAFFIC
239  WEATHER STATION SYSTEM

L.S. 28.21% 28.21 % 28.21 %
39,000.00 50,000.00 11,000 50,000.00 11,000 50,000.00 11,000

240  DIRECTIONAL BORING
330.0000 m 350.0000 250.0000 -28.57% 100.0000 -71.43 % 275.0000 -21.43 %

115,500.00 82,500.00 -33,000 33,000.00 -82,500 90,750.00 -24,750
241 DELETED ITEM

0.0100 EACH 0.0010 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0 0.00 0 0.00 0

242 SEQUENTIAL ARROW SIGN
1025.0000 HR 7.0000 10.0000 42.86% 5.0000 -28.57 % 10.0000 42.86 %

7,175.00 10,250.00 3,075 5,125.00 -2,050 10,250.00 3,075
243 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 2,500.0000 20,000.0000 700.00% 20,000.0000 700.00 % 25,000.0000 900.00 %
5,000.00 40,000.00 35,000 40,000.00 35,000 50,000.00 45,000

244 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
4000.0000 HR 5.0000 10.0000 100.00% 5.0000 0.00 % 5.0000 0.00 %

20,000.00 40,000.00 20,000 20,000.00 0 20,000.00 0
245 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 55.04% 93.80 % 93.80 %
25,800.00 40,000.00 14,200 50,000.00 24,200 50,000.00 24,200

246 TRAFFIC CONTROL LABOR
2380.0000 HR 25.0000 40.0000 60.00% 38.0000 52.00 % 40.0000 60.00 %

59,500.00 95,200.00 35,700 90,440.00 30,940 95,200.00 35,700
247 TRAFFIC CONTROL VEHICLE

285.0000 DAY 60.0000 75.0000 25.00% 50.0000 -16.67 % 90.0000 50.00 %
17,100.00 21,375.00 4,275 14,250.00 -2,850 25,650.00 8,550

248 TRAFFIC CONTROL SUPERVISOR
945.0000 HR 35.0000 40.0000 14.29% 39.0000 11.43 % 55.0000 57.14 %

33,075.00 37,800.00 4,725 36,855.00 3,780 51,975.00 18,900
249 CONSTRUCTION SIGNS CLASS A

60.0000 m2 150.0000 265.0000 76.67% 200.0000 33.33 % 200.0000 33.33 %
9,000.00 15,900.00 6,900 12,000.00 3,000 12,000.00 3,000
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OTHER ITEMS
250 STRUCTURE EXCAVATION CLASS B INCL. HAUL

27686.0000 m3 8.0000 16.0000 100.00% 2.0000 -75.00 % 6.7500 -15.63 %
221,488.00 442,976.00 221,488 55,372.00 -166,116 186,880.50 -34,608

251 SHORING OR EXTRA EXCAVATION CLASS B
12613.0000 m2 1.5000 1.0000 -33.33% 6.0000 300.00 % 3.0000 100.00 %

18,919.50 12,613.00 -6,307 75,678.00 56,759 37,839.00 18,920
252 PLUGGING EXISTING PIPE

20.0000 EACH 100.0000 100.0000 0.00% 800.0000 700.00 % 360.0000 260.00 %
2,000.00 2,000.00 0 16,000.00 14,000 7,200.00 5,200

253 STRUCTURE SURVEYING
L.S. -78.26% -42.03 % 44.93 %

345,000.00 75,000.00 -270,000 200,000.00 -145,000 500,000.00 155,000
254 ROADWAY SURVEYING

L.S. 0.00% -50.00 % 0.00 %
200,000.00 200,000.00 0 100,000.00 -100,000 200,000.00 0

255 BOLLARD TYPE 1
3.0000 EACH 320.0000 75.0000 -76.56% 1,000.0000 212.50 % 750.0000 134.38 %

960.00 225.00 -735 3,000.00 2,040 2,250.00 1,290
256 CHAIN LINK FENCE TYPE 3

1641.0000 m 30.0000 20.0000 -33.33% 22.0000 -26.67 % 19.5000 -35.00 %
49,230.00 32,820.00 -16,410 36,102.00 -13,128 31,999.50 -17,231

257  CHAIN LINK FENCE TYPE 3 & WALL CAP FOR STR. EARTH WALL
340.6000 m 400.0000 160.0000 -60.00% 25.0000 -93.75 % 225.0000 -43.75 %

136,240.00 54,496.00 -81,744 8,515.00 -127,725 76,635.00 -59,605
258  CHAIN LINK FENCE TYPE 3 FOR SOLDIER PILE WALL

484.0000 m 100.0000 55.0000 -45.00% 60.0000 -40.00 % 53.0000 -47.00 %
48,400.00 26,620.00 -21,780 29,040.00 -19,360 25,652.00 -22,748

259 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
48.0000 EACH 135.0000 165.0000 22.22% 200.0000 48.15 % 165.0000 22.22 %

6,480.00 7,920.00 1,440 9,600.00 3,120 7,920.00 1,440
260 DOUBLE 6.1 M CHAIN LINK GATE

3.0000 EACH 700.0000 1,300.0000 85.71% 1,500.0000 114.29 % 1,260.0000 80.00 %
2,100.00 3,900.00 1,800 4,500.00 2,400 3,780.00 1,680
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OTHER ITEMS
261  CABLE RAIL AND WALL CAP FOR STR. EARTH WALL

204.0000 m 300.0000 150.0000 -50.00% 100.0000 -66.67 % 250.0000 -16.67 %
61,200.00 30,600.00 -30,600 20,400.00 -40,800 51,000.00 -10,200

262  ROCK WALL
45.0000 m2 200.0000 100.0000 -50.00% 300.0000 50.00 % 500.0000 150.00 %

9,000.00 4,500.00 -4,500 13,500.00 4,500 22,500.00 13,500
263 STRUCTURAL EARTH WALL

13577.0000 m2 230.0000 165.0000 -28.26% 200.0000 -13.04 % 165.0000 -28.26 %
3,122,710.00 2,240,205.00 -882,505 2,715,400.00 -407,310 2,240,205.00 -882,505

264 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
78430.0000 m3 20.0000 26.0000 30.00% 40.0000 100.00 % 24.0000 20.00 %

1,568,600.00 2,039,180.00 470,580 3,137,200.00 1,568,600 1,882,320.00 313,720
265 CONNECTION TO DRAINAGE STRUCTURE

9.0000 EACH 750.0000 250.0000 -66.67% 1,000.0000 33.33 % 1,600.0000 113.33 %
6,750.00 2,250.00 -4,500 9,000.00 2,250 14,400.00 7,650

266 MANHOLE 1200 MM DIAM. TYPE 1
10.0000 EACH 2,000.0000 3,000.0000 50.00% 4,000.0000 100.00 % 1,900.0000 -5.00 %

20,000.00 30,000.00 10,000 40,000.00 20,000 19,000.00 -1,000
267  MANHOLE 1500 MM DIAM. TYPE 1

5.0000 EACH 5,000.0000 3,500.0000 -30.00% 4,000.0000 -20.00 % 4,300.0000 -14.00 %
25,000.00 17,500.00 -7,500 20,000.00 -5,000 21,500.00 -3,500

268 MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1
1.5000 m 500.0000 500.0000 0.00% 1,200.0000 140.00 % 325.0000 -35.00 %

750.00 750.00 0 1,800.00 1,050 487.50 -263
269 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -79.59% -18.37 % -18.37 %
14,700.00 3,000.00 -11,700 12,000.00 -2,700 12,000.00 -2,700

270 TRAINING
22500.0000 HR 3.0000 1.0000 -66.67% 12.0000 300.00 % 2.0000 -33.33 %

67,500.00 22,500.00 -45,000 270,000.00 202,500 45,000.00 -22,500
271 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
30,000.00 30,000.00 30,000.00 30,000.00
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OTHER ITEMS
272 TRIMMING AND CLEANUP

L.S. -75.00% -66.67 % -83.33 %
60,000.00 15,000.00 -45,000 20,000.00 -40,000 10,000.00 -50,000

273 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
274 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

275 SPILL PREVENTION PLAN
L.S. 233.33% 900.00 % 66.67 %

1,500.00 5,000.00 3,500 15,000.00 13,500 2,500.00 1,000
276 FIELD OFFICE BUILDING

L.S. 150.00% 300.00 % 275.00 %
20,000.00 50,000.00 30,000 80,000.00 60,000 75,000.00 55,000

277 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
5420.0000 m 12.0000 15.0000 25.00% 8.0000 -33.33 % 14.6000 21.67 %

65,040.00 81,300.00 16,260 43,360.00 -21,680 79,132.00 14,092
278 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

3000.0000 m2 3.0000 2.0000 -33.33% 4.0000 33.33 % 2.6000 -13.33 %
9,000.00 6,000.00 -3,000 12,000.00 3,000 7,800.00 -1,200

279 TEMPORARY GEOSYNTHETIC RETAINING WALL
700.0000 m2 65.0000 150.0000 130.77% 100.0000 53.85 % 50.0000 -23.08 %

45,500.00 105,000.00 59,500 70,000.00 24,500 35,000.00 -10,500
280  SHARED DRB COSTS

EST. 0.00% 0.00 % 0.00 %
-10,000.00 -10,000.00 -10,000.00 -10,000.00

281 FORCE ACCOUNT WELL MONITORING
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
282  ART FOUNDATION

9.0000 EACH 1,500.0000 1,000.0000 -33.33% 500.0000 -66.67 % 1,000.0000 -33.33 %
13,500.00 9,000.00 -4,500 4,500.00 -9,000 9,000.00 -4,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

KIEWIT CONSTRUCTION COMPANY BALFOUR BEATTY CONSTRUCTION, INC.MAX J. KUNEY COMPANY
4904 LAKE WASHINGTON BLVD NE 231 SW 41ST ST 120 N RALPH ST

99202-4795

PROJECT : RENTON   WA  980561057 RENTON   WA  980554930 SPOKANE   WA  992020008

COUNTY(S) : KING CONTRACTOR NUMBER : 000427 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

OTHER ITEMS
283  ACCESS FOR ADJOINING CONTRACTORS

L.S. -75.00% -80.00 % -94.50 %
200,000.00 50,000.00 -150,000 40,000.00 -160,000 11,000.00 -189,000

CONTRACT TOTAL $42,245,681.55 $39,100,843.70 -7.44% $39,753,793.60 -5.90% $41,412,126.30 -1.97%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

GUY F. ATKINSON CONSTRUCTION, LLC
PO BOX 940   98057
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

PREPARATION
1 MOBILIZATION

L.S. 3.50%
4,000,000.00 4,140,000.00 140,000

2 CLEARING AND GRUBBING
10.0700 ha 7,500.0000 14,000.0000 86.67%

75,525.00 140,980.00 65,455
3  SELECTIVE CLEARING AND GRUBBING

EST. 0.00%
98,500.00 98,500.00

4 REMOVING DRAINAGE STRUCTURE
9.0000 EACH 295.0000 500.0000 69.49%

2,655.00 4,500.00 1,845
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -4.07%
110,500.00 106,000.00 -4,500

6 REMOVING CEMENT CONC. CURB
199.0000 m 10.0000 10.0000 0.00%

1,990.00 1,990.00 0
7 REMOVING ASPHALT CONC. PAVEMENT

16130.0000 m2 5.0000 4.0000 -20.00%
80,650.00 64,520.00 -16,130

8 REMOVING CONC. BARRIER
31.0000 m 12.0000 25.0000 108.33%

372.00 775.00 403
9 REMOVING GUARDRAIL

1802.0000 m 6.2500 7.0000 12.00%
11,262.50 12,614.00 1,352

10 REMOVING GUARDRAIL ANCHOR
13.0000 EACH 175.0000 200.0000 14.29%

2,275.00 2,600.00 325
11 REMOVING TEMPORARY PAVEMENT MARKING

5920.0000 m 0.1500 1.2000 700.00%
888.00 7,104.00 6,216



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

GUY F. ATKINSON CONSTRUCTION, LLC
PO BOX 940   98057
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

PREPARATION
12 REMOVING PAINT LINE

7280.0000 m 1.5000 1.2000 -20.00%
10,920.00 8,736.00 -2,184

13 REMOVING CHAIN LINK FENCE
1094.0000 m 6.5000 5.0000 -23.08%

7,111.00 5,470.00 -1,641
14 DELETED ITEM

0.0100 EACH 0.0010 0.0000 0.00%
0.00 0.00 0

GRADING
15 ROADWAY EXCAVATION INCL. HAUL

117150.0000 m3 6.0000 5.0000 -16.67%
702,900.00 585,750.00 -117,150

16 EMBANKMENT COMPACTION
106150.0000 m3 1.5000 1.0000 -33.33%

159,225.00 106,150.00 -53,075
17  POND EXCAVATION INCL. HAUL

25505.0000 m3 10.0000 10.0000 0.00%
255,050.00 255,050.00 0

18  DRAINAGE BLANKET
1800.0000 m3 40.0000 28.0000 -30.00%

72,000.00 50,400.00 -21,600
DRAINAGE

19 GRATE INLET TYPE 2
31.0000 EACH 1,400.0000 1,500.0000 7.14%

43,400.00 46,500.00 3,100
20 FILTER BLANKET

8.2500 m3 40.0000 50.0000 25.00%
330.00 412.50 83

21 LIGHT LOOSE RIPRAP
44.0000 m3 50.0000 50.0000 0.00%

2,200.00 2,200.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

GUY F. ATKINSON CONSTRUCTION, LLC
PO BOX 940   98057
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

DRAINAGE
22 HEAVY LOOSE RIPRAP

199.0000 m3 40.0000 50.0000 25.00%
7,960.00 9,950.00 1,990

23 QUARRY SPALLS
515.0000 m3 45.0000 40.0000 -11.11%

23,175.00 20,600.00 -2,575
24 FLARED END SECTION 450 MM DIAM.

1.0000 EACH 400.0000 1,000.0000 150.00%
400.00 1,000.00 600

25 FLARED END SECTION 750 MM DIAM
2.0000 EACH 500.0000 1,000.0000 100.00%

1,000.00 2,000.00 1,000
STORM SEWER

26 CATCH BASIN TYPE 2 1500 MM DIAM.
4.0000 EACH 3,000.0000 4,500.0000 50.00%

12,000.00 18,000.00 6,000
27 CATCH BASIN TYPE 2 1800 MM DIAM. W/FLOW RESTRICTOR

1.0000 EACH 5,000.0000 12,500.0000 150.00%
5,000.00 12,500.00 7,500

28 CATCH BASIN TYPE 1
15.0000 EACH 865.0000 700.0000 -19.08%

12,975.00 10,500.00 -2,475
29 CATCH BASIN TYPE 2 1200 MM DIAM.

86.0000 EACH 1,800.0000 1,500.0000 -16.67%
154,800.00 129,000.00 -25,800

30 CATCH BASIN TYPE 2 1350 MM DIAM.
3.0000 EACH 2,000.0000 3,000.0000 50.00%

6,000.00 9,000.00 3,000
31 CATCH BASIN TYPE 2 1800 MM DIAM.

1.0000 EACH 3,500.0000 4,000.0000 14.29%
3,500.00 4,000.00 500

32 TESTING STORM SEWER PIPE
4795.0000 m 4.0000 3.0000 -25.00%

19,180.00 14,385.00 -4,795



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

GUY F. ATKINSON CONSTRUCTION, LLC
PO BOX 940   98057
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

STORM SEWER
33 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

858.0000 m 55.0000 70.0000 27.27%
47,190.00 60,060.00 12,870

34 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.
2161.0000 m 90.0000 80.0000 -11.11%

194,490.00 172,880.00 -21,610
35 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

1080.0000 m 120.0000 150.0000 25.00%
129,600.00 162,000.00 32,400

36 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.
50.0000 m 150.0000 200.0000 33.33%

7,500.00 10,000.00 2,500
37 SCHEDULE A STORM SEWER PIPE 900 MM DIAM.

99.0000 m 200.0000 250.0000 25.00%
19,800.00 24,750.00 4,950

38 SCHEDULE B STORM SEWER PIPE 300 MM DIAM.
17.0000 m 55.0000 70.0000 27.27%

935.00 1,190.00 255
39 SCHEDULE B STORM SEWER PIPE 450 MM DIAM.

201.0000 m 90.0000 80.0000 -11.11%
18,090.00 16,080.00 -2,010

40 SCHEDULE B STORM SEWER PIPE 600 MM DIAM.
124.0000 m 120.0000 170.0000 41.67%

14,880.00 21,080.00 6,200
41 SCHEDULE B STORM SEWER PIPE 750 MM DIAM.

74.0000 m 150.0000 280.0000 86.67%
11,100.00 20,720.00 9,620

42 SCHEDULE B STORM SEWER PIPE 900 MM DIAM.
48.0000 m 200.0000 350.0000 75.00%

9,600.00 16,800.00 7,200
43  DUCTILE IRON PIPE 300 MM DIAM.

35.0000 m 25.0000 200.0000 700.00%
875.00 7,000.00 6,125



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

GUY F. ATKINSON CONSTRUCTION, LLC
PO BOX 940   98057
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

STORM SEWER
44  DEBRIS BARRIER FOR PIPE

1.0000 EACH 500.0000 1,000.0000 100.00%
500.00 1,000.00 500

45  BORING OR JACKING PIPE 600 MM DIAM.
29.0000 m 800.0000 650.0000 -18.75%

23,200.00 18,850.00 -4,350
46  BORING OR JACKING PIPE 900 MM DIAM.

19.0000 m 800.0000 900.0000 12.50%
15,200.00 17,100.00 1,900

47  CONCRETE LINER
85.0000 m3 400.0000 310.0000 -22.50%

34,000.00 26,350.00 -7,650
48  TEMPORARY RISER AND OUTFALL PIPE

2.0000 EACH 120.0000 3,000.0000 2,400.00%
240.00 6,000.00 5,760

49  TEMPORARY CAP AND SEAL PIPE
2.0000 EACH 50.0000 1,000.0000 1,900.00%

100.00 2,000.00 1,900
50 FORCE ACCOUNT INFILTRATION RATE ADJUSTMENT

EST. 0.00%
2,500.00 2,500.00

51  PIPE COUPLING GASKET
2.0000 EACH 300.0000 2,000.0000 566.67%

600.00 4,000.00 3,400
52  CONCRETE APRON

6.0000 EACH 500.0000 300.0000 -40.00%
3,000.00 1,800.00 -1,200

WATER LINES
53 GATE VALVE 200 MM

2.0000 EACH 800.0000 2,000.0000 150.00%
1,600.00 4,000.00 2,400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

GUY F. ATKINSON CONSTRUCTION, LLC
PO BOX 940   98057
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

STRUCTURE
54 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4252.0000 m3 40.0000 20.0000 -50.00%
170,080.00 85,040.00 -85,040

55 SHORING OR EXTRA EXCAVATION CL. A
L.S. 16.07%

258,460.00 300,000.00 41,540
56  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

3440.0000 m3 350.0000 200.0000 -42.86%
1,204,000.00 688,000.00 -516,000

57  FURNISHING & PLACING TEMP. CASING FOR 1.22 DIAM. SHAFT
12.0000 m 400.0000 250.0000 -37.50%

4,800.00 3,000.00 -1,800
58  FURNISHING & PLACING TEMP. CASING FOR 1.830 DIAM. SHAFT

314.0000 m 400.0000 225.0000 -43.75%
125,600.00 70,650.00 -54,950

59  FURNISHING & PLACING TEMP. CASING FOR 1.980 DIAM. SHAFT
41.0000 m 500.0000 450.0000 -10.00%

20,500.00 18,450.00 -2,050
60  FURNISHING & PLACING TEMP. CASING FOR 2.134 DIAM. SHAFT

210.0000 m 650.0000 810.0000 24.62%
136,500.00 170,100.00 33,600

61  FURNISHING & PLACING TEMP. CASING FOR 3.355 DIAM. SHAFT
13.0000 m 1,000.0000 1,000.0000 0.00%

13,000.00 13,000.00 0
62  FURNISHING & PLACING TEMP. CASING FOR 3.66 DIAM. SHAFT

3.0000 m 1,000.0000 2,000.0000 100.00%
3,000.00 6,000.00 3,000

63  FURNISHING PERMANENT CASING FOR 1.980 DIAM. SHAFT
109.0000 m 650.0000 900.0000 38.46%

70,850.00 98,100.00 27,250
64  FURNISHING PERMANENT CASING FOR 3.355 DIAM. SHAFT

14.0000 m 1,200.0000 2,000.0000 66.67%
16,800.00 28,000.00 11,200



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

GUY F. ATKINSON CONSTRUCTION, LLC
PO BOX 940   98057
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

STRUCTURE
65  FURNISHING PERMANENT CASING FOR 3.66 DIAM. SHAFT

9.0000 m 1,200.0000 2,700.0000 125.00%
10,800.00 24,300.00 13,500

66  PLACING PERMANENT CASING FOR 1.980 DIAM. SHAFT
20.0000 EACH 1,250.0000 1,000.0000 -20.00%

25,000.00 20,000.00 -5,000
67  PLACING PERMANENT CASING FOR 3.355 DIAM. SHAFT

3.0000 EACH 1,500.0000 2,400.0000 60.00%
4,500.00 7,200.00 2,700

68  PLACING PERMANENT CASING FOR 3.66 DIAM. SHAFT
1.0000 EACH 1,500.0000 2,500.0000 66.67%

1,500.00 2,500.00 1,000
69 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

1016.0000 kg 1.3000 1.5000 15.38%
1,320.80 1,524.00 203

70 ST. REINF. BAR FOR BRIDGE
651684.0000 kg 1.0000 1.0000 0.00%

651,684.00 651,684.00 0
71 ST. REINF. BAR FOR SHAFT

586088.0000 kg 1.0000 1.0000 0.00%
586,088.00 586,088.00 0

72 CONC. CLASS 28 FOR BRIDGE
4398.0000 m3 320.0000 350.0000 9.38%

1,407,360.00 1,539,300.00 131,940
73  CONC. CLASS 28P FOR SHAFT

3409.0000 m3 200.0000 200.0000 0.00%
681,800.00 681,800.00 0

74  CSL ACCESS TUBE
6911.0000 m 5.0000 10.0000 100.00%

34,555.00 69,110.00 34,555
75 FORCE ACCOUNT REMOVING OBSTRUCTIONS FOR SHAFTS

EST. 0.00%
108,200.00 108,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

GUY F. ATKINSON CONSTRUCTION, LLC
PO BOX 940   98057
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

STRUCTURE
76  SHAFT-1.22 M DIAM. FOR PIPE CROSSING STRUCTURE

12.0000 m 400.0000 185.0000 -53.75%
4,800.00 2,220.00 -2,580

77  SHAFT-750 MM DIAM. FOR SOLDIER PILE WALL
1649.0000 m 225.0000 200.0000 -11.11%

371,025.00 329,800.00 -41,225
78  SHAFT-900 MM DIAM. FOR SOLDIER PILE WALL

828.0000 m 300.0000 200.0000 -33.33%
248,400.00 165,600.00 -82,800

79  FURNISHING AND INSTALLING SOLDIER PILE - MC460X86
3285.0000 m 330.0000 242.0000 -26.67%

1,084,050.00 794,970.00 -289,080
80  FURNISHING AND INSTALLING SOLDIER PILE - W360X134

75.0000 m 300.0000 144.0000 -52.00%
22,500.00 10,800.00 -11,700

81  FURNISHING AND INSTALLING SOLDIER PILE - W360X196
588.0000 m 300.0000 200.0000 -33.33%

176,400.00 117,600.00 -58,800
82  FURNISHING AND INSTALLING SOLDIER PILE - W360X382

59.0000 m 330.0000 300.0000 -9.09%
19,470.00 17,700.00 -1,770

83  TIMBER LAGGING FOR SOLDIER PILE WALL
576.0000 m3 1,000.0000 650.0000 -35.00%

576,000.00 374,400.00 -201,600
84  PREFABRICATED DRAINAGE MATERIAL FOR SOLDIER PILE WALL

6020.0000 m2 15.0000 13.0000 -13.33%
90,300.00 78,260.00 -12,040

85  CONCRETE FASCIA WALL FOR SOLDIER PILE WALL
6189.0000 m2 200.0000 250.0000 25.00%

1,237,800.00 1,547,250.00 309,450
86  PERMANENT GROUND ANCHOR FOR SOLDIER PILE WALL

436.0000 EACH 1,600.0000 1,250.0000 -21.88%
697,600.00 545,000.00 -152,600



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

GUY F. ATKINSON CONSTRUCTION, LLC
PO BOX 940   98057
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

STRUCTURE
87  PERFORMANCE TEST FOR SOLDIER PILE WALL ANCHOR

25.0000 EACH 500.0000 500.0000 0.00%
12,500.00 12,500.00 0

88  VERIFICATION TEST FOR SOLDIER PILE WALL ANCHOR
L.S. -62.50%

20,000.00 7,500.00 -12,500
89 STRUCTURAL LOW ALLOY STEEL

L.S. 15.79%
4,318,000.00 5,000,000.00 682,000

90 FABRIC PAD BEARING - SUPERSTR.
32.0000 EACH 1,500.0000 1,000.0000 -33.33%

48,000.00 32,000.00 -16,000
91  STEEL BEARING - SUPERSTR.

16.0000 EACH 10,000.0000 20,000.0000 100.00%
160,000.00 320,000.00 160,000

92 SUPERSTRUCTURE BRAID BRIDGE
L.S. 79.75%

2,420,000.00 4,350,000.00 1,930,000
93 SUPERSTRUCTURE I-90 UNDERCROSSING STRUCTURE

L.S. -15.97%
2,380,000.00 2,000,000.00 -380,000

94 ROADWAY DECK  - SP-EN FLYOVER STRUCTURE
L.S. 29.53%

772,000.00 1,000,000.00 228,000
95 ROADWAY DECK  - EAST ISSAQUAH CREEK STRUCTURE

L.S. 41.35%
474,000.00 670,000.00 196,000

96 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. 2.56%

195,000.00 200,000.00 5,000
97  PIPE CROSSING STRUCTURE

L.S. -44.44%
36,000.00 20,000.00 -16,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
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VERSION NO : 3 WORK ORDER# : 0L2679
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I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023
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600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

STRUCTURE
98 CONDUIT PIPE 41 MM DIAM.

13.0000 m 40.0000 30.0000 -25.00%
520.00 390.00 -130

99 CONDUIT PIPE 53 MM DIAM.
3690.0000 m 40.0000 35.0000 -12.50%

147,600.00 129,150.00 -18,450
100 BRIDGE RAILING TYPE BP

457.0000 m 165.0000 185.0000 12.12%
75,405.00 84,545.00 9,140

101  PROTECTIVE FENCING
129.0000 m 300.0000 100.0000 -66.67%

38,700.00 12,900.00 -25,800
102 TRAFFIC BARRIER

2288.4000 m 150.0000 172.0000 14.67%
343,260.00 393,604.80 50,345

103 MODULAR EXPANSION JOINT SYSTEM - SUPERSTR.
L.S. 38.89%

18,000.00 25,000.00 7,000
104 EXPANSION JOINT MODIFICATION

15.8500 m 450.0000 100.0000 -77.78%
7,132.50 1,585.00 -5,548

SURFACING
105 CRUSHED SURFACING BASE COURSE

24500.0000 t 14.0000 14.0000 0.00%
343,000.00 343,000.00 0

LIQUID ASPHALT
106 ANTI-STRIPPING ADDITIVE

EST. 0.00%
18,430.00 18,430.00

CEMENT CONCRETE PAVEMENT
107 CEMENT CONC. PAVEMENT

1140.0000 m3 700.0000 240.0000 -65.71%
798,000.00 273,600.00 -524,400
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I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

GUY F. ATKINSON CONSTRUCTION, LLC
PO BOX 940   98057
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.
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DOT_RGGB01

 HP-IM-0901(416)

CEMENT CONCRETE PAVEMENT
108 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00%
1.00 1.00

109 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT
CALC 0.00%

1.00 1.00
110 BRIDGE APPROACH SLAB

423.0000 m2 140.0000 165.0000 17.86%
59,220.00 69,795.00 10,575

111 EPOXY-COATED TIE BAR WITH DRILL HOLE
93.0000 EACH 15.0000 10.0000 -33.33%

1,395.00 930.00 -465
ASPHALT CONCRETE PAVEMENT

112 PLANING BITUMINOUS PAVEMENT
3280.0000 m2 12.0000 3.0000 -75.00%

39,360.00 9,840.00 -29,520
113 ASPHALT CONC. PAVEMENT CL. A PG 64-22

18430.0000 t 35.0000 38.0000 8.57%
645,050.00 700,340.00 55,290

114 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00%

19,500.00 19,500.00
115 COMPACTION PRICE ADJUSTMENT

CALC 0.00%
13,000.00 13,000.00

EROSION CONTROL AND PLANTING
116 TOPSOIL TYPE A

720.0000 m3 35.0000 30.0000 -14.29%
25,200.00 21,600.00 -3,600

117  SEEDING AND MULCHING - MIX A
5.6900 ha 10,000.0000 5,500.0000 -45.00%

56,900.00 31,295.00 -25,605
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 HP-IM-0901(416)

EROSION CONTROL AND PLANTING
118  SEEDING AND MULCHING - MIX B

2.8600 ha 12,500.0000 5,000.0000 -60.00%
35,750.00 14,300.00 -21,450

119  SEEDING AND MULCHING - MIX C
0.1300 ha 10,000.0000 6,600.0000 -34.00%

1,300.00 858.00 -442
120 COMPOST

760.0000 m3 50.0000 40.0000 -20.00%
38,000.00 30,400.00 -7,600

121 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00%

250,000.00 250,000.00
122  COCONUT FIBER MATTING

660.0000 m2 7.0000 5.0000 -28.57%
4,620.00 3,300.00 -1,320

123  GEOTEXTILE-ENCASED CHECK DAM
110.0000 EACH 250.0000 120.0000 -52.00%

27,500.00 13,200.00 -14,300
124  STORM DRAIN PROTECTION INSERT

141.0000 EACH 125.0000 100.0000 -20.00%
17,625.00 14,100.00 -3,525

125  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE
1.0000 EACH 1,500.0000 3,000.0000 100.00%

1,500.00 3,000.00 1,500
126 SOIL AMENDMENT

1460.0000 m3 35.0000 27.0000 -22.86%
51,100.00 39,420.00 -11,680

127 PSIPE DOUGLAS FIR, 0.6 HT, #5 CONT.
16.0000 EACH 15.0000 22.0000 46.67%

240.00 352.00 112
128 PSIPE DOUGLAS FIR, 1.0 HT, #6 CONT.

180.0000 EACH 38.0000 22.0000 -42.11%
6,840.00 3,960.00 -2,880
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EROSION CONTROL AND PLANTING
129 PSIPE DOUGLAS FIR, 1.5 HT, #6 CONT.

140.0000 EACH 54.0000 44.0000 -18.52%
7,560.00 6,160.00 -1,400

130 PSIPE QUAKING ASPEN, 0.65 HT, #6 CONT.
55.0000 EACH 44.0000 22.0000 -50.00%

2,420.00 1,210.00 -1,210
131 PSIPE SITKA SPRUCE, 1.0 HT, #6 CONT.

28.0000 EACH 38.0000 22.0000 -42.11%
1,064.00 616.00 -448

132 PSIPE BLACK COTTONWOOD, 0.65 HT, BR
55.0000 EACH 30.0000 5.0000 -83.33%

1,650.00 275.00 -1,375
133 PSIPE RED-OSIER DOGWOOD, 0.65 HT, BR

1732.0000 EACH 4.0000 6.0000 50.00%
6,928.00 10,392.00 3,464

134 PSIPE WESTERN HAZELNUT, 0.6 HT, #5 CONT.
939.0000 EACH 25.0000 20.0000 -20.00%

23,475.00 18,780.00 -4,695
135 PSIPE WESTERN RED CEDAR, 1.0 HT, BB

73.0000 EACH 46.0000 22.0000 -52.17%
3,358.00 1,606.00 -1,752

136 PSIPE SALAL, 0.3 HT, BR
150.0000 EACH 4.0000 14.0000 250.00%

600.00 2,100.00 1,500
137 PSIPE BLACK TWINBERRY, 0.65 HT, BR

245.0000 EACH 5.0000 6.0000 20.00%
1,225.00 1,470.00 245

138 PSIPE SCOULER'S WILLOW, 0.65 HT, BR
75.0000 EACH 5.0000 6.0000 20.00%

375.00 450.00 75
139 PSIPE PACIFIC NINEBARK, 0.65 HT, #6 CONT.

425.0000 EACH 24.0000 20.0000 -16.67%
10,200.00 8,500.00 -1,700
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EROSION CONTROL AND PLANTING
140 PSIPE PACIFIC WILLOW, 0.65 HT, BR

15.0000 EACH 20.0000 6.0000 -70.00%
300.00 90.00 -210

141 PSIPE PACIFIC DOGWOOD, 0.6 HT, #5 CONT.
90.0000 EACH 25.0000 25.0000 0.00%

2,250.00 2,250.00 0
142 PSIPE OREGON ASH, 0.65 HT, BB

85.0000 EACH 75.0000 15.0000 -80.00%
6,375.00 1,275.00 -5,100

143 PSIPE REDTWIG DOGWOOD, 0.6 HT, BR
898.0000 EACH 6.0000 6.0000 0.00%

5,388.00 5,388.00 0
144 PSIPE DWARF BLUE WILLOW, 0.45 HT, BR

1477.0000 EACH 6.0000 8.0000 33.33%
8,862.00 11,816.00 2,954

145 PSIPE OREGON GRAPE, 0.3 HT, #1 CONT.
1921.0000 EACH 15.0000 8.0000 -46.67%

28,815.00 15,368.00 -13,447
146 PSIPE INDIAN PLUM, 0.6 HT, BR

421.0000 EACH 6.0000 8.0000 33.33%
2,526.00 3,368.00 842

147 PSIPE WESTERN MOCKORANGE, 0.6 HT, BR
453.0000 EACH 5.0000 8.0000 60.00%

2,265.00 3,624.00 1,359
148 PSIPE RED-FLOWERING CURRANT, 0.6 HT, #5 CONT.

198.0000 EACH 15.0000 22.0000 46.67%
2,970.00 4,356.00 1,386

149 PSIPE PINK WINTER CURRANT, 0.65 HT, #5 CONT.
575.0000 EACH 28.0000 22.0000 -21.43%

16,100.00 12,650.00 -3,450
150 PSIPE GOLDEN CURRANT, 0.45 HT, BR

735.0000 EACH 6.0000 7.0000 16.67%
4,410.00 5,145.00 735
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EROSION CONTROL AND PLANTING
151 PSIPE NOOTKA ROSE, 0.6 HT, BR

2855.0000 EACH 5.0000 7.0000 40.00%
14,275.00 19,985.00 5,710

152 PSIPE CASCARA, 0.6 HT, BR
28.0000 EACH 15.0000 8.0000 -46.67%

420.00 224.00 -196
153 PSIPE RED ELDERBERRY, 0.9 HT, BR

956.0000 EACH 8.0000 7.0000 -12.50%
7,648.00 6,692.00 -956

154 PSIPE SNOWBERRY, 0.45 HT, BR
7071.0000 EACH 6.0000 6.0000 0.00%

42,426.00 42,426.00 0
155 PSIPE SERVICEBERRY, 0.6 HT, BR

646.0000 EACH 8.0000 7.0000 -12.50%
5,168.00 4,522.00 -646

156 PSIPE THIMBLEBERRY, 0.6 HT, BR
166.0000 EACH 5.0000 7.0000 40.00%

830.00 1,162.00 332
157 PSIPE SWORD FERN, 0.3 HT, #1 CONT., BR

315.0000 EACH 5.0000 8.0000 60.00%
1,575.00 2,520.00 945

158 PSIPE LADY FERN, 0.3 HT, #1 CONT.
45.0000 EACH 2.0000 8.0000 300.00%

90.00 360.00 270
159 PSIPE SHINY-LEAVED SPIREA, 0.45 HT, BR

735.0000 EACH 6.0000 7.0000 16.67%
4,410.00 5,145.00 735

160 PSIPE OCEANSPRAY, 0.6 HT, BR
1121.0000 EACH 8.0000 7.0000 -12.50%

8,968.00 7,847.00 -1,121
161 PSIPE WESTERN HEMLOCK, 1.0 HT, #6 CONT.

155.0000 EACH 40.0000 20.0000 -50.00%
6,200.00 3,100.00 -3,100
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EROSION CONTROL AND PLANTING
162 PSIPE BIG LEAF MAPLE, 1.0 HT, #6 CONT.

83.0000 EACH 40.0000 20.0000 -50.00%
3,320.00 1,660.00 -1,660

163 PSIPE VINE MAPLE, 0.65 HT, BR
345.0000 EACH 20.0000 7.0000 -65.00%

6,900.00 2,415.00 -4,485
164 PSIPE SALMONBERRY, 0.65 HT, BR

90.0000 EACH 5.0000 7.0000 40.00%
450.00 630.00 180

165 PSIPE BLACK HAWTHORN, 0.65 HT, BR
25.0000 EACH 38.0000 7.0000 -81.58%

950.00 175.00 -775
166 PSIPE WESTERN CRABAPPLE, 0.65 HT, BR

9.0000 EACH 8.0000 7.0000 -12.50%
72.00 63.00 -9

167 PSIPE SLENDER RUSH, BR
145.0000 EACH 2.0000 2.0000 0.00%

290.00 290.00 0
168 PSIPE SMALL-FRUITED BULRUSH, BR

440.0000 EACH 2.0000 2.0000 0.00%
880.00 880.00 0

169 PSIPE SAWBEAK SEDGE, BR
175.0000 EACH 2.0000 2.0000 0.00%

350.00 350.00 0
170 PSIPE SLOUGH SEDGE, BR

150.0000 EACH 2.0000 2.0000 0.00%
300.00 300.00 0

171 PSIPE DEWEY'S SEDGE, BR
90.0000 EACH 2.0000 2.0000 0.00%

180.00 180.00 0
172  WOOD CHIP MULCH

2055.0000 m3 35.0000 30.0000 -14.29%
71,925.00 61,650.00 -10,275
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EROSION CONTROL AND PLANTING
173  IN-STREAM LOG

16.0000 EACH 950.0000 750.0000 -21.05%
15,200.00 12,000.00 -3,200

174  STREAMBED WEIR
18.0000 EACH 6,500.0000 1,500.0000 -76.92%

117,000.00 27,000.00 -90,000
175  LOG WITH ROOTWAD

15.0000 EACH 3,200.0000 800.0000 -75.00%
48,000.00 12,000.00 -36,000

176  ROOTWAD
6.0000 EACH 2,000.0000 500.0000 -75.00%

12,000.00 3,000.00 -9,000
177  POOL LOG

3.0000 EACH 2,000.0000 2,000.0000 0.00%
6,000.00 6,000.00 0

178  TURNING ROCK CLUSTER
6.0000 EACH 1,000.0000 3,000.0000 200.00%

6,000.00 18,000.00 12,000
179  BIOSTABILIZED BANK

870.0000 m2 50.0000 20.0000 -60.00%
43,500.00 17,400.00 -26,100

180 FORCE ACCOUNT STREAMBED RESTORATION
EST. 0.00%

9,000.00 9,000.00
TRAFFIC

181 SINGLE FACED MOUNTABLE CEMENT CONC. CURB
80.0000 m 10.0000 30.0000 200.00%

800.00 2,400.00 1,600
182 EXTRUDED CURB

306.0000 m 10.0000 13.0000 30.00%
3,060.00 3,978.00 918

183 TYPE A PRECAST TRAFFIC CURB
80.0000 m 30.0000 40.0000 33.33%

2,400.00 3,200.00 800
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TRAFFIC
184 BEAM GUARDRAIL TYPE 1

3530.0000 m 50.0000 40.0000 -20.00%
176,500.00 141,200.00 -35,300

185 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
5.0000 EACH 1,300.0000 1,000.0000 -23.08%

6,500.00 5,000.00 -1,500
186 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 1,925.0000 1,900.0000 -1.30%
7,700.00 7,600.00 -100

187 BEAM GUARDRAIL ANCHOR TYPE 4
8.0000 EACH 625.0000 500.0000 -20.00%

5,000.00 4,000.00 -1,000
188 BEAM GUARDRAIL ANCHOR TYPE 7

4.0000 EACH 385.0000 450.0000 16.88%
1,540.00 1,800.00 260

189 PRECAST CONC. BARRIER TYPE 2
2271.2000 m 60.0000 60.0000 0.00%

136,272.00 136,272.00 0
190 PRECAST CONC. BARRIER TYPE 4

401.5000 m 60.0000 75.0000 25.00%
24,090.00 30,112.50 6,023

191  CAST-IN-PLACE CONC. BARRIER TYPE A
525.5000 m 750.0000 700.0000 -6.67%

394,125.00 367,850.00 -26,275
192  CAST-IN-PLACE CONC. BARRIER TYPE B

171.0000 m 200.0000 715.0000 257.50%
34,200.00 122,265.00 88,065

193  CAST-IN-PLACE CONC. BARRIER TYPE C
80.0000 m 300.0000 330.0000 10.00%

24,000.00 26,400.00 2,400
194 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

1.0000 EACH 2,500.0000 4,800.0000 92.00%
2,500.00 4,800.00 2,300
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TRAFFIC
195  CONC. BARRIER FOR STR. EARTH WALL

1221.5000 m 500.0000 300.0000 -40.00%
610,750.00 366,450.00 -244,300

196  CONC. BARRIER DELINEATOR
182.0000 EACH 2.0000 4.0000 100.00%

364.00 728.00 364
197 TEMPORARY CONC. BARRIER

2630.0000 m 35.0000 25.0000 -28.57%
92,050.00 65,750.00 -26,300

198 CONC. BARRIER BERM TYPE 1
1.0000 EACH 1,000.0000 1,300.0000 30.00%

1,000.00 1,300.00 300
199 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 6,000.0000 6,000.0000 0.00%
36,000.00 36,000.00 0

200 PERMANENT IMPACT ATTENUATOR
3.0000 EACH 35,000.0000 45,000.0000 28.57%

105,000.00 135,000.00 30,000
201 REPAIR IMPACT ATTENUATOR

EST. 0.00%
10,000.00 10,000.00

202 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 8,000.0000 10,000.0000 25.00%

16,000.00 20,000.00 4,000
203 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1235.0000 HR 30.0000 40.0000 33.33%
37,050.00 49,400.00 12,350

204 FLEXIBLE GUIDE POST
120.0000 EACH 20.0000 26.0000 30.00%

2,400.00 3,120.00 720
205 PLASTIC LINE

22162.0000 m 4.0000 4.0000 0.00%
88,648.00 88,648.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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MEAS
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TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

TRAFFIC
206 PLASTIC WIDE LINE

1921.0000 m 8.5000 10.0000 17.65%
16,328.50 19,210.00 2,882

207 PLASTIC CROSSWALK LINE
60.0000 m2 85.0000 65.0000 -23.53%

5,100.00 3,900.00 -1,200
208 PLASTIC STOP LINE

74.0000 m 70.0000 45.0000 -35.71%
5,180.00 3,330.00 -1,850

209 PLASTIC TRAFFIC ARROW
15.0000 EACH 185.0000 110.0000 -40.54%

2,775.00 1,650.00 -1,125
210 PLASTIC HOV LANE SYMBOL TYPE 1

5.0000 EACH 185.0000 200.0000 8.11%
925.00 1,000.00 75

211 TEMPORARY PAVEMENT MARKING
6515.0000 m 0.2500 2.0000 700.00%

1,628.75 13,030.00 11,401
212 PERMANENT SIGNING

L.S. -54.59%
114,500.00 52,000.00 -62,500

213 SIGN BRIDGE NO. 1
L.S. 1.35%

74,000.00 75,000.00 1,000
214 SIGN BRIDGE NO. 2

L.S. -10.89%
101,000.00 90,000.00 -11,000

215 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 29.63%

27,000.00 35,000.00 8,000
216 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 42.86%
21,000.00 30,000.00 9,000
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TRAFFIC
217 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 0.00%
5,000.00 5,000.00 0

218 TEMPORARY ILLUMINATION SYSTEM NO. SUA 4680
L.S. 222.58%

9,300.00 30,000.00 20,700
219 TEMPORARY ILLUMINATION SYSTEM NO. SUA 1223

L.S. 1,664.71%
1,700.00 30,000.00 28,300

220 ILLUMINATION SYSTEM NO. SUA 4680
L.S. 73.61%

144,000.00 250,000.00 106,000
221 ILLUMINATION SYSTEM NO. SUA 1223

L.S. -16.07%
834,000.00 700,000.00 -134,000

222 ILLUMINATION SYSTEM NO. SUA 2414
L.S. -45.21%

73,000.00 40,000.00 -33,000
223  BRIDGE INSPECTION LIGHTING SYSTEM, FLYOVER RAMP

L.S. -13.04%
92,000.00 80,000.00 -12,000

224  BRIDGE INSPECTION LIGHTING SYSTEM, ISSAQUAH CREEK
L.S. -27.08%

48,000.00 35,000.00 -13,000
225  TRAFFIC SIGNAL SYSTEM NO. 1

L.S. -20.45%
88,000.00 70,000.00 -18,000

226  TRAFFIC SIGNAL SYSTEM NO. 2
L.S. 32.08%

53,000.00 70,000.00 17,000
227  CLOSED CIRCUIT TELEVISION AND VIDEO SYSTEM CCTV 947

L.S. -21.88%
32,000.00 25,000.00 -7,000
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TRAFFIC
228  CLOSED CIRCUIT TELEVISION AND VIDEO SYSTEM CCTV 949

L.S. -10.71%
28,000.00 25,000.00 -3,000

229  CLOSED CIRCUIT TELEVISION AND VIDEO SYSTEM CCTV 950
L.S. -10.71%

28,000.00 25,000.00 -3,000
230  CLOSED CIRCUIT TELEVISION AND VIDEO SYSTEM CCTV 952

L.S. -13.79%
29,000.00 25,000.00 -4,000

231  TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM ES946
L.S. 8.70%

23,000.00 25,000.00 2,000
232  TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM ES947

L.S. -31.51%
73,000.00 50,000.00 -23,000

233  TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM ES949
L.S. 5.26%

19,000.00 20,000.00 1,000
234  TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM ES950

L.S. 50.00%
20,000.00 30,000.00 10,000

235  TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM ES952
L.S. -7.41%

27,000.00 25,000.00 -2,000
236  COMMUNICATION CONDUIT SYSTEM

L.S. 10.86%
451,000.00 500,000.00 49,000

237  COMMUNICATION CABLES AND INTERFACES
L.S. -47.92%

192,000.00 100,000.00 -92,000
238  VIDEO DISTRIBUTION AND VIDEO TRANSMISSION SYSTEM

L.S. -3.85%
104,000.00 100,000.00 -4,000
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239  WEATHER STATION SYSTEM

L.S. -23.08%
39,000.00 30,000.00 -9,000

240  DIRECTIONAL BORING
330.0000 m 350.0000 230.0000 -34.29%

115,500.00 75,900.00 -39,600
241 DELETED ITEM

0.0100 EACH 0.0010 0.0000 0.00%
0.00 0.00 0

242 SEQUENTIAL ARROW SIGN
1025.0000 HR 7.0000 4.0000 -42.86%

7,175.00 4,100.00 -3,075
243 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 2,500.0000 12,000.0000 380.00%
5,000.00 24,000.00 19,000

244 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
4000.0000 HR 5.0000 4.0000 -20.00%

20,000.00 16,000.00 -4,000
245 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 16.28%
25,800.00 30,000.00 4,200

246 TRAFFIC CONTROL LABOR
2380.0000 HR 25.0000 40.0000 60.00%

59,500.00 95,200.00 35,700
247 TRAFFIC CONTROL VEHICLE

285.0000 DAY 60.0000 60.0000 0.00%
17,100.00 17,100.00 0

248 TRAFFIC CONTROL SUPERVISOR
945.0000 HR 35.0000 40.0000 14.29%

33,075.00 37,800.00 4,725
249 CONSTRUCTION SIGNS CLASS A

60.0000 m2 150.0000 200.0000 33.33%
9,000.00 12,000.00 3,000
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OTHER ITEMS
250 STRUCTURE EXCAVATION CLASS B INCL. HAUL

27686.0000 m3 8.0000 4.0000 -50.00%
221,488.00 110,744.00 -110,744

251 SHORING OR EXTRA EXCAVATION CLASS B
12613.0000 m2 1.5000 3.0000 100.00%

18,919.50 37,839.00 18,920
252 PLUGGING EXISTING PIPE

20.0000 EACH 100.0000 300.0000 200.00%
2,000.00 6,000.00 4,000

253 STRUCTURE SURVEYING
L.S. -21.74%

345,000.00 270,000.00 -75,000
254 ROADWAY SURVEYING

L.S. 0.00%
200,000.00 200,000.00 0

255 BOLLARD TYPE 1
3.0000 EACH 320.0000 700.0000 118.75%

960.00 2,100.00 1,140
256 CHAIN LINK FENCE TYPE 3

1641.0000 m 30.0000 20.0000 -33.33%
49,230.00 32,820.00 -16,410

257  CHAIN LINK FENCE TYPE 3 & WALL CAP FOR STR. EARTH WALL
340.6000 m 400.0000 22.0000 -94.50%

136,240.00 7,493.20 -128,747
258  CHAIN LINK FENCE TYPE 3 FOR SOLDIER PILE WALL

484.0000 m 100.0000 50.0000 -50.00%
48,400.00 24,200.00 -24,200

259 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
48.0000 EACH 135.0000 160.0000 18.52%

6,480.00 7,680.00 1,200
260 DOUBLE 6.1 M CHAIN LINK GATE

3.0000 EACH 700.0000 1,300.0000 85.71%
2,100.00 3,900.00 1,800
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OTHER ITEMS
261  CABLE RAIL AND WALL CAP FOR STR. EARTH WALL

204.0000 m 300.0000 180.0000 -40.00%
61,200.00 36,720.00 -24,480

262  ROCK WALL
45.0000 m2 200.0000 100.0000 -50.00%

9,000.00 4,500.00 -4,500
263 STRUCTURAL EARTH WALL

13577.0000 m2 230.0000 150.0000 -34.78%
3,122,710.00 2,036,550.00 -1,086,160

264 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
78430.0000 m3 20.0000 20.0000 0.00%

1,568,600.00 1,568,600.00 0
265 CONNECTION TO DRAINAGE STRUCTURE

9.0000 EACH 750.0000 1,000.0000 33.33%
6,750.00 9,000.00 2,250

266 MANHOLE 1200 MM DIAM. TYPE 1
10.0000 EACH 2,000.0000 1,800.0000 -10.00%

20,000.00 18,000.00 -2,000
267  MANHOLE 1500 MM DIAM. TYPE 1

5.0000 EACH 5,000.0000 3,000.0000 -40.00%
25,000.00 15,000.00 -10,000

268 MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1
1.5000 m 500.0000 400.0000 -20.00%

750.00 600.00 -150
269 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -31.97%
14,700.00 10,000.00 -4,700

270 TRAINING
22500.0000 HR 3.0000 0.1000 -96.67%

67,500.00 2,250.00 -65,250
271 ROADSIDE CLEANUP

EST. 0.00%
30,000.00 30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A023 REVISION NO : 2 BIDS OPENED ON : Feb  7 2001
CONTRACT NO: 006010 REGION NO : 1 AWARDED ON : Feb 15 2001
VERSION NO : 3 WORK ORDER# : 0L2679
HWY : SR 090 ------- 4TH BIDDER -------

TITLE : SR 90
I-90 SUNSET I/C MODIFICATIONS
STAGE 2
00A023

GUY F. ATKINSON CONSTRUCTION, LLC
PO BOX 940   98057
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/24/2001
13:46

DOT_RGGB01

 HP-IM-0901(416)

OTHER ITEMS
272 TRIMMING AND CLEANUP

L.S. -83.33%
60,000.00 10,000.00 -50,000

273 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00%

10,000.00 10,000.00
274 MINOR CHANGE

CALC 0.00%
-1.00 -1.00

275 SPILL PREVENTION PLAN
L.S. 33.33%

1,500.00 2,000.00 500
276 FIELD OFFICE BUILDING

L.S. 125.00%
20,000.00 45,000.00 25,000

277 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
5420.0000 m 12.0000 15.0000 25.00%

65,040.00 81,300.00 16,260
278 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

3000.0000 m2 3.0000 3.0000 0.00%
9,000.00 9,000.00 0

279 TEMPORARY GEOSYNTHETIC RETAINING WALL
700.0000 m2 65.0000 100.0000 53.85%

45,500.00 70,000.00 24,500
280  SHARED DRB COSTS

EST. 0.00%
-10,000.00 -10,000.00

281 FORCE ACCOUNT WELL MONITORING
EST. 0.00%

5,000.00 5,000.00
282  ART FOUNDATION

9.0000 EACH 1,500.0000 1,000.0000 -33.33%
13,500.00 9,000.00 -4,500
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OTHER ITEMS
283  ACCESS FOR ADJOINING CONTRACTORS

L.S. -75.00%
200,000.00 50,000.00 -150,000

CONTRACT TOTAL $42,245,681.55 $41,415,043.00 -1.97%


