
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A515 REVISION NO : 1 BIDS OPENED ON : Aug 30 2000
CONTRACT NO: 005923 REGION NO : 9 AWARDED ON : Sep  1 2000
VERSION NO : 2 WORK ORDER# : FT1883
HWY : SR 305 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : BAINBRIDGE FERRY TERMINAL
DOLPHIN MAINTENANCE PROJECT
SR305
00A515

MANSON CONSTRUCTION COMPANY GENERAL CONSTRUCTION COMPANY AMERICAN CONSTRUCTION CO., INC.
5209 E MARGINAL WAY S - 98134-242919472 POWDER HILL PLACE 411 13TH ST
PO BOX 24067

PROJECT : SEATTLE   WA  981240067 POULSBO   WA  983707466 EVERETT   WA  982011693

COUNTY(S) : KITSAP CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 026000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2000
13:25

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -40.00% -28.00 % -28.00 %
25,000.00 15,000.00 -10,000 18,000.00 -7,000 18,000.00 -7,000

2  REMOVAL OF EXISTING PILES
L.S. 47.06% -23.53 % 17.65 %

17,000.00 25,000.00 8,000 13,000.00 -4,000 20,000.00 3,000
STRUCTURE

3 STRUCTURAL CARBON STEEL
L.S. 362.96% 365.15 % 270.37 %

5,400.00 25,000.00 19,600 25,118.00 19,718 20,000.00 14,600
4  SUPPLY AND INSTALL PLASTIC PILES W/12" PIPE BASE

10.0000 EACH 11,000.0000 5,600.0000 -49.09% 7,000.0000 -36.36 % 7,000.0000 -36.36 %
110,000.00 56,000.00 -54,000 70,000.00 -40,000 70,000.00 -40,000

5  SUPPLY AND INSTALL 24" DIA. STEEL PILES
2.0000 EACH 11,000.0000 5,000.0000 -54.55% 6,000.0000 -45.45 % 7,200.0000 -34.55 %

22,000.00 10,000.00 -12,000 12,000.00 -10,000 14,400.00 -7,600
6  SOIL PLUG REMOVAL

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

7  REMOVAL OF OBSTRUCTION DURING PILE DRIVING
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
OTHER ITEMS

8 FORCE ACCOUNT
EST. 0.00% 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00
9 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A515 REVISION NO : 1 BIDS OPENED ON : Aug 30 2000
CONTRACT NO: 005923 REGION NO : 9 AWARDED ON : Sep  1 2000
VERSION NO : 2 WORK ORDER# : FT1883
HWY : SR 305 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : BAINBRIDGE FERRY TERMINAL
DOLPHIN MAINTENANCE PROJECT
SR305
00A515

MANSON CONSTRUCTION COMPANY GENERAL CONSTRUCTION COMPANY AMERICAN CONSTRUCTION CO., INC.
5209 E MARGINAL WAY S - 98134-242919472 POWDER HILL PLACE 411 13TH ST
PO BOX 24067

PROJECT : SEATTLE   WA  981240067 POULSBO   WA  983707466 EVERETT   WA  982011693

COUNTY(S) : KITSAP CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 026000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2000
13:25

DOT_RGGB01

OTHER ITEMS
10  VACATE SLIP

3.0000 EACH 1,000.0000 1,500.0000 50.00% 500.0000 -50.00 % 1,000.0000 0.00 %
3,000.00 4,500.00 1,500 1,500.00 -1,500 3,000.00 0

CONTRACT TOTAL $222,399.00 $175,499.00 -21.09% $179,617.00 -19.24% $185,399.00 -16.64%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A515 REVISION NO : 1 BIDS OPENED ON : Aug 30 2000
CONTRACT NO: 005923 REGION NO : 9 AWARDED ON : Sep  1 2000
VERSION NO : 2 WORK ORDER# : FT1883
HWY : SR 305 ------- 4TH BIDDER -------

TITLE : BAINBRIDGE FERRY TERMINAL
DOLPHIN MAINTENANCE PROJECT
SR305
00A515

HURLEN CONSTRUCTION COMPANY
700 S RIVERSIDE DR
98108-4366

PROJECT : SEATTLE   WA  981080945

COUNTY(S) : KITSAP CONTRACTOR NUMBER : 392100

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2000
13:25

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -48.80%
25,000.00 12,800.00 -12,200

2  REMOVAL OF EXISTING PILES
L.S. 42.24%

17,000.00 24,180.00 7,180
STRUCTURE

3 STRUCTURAL CARBON STEEL
L.S. 315.94%

5,400.00 22,461.00 17,061
4  SUPPLY AND INSTALL PLASTIC PILES W/12" PIPE BASE

10.0000 EACH 11,000.0000 7,130.0000 -35.18%
110,000.00 71,300.00 -38,700

5  SUPPLY AND INSTALL 24" DIA. STEEL PILES
2.0000 EACH 11,000.0000 5,800.0000 -47.27%

22,000.00 11,600.00 -10,400
6  SOIL PLUG REMOVAL

EST. 0.00%
10,000.00 10,000.00

7  REMOVAL OF OBSTRUCTION DURING PILE DRIVING
EST. 0.00%

10,000.00 10,000.00
OTHER ITEMS

8 FORCE ACCOUNT
EST. 0.00%

20,000.00 20,000.00
9 MINOR CHANGE

CALC 0.00%
-1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A515 REVISION NO : 1 BIDS OPENED ON : Aug 30 2000
CONTRACT NO: 005923 REGION NO : 9 AWARDED ON : Sep  1 2000
VERSION NO : 2 WORK ORDER# : FT1883
HWY : SR 305 ------- 4TH BIDDER -------

TITLE : BAINBRIDGE FERRY TERMINAL
DOLPHIN MAINTENANCE PROJECT
SR305
00A515

HURLEN CONSTRUCTION COMPANY
700 S RIVERSIDE DR
98108-4366

PROJECT : SEATTLE   WA  981080945

COUNTY(S) : KITSAP CONTRACTOR NUMBER : 392100

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/23/2000
13:25

DOT_RGGB01

OTHER ITEMS
10  VACATE SLIP

3.0000 EACH 1,000.0000 1,880.0000 88.00%
3,000.00 5,640.00 2,640

CONTRACT TOTAL $222,399.00 $187,980.00 -15.48%


