
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B011 REVISION NO : 1 BIDS OPENED ON : Dec 14 2000
CONTRACT NO: 005978 REGION NO : 2 AWARDED ON :
VERSION NO : 1 WORK ORDER# : OL3437
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
ODABASHIAN BRIDGE WIDENING

00B011

PCT CONSTRUCTION, INC. QUIGG BROS., INC. MOWAT CONSTRUCTION COMPANY
7400 THIRD AVE S 819 W STATE ST 20210 142ND AVE NE

98520-5934 PO BOX 1330

PROJECT : SEATTLE   WA  981084143 ABERDEEN   WA  985200281 WOODINVILLE   WA  980721330

COUNTY(S) : CHELAN,DOUGLAS CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/22/2000
10:15

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 8.49% 8.19 % 21.18 %
115,535.00 125,344.00 9,809 125,000.00 9,465 140,000.00 24,465

2 REMOVING ASPHALT CONC. CURB
26.0000 L.F. 5.0000 10.6300 112.60% 12.0000 140.00 % 8.0000 60.00 %

130.00 276.38 146 312.00 182 208.00 78
3 REMOVING TEMPORARY PAVEMENT MARKING

9610.0000 L.F. 0.3500 0.3700 5.71% 0.5000 42.86 % 0.3000 -14.29 %
3,363.50 3,555.70 192 4,805.00 1,442 2,883.00 -481

4 REMOVING PAINT LINE
9290.0000 L.F. 0.3500 0.3700 5.71% 0.5000 42.86 % 0.3000 -14.29 %

3,251.50 3,437.30 186 4,645.00 1,394 2,787.00 -465
5 REMOVING PAINTED TRAFFIC MARKING

6.0000 EACH 30.0000 30.8000 2.67% 35.0000 16.67 % 35.0000 16.67 %
180.00 184.80 5 210.00 30 210.00 30

DRAINAGE
6 CONCRETE INLET

1.0000 EACH 750.0000 1,120.7600 49.43% 1,000.0000 33.33 % 1,350.0000 80.00 %
750.00 1,120.76 371 1,000.00 250 1,350.00 600

7 DRAIN PIPE 12 IN. DIAM.
25.0000 L.F. 40.0000 41.3300 3.33% 25.0000 -37.50 % 50.0000 25.00 %

1,000.00 1,033.25 33 625.00 -375 1,250.00 250
STORM SEWER

8 CATCH BASIN TYPE 1
3.0000 EACH 1,200.0000 1,364.8900 13.74% 1,000.0000 -16.67 % 1,300.0000 8.33 %

3,600.00 4,094.67 495 3,000.00 -600 3,900.00 300
9 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

172.0000 L.F. 40.0000 30.3200 -24.20% 25.0000 -37.50 % 65.0000 62.50 %
6,880.00 5,215.04 -1,665 4,300.00 -2,580 11,180.00 4,300

STRUCTURE
10 SHORING OR EXTRA EXCAVATION CL. A  - BR. NO. 2/275

L.S. 49.00% 20.00 % 100.00 %
1,000.00 1,489.95 490 1,200.00 200 2,000.00 1,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B011 REVISION NO : 1 BIDS OPENED ON : Dec 14 2000
CONTRACT NO: 005978 REGION NO : 2 AWARDED ON :
VERSION NO : 1 WORK ORDER# : OL3437
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
ODABASHIAN BRIDGE WIDENING

00B011

PCT CONSTRUCTION, INC. QUIGG BROS., INC. MOWAT CONSTRUCTION COMPANY
7400 THIRD AVE S 819 W STATE ST 20210 142ND AVE NE

98520-5934 PO BOX 1330

PROJECT : SEATTLE   WA  981084143 ABERDEEN   WA  985200281 WOODINVILLE   WA  980721330

COUNTY(S) : CHELAN,DOUGLAS CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/22/2000
10:15

DOT_RGGB01

STRUCTURE
11 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-2.00 -2.00 -2.00 -2.00

12 SUPERSTRUCTURE  - BR. NO. 2/275 PED. WALKWAY WIDENING
L.S. -11.34% -11.18 % 18.42 %

760,000.00 673,825.00 -86,175 675,000.00 -85,000 900,000.00 140,000
13 BRIDGE RAILING TYPE  A

1398.0000 L.F. 110.0000 62.6400 -43.05% 66.0000 -40.00 % 70.0000 -36.36 %
153,780.00 87,570.72 -66,209 92,268.00 -61,512 97,860.00 -55,920

14 BRIDGE RAILING TYPE B
1398.0000 L.F. 45.0000 60.4500 34.33% 67.0000 48.89 % 60.0000 33.33 %

62,910.00 84,509.10 21,599 93,666.00 30,756 83,880.00 20,970
15  LOCATING EMBEDDED ITEMS

L.S. -93.79% -85.00 % -80.00 %
200,000.00 12,422.45 -187,578 30,000.00 -170,000 40,000.00 -160,000

16  FIELD MEASURING
L.S. -83.44% -81.33 % -60.00 %

75,000.00 12,422.45 -62,578 14,000.00 -61,000 30,000.00 -45,000
SURFACING

17 CRUSHED SURFACING BASE COURSE
15.0000 TON 30.0000 57.9400 93.13% 40.0000 33.33 % 60.0000 100.00 %

450.00 869.10 419 600.00 150 900.00 450
ASPHALT CONCRETE PAVEMENT

18 PLANING BITUMINOUS PAVEMENT
777.0000 S.Y. 6.0000 28.2300 370.50% 11.0000 83.33 % 40.0000 566.67 %

4,662.00 21,934.71 17,273 8,547.00 3,885 31,080.00 26,418
19 ASPHALT CONC. PAVEMENT CL. A

140.0000 TON 60.0000 56.3000 -6.17% 60.0000 0.00 % 50.0000 -16.67 %
8,400.00 7,882.00 -518 8,400.00 0 7,000.00 -1,400

TRAFFIC
20 TEMPORARY CONC. BARRIER

225.0000 L.F. 20.0000 11.6800 -41.60% 12.5000 -37.50 % 18.0000 -10.00 %
4,500.00 2,628.00 -1,872 2,812.50 -1,688 4,050.00 -450



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B011 REVISION NO : 1 BIDS OPENED ON : Dec 14 2000
CONTRACT NO: 005978 REGION NO : 2 AWARDED ON :
VERSION NO : 1 WORK ORDER# : OL3437
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
ODABASHIAN BRIDGE WIDENING

00B011

PCT CONSTRUCTION, INC. QUIGG BROS., INC. MOWAT CONSTRUCTION COMPANY
7400 THIRD AVE S 819 W STATE ST 20210 142ND AVE NE

98520-5934 PO BOX 1330

PROJECT : SEATTLE   WA  981084143 ABERDEEN   WA  985200281 WOODINVILLE   WA  980721330

COUNTY(S) : CHELAN,DOUGLAS CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/22/2000
10:15

DOT_RGGB01

TRAFFIC
21  REMOVE AND RESET CONC. BARRIER

288.0000 L.F. 5.0000 4.0900 -18.20% 6.0000 20.00 % 3.5000 -30.00 %
1,440.00 1,177.92 -262 1,728.00 288 1,008.00 -432

22 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 2,500.0000 1,858.8200 -25.65% 2,250.0000 -10.00 % 3,500.0000 40.00 %

10,000.00 7,435.28 -2,565 9,000.00 -1,000 14,000.00 4,000
23 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

24 PAINT LINE
9290.0000 L.F. 0.1500 0.5800 286.67% 0.5000 233.33 % 0.2000 33.33 %

1,393.50 5,388.20 3,995 4,645.00 3,252 1,858.00 465
25 PAINTED TRAFFIC ARROW

6.0000 EACH 25.0000 90.2900 261.16% 50.0000 100.00 % 50.0000 100.00 %
150.00 541.74 392 300.00 150 300.00 150

26 TEMPORARY PAVEMENT MARKING
9610.0000 L.F. 0.1000 0.2300 130.00% 0.3000 200.00 % 0.1500 50.00 %

961.00 2,210.30 1,249 2,883.00 1,922 1,441.50 481
27 TRAFFIC SAFETY DRUM

18.0000 EACH 50.0000 53.1100 6.22% 60.0000 20.00 % 80.0000 60.00 %
900.00 955.98 56 1,080.00 180 1,440.00 540

28 SEQUENTIAL ARROW SIGN
1440.0000 HR 4.0000 3.1900 -20.25% 3.5000 -12.50 % 4.2500 6.25 %

5,760.00 4,593.60 -1,166 5,040.00 -720 6,120.00 360
29 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 2,500.0000 7,435.2600 197.41% 5,600.0000 124.00 % 4,500.0000 80.00 %
5,000.00 14,870.52 9,871 11,200.00 6,200 9,000.00 4,000

30 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1000.0000 HR 5.0000 2.1200 -57.60% 7.5000 50.00 % 2.2000 -56.00 %

5,000.00 2,120.00 -2,880 7,500.00 2,500 2,200.00 -2,800
31 TYPE III BARRICADE

1.0000 EACH 200.0000 212.4400 6.22% 200.0000 0.00 % 240.0000 20.00 %
200.00 212.44 12 200.00 0 240.00 40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B011 REVISION NO : 1 BIDS OPENED ON : Dec 14 2000
CONTRACT NO: 005978 REGION NO : 2 AWARDED ON :
VERSION NO : 1 WORK ORDER# : OL3437
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
ODABASHIAN BRIDGE WIDENING

00B011

PCT CONSTRUCTION, INC. QUIGG BROS., INC. MOWAT CONSTRUCTION COMPANY
7400 THIRD AVE S 819 W STATE ST 20210 142ND AVE NE

98520-5934 PO BOX 1330

PROJECT : SEATTLE   WA  981084143 ABERDEEN   WA  985200281 WOODINVILLE   WA  980721330

COUNTY(S) : CHELAN,DOUGLAS CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/22/2000
10:15

DOT_RGGB01

TRAFFIC
32 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -89.38% 0.00 % 125.00 %
1,000.00 106.22 -894 1,000.00 0 2,250.00 1,250

33  TUBULAR MARKER
500.0000 EACH 35.0000 25.4900 -27.17% 40.0000 14.29 % 8.0000 -77.14 %

17,500.00 12,745.00 -4,755 20,000.00 2,500 4,000.00 -13,500
34 TRAFFIC CONTROL LABOR

1600.0000 HR 28.0000 29.7400 6.21% 24.0000 -14.29 % 26.0000 -7.14 %
44,800.00 47,584.00 2,784 38,400.00 -6,400 41,600.00 -3,200

35 TRAFFIC CONTROL VEHICLE
160.0000 DAY 40.0000 10.6200 -73.45% 56.0000 40.00 % 50.0000 25.00 %

6,400.00 1,699.20 -4,701 8,960.00 2,560 8,000.00 1,600
36 TRAFFIC CONTROL SUPERVISOR

1600.0000 HR 32.0000 31.8700 -0.41% 36.0000 12.50 % 1.0000 -96.88 %
51,200.00 50,992.00 -208 57,600.00 6,400 1,600.00 -49,600

37 CONSTRUCTION SIGNS CLASS A
375.0000 S.F. 8.0000 7.4400 -7.00% 10.0000 25.00 % 20.0000 150.00 %

3,000.00 2,790.00 -210 3,750.00 750 7,500.00 4,500
OTHER ITEMS

38  TEMPORARY CHAIN LINK FENCE
1498.0000 L.F. 5.0000 1.5900 -68.20% 2.3500 -53.00 % 2.5000 -50.00 %

7,490.00 2,381.82 -5,108 3,520.30 -3,970 3,745.00 -3,745
39 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

40 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
41 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B011 REVISION NO : 1 BIDS OPENED ON : Dec 14 2000
CONTRACT NO: 005978 REGION NO : 2 AWARDED ON :
VERSION NO : 1 WORK ORDER# : OL3437
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
ODABASHIAN BRIDGE WIDENING

00B011

PCT CONSTRUCTION, INC. QUIGG BROS., INC. MOWAT CONSTRUCTION COMPANY
7400 THIRD AVE S 819 W STATE ST 20210 142ND AVE NE

98520-5934 PO BOX 1330

PROJECT : SEATTLE   WA  981084143 ABERDEEN   WA  985200281 WOODINVILLE   WA  980721330

COUNTY(S) : CHELAN,DOUGLAS CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/22/2000
10:15

DOT_RGGB01

OTHER ITEMS
42 SPILL PREVENTION PLAN

L.S. 60.20% 100.00 % 50.00 %
500.00 801.00 301 1,000.00 500 750.00 250

CONTRACT TOTAL $1,570,088.50 $1,210,422.60 -22.91% $1,250,198.80 -20.37% $1,469,592.50 -6.40%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B011 REVISION NO : 1 BIDS OPENED ON : Dec 14 2000
CONTRACT NO: 005978 REGION NO : 2 AWARDED ON :
VERSION NO : 1 WORK ORDER# : OL3437
HWY : SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 2
ODABASHIAN BRIDGE WIDENING

00B011

HARCON INCORPORATED ONE WAY CONSTRUCTION, INC. N.A. DEGERSTROM, INC.
3931 E BOONE AVE 24635 HWY 20 3303 N SULLIVAN RD

99216-1676

PROJECT : SPOKANE   WA  992024536 SEDRO WOOLLEY   WA  982848012 SPOKANE   WA  992100426

COUNTY(S) : CHELAN,DOUGLAS CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/22/2000
10:15

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 29.83% 52.07 % 38.49 %
115,535.00 150,000.00 34,465 175,690.00 60,155 160,000.00 44,465

2 REMOVING ASPHALT CONC. CURB
26.0000 L.F. 5.0000 5.0000 0.00% 10.0000 100.00 % 5.0000 0.00 %

130.00 130.00 0 260.00 130 130.00 0
3 REMOVING TEMPORARY PAVEMENT MARKING

9610.0000 L.F. 0.3500 0.2000 -42.86% 0.4000 14.29 % 0.3500 0.00 %
3,363.50 1,922.00 -1,442 3,844.00 481 3,363.50 0

4 REMOVING PAINT LINE
9290.0000 L.F. 0.3500 0.6000 71.43% 0.4000 14.29 % 0.3500 0.00 %

3,251.50 5,574.00 2,323 3,716.00 465 3,251.50 0
5 REMOVING PAINTED TRAFFIC MARKING

6.0000 EACH 30.0000 30.0000 0.00% 40.0000 33.33 % 29.0000 -3.33 %
180.00 180.00 0 240.00 60 174.00 -6

DRAINAGE
6 CONCRETE INLET

1.0000 EACH 750.0000 1,500.0000 100.00% 800.0000 6.67 % 2,000.0000 166.67 %
750.00 1,500.00 750 800.00 50 2,000.00 1,250

7 DRAIN PIPE 12 IN. DIAM.
25.0000 L.F. 40.0000 50.0000 25.00% 50.0000 25.00 % 50.0000 25.00 %

1,000.00 1,250.00 250 1,250.00 250 1,250.00 250
STORM SEWER

8 CATCH BASIN TYPE 1
3.0000 EACH 1,200.0000 1,000.0000 -16.67% 1,200.0000 0.00 % 2,500.0000 108.33 %

3,600.00 3,000.00 -600 3,600.00 0 7,500.00 3,900
9 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

172.0000 L.F. 40.0000 25.0000 -37.50% 35.0000 -12.50 % 45.0000 12.50 %
6,880.00 4,300.00 -2,580 6,020.00 -860 7,740.00 860

STRUCTURE
10 SHORING OR EXTRA EXCAVATION CL. A  - BR. NO. 2/275

L.S. -99.90% 1,300.00% 350.00 %
1,000.00 1.00 -999 14,000.00 13,000 4,500.00 3,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B011 REVISION NO : 1 BIDS OPENED ON : Dec 14 2000
CONTRACT NO: 005978 REGION NO : 2 AWARDED ON :
VERSION NO : 1 WORK ORDER# : OL3437
HWY : SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 2
ODABASHIAN BRIDGE WIDENING

00B011

HARCON INCORPORATED ONE WAY CONSTRUCTION, INC. N.A. DEGERSTROM, INC.
3931 E BOONE AVE 24635 HWY 20 3303 N SULLIVAN RD

99216-1676

PROJECT : SPOKANE   WA  992024536 SEDRO WOOLLEY   WA  982848012 SPOKANE   WA  992100426

COUNTY(S) : CHELAN,DOUGLAS CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/22/2000
10:15

DOT_RGGB01

STRUCTURE
11 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-2.00 -2.00 -2.00 -2.00

12 SUPERSTRUCTURE  - BR. NO. 2/275 PED. WALKWAY WIDENING
L.S. 30.26% 51.34 % 40.79 %

760,000.00 990,000.00 230,000 1,150,200.00 390,200 1,070,000.00 310,000
13 BRIDGE RAILING TYPE  A

1398.0000 L.F. 110.0000 60.0000 -45.45% 73.4500 -33.23 % 80.0000 -27.27 %
153,780.00 83,880.00 -69,900 102,683.10 -51,097 111,840.00 -41,940

14 BRIDGE RAILING TYPE B
1398.0000 L.F. 45.0000 50.0000 11.11% 80.7500 79.44 % 80.0000 77.78 %

62,910.00 69,900.00 6,990 112,888.50 49,979 111,840.00 48,930
15  LOCATING EMBEDDED ITEMS

L.S. -92.50% -90.75 % -40.00 %
200,000.00 15,000.00 -185,000 18,500.00 -181,500 120,000.00 -80,000

16  FIELD MEASURING
L.S. -66.67% -75.73 % -33.33 %

75,000.00 25,000.00 -50,000 18,200.00 -56,800 50,000.00 -25,000
SURFACING

17 CRUSHED SURFACING BASE COURSE
15.0000 TON 30.0000 50.0000 66.67% 30.0000 0.00 % 20.0000 -33.33 %

450.00 750.00 300 450.00 0 300.00 -150
ASPHALT CONCRETE PAVEMENT

18 PLANING BITUMINOUS PAVEMENT
777.0000 S.Y. 6.0000 22.0000 266.67% 16.0000 166.67 % 20.0000 233.33 %

4,662.00 17,094.00 12,432 12,432.00 7,770 15,540.00 10,878
19 ASPHALT CONC. PAVEMENT CL. A

140.0000 TON 60.0000 55.0000 -8.33% 80.0000 33.33 % 53.0000 -11.67 %
8,400.00 7,700.00 -700 11,200.00 2,800 7,420.00 -980

TRAFFIC
20 TEMPORARY CONC. BARRIER

225.0000 L.F. 20.0000 11.0000 -45.00% 16.0000 -20.00 % 14.0000 -30.00 %
4,500.00 2,475.00 -2,025 3,600.00 -900 3,150.00 -1,350



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B011 REVISION NO : 1 BIDS OPENED ON : Dec 14 2000
CONTRACT NO: 005978 REGION NO : 2 AWARDED ON :
VERSION NO : 1 WORK ORDER# : OL3437
HWY : SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 2
ODABASHIAN BRIDGE WIDENING

00B011

HARCON INCORPORATED ONE WAY CONSTRUCTION, INC. N.A. DEGERSTROM, INC.
3931 E BOONE AVE 24635 HWY 20 3303 N SULLIVAN RD

99216-1676

PROJECT : SPOKANE   WA  992024536 SEDRO WOOLLEY   WA  982848012 SPOKANE   WA  992100426

COUNTY(S) : CHELAN,DOUGLAS CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/22/2000
10:15

DOT_RGGB01

TRAFFIC
21  REMOVE AND RESET CONC. BARRIER

288.0000 L.F. 5.0000 4.0000 -20.00% 7.0000 40.00 % 6.0000 20.00 %
1,440.00 1,152.00 -288 2,016.00 576 1,728.00 288

22 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 2,500.0000 1,750.0000 -30.00% 1,750.0000 -30.00 % 2,500.0000 0.00 %

10,000.00 7,000.00 -3,000 7,000.00 -3,000 10,000.00 0
23 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

24 PAINT LINE
9290.0000 L.F. 0.1500 0.2000 33.33% 0.4000 166.67 % 0.3500 133.33 %

1,393.50 1,858.00 465 3,716.00 2,323 3,251.50 1,858
25 PAINTED TRAFFIC ARROW

6.0000 EACH 25.0000 25.0000 0.00% 50.0000 100.00 % 42.0000 68.00 %
150.00 150.00 0 300.00 150 252.00 102

26 TEMPORARY PAVEMENT MARKING
9610.0000 L.F. 0.1000 0.2000 100.00% 0.2400 140.00 % 0.2200 120.00 %

961.00 1,922.00 961 2,306.40 1,345 2,114.20 1,153
27 TRAFFIC SAFETY DRUM

18.0000 EACH 50.0000 60.0000 20.00% 65.0000 30.00 % 50.0000 0.00 %
900.00 1,080.00 180 1,170.00 270 900.00 0

28 SEQUENTIAL ARROW SIGN
1440.0000 HR 4.0000 4.0000 0.00% 5.0000 25.00 % 2.7500 -31.25 %

5,760.00 5,760.00 0 7,200.00 1,440 3,960.00 -1,800
29 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 2,500.0000 8,000.0000 220.00% 8,800.0000 252.00 % 5,000.0000 100.00 %
5,000.00 16,000.00 11,000 17,600.00 12,600 10,000.00 5,000

30 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1000.0000 HR 5.0000 2.0000 -60.00% 2.5000 -50.00 % 6.5000 30.00 %

5,000.00 2,000.00 -3,000 2,500.00 -2,500 6,500.00 1,500
31 TYPE III BARRICADE

1.0000 EACH 200.0000 250.0000 25.00% 300.0000 50.00 % 150.0000 -25.00 %
200.00 250.00 50 300.00 100 150.00 -50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B011 REVISION NO : 1 BIDS OPENED ON : Dec 14 2000
CONTRACT NO: 005978 REGION NO : 2 AWARDED ON :
VERSION NO : 1 WORK ORDER# : OL3437
HWY : SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 2
ODABASHIAN BRIDGE WIDENING

00B011

HARCON INCORPORATED ONE WAY CONSTRUCTION, INC. N.A. DEGERSTROM, INC.
3931 E BOONE AVE 24635 HWY 20 3303 N SULLIVAN RD

99216-1676

PROJECT : SPOKANE   WA  992024536 SEDRO WOOLLEY   WA  982848012 SPOKANE   WA  992100426

COUNTY(S) : CHELAN,DOUGLAS CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/22/2000
10:15

DOT_RGGB01

TRAFFIC
32 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -85.00% -80.00 % -50.00 %
1,000.00 150.00 -850 200.00 -800 500.00 -500

33  TUBULAR MARKER
500.0000 EACH 35.0000 28.0000 -20.00% 30.0000 -14.29 % 21.5000 -38.57 %

17,500.00 14,000.00 -3,500 15,000.00 -2,500 10,750.00 -6,750
34 TRAFFIC CONTROL LABOR

1600.0000 HR 28.0000 28.5000 1.79% 31.0000 10.71 % 29.5000 5.36 %
44,800.00 45,600.00 800 49,600.00 4,800 47,200.00 2,400

35 TRAFFIC CONTROL VEHICLE
160.0000 DAY 40.0000 1.0000 -97.50% 40.0000 0.00 % 50.0000 25.00 %

6,400.00 160.00 -6,240 6,400.00 0 8,000.00 1,600
36 TRAFFIC CONTROL SUPERVISOR

1600.0000 HR 32.0000 35.0000 9.38% 40.0000 25.00 % 32.0000 0.00 %
51,200.00 56,000.00 4,800 64,000.00 12,800 51,200.00 0

37 CONSTRUCTION SIGNS CLASS A
375.0000 S.F. 8.0000 8.0000 0.00% 10.0000 25.00 % 8.0000 0.00 %

3,000.00 3,000.00 0 3,750.00 750 3,000.00 0
OTHER ITEMS

38  TEMPORARY CHAIN LINK FENCE
1498.0000 L.F. 5.0000 3.0000 -40.00% 3.0000 -40.00 % 3.0000 -40.00 %

7,490.00 4,494.00 -2,996 4,494.00 -2,996 4,494.00 -2,996
39 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

40 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
41 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00B011 REVISION NO : 1 BIDS OPENED ON : Dec 14 2000
CONTRACT NO: 005978 REGION NO : 2 AWARDED ON :
VERSION NO : 1 WORK ORDER# : OL3437
HWY : SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 2
ODABASHIAN BRIDGE WIDENING

00B011

HARCON INCORPORATED ONE WAY CONSTRUCTION, INC. N.A. DEGERSTROM, INC.
3931 E BOONE AVE 24635 HWY 20 3303 N SULLIVAN RD

99216-1676

PROJECT : SPOKANE   WA  992024536 SEDRO WOOLLEY   WA  982848012 SPOKANE   WA  992100426

COUNTY(S) : CHELAN,DOUGLAS CONTRACTOR NUMBER : 100270 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/22/2000
10:15

DOT_RGGB01

OTHER ITEMS
42 SPILL PREVENTION PLAN

L.S. 400.00% 0.00 % 300.00 %
500.00 2,500.00 2,000 500.00 0 2,000.00 1,500

CONTRACT TOTAL $1,570,088.50 $1,544,734.00 -1.61% $1,829,628.00 16.53% $1,848,000.70 17.70%


