
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00Y018 REVISION NO : 1 BIDS OPENED ON : Mar 14 2001
CONTRACT NO: 006042 REGION NO : 5 AWARDED ON : Mar 16 2001
VERSION NO : 1 WORK ORDER# : XL1028
HWY : SR 124,127,129,193,260,261 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 124 ET AL.
2001 REGION WIDE SEAL

00Y018

SUPERIOR PAVING CO. POE ASPHALT PAVING, INC. DOOLITTLE CONSTRUCTION CO., INC.
2000 E BEECH ST 302 15TH ST 1900 - 118TH AVE SE
98901-2147 CLARKSTON WA  99403-2372

PROJECT : YAKIMA   WA  989091268 LEWISTON   ID  835010449 BELLEVUE   WA  980054699

COUNTY(S) : ASOTIN,COLUMBIA,FRANKLIN,GARFIELD,WALLA WALLA,WHITMAN CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 224000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/01/2001
14:22

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. 11.11% 23.04 % 23.46 %
81,000.00 90,000.00 9,000 99,660.00 18,660 100,000.00 19,000

2 REMOVING GUARDRAIL
961.0000 L.F. 2.0000 1.6000 -20.00% 1.6000 -20.00 % 2.0000 0.00 %

1,922.00 1,537.60 -384 1,537.60 -384 1,922.00 0
3 REMOVING GUARDRAIL ANCHOR

52.0000 EACH 150.0000 173.0000 15.33% 175.0000 16.67 % 250.0000 66.67 %
7,800.00 8,996.00 1,196 9,100.00 1,300 13,000.00 5,200

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -76.00% 3.20 % 0.00 %

5,000.00 1,200.00 -3,800 5,160.00 160 5,000.00 0
GRADING

5  EMBANKMENT IN PLACE
L.S. -51.55% -22.34 % 6.38 %

94,000.00 45,540.00 -48,460 73,000.00 -21,000 100,000.00 6,000
DRAINAGE

6 SCHEDULE A CULV. PIPE 12 IN. DIAM.
1235.0000 L.F. 18.0000 14.0000 -22.22% 10.0000 -44.44 % 18.0000 0.00 %

22,230.00 17,290.00 -4,940 12,350.00 -9,880 22,230.00 0
SURFACING

7 CRUSHED SURFACING BASE COURSE
76.0000 TON 30.0000 22.0000 -26.67% 22.0000 -26.67 % 30.0000 0.00 %

2,280.00 1,672.00 -608 1,672.00 -608 2,280.00 0
LIQUID ASPHALT

8  ASPHALT CRS - 2P
1688.3000 TON 250.0000 240.0000 -4.00% 218.0000 -12.80 % 310.0000 24.00 %

422,075.00 405,192.00 -16,883 368,049.40 -54,026 523,373.00 101,298
BITUMINOUS SURFACE TREATMENT

9 FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO 1/4
9705.8000 C.Y. 30.0000 18.0000 -40.00% 24.2900 -19.03 % 27.0000 -10.00 %

291,174.00 174,704.40 -116,470 235,753.88 -55,420 262,056.60 -29,117
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BITUMINOUS SURFACE TREATMENT
10 FURNISHING AND PLACING CRUSHED SCREENING 1/4 TO 0

1864.6000 C.Y. 16.0000 9.0000 -43.75% 24.6600 54.13 % 15.0000 -6.25 %
29,833.60 16,781.40 -13,052 45,981.04 16,147 27,969.00 -1,865

11 ADDITIONAL BROOMING
11.0000 HR 75.0000 75.0000 0.00% 105.0000 40.00 % 115.0000 53.33 %

825.00 825.00 0 1,155.00 330 1,265.00 440
12  GRADATION PRICE ADJUSTMENT (1/2 TO 1/4 INCH )

EST. 0.00% 0.00 % 0.00 %
-10.00 -10.00 -10.00 -10.00

TRAFFIC
13 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

538.0000 L.F. 17.0000 14.0000 -17.65% 14.1000 -17.06 % 15.0000 -11.76 %
9,146.00 7,532.00 -1,614 7,585.80 -1,560 8,070.00 -1,076

14 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
375.0000 L.F. 20.0000 15.0000 -25.00% 15.0500 -24.75 % 15.0000 -25.00 %

7,500.00 5,625.00 -1,875 5,643.75 -1,856 5,625.00 -1,875
15 BEAM GUARDRAIL TYPE 1

3952.0000 L.F. 14.0000 12.7500 -8.93% 12.5000 -10.71 % 15.0000 7.14 %
55,328.00 50,388.00 -4,940 49,400.00 -5,928 59,280.00 3,952

16 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
4.0000 EACH 1,500.0000 1,000.0000 -33.33% 975.0000 -35.00 % 1,000.0000 -33.33 %

6,000.00 4,000.00 -2,000 3,900.00 -2,100 4,000.00 -2,000
17 BEAM GUARDRAIL FLARED TERMINAL

63.0000 EACH 1,800.0000 1,730.0000 -3.89% 1,700.0000 -5.56 % 1,700.0000 -5.56 %
113,400.00 108,990.00 -4,410 107,100.00 -6,300 107,100.00 -6,300

18 BEAM GUARDRAIL NON-FLARED TERMINAL
9.0000 EACH 2,100.0000 2,150.0000 2.38% 2,150.0000 2.38 % 2,000.0000 -4.76 %

18,900.00 19,350.00 450 19,350.00 450 18,000.00 -900
19 BEAM GUARDRAIL BURIED TERMINAL

13.0000 EACH 550.0000 535.0000 -2.73% 535.0000 -2.73 % 600.0000 9.09 %
7,150.00 6,955.00 -195 6,955.00 -195 7,800.00 650

20 BEAM GUARDRAIL ANCHOR TYPE 5
3.0000 EACH 600.0000 700.0000 16.67% 660.0000 10.00 % 600.0000 0.00 %

1,800.00 2,100.00 300 1,980.00 180 1,800.00 0
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TRAFFIC
21 REMOVING AND RESETTING BEAM GUARDRAIL

3011.0000 L.F. 12.0000 8.2500 -31.25% 8.3000 -30.83 % 10.0000 -16.67 %
36,132.00 24,840.75 -11,291 24,991.30 -11,141 30,110.00 -6,022

22 RAISING EXISTING BEAM GUARDRAIL
18300.0000 L.F. 5.0000 2.3500 -53.00% 2.3000 -54.00 % 2.5000 -50.00 %

91,500.00 43,005.00 -48,495 42,090.00 -49,410 45,750.00 -45,750
23 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
17,500.00 17,500.00 17,500.00 17,500.00

24 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 7,500.0000 1,100.0000 -85.33% 500.0000 -93.33 % 2,000.0000 -73.33 %

7,500.00 1,100.00 -6,400 500.00 -7,000 2,000.00 -5,500
25 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

200.0000 HR 45.0000 50.0000 11.11% 50.0000 11.11 % 50.0000 11.11 %
9,000.00 10,000.00 1,000 10,000.00 1,000 10,000.00 1,000

26 FLEXIBLE GUIDE POST
2020.0000 EACH 20.0000 18.5000 -7.50% 21.0000 5.00 % 19.0000 -5.00 %

40,400.00 37,370.00 -3,030 42,420.00 2,020 38,380.00 -2,020
27 PAINTED CROSSWALK LINE

133.0000 S.F. 2.0000 5.2500 162.50% 5.2500 162.50 % 3.0000 50.00 %
266.00 698.25 432 698.25 432 399.00 133

28 PAINTED STOP LINE
868.0000 L.F. 3.0000 0.8000 -73.33% 1.0000 -66.67 % 2.0000 -33.33 %

2,604.00 694.40 -1,910 868.00 -1,736 1,736.00 -868
29 PAINTED TRAFFIC ARROW

8.0000 EACH 40.0000 27.0000 -32.50% 35.0000 -12.50 % 50.0000 25.00 %
320.00 216.00 -104 280.00 -40 400.00 80

30 TEMPORARY PAVEMENT MARKING
262600.0000 L.F. 0.1000 0.0500 -50.00% 0.0800 -20.00 % 0.0800 -20.00 %

26,260.00 13,130.00 -13,130 21,008.00 -5,252 21,008.00 -5,252
31 PERMANENT SIGNING

L.S. 0.00% -6.67 % -13.33 %
15,000.00 15,000.00 0 14,000.00 -1,000 13,000.00 -2,000
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TRAFFIC
32 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -45.95% -85.14 % -86.49 %
3,700.00 2,000.00 -1,700 550.00 -3,150 500.00 -3,200

33 CONTRACTOR PILOTED TRAFFIC CONTROL
127.0000 HR 30.0000 32.0000 6.67% 35.0000 16.67 % 36.0000 20.00 %

3,810.00 4,064.00 254 4,445.00 635 4,572.00 762
34 TRAFFIC CONTROL LABOR

1680.0000 HR 30.0000 31.0000 3.33% 32.0000 6.67 % 31.0000 3.33 %
50,400.00 52,080.00 1,680 53,760.00 3,360 52,080.00 1,680

35 TRAFFIC CONTROL VEHICLE
55.0000 DAY 75.0000 75.0000 0.00% 70.0000 -6.67 % 75.0000 0.00 %

4,125.00 4,125.00 0 3,850.00 -275 4,125.00 0
36 TRAFFIC CONTROL SUPERVISOR

530.0000 HR 33.0000 32.0000 -3.03% 35.0000 6.06 % 33.0000 0.00 %
17,490.00 16,960.00 -530 18,550.00 1,060 17,490.00 0

37 CONSTRUCTION SIGNS CLASS A
3461.0000 S.F. 8.0000 4.0000 -50.00% 4.0000 -50.00 % 4.0000 -50.00 %

27,688.00 13,844.00 -13,844 13,844.00 -13,844 13,844.00 -13,844
OTHER ITEMS

38 STRUCTURE EXCAVATION CLASS B
247.0000 C.Y. 35.0000 20.0000 -42.86% 34.0000 -2.86 % 25.0000 -28.57 %

8,645.00 4,940.00 -3,705 8,398.00 -247 6,175.00 -2,470
39 TRAINING

600.0000 HR 2.0000 2.0000 0.00% 1.0000 -50.00 % 10.0000 400.00 %
1,200.00 1,200.00 0 600.00 -600 6,000.00 4,800

40 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

42 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-7.00 -7.00 -7.00 -7.00
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OTHER ITEMS
43 SPILL PREVENTION PLAN

L.S. 0.00% 100.00 % 100.00 %
1,000.00 1,000.00 0 2,000.00 1,000 2,000.00 1,000

CONTRACT TOTAL $1,544,391.60 $1,234,933.80 -20.04% $1,338,174.02 -13.35% $1,560,327.60 1.03%


