
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A005 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006187 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 2 WORK ORDER# : XL1139
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
WALLACE RIVER BR TO PROCTOR CREEK BR

01A005  (REV. 6-29-01)

LAKESIDE INDUSTRIES CSR WEST, LLC DBA CSR ASSOCIATEDWILDER CONSTRUCTION COMPANY
14800 195TH SE 6300 GLENWOOD AVE 3315 15TH ST
MONROE WA  98272-9777 EVERETT WA 98203-4247

PROJECT : MONROE   WA  982720247 EVERETT   WA  982030037 EVERETT   WA  982011900

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/02/2001
10:39

DOT_RGGB01

 NH-0002(234)

PREPARATION
1 MOBILIZATION

L.S. -62.47% -45.87 % -10.00 %
150,000.00 56,300.00 -93,700 81,200.00 -68,800 135,000.00 -15,000

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -52.43% -49.45 % -44.83 %

67,071.50 31,905.00 -35,167 33,905.00 -33,167 37,000.00 -30,072
GRADING

3 PAVEMENT REPAIR EXCAVATION INCL. HAUL
10.0000 S.Y. 175.0000 50.0000 -71.43% 55.0000 -68.57 % 110.0000 -37.14 %

1,750.00 500.00 -1,250 550.00 -1,200 1,100.00 -650
STRUCTURE

4 EXPANSION JOINT MODIFICATION
292.0000 L.F. 310.0000 225.0000 -27.42% 225.0000 -27.42 % 230.0000 -25.81 %

90,520.00 65,700.00 -24,820 65,700.00 -24,820 67,160.00 -23,360
5  SAWCUT AND SEAL BRIDGE JOINT

867.0000 L.F. 25.0000 15.0000 -40.00% 15.0000 -40.00 % 15.0000 -40.00 %
21,675.00 13,005.00 -8,670 13,005.00 -8,670 13,005.00 -8,670

6  REMOVING ASPHALT CONC. FROM BRIDGE DECK
2577.0000 S.Y. 17.2500 3.5500 -79.42% 3.7500 -78.26 % 10.0000 -42.03 %

44,453.25 9,148.35 -35,305 9,663.75 -34,790 25,770.00 -18,683
SURFACING

7 CRUSHED SURFACING BASE COURSE
1662.5000 TON 21.0000 19.5000 -7.14% 15.5000 -26.19 % 21.0000 0.00 %

34,912.50 32,418.75 -2,494 25,768.75 -9,144 34,912.50 0
LIQUID ASPHALT

8 ASPHALT FOR TACK COAT
54.0300 TON 425.0000 325.0000 -23.53% 300.0000 -29.41 % 300.0000 -29.41 %

22,962.75 17,559.75 -5,403 16,209.00 -6,754 16,209.00 -6,754
9 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
8,150.00 8,150.00 8,150.00 8,150.00
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ASPHALT CONCRETE PAVEMENT
10 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
16,000.00 16,000.00 16,000.00 16,000.00

11 PLANING BITUMINOUS PAVEMENT
2994.0000 S.Y. 12.0000 4.3000 -64.17% 4.5000 -62.50 % 6.0000 -50.00 %

35,928.00 12,874.20 -23,054 13,473.00 -22,455 17,964.00 -17,964
12 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22

4130.0000 TON 42.0000 33.4500 -20.36% 40.5000 -3.57 % 46.0000 9.52 %
173,460.00 138,148.50 -35,312 167,265.00 -6,195 189,980.00 16,520

13 ASPHALT CONC. PAVEMENT CL. B  PG 58-22
9770.0000 TON 41.0000 33.4500 -18.41% 39.5000 -3.66 % 45.0000 9.76 %

400,570.00 326,806.50 -73,764 385,915.00 -14,655 439,650.00 39,080
14 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
14,779.00 14,779.00 14,779.00 14,779.00

15 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

4,710.00 4,710.00 4,710.00 4,710.00
16 ASPHALT CONC. APPROACH CL. B

785.0000 TON 65.0000 45.0000 -30.77% 75.0000 15.38 % 80.0000 23.08 %
51,025.00 35,325.00 -15,700 58,875.00 7,850 62,800.00 11,775

EROSION CONTROL AND PLANTING
17 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
6,000.00 6,000.00 6,000.00 6,000.00

18  STROM DRAIN PROTECTION INSERT
10.0000 EACH 125.0000 100.0000 -20.00% 100.0000 -20.00 % 80.0000 -36.00 %

1,250.00 1,000.00 -250 1,000.00 -250 800.00 -450
TRAFFIC

19 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
231.5000 L.F. 15.0000 16.1000 7.33% 16.1000 7.33 % 16.0000 6.67 %

3,472.50 3,727.15 255 3,727.15 255 3,704.00 232



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A005 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006187 REGION NO : 1 AWARDED ON : Jul 23 2001
VERSION NO : 2 WORK ORDER# : XL1139
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
WALLACE RIVER BR TO PROCTOR CREEK BR

01A005  (REV. 6-29-01)

LAKESIDE INDUSTRIES CSR WEST, LLC DBA CSR ASSOCIATEDWILDER CONSTRUCTION COMPANY
14800 195TH SE 6300 GLENWOOD AVE 3315 15TH ST
MONROE WA  98272-9777 EVERETT WA 98203-4247

PROJECT : MONROE   WA  982720247 EVERETT   WA  982030037 EVERETT   WA  982011900

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/02/2001
10:39

DOT_RGGB01

 NH-0002(234)

TRAFFIC
20 BEAM GUARDRAIL TYPE 1

598.5000 L.F. 16.0000 14.4000 -10.00% 14.4000 -10.00 % 15.0000 -6.25 %
9,576.00 8,618.40 -958 8,618.40 -958 8,977.50 -599

21  BEAM GUARDRAIL TYPE THRIE BEAM
352.0000 L.F. 32.0000 67.1000 109.69% 67.1000 109.69 % 67.0000 109.38 %

11,264.00 23,619.20 12,355 23,619.20 12,355 23,584.00 12,320
22 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

1.0000 EACH 1,500.0000 1,300.0000 -13.33% 1,300.0000 -13.33 % 1,300.0000 -13.33 %
1,500.00 1,300.00 -200 1,300.00 -200 1,300.00 -200

23 BEAM GUARDRAIL FLARED TERMINAL
2.0000 EACH 2,055.0000 1,925.0000 -6.33% 1,925.0000 -6.33 % 1,925.0000 -6.33 %

4,110.00 3,850.00 -260 3,850.00 -260 3,850.00 -260
24 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 2,375.0000 2,100.0000 -11.58% 2,100.0000 -11.58 % 2,100.0000 -11.58 %
2,375.00 2,100.00 -275 2,100.00 -275 2,100.00 -275

25 BEAM GUARDRAIL ANCHOR TYPE 7
2.0000 EACH 500.0000 405.0000 -19.00% 405.0000 -19.00 % 405.0000 -19.00 %

1,000.00 810.00 -190 810.00 -190 810.00 -190
26 BEAM GUARDRAIL ANCHOR TYPE 5

2.0000 EACH 875.0000 670.0000 -23.43% 670.0000 -23.43 % 670.0000 -23.43 %
1,750.00 1,340.00 -410 1,340.00 -410 1,340.00 -410

27 BEAM GUARDRAIL ANCHOR TYPE 1
3.0000 EACH 650.0000 530.0000 -18.46% 530.0000 -18.46 % 530.0000 -18.46 %

1,950.00 1,590.00 -360 1,590.00 -360 1,590.00 -360
28 RAISING EXISTING BEAM GUARDRAIL

7414.0000 L.F. 4.7500 2.8000 -41.05% 2.8000 -41.05 % 3.0000 -36.84 %
35,216.50 20,759.20 -14,457 20,759.20 -14,457 22,242.00 -12,975

29 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
1226.0000 L.F. 10.0000 6.3500 -36.50% 7.2000 -28.00 % 7.0000 -30.00 %

12,260.00 7,785.10 -4,475 8,827.20 -3,433 8,582.00 -3,678
30 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00
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TRAFFIC
31 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 7,000.0000 3,500.0000 -50.00% 5,000.0000 -28.57 % 3,000.0000 -57.14 %
14,000.00 7,000.00 -7,000 10,000.00 -4,000 6,000.00 -8,000

32 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
432.0000 HR 40.0000 35.0000 -12.50% 32.0000 -20.00 % 50.0000 25.00 %

17,280.00 15,120.00 -2,160 13,824.00 -3,456 21,600.00 4,320
33 FLEXIBLE GUIDE POST

105.0000 EACH 28.0000 22.5000 -19.64% 22.5000 -19.64 % 22.0000 -21.43 %
2,940.00 2,362.50 -578 2,362.50 -578 2,310.00 -630

34 PLASTIC LINE
68548.0000 L.F. 1.9500 1.3000 -33.33% 1.3000 -33.33 % 1.3000 -33.33 %

133,668.60 89,112.40 -44,556 89,112.40 -44,556 89,112.40 -44,556
35 PLASTIC WIDE LINE

371.0000 L.F. 5.0000 3.5000 -30.00% 3.5000 -30.00 % 3.5000 -30.00 %
1,855.00 1,298.50 -557 1,298.50 -557 1,298.50 -557

36 PLASTIC STOP LINE
196.0000 L.F. 15.0000 10.0000 -33.33% 10.0000 -33.33 % 10.0000 -33.33 %

2,940.00 1,960.00 -980 1,960.00 -980 1,960.00 -980
37 PLASTIC TRAFFIC ARROW

6.0000 EACH 125.0000 150.0000 20.00% 150.0000 20.00 % 150.0000 20.00 %
750.00 900.00 150 900.00 150 900.00 150

38 PLASTIC DRAINAGE MARKING
10.0000 EACH 45.0000 55.0000 22.22% 55.0000 22.22 % 55.0000 22.22 %

450.00 550.00 100 550.00 100 550.00 100
39 RECESSED PAVEMENT MARKER

2.7000 HUND 1,400.0000 750.0000 -46.43% 750.0000 -46.43 % 750.0000 -46.43 %
3,780.00 2,025.00 -1,755 2,025.00 -1,755 2,025.00 -1,755

40 TEMPORARY PAVEMENT MARKING
22975.0000 L.F. 0.2500 0.1400 -44.00% 0.0900 -64.00 % 0.1500 -40.00 %

5,743.75 3,216.50 -2,527 2,067.75 -3,676 3,446.25 -2,298
41 PERMANENT SIGNING

L.S. 0.49% 27.45 % 27.45 %
10,200.00 10,250.00 50 13,000.00 2,800 13,000.00 2,800
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TRAFFIC
42 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 3,000.0000 2,500.0000 -16.67% 5,000.0000 66.67 % 3,200.0000 6.67 %
6,000.00 5,000.00 -1,000 10,000.00 4,000 6,400.00 400

43 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
452.0000 HR 6.0000 4.0000 -33.33% 5.0000 -16.67 % 2.0000 -66.67 %

2,712.00 1,808.00 -904 2,260.00 -452 904.00 -1,808
44 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -68.89% -6.67 % -89.33 %
11,250.00 3,500.00 -7,750 10,500.00 -750 1,200.00 -10,050

45 TRAFFIC CONTROL LABOR
1536.0000 HR 35.0000 33.0000 -5.71% 34.5000 -1.43 % 32.0000 -8.57 %

53,760.00 50,688.00 -3,072 52,992.00 -768 49,152.00 -4,608
46 TRAFFIC CONTROL VEHICLE

49.0000 DAY 100.0000 80.0000 -20.00% 80.0000 -20.00 % 75.0000 -25.00 %
4,900.00 3,920.00 -980 3,920.00 -980 3,675.00 -1,225

47 TRAFFIC CONTROL SUPERVISOR
432.0000 HR 40.0000 39.0000 -2.50% 36.0000 -10.00 % 40.0000 0.00 %

17,280.00 16,848.00 -432 15,552.00 -1,728 17,280.00 0
48 CONSTRUCTION SIGNS CLASS A

52.0000 S.F. 20.0000 20.0000 0.00% 15.0000 -25.00 % 20.0000 0.00 %
1,040.00 1,040.00 0 780.00 -260 1,040.00 0

OTHER ITEMS
49 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 250.0000 200.0000 -20.00% 250.0000 0.00 % 250.0000 0.00 %
500.00 400.00 -100 500.00 0 500.00 0

50 ADJUST CATCH BASIN
3.0000 EACH 325.0000 300.0000 -7.69% 400.0000 23.08 % 400.0000 23.08 %

975.00 900.00 -75 1,200.00 225 1,200.00 225
51 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 29.29% 21.21 % -39.39 %
2,475.00 3,200.00 725 3,000.00 525 1,500.00 -975

52 ADJUST VALVE BOX
8.0000 EACH 225.0000 200.0000 -11.11% 250.0000 11.11 % 250.0000 11.11 %

1,800.00 1,600.00 -200 2,000.00 200 2,000.00 200
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OTHER ITEMS
53 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
3,950.00 3,950.00 3,950.00 3,950.00

54 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
55 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

56 SPILL PREVENTION PLAN
L.S. -50.00% 0.00 % -50.00 %

1,000.00 500.00 -500 1,000.00 0 500.00 -500
57 MAILBOX SUPPORT TYPE 1 WOOD POST

1.0000 EACH 250.0000 200.0000 -20.00% 200.0000 -20.00 % 200.0000 -20.00 %
250.00 200.00 -50 200.00 -50 200.00 -50

CONTRACT TOTAL $1,539,189.35 $1,101,177.00 -28.46% $1,251,662.80 -18.68% $1,408,771.15 -8.47%


