
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A039 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006153 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : MA5120
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
BOW HILL REST AREA PAVING
MP 238.08 NB & MP 238.30 SB
01A039

WILDER CONSTRUCTION COMPANY CSR WEST, LLC DBA CSR ASSOCIATEDLAKESIDE INDUSTRIES
3876 HANNEGAN RD 19913 KELLEHER RD. 11497 HAVEKOST RD

ANACORTES WA 98221-8798

PROJECT : BELLINGHAM   WA  982269103 BURLINGTON   WA  982339595 ANACORTES   WA  982210729

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/09/2001
08:55

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -42.55% -73.19 % -36.17 %
15,666.00 9,000.00 -6,666 4,200.00 -11,466 10,000.00 -5,666

2 REMOVING GUIDE POST
20.0000 EACH 10.0000 6.5000 -35.00% 7.0000 -30.00 % 30.0000 200.00 %

200.00 130.00 -70 140.00 -60 600.00 400
3 REMOVING PLASTIC LINE

5082.0000 L.F. 0.5000 0.5500 10.00% 0.5000 0.00 % 0.5000 0.00 %
2,541.00 2,795.10 254 2,541.00 0 2,541.00 0

4 REMOVING PLASTIC TRAFFIC MARKING
4.0000 EACH 50.0000 55.0000 10.00% 50.0000 0.00 % 50.0000 0.00 %

200.00 220.00 20 200.00 0 200.00 0
5 REMOVING RAISED PAVEMENT MARKER

0.2000 HUND 560.0000 1,000.0000 78.57% 200.0000 -64.29 % 500.0000 -10.71 %
112.00 200.00 88 40.00 -72 100.00 -12

LIQUID ASPHALT
6 ASPHALT FOR TACK COAT

4.5500 TON 500.0000 410.0000 -18.00% 350.0000 -30.00 % 400.0000 -20.00 %
2,275.00 1,865.50 -410 1,592.50 -683 1,820.00 -455

7 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00
ASPHALT CONCRETE PAVEMENT

8 PLANING BITUMINOUS PAVEMENT
6831.0000 S.Y. 10.0000 2.4500 -75.50% 2.5300 -74.70 % 3.0000 -70.00 %

68,310.00 16,735.95 -51,574 17,282.43 -51,028 20,493.00 -47,817
9 ASPHALT CONC. PAVEMENT CL. B  PG 58-22

2244.0000 TON 40.0000 32.2000 -19.50% 34.7500 -13.13 % 39.5000 -1.25 %
89,760.00 72,256.80 -17,503 77,979.00 -11,781 88,638.00 -1,122

10 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

897.53 897.53 897.53 897.53
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ENGR'S. EST.
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NO.
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DOT_RGGB01

TRAFFIC
11 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

195.0000 L.F. 20.0000 6.7500 -66.25% 10.5000 -47.50 % 10.0000 -50.00 %
3,900.00 1,316.25 -2,584 2,047.50 -1,853 1,950.00 -1,950

12 FLEXIBLE GUIDE POST
20.0000 EACH 26.0000 44.0000 69.23% 22.5000 -13.46 % 30.0000 15.38 %

520.00 880.00 360 450.00 -70 600.00 80
13 PAINT LINE

8120.0000 L.F. 0.3500 0.2500 -28.57% 0.2000 -42.86 % 0.2000 -42.86 %
2,842.00 2,030.00 -812 1,624.00 -1,218 1,624.00 -1,218

14 PLASTIC LINE
4409.0000 L.F. 1.3000 1.1500 -11.54% 1.0000 -23.08 % 1.0000 -23.08 %

5,731.70 5,070.35 -661 4,409.00 -1,323 4,409.00 -1,323
15 PLASTIC WIDE LINE

1504.0000 L.F. 10.0000 2.3000 -77.00% 2.0000 -80.00 % 2.0000 -80.00 %
15,040.00 3,459.20 -11,581 3,008.00 -12,032 3,008.00 -12,032

16 PAINTED ACCESS PARKING SPACE SYMBOL
4.0000 EACH 24.0000 12.5000 -47.92% 10.0000 -58.33 % 10.0000 -58.33 %

96.00 50.00 -46 40.00 -56 40.00 -56
17 PLASTIC DRAINAGE MARKING

3.0000 EACH 90.0000 12.5000 -86.11% 10.0000 -88.89 % 10.0000 -88.89 %
270.00 37.50 -233 30.00 -240 30.00 -240

18 RAISED PAVEMENT MARKER TYPE 2
0.2000 HUND 1,000.0000 480.0000 -52.00% 400.0000 -60.00 % 400.0000 -60.00 %

200.00 96.00 -104 80.00 -120 80.00 -120
19 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -40.00% 120.00 % 50.00 %
1,000.00 600.00 -400 2,200.00 1,200 1,500.00 500

20 TRAFFIC CONTROL LABOR
32.0000 HR 33.0000 33.6000 1.82% 35.0000 6.06 % 36.0000 9.09 %

1,056.00 1,075.20 19 1,120.00 64 1,152.00 96
21 TRAFFIC CONTROL VEHICLE

10.0000 DAY 70.0000 100.0000 42.86% 75.0000 7.14 % 90.0000 28.57 %
700.00 1,000.00 300 750.00 50 900.00 200
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ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DOT_RGGB01

TRAFFIC
22 TRAFFIC CONTROL SUPERVISOR

80.0000 HR 35.0000 36.0000 2.86% 40.0000 14.29 % 40.0000 14.29 %
2,800.00 2,880.00 80 3,200.00 400 3,200.00 400

OTHER ITEMS
23 ADJUST MONUMENT CASE AND COVER

7.0000 EACH 250.0000 250.0000 0.00% 250.0000 0.00 % 250.0000 0.00 %
1,750.00 1,750.00 0 1,750.00 0 1,750.00 0

24 ADJUST MANHOLE
2.0000 EACH 450.0000 250.0000 -44.44% 400.0000 -11.11 % 400.0000 -11.11 %

900.00 500.00 -400 800.00 -100 800.00 -100
25 ADJUST CATCH BASIN

15.0000 EACH 350.0000 250.0000 -28.57% 400.0000 14.29 % 400.0000 14.29 %
5,250.00 3,750.00 -1,500 6,000.00 750 6,000.00 750

26 ADJUST JUNCTION BOX
1.0000 EACH 200.0000 250.0000 25.00% 250.0000 25.00 % 250.0000 25.00 %

200.00 250.00 50 250.00 50 250.00 50
27 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
200.00 200.00 200.00 200.00

28 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

500.00 500.00 500.00 500.00
29 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

30 SPILL PREVENTION PLAN
L.S. 900.00% 900.00 % 900.00 %

100.00 1,000.00 900 1,000.00 900 1,000.00 900

CONTRACT TOTAL $226,016.23 $133,544.38 -40.91% $137,329.96 -39.24% $157,281.53 -30.41%


