
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01X308 REVISION NO : 1 BIDS OPENED ON : Feb 21 2002
CONTRACT NO :006296 REGION NO : 4 AWARDED ON : Feb 25 2002
VERSION NO :5 WORK ORDER# : XL0874
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 12
SR-5 TO MILL CREEK VICINITY

01X308

LAKESIDE INDUSTRIES WILDER CONSTRUCTION COMPANY COLUMBIA ASPHALT & GRAVEL, INC
2001 NE JOHNSON RD 3200 113TH AVE SW 3307 RIVER RD
98531-1964

PROJECT : CENTRALIA   WA  985310699 OLYMPIA   WA  985129160 YAKIMA   WA  989021169

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 000419

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/05/2002
14:49

DOT_RGGB01

 NH-0012(129)

PREPARATION
1 MOBILIZATION

L.S. -51.81 % -42.89 % -16.00 %

225,000.00 108,436.00 -116,564 128,500.00 -96,500 189,000.00 -36,000

2 CLEARING AND GRUBBING
3.7000 ACRE 4,000.0000 5,000.0000 25.00 % 4,100.0000 2.50 % 5,250.0000 31.25 %

14,800.00 18,500.00 3,700 15,170.00 370 19,425.00 4,625

3 CLEARING AND GRUBBING - SITE
1.5000 ACRE 4,000.0000 1,000.0000 -75.00 % 1,450.0000 -63.75 % 1,050.0000 -73.75 %

6,000.00 1,500.00 -4,500 2,175.00 -3,825 1,575.00 -4,425

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 121.40 % 246.86 % 163.84 %

1,355.00 3,000.00 1,645 4,700.00 3,345 3,575.00 2,220

5 REMOVING GUARDRAIL
513.0000 L.F. 4.0000 2.5000 -37.50 % 2.5000 -37.50 % 2.6500 -33.75 %

2,052.00 1,282.50 -770 1,282.50 -770 1,359.45 -693

6 REMOVING GUARDRAIL ANCHOR
8.0000 EACH 160.0000 225.0000 40.63 % 225.0000 40.63 % 236.0000 47.50 %

1,280.00 1,800.00 520 1,800.00 520 1,888.00 608
GRADING

7 ROADWAY EXCAVATION INCL. HAUL
8232.0000 C.Y. 10.0000 7.0000 -30.00 % 5.5000 -45.00 % 7.3500 -26.50 %

82,320.00 57,624.00 -24,696 45,276.00 -37,044 60,505.20 -21,815

8 PAVEMENT REPAIR EXCAVATION INCL. HAUL
1424.0000 S.Y. 12.0000 11.0000 -8.33 % 10.7500 -10.42 % 25.0000 108.33 %

17,088.00 15,664.00 -1,424 15,308.00 -1,780 35,600.00 18,512

9 COMMON BORROW INCL. HAUL
2760.0000 C.Y. 10.0000 12.0000 20.00 % 3.1000 -69.00 % 12.6000 26.00 %

27,600.00 33,120.00 5,520 8,556.00 -19,044 34,776.00 7,176

10 GRAVEL BORROW INCL. HAUL
10313.0000 TON 12.0000 10.0000 -16.67 % 6.8500 -42.92 % 10.5000 -12.50 %

123,756.00 103,130.00 -20,626 70,644.05 -53,112 108,286.50 -15,470
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GRADING
11 EMBANKMENT COMPACTION

2940.0000 C.Y. 2.0000 1.5000 -25.00 % 6.0000 200.00 % 1.6000 -20.00 %

5,880.00 4,410.00 -1,470 17,640.00 11,760 4,704.00 -1,176

12 FORCE ACCOUNT UNSUITABLE SUBGRADE REMOVAL
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
DRAINAGE

13 QUARRY SPALLS
18.0000 C.Y. 50.0000 50.0000 0.00 % 65.0000 30.00 % 52.5000 5.00 %

900.00 900.00 0 1,170.00 270 945.00 45

14 UNDERDRAIN PIPE 6 IN. DIAM.
65.0000 L.F. 20.0000 10.0000 -50.00 % 6.6000 -67.00 % 10.5000 -47.50 %

1,300.00 650.00 -650 429.00 -871 682.50 -618

15 SCHEDULE A CULV. PIPE 12 IN. DIAM.
255.0000 L.F. 25.0000 20.0000 -20.00 % 24.0000 -4.00 % 21.0000 -16.00 %

6,375.00 5,100.00 -1,275 6,120.00 -255 5,355.00 -1,020

16 SCHEDULE A CULV. PIPE 18 IN. DIAM.
55.0000 L.F. 30.0000 28.0000 -6.67 % 33.0000 10.00 % 29.5000 -1.67 %

1,650.00 1,540.00 -110 1,815.00 165 1,622.50 -28

17 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.
144.0000 L.F. 80.0000 60.0000 -25.00 % 32.0000 -60.00 % 63.0000 -21.25 %

11,520.00 8,640.00 -2,880 4,608.00 -6,912 9,072.00 -2,448
STORM SEWER

18 CATCH BASIN TYPE 1
5.0000 EACH 1,000.0000 950.0000 -5.00 % 750.0000 -25.00 % 1,000.0000 0.00 %

5,000.00 4,750.00 -250 3,750.00 -1,250 5,000.00 0

19 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0

20 TESTING STORM SEWER PIPE
77.0000 L.F. 4.0000 2.0000 -50.00 % 4.0000 0.00 % 2.1000 -47.50 %

308.00 154.00 -154 308.00 0 161.70 -146
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STORM SEWER
21 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

20.0000 L.F. 30.0000 60.0000 100.00 % 28.0000 -6.67 % 63.0000 110.00 %

600.00 1,200.00 600 560.00 -40 1,260.00 660

22 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.
20.0000 L.F. 40.0000 85.0000 112.50 % 40.0000 0.00 % 89.0000 122.50 %

800.00 1,700.00 900 800.00 0 1,780.00 980
STRUCTURE

23 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00
SURFACING

24 CRUSHED SURFACING BASE COURSE
4237.0000 TON 18.0000 12.3500 -31.39 % 14.5000 -19.44 % 16.2500 -9.72 %

76,266.00 52,326.95 -23,939 61,436.50 -14,830 68,851.25 -7,415
LIQUID ASPHALT

25 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

37,709.00 37,709.00 37,709.00 37,709.00
ASPHALT CONCRETE PAVEMENT

26 CRACK SEALING
EST. 0.00 % 0.00 % 0.00 %

94,940.00 94,940.00 94,940.00 94,940.00

27 PLANING BITUMINOUS PAVEMENT
5439.0000 S.Y. 8.0000 2.3000 -71.25 % 2.7500 -65.63 % 2.5000 -68.75 %

43,512.00 12,509.70 -31,002 14,957.25 -28,555 13,597.50 -29,915

28 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22
6495.0000 TON 40.0000 34.0000 -15.00 % 38.0000 -5.00 % 42.0000 5.00 %

259,800.00 220,830.00 -38,970 246,810.00 -12,990 272,790.00 12,990

29 ASPHALT CONC. FOR PAVEMENT REPAIR
681.0000 TON 60.0000 50.0000 -16.67 % 51.0000 -15.00 % 90.0000 50.00 %

40,860.00 34,050.00 -6,810 34,731.00 -6,129 61,290.00 20,430

30 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22
33819.0000 TON 37.5000 34.0000 -9.33 % 33.7500 -10.00 % 35.5000 -5.33 %

1,268,212.50 1,149,846.00 -118,367 1,141,391.25 -126,821 1,200,574.50 -67,638
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ASPHALT CONCRETE PAVEMENT
31 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

40,295.00 40,295.00 40,295.00 40,295.00

32 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

16,240.00 16,240.00 16,240.00 16,240.00

33  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

3,817.00 3,817.00 3,817.00 3,817.00

34  CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-8.00 -8.00 -8.00 -8.00

35 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-22
1865.0000 TON 60.0000 45.0000 -25.00 % 60.0000 0.00 % 60.0000 0.00 %

111,900.00 83,925.00 -27,975 111,900.00 0 111,900.00 0
EROSION CONTROL AND PLANTING

36 SEEDING, FERTILIZING, AND MULCHING
1.8800 ACRE 2,000.0000 1,050.0000 -47.50 % 1,395.0000 -30.25 % 1,465.0000 -26.75 %

3,760.00 1,974.00 -1,786 2,622.60 -1,137 2,754.20 -1,006

37 SEEDING, FERTILIZING, AND MULCHING - SITE
1.5500 ACRE 1,000.0000 1,050.0000 5.00 % 1,395.0000 39.50 % 1,465.0000 46.50 %

1,550.00 1,627.50 78 2,162.25 612 2,270.75 721

38 SILT FENCE
3700.0000 L.F. 3.0000 2.0000 -33.33 % 2.0000 -33.33 % 2.1000 -30.00 %

11,100.00 7,400.00 -3,700 7,400.00 -3,700 7,770.00 -3,330

39 STRAW BALE
20.0000 EACH 15.0000 18.0000 20.00 % 40.0000 166.67 % 52.5000 250.00 %

300.00 360.00 60 800.00 500 1,050.00 750

40 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.00 11,000.00
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EROSION CONTROL AND PLANTING
41 TOPSOIL TYPE B

838.0000 C.Y. 18.0000 8.5000 -52.78 % 2.0000 -88.89 % 8.9000 -50.56 %

15,084.00 7,123.00 -7,961 1,676.00 -13,408 7,458.20 -7,626

42 SOD INSTALLATION
503.0000 S.Y. 5.0000 7.6500 53.00 % 4.0000 -20.00 % 4.2000 -16.00 %

2,515.00 3,847.95 1,333 2,012.00 -503 2,112.60 -402

43 FORCE ACCOUNT NOXIOUS WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00

44 ESC LEAD
75.0000 DAY 60.0000 50.0000 -16.67 % 1.0000 -98.33 % 52.5000 -12.50 %

4,500.00 3,750.00 -750 75.00 -4,425 3,937.50 -563
TRAFFIC

45 CEMENT CONC. BARRIER CURB
367.0000 L.F. 15.0000 15.7500 5.00 % 14.0000 -6.67 % 16.2500 8.33 %

5,505.00 5,780.25 275 5,138.00 -367 5,963.75 459

46 BOX CULVERT GUARDRAIL STEEL POST TYPE 2
1.0000 EACH 300.0000 250.0000 -16.67 % 250.0000 -16.67 % 263.0000 -12.33 %

300.00 250.00 -50 250.00 -50 263.00 -37

47 BEAM GUARDRAIL TYPE 1
376.0000 L.F. 15.0000 11.5000 -23.33 % 11.5000 -23.33 % 12.1000 -19.33 %

5,640.00 4,324.00 -1,316 4,324.00 -1,316 4,549.60 -1,090

48 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
3.0000 EACH 1,300.0000 875.0000 -32.69 % 875.0000 -32.69 % 920.0000 -29.23 %

3,900.00 2,625.00 -1,275 2,625.00 -1,275 2,760.00 -1,140

49 BEAM GUARDRAIL TRANSITION SECTION TYPE 5
1.0000 EACH 1,300.0000 650.0000 -50.00 % 650.0000 -50.00 % 683.0000 -47.46 %

1,300.00 650.00 -650 650.00 -650 683.00 -617

50 BEAM GUARDRAIL FLARED TERMINAL
4.0000 EACH 2,000.0000 1,500.0000 -25.00 % 1,500.0000 -25.00 % 1,575.0000 -21.25 %

8,000.00 6,000.00 -2,000 6,000.00 -2,000 6,300.00 -1,700
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TRAFFIC
51 BEAM GUARDRAIL NON-FLARED TERMINAL

4.0000 EACH 2,100.0000 1,700.0000 -19.05 % 1,700.0000 -19.05 % 1,785.0000 -15.00 %

8,400.00 6,800.00 -1,600 6,800.00 -1,600 7,140.00 -1,260

52 BEAM GUARDRAIL ANCHOR TYPE 5
2.0000 EACH 625.0000 600.0000 -4.00 % 600.0000 -4.00 % 630.0000 0.80 %

1,250.00 1,200.00 -50 1,200.00 -50 1,260.00 10

53 BEAM GUARDRAIL ANCHOR TYPE 7
2.0000 EACH 425.0000 450.0000 5.88 % 450.0000 5.88 % 475.0000 11.76 %

850.00 900.00 50 900.00 50 950.00 100

54 REMOVING AND RESETTING BEAM GUARDRAIL
38.0000 L.F. 9.0000 7.5000 -16.67 % 7.5000 -16.67 % 7.9000 -12.22 %

342.00 285.00 -57 285.00 -57 300.20 -42

55 RAISING EXISTING BEAM GUARDRAIL
126.0000 L.F. 3.0000 3.0000 0.00 % 3.0000 0.00 % 3.1500 5.00 %

378.00 378.00 0 378.00 0 396.90 19

56 FORCE ACCOUNT BEAM GUARDRAIL COMPONENT
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00

57 SINGLE SLOPE CONC. BARRIER
65.0000 L.F. 50.0000 172.0000 244.00 % 315.0000 530.00 % 330.0000 560.00 %

3,250.00 11,180.00 7,930 20,475.00 17,225 21,450.00 18,200

58 FLEXIBLE GUIDE POST
235.0000 EACH 23.0000 18.5000 -19.57 % 18.5000 -19.57 % 19.4500 -15.43 %

5,405.00 4,347.50 -1,058 4,347.50 -1,058 4,570.75 -834

59 PAINT LINE
206550.0000 L.F. 0.1100 0.0700 -36.36 % 0.0700 -36.36 % 0.0735 -33.18 %

22,720.50 14,458.50 -8,262 14,458.50 -8,262 15,181.43 -7,539

60 PLASTIC LINE
508.0000 L.F. 1.5000 1.0000 -33.33 % 1.0000 -33.33 % 1.0500 -30.00 %

762.00 508.00 -254 508.00 -254 533.40 -229

61 PLASTIC WIDE LINE
1433.0000 L.F. 2.0000 0.9500 -52.50 % 0.9500 -52.50 % 1.0000 -50.00 %

2,866.00 1,361.35 -1,505 1,361.35 -1,505 1,433.00 -1,433
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TRAFFIC
62 PLASTIC CROSSWALK LINE

850.0000 S.F. 3.0000 2.0000 -33.33 % 2.0000 -33.33 % 2.1000 -30.00 %

2,550.00 1,700.00 -850 1,700.00 -850 1,785.00 -765

63 PLASTIC STOP LINE
476.0000 L.F. 6.0000 3.5000 -41.67 % 3.5000 -41.67 % 3.7000 -38.33 %

2,856.00 1,666.00 -1,190 1,666.00 -1,190 1,761.20 -1,095

64 PLASTIC TRAFFIC ARROW
23.0000 EACH 50.0000 45.0000 -10.00 % 45.0000 -10.00 % 47.2500 -5.50 %

1,150.00 1,035.00 -115 1,035.00 -115 1,086.75 -63

65 PLASTIC DRAINAGE MARKING
76.0000 EACH 20.0000 10.0000 -50.00 % 10.0000 -50.00 % 10.5000 -47.50 %

1,520.00 760.00 -760 760.00 -760 798.00 -722

66 RAISED PAVEMENT MARKER TYPE 2
0.1800 HUND 1,000.0000 500.0000 -50.00 % 500.0000 -50.00 % 525.0000 -47.50 %

180.00 90.00 -90 90.00 -90 94.50 -86

67 RECESSED PAVEMENT MARKER
9.2700 HUND 900.0000 800.0000 -11.11 % 800.0000 -11.11 % 840.0000 -6.67 %

8,343.00 7,416.00 -927 7,416.00 -927 7,786.80 -556

68 TEMPORARY PAVEMENT MARKING
61430.0000 L.F. 0.2500 0.0500 -80.00 % 0.0800 -68.00 % 0.0600 -76.00 %

15,357.50 3,071.50 -12,286 4,914.40 -10,443 3,685.80 -11,672

69 PERMANENT SIGNING
L.S. -34.87 % -34.87 % -31.62 %

19,193.30 12,500.00 -6,693 12,500.00 -6,693 13,125.00 -6,068

70 ILLUMINATION SYSTEM
L.S. -71.60 % -85.51 % -84.78 %

96,600.00 27,431.00 -69,169 14,000.00 -82,600 14,700.00 -81,900

71  TRAFFIC SIGNAL SYSTEM
L.S. 9.63 % 6.04 % 11.35 %

120,000.00 131,550.00 11,550 127,250.00 7,250 133,615.00 13,615

72 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 5,000.0000 1,750.0000 -65.00 % 7,000.0000 40.00 % 7,635.0000 52.70 %

15,000.00 5,250.00 -9,750 21,000.00 6,000 22,905.00 7,905



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01X308 REVISION NO : 1 BIDS OPENED ON : Feb 21 2002
CONTRACT NO :006296 REGION NO : 4 AWARDED ON : Feb 25 2002
VERSION NO :5 WORK ORDER# : XL0874
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 12
SR-5 TO MILL CREEK VICINITY

01X308

LAKESIDE INDUSTRIES WILDER CONSTRUCTION COMPANY COLUMBIA ASPHALT & GRAVEL, INC
2001 NE JOHNSON RD 3200 113TH AVE SW 3307 RIVER RD
98531-1964

PROJECT : CENTRALIA   WA  985310699 OLYMPIA   WA  985129160 YAKIMA   WA  989021169

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 000419

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/05/2002
14:49

DOT_RGGB01

 NH-0012(129)

TRAFFIC
73 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1050.0000 HR 5.0000 5.0000 0.00 % 0.5000 -90.00 % 8.4000 68.00 %

5,250.00 5,250.00 0 525.00 -4,725 8,820.00 3,570

74 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -54.38 % -81.75 % 32.30 %

5,480.00 2,500.00 -2,980 1,000.00 -4,480 7,250.00 1,770

75 CONTRACTOR PILOTED TRAFFIC CONTROL
329.0000 HR 40.0000 40.0000 0.00 % 40.0000 0.00 % 50.0000 25.00 %

13,160.00 13,160.00 0 13,160.00 0 16,450.00 3,290

76 TRAFFIC CONTROL LABOR
4080.0000 HR 37.0000 37.0000 0.00 % 37.0000 0.00 % 37.0000 0.00 %

150,960.00 150,960.00 0 150,960.00 0 150,960.00 0

77 TRAFFIC CONTROL VEHICLE
75.0000 DAY 50.0000 50.0000 0.00 % 80.0000 60.00 % 63.0000 26.00 %

3,750.00 3,750.00 0 6,000.00 2,250 4,725.00 975

78 TRAFFIC CONTROL SUPERVISOR
600.0000 HR 40.0000 38.7500 -3.13 % 40.0000 0.00 % 37.8000 -5.50 %

24,000.00 23,250.00 -750 24,000.00 0 22,680.00 -1,320

79 CONSTRUCTION SIGNS CLASS A
629.0000 S.F. 11.0000 10.0000 -9.09 % 10.0000 -9.09 % 12.6000 14.55 %

6,919.00 6,290.00 -629 6,290.00 -629 7,925.40 1,006
OTHER ITEMS

80 STRUCTURE EXCAVATION CLASS B INCL. HAUL
426.0000 C.Y. 20.0000 7.0000 -65.00 % 8.5000 -57.50 % 7.3500 -63.25 %

8,520.00 2,982.00 -5,538 3,621.00 -4,899 3,131.10 -5,389

81 SHORING OR EXTRA EXCAVATION CLASS B
647.0000 S.F. 2.0000 1.5000 -25.00 % 0.5000 -75.00 % 1.6000 -20.00 %

1,294.00 970.50 -324 323.50 -971 1,035.20 -259

82 GRAVEL BACKFILL FOR DRAIN
5.0000 C.Y. 50.0000 50.0000 0.00 % 50.0000 0.00 % 55.0000 10.00 %

250.00 250.00 0 250.00 0 275.00 25
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OTHER ITEMS
83 PLUGGING EXISTING PIPE

3.0000 EACH 250.0000 100.0000 -60.00 % 150.0000 -40.00 % 105.0000 -58.00 %

750.00 300.00 -450 450.00 -300 315.00 -435

84 ROADWAY SURVEYING
L.S. -20.00 % -21.00 % 2.38 %

20,000.00 16,000.00 -4,000 15,800.00 -4,200 20,475.00 475

85 ADJUST MONUMENT CASE AND COVER
18.0000 EACH 200.0000 150.0000 -25.00 % 200.0000 0.00 % 150.0000 -25.00 %

3,600.00 2,700.00 -900 3,600.00 0 2,700.00 -900

86 CEMENT CONC. SIDEWALK
56.0000 S.Y. 40.0000 35.0000 -12.50 % 27.0000 -32.50 % 31.5000 -21.25 %

2,240.00 1,960.00 -280 1,512.00 -728 1,764.00 -476

87 CHAIN LINK FENCE TYPE 3
485.0000 L.F. 10.0000 7.1400 -28.60 % 7.1400 -28.60 % 7.5000 -25.00 %

4,850.00 3,462.90 -1,387 3,462.90 -1,387 3,637.50 -1,213

88 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
17.0000 EACH 150.0000 84.7000 -43.53 % 84.7000 -43.53 % 89.0000 -40.67 %

2,550.00 1,439.90 -1,110 1,439.90 -1,110 1,513.00 -1,037

89 DOUBLE 14 FT. CHAIN LINK GATE
2.0000 EACH 1,000.0000 685.0000 -31.50 % 685.0000 -31.50 % 720.0000 -28.00 %

2,000.00 1,370.00 -630 1,370.00 -630 1,440.00 -560

90 STRUCTURAL EARTH WALL
325.0000 S.F. 30.0000 17.0000 -43.33 % 23.0000 -23.33 % 17.9000 -40.33 %

9,750.00 5,525.00 -4,225 7,475.00 -2,275 5,817.50 -3,933

91 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
368.0000 C.Y. 20.0000 20.0000 0.00 % 21.5000 7.50 % 21.0000 5.00 %

7,360.00 7,360.00 0 7,912.00 552 7,728.00 368

92  STRUCTURAL EARTH WALL BASE BACKFILL
95.0000 C.Y. 20.0000 25.0000 25.00 % 24.5000 22.50 % 26.2500 31.25 %

1,900.00 2,375.00 475 2,327.50 428 2,493.75 594

93 ADJUST CATCH BASIN
5.0000 EACH 400.0000 350.0000 -12.50 % 275.0000 -31.25 % 370.0000 -7.50 %

2,000.00 1,750.00 -250 1,375.00 -625 1,850.00 -150
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OTHER ITEMS
94 TRAINING

400.0000 HR 1.0000 5.0000 400.00 % 0.5000 -50.00 % 2.0000 100.00 %

400.00 2,000.00 1,600 200.00 -200 800.00 400

95 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.00 11,000.00

96 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

97 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00 -9.00

98 SPCC PLAN
L.S. -66.67 % -90.00 % -33.33 %

1,500.00 500.00 -1,000 150.00 -1,350 1,000.00 -500

99 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
80.0000 S.Y. 5.0000 4.0000 -20.00 % 4.5000 -10.00 % 4.2000 -16.00 %

400.00 320.00 -80 360.00 -40 336.00 -64

100 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
100.0000 S.Y. 5.0000 3.0000 -40.00 % 5.0000 0.00 % 3.1500 -37.00 %

500.00 300.00 -200 500.00 0 315.00 -185

101 MAILBOX SUPPORT TYPE 1
9.0000 EACH 125.0000 150.0000 20.00 % 200.0000 60.00 % 175.0000 40.00 %

1,125.00 1,350.00 225 1,800.00 675 1,575.00 450

102 MAILBOX SUPPORT TYPE 2
1.0000 EACH 300.0000 200.0000 -33.33 % 500.0000 66.67 % 250.0000 -16.67 %

300.00 200.00 -100 500.00 200 250.00 -50

103  TEMPORARY MULCHING
L.S. 24.27 % -2.91 % 1.94 %

2,060.00 2,560.00 500 2,000.00 -60 2,100.00 40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01X308 REVISION NO : 1 BIDS OPENED ON : Feb 21 2002
CONTRACT NO :006296 REGION NO : 4 AWARDED ON : Feb 25 2002
VERSION NO :5 WORK ORDER# : XL0874
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 12
SR-5 TO MILL CREEK VICINITY

01X308

LAKESIDE INDUSTRIES WILDER CONSTRUCTION COMPANY COLUMBIA ASPHALT & GRAVEL, INC
2001 NE JOHNSON RD 3200 113TH AVE SW 3307 RIVER RD
98531-1964

PROJECT : CENTRALIA   WA  985310699 OLYMPIA   WA  985129160 YAKIMA   WA  989021169

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 000419

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/05/2002
14:49

DOT_RGGB01

 NH-0012(129)

OTHER ITEMS
104 CATCH BASIN TYPE 2 WITH BAFFLE TYPE FLOW RESTRICTOR

1.0000 EACH 6,000.0000 6,100.0000 1.67 % 5,800.0000 -3.33 % 6,400.0000 6.67 %

6,000.00 6,100.00 100 5,800.00 -200 6,400.00 400

CONTRACT TOTAL $3,237,916.80 $2,693,610.00 -16.81% $2,705,267.95 -16.45% $3,024,255.88 -6.60%
3RD BIDDER  REJECTED 


