
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B003 REVISION NO : 1 BIDS OPENED ON : Feb 15 2001
CONTRACT NO: 006026 REGION NO : 2 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1103
HWY : SR 002,017,024,028,090,097,155,174,215 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2 ET AL
NCR ELECTRICAL UPDATE 99-01

01B003

POWER CITY ELECTRIC, INC. COLVICO, INC. KNOBEL'S ELECTRIC, INC.
3327 E OLIVE 2121 N WATERWORKS ST 801 TENNANT LANE
99202-4617 99212-1323

PROJECT : SPOKANE   WA  992202507 SPOKANE   WA  992202665 YAKIMA   WA  989013797

COUNTY(S) : ADAMS,CHELAN,DOUGLAS,GRANT,OKANOGAN CONTRACTOR NUMBER : 670200 CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 449700

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2001
10:32

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. -63.48% -36.60 % -41.16 %
19,716.00 7,200.00 -12,516 12,500.00 -7,216 11,600.00 -8,116

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 80.00% 140.00 % 400.00 %

2,500.00 4,500.00 2,000 6,000.00 3,500 12,500.00 10,000
3 REMOVING GUARDRAIL

174.0000 L.F. 5.0000 5.5000 10.00% 5.7500 15.00 % 2.7500 -45.00 %
870.00 957.00 87 1,000.50 131 478.50 -392

4 REMOVING GUARDRAIL ANCHOR
5.0000 EACH 160.0000 165.0000 3.13% 175.0000 9.38 % 159.5000 -0.31 %

800.00 825.00 25 875.00 75 797.50 -3
DRAINAGE

5 SCHEDULE A CULV. PIPE 18 IN. DIAM.
133.0000 L.F. 30.0000 20.0000 -33.33% 22.5000 -25.00 % 38.5000 28.33 %

3,990.00 2,660.00 -1,330 2,992.50 -998 5,120.50 1,131
SURFACING

6 CRUSHED SURFACING TOP COURSE
180.0000 C.Y. 45.0000 14.0000 -68.89% 35.0000 -22.22 % 40.7000 -9.56 %

8,100.00 2,520.00 -5,580 6,300.00 -1,800 7,326.00 -774
TRAFFIC

7 BEAM GUARDRAIL TYPE 1
237.5000 L.F. 23.0000 20.0000 -13.04% 21.0000 -8.70 % 19.8000 -13.91 %

5,462.50 4,750.00 -713 4,987.50 -475 4,702.50 -760
8 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 500.0000 495.0000 -1.00% 520.0000 4.00 % 533.5000 6.70 %
500.00 495.00 -5 520.00 20 533.50 34

9 BEAM GUARDRAIL ANCHOR TYPE 7
4.0000 EACH 425.0000 440.0000 3.53% 460.0000 8.24 % 430.0000 1.18 %

1,700.00 1,760.00 60 1,840.00 140 1,720.00 20
10 REMOVING AND RESETTING BEAM GUARDRAIL

75.0000 L.F. 30.0000 16.5000 -45.00% 17.5000 -41.67 % 15.7000 -47.67 %
2,250.00 1,237.50 -1,013 1,312.50 -938 1,177.50 -1,073



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B003 REVISION NO : 1 BIDS OPENED ON : Feb 15 2001
CONTRACT NO: 006026 REGION NO : 2 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1103
HWY : SR 002,017,024,028,090,097,155,174,215 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2 ET AL
NCR ELECTRICAL UPDATE 99-01

01B003

POWER CITY ELECTRIC, INC. COLVICO, INC. KNOBEL'S ELECTRIC, INC.
3327 E OLIVE 2121 N WATERWORKS ST 801 TENNANT LANE
99202-4617 99212-1323

PROJECT : SPOKANE   WA  992202507 SPOKANE   WA  992202665 YAKIMA   WA  989013797

COUNTY(S) : ADAMS,CHELAN,DOUGLAS,GRANT,OKANOGAN CONTRACTOR NUMBER : 670200 CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 449700

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2001
10:32

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
11 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 2,200.0000 1,375.0000 -37.50% 1,450.0000 -34.09 % 1,375.0000 -37.50 %
2,200.00 1,375.00 -825 1,450.00 -750 1,375.00 -825

12 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
10.0000 HR 40.0000 49.5000 23.75% 52.0000 30.00 % 49.5000 23.75 %

400.00 495.00 95 520.00 120 495.00 95
13 SIGN BRIDGE NO. 1

L.S. 18.89% 21.67 % 30.18 %
45,000.00 53,500.00 8,500 54,750.00 9,750 58,580.00 13,580

14 ILLUMINATION SYSTEM
L.S. 87.50% 93.75 % 107.23 %

28,000.00 52,500.00 24,500 54,250.00 26,250 58,023.00 30,023
15  TRAFFIC SIGNAL SYSTEM

L.S. 11.72% 15.81 % 25.40 %
72,500.00 81,000.00 8,500 83,960.00 11,460 90,914.00 18,414

16  STOP SIGN BEACON SYSTEM
L.S. 43.33% 45.00 % 83.34 %

15,000.00 21,500.00 6,500 21,750.00 6,750 27,501.00 12,501
17  REMOVAL OF BEACON SYSTEM

L.S. -80.00% -71.35 % -67.74 %
10,000.00 2,000.00 -8,000 2,865.00 -7,135 3,226.00 -6,774

18 TRAFFIC SAFETY DRUM
103.0000 EACH 15.0000 27.5000 83.33% 29.0000 93.33 % 27.5000 83.33 %

1,545.00 2,832.50 1,288 2,987.00 1,442 2,832.50 1,288
19 SEQUENTIAL ARROW SIGN

100.0000 HR 15.0000 3.8500 -74.33% 4.0000 -73.33 % 3.8500 -74.33 %
1,500.00 385.00 -1,115 400.00 -1,100 385.00 -1,115

20 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 4,000.0000 1,925.0000 -51.88% 2,025.0000 -49.38 % 1,925.0000 -51.88 %

12,000.00 5,775.00 -6,225 6,075.00 -5,925 5,775.00 -6,225
21 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

110.0000 HR 10.0000 11.0000 10.00% 12.0000 20.00 % 11.0000 10.00 %
1,100.00 1,210.00 110 1,320.00 220 1,210.00 110



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B003 REVISION NO : 1 BIDS OPENED ON : Feb 15 2001
CONTRACT NO: 006026 REGION NO : 2 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1103
HWY : SR 002,017,024,028,090,097,155,174,215 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2 ET AL
NCR ELECTRICAL UPDATE 99-01

01B003

POWER CITY ELECTRIC, INC. COLVICO, INC. KNOBEL'S ELECTRIC, INC.
3327 E OLIVE 2121 N WATERWORKS ST 801 TENNANT LANE
99202-4617 99212-1323

PROJECT : SPOKANE   WA  992202507 SPOKANE   WA  992202665 YAKIMA   WA  989013797

COUNTY(S) : ADAMS,CHELAN,DOUGLAS,GRANT,OKANOGAN CONTRACTOR NUMBER : 670200 CONTRACTOR NUMBER : 100025 CONTRACTOR NUMBER : 449700

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2001
10:32

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
22 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -81.67% -80.83 % -81.67 %
3,000.00 550.00 -2,450 575.00 -2,425 550.00 -2,450

23 TRAFFIC CONTROL LABOR
580.0000 HR 30.0000 34.0000 13.33% 35.6500 18.83 % 34.1000 13.67 %

17,400.00 19,720.00 2,320 20,677.00 3,277 19,778.00 2,378
24 TRAFFIC CONTROL VEHICLE

45.0000 DAY 40.0000 88.0000 120.00% 92.0000 130.00 % 88.0000 120.00 %
1,800.00 3,960.00 2,160 4,140.00 2,340 3,960.00 2,160

25 TRAFFIC CONTROL SUPERVISOR
450.0000 HR 35.0000 36.3000 3.71% 37.9500 8.43 % 36.5000 4.29 %

15,750.00 16,335.00 585 17,077.50 1,328 16,425.00 675
26 CONSTRUCTION SIGNS CLASS A

48.0000 S.F. 10.0000 11.0000 10.00% 11.5000 15.00 % 11.0000 10.00 %
480.00 528.00 48 552.00 72 528.00 48

30 SPILL PREVENTION PLAN
L.S. -50.00% -50.00 % 0.00 %

1,000.00 500.00 -500 500.00 -500 1,000.00 0
OTHER ITEMS

27 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
28 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

29 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00

CONTRACT TOTAL $275,573.50 $292,080.00 5.99% $313,186.50 13.65% $339,523.50 23.21%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B003 REVISION NO : 1 BIDS OPENED ON : Feb 15 2001
CONTRACT NO: 006026 REGION NO : 2 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1103
HWY : SR 002,017,024,028,090,097,155,174,215 ------- 4TH BIDDER -------

TITLE : SR 2 ET AL
NCR ELECTRICAL UPDATE 99-01

01B003

AZTECH ELECTRIC, INC.
5204 E BROADWAY AVE
99212-0904

PROJECT : SPOKANE   WA  992110795

COUNTY(S) : ADAMS,CHELAN,DOUGLAS,GRANT,OKANOGAN CONTRACTOR NUMBER : 048900

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2001
10:32

DOT_RGGB01

 STP-PM01(001)

PREPARATION
1 MOBILIZATION

L.S. -7.12%
19,716.00 18,312.00 -1,404

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 700.24%

2,500.00 20,006.00 17,506
3 REMOVING GUARDRAIL

174.0000 L.F. 5.0000 6.2500 25.00%
870.00 1,087.50 218

4 REMOVING GUARDRAIL ANCHOR
5.0000 EACH 160.0000 187.5000 17.19%

800.00 937.50 138
DRAINAGE

5 SCHEDULE A CULV. PIPE 18 IN. DIAM.
133.0000 L.F. 30.0000 36.0000 20.00%

3,990.00 4,788.00 798
SURFACING

6 CRUSHED SURFACING TOP COURSE
180.0000 C.Y. 45.0000 22.2000 -50.67%

8,100.00 3,996.00 -4,104
TRAFFIC

7 BEAM GUARDRAIL TYPE 1
237.5000 L.F. 23.0000 22.7500 -1.09%

5,462.50 5,403.13 -59
8 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 500.0000 562.5000 12.50%
500.00 562.50 63

9 BEAM GUARDRAIL ANCHOR TYPE 7
4.0000 EACH 425.0000 500.0000 17.65%

1,700.00 2,000.00 300
10 REMOVING AND RESETTING BEAM GUARDRAIL

75.0000 L.F. 30.0000 18.7500 -37.50%
2,250.00 1,406.25 -844



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B003 REVISION NO : 1 BIDS OPENED ON : Feb 15 2001
CONTRACT NO: 006026 REGION NO : 2 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1103
HWY : SR 002,017,024,028,090,097,155,174,215 ------- 4TH BIDDER -------

TITLE : SR 2 ET AL
NCR ELECTRICAL UPDATE 99-01

01B003

AZTECH ELECTRIC, INC.
5204 E BROADWAY AVE
99212-0904

PROJECT : SPOKANE   WA  992110795

COUNTY(S) : ADAMS,CHELAN,DOUGLAS,GRANT,OKANOGAN CONTRACTOR NUMBER : 048900

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2001
10:32

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
11 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 2,200.0000 1,562.5000 -28.98%
2,200.00 1,562.50 -638

12 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
10.0000 HR 40.0000 56.2500 40.63%

400.00 562.50 163
13 SIGN BRIDGE NO. 1

L.S. -13.90%
45,000.00 38,746.00 -6,254

14 ILLUMINATION SYSTEM
L.S. 213.29%

28,000.00 87,722.00 59,722
15  TRAFFIC SIGNAL SYSTEM

L.S. 49.12%
72,500.00 108,111.00 35,611

16  STOP SIGN BEACON SYSTEM
L.S. 51.99%

15,000.00 22,798.00 7,798
17  REMOVAL OF BEACON SYSTEM

L.S. 52.21%
10,000.00 15,221.00 5,221

18 TRAFFIC SAFETY DRUM
103.0000 EACH 15.0000 31.2500 108.33%

1,545.00 3,218.75 1,674
19 SEQUENTIAL ARROW SIGN

100.0000 HR 15.0000 4.3700 -70.87%
1,500.00 437.00 -1,063

20 PORTABLE CHANGEABLE MESSAGE SIGN
3.0000 EACH 4,000.0000 2,187.0000 -45.33%

12,000.00 6,561.00 -5,439
21 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

110.0000 HR 10.0000 12.5000 25.00%
1,100.00 1,375.00 275



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B003 REVISION NO : 1 BIDS OPENED ON : Feb 15 2001
CONTRACT NO: 006026 REGION NO : 2 AWARDED ON : Feb 16 2001
VERSION NO : 1 WORK ORDER# : XL1103
HWY : SR 002,017,024,028,090,097,155,174,215 ------- 4TH BIDDER -------

TITLE : SR 2 ET AL
NCR ELECTRICAL UPDATE 99-01

01B003

AZTECH ELECTRIC, INC.
5204 E BROADWAY AVE
99212-0904

PROJECT : SPOKANE   WA  992110795

COUNTY(S) : ADAMS,CHELAN,DOUGLAS,GRANT,OKANOGAN CONTRACTOR NUMBER : 048900

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2001
10:32

DOT_RGGB01

 STP-PM01(001)

TRAFFIC
22 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -79.17%
3,000.00 625.00 -2,375

23 TRAFFIC CONTROL LABOR
580.0000 HR 30.0000 38.7500 29.17%

17,400.00 22,475.00 5,075
24 TRAFFIC CONTROL VEHICLE

45.0000 DAY 40.0000 100.0000 150.00%
1,800.00 4,500.00 2,700

25 TRAFFIC CONTROL SUPERVISOR
450.0000 HR 35.0000 41.2500 17.86%

15,750.00 18,562.50 2,813
26 CONSTRUCTION SIGNS CLASS A

48.0000 S.F. 10.0000 12.5000 25.00%
480.00 600.00 120

30 SPILL PREVENTION PLAN
L.S. -50.00%

1,000.00 500.00 -500
OTHER ITEMS

27 ROADSIDE CLEANUP
EST. 0.00%

1,000.00 1,000.00
28 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00%
5.00 5.00

29 MINOR CHANGE
CALC 0.00%

5.00 5.00

CONTRACT TOTAL $275,573.50 $393,086.13 42.64%


