
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01E606 REVISION NO : 1 BIDS OPENED ON : Jun 27 2001
CONTRACT NO: 006154 REGION NO : 0 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : XL0991
HWY : SR 000 ------- LOW BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE : SIGN SHOP
TENANT IMPROVEMENTS

01E606

M S I CONSTRUCTION INC. CARGILE CONSTRUCTION GROUP, INC.GEORGE A. GRANT, INC.
1507 S 18TH AVE. 5602 E DESMET AVE 1333 GILLESPIE ST

99212-0916 99352-4101

PROJECT : YAKIMA   WA  989025715 SPOKANE   WA  992111674 RICHLAND   WA  993520789

COUNTY(S) : YAKIMA CONTRACTOR NUMBER : 999949 CONTRACTOR NUMBER : 100003 CONTRACTOR NUMBER : 999948

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/15/2001
08:13

DOT_RGGB01

BUILDING
1  SITE IMPROVEMENTS

L.S. -57.09% -56.25 % -52.13 %
80,000.00 34,331.00 -45,669 35,000.00 -45,000 38,300.00 -41,700

2  SIGN SHOP TENANT IMPROVEMENTS
L.S. 7.89% 10.57 % 23.62 %

482,032.00 520,057.00 38,025 533,000.00 50,968 595,900.00 113,868

CONTRACT TOTAL $562,032.00 $554,388.00 -1.36% $568,000.00 1.06% $634,200.00 12.84%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01E606 REVISION NO : 1 BIDS OPENED ON : Jun 27 2001
CONTRACT NO: 006154 REGION NO : 0 AWARDED ON : Jul  2 2001
VERSION NO : 1 WORK ORDER# : XL0991
HWY : SR 000 ------- 2ND BIDDER -------

TITLE : SIGN SHOP
TENANT IMPROVEMENTS

01E606

RAS BUILDERS INC.
1045 12TH AVE NW STE F8

PROJECT : ISSAQUAH   WA  980278999

COUNTY(S) : YAKIMA CONTRACTOR NUMBER : 999943

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/15/2001
08:13

DOT_RGGB01

BUILDING
1  SITE IMPROVEMENTS

L.S. 22.50%
80,000.00 98,000.00 18,000

2  SIGN SHOP TENANT IMPROVEMENTS
L.S. -5.19%

482,032.00 457,000.00 -25,032

CONTRACT TOTAL $562,032.00 $555,000.00 -1.25%
2ND BIDDER REJECTED 


