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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
120 N RALPH ST 600 NACHES AVE SW #120 98055-2 2200 COLUMBIA HOUSE BLVD
99202-4795 PO BOX 940 98661

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 VANCOUVER   WA  986681770

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

PREPARATION
1 MOBILIZATION

L.S. -31.80 % 9.89 % 13.67 %

2,639,120.00 1,800,000.00 -839,120.00 2,900,000.00 260,880.00 3,000,000.00 360,880.00

2 FORCE ACCOUNT REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

10.0000
3 REMOVING CONC. BARRIER

32.0000 L.F. 5.0000 100.00 % 6.0000 20.00 % 40.0000 700.00 %

160.00 320.00 160.00 192.00 32.00 1,280.00 1,120.00

0.3600
4 REMOVING PAINT LINE

2670.0000 L.F. 0.8000 -55.00 % 1.0000 25.00 % 0.5000 -37.50 %

2,136.00 961.20 -1,174.80 2,670.00 534.00 1,335.00 -801.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -72.53 % 108.79 % 449.45 %

9,100.00 2,500.00 -6,600.00 19,000.00 9,900.00 50,000.00 40,900.00

GRADING

12.0000
6 ROADWAY EXCAVATION INCL. HAUL

1110.0000 C.Y. 15.0000 -20.00 % 20.0000 33.33 % 20.0000 33.33 %

16,650.00 13,320.00 -3,330.00 22,200.00 5,550.00 22,200.00 5,550.00

DRAINAGE
7  QUARRY SPALL

L.S. 131.48 % 73.61 % 131.48 %

432.00 1,000.00 568.00 750.00 318.00 1,000.00 568.00

100.0000
8 HAND PLACED RIPRAP

15.0000 C.Y. 50.0000 100.00 % 130.0000 160.00 % 60.0000 20.00 %

750.00 1,500.00 750.00 1,950.00 1,200.00 900.00 150.00

STRUCTURE
9 ROADWAY DECK MAIN SPANS

L.S. -43.68 % 16.92 % -2.67 %

7,500,000.00 4,224,000.00 3,276,000.00 8,768,739.00 1,268,739.00 7,300,000.00 -200,000.00

10 ROADWAY DECK WASHINGTON APPROACH
L.S. 11.11 % 66.67 % 94.44 %

1,800,000.00 2,000,000.00 200,000.00 3,000,000.00 1,200,000.00 3,500,000.00 1,700,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
120 N RALPH ST 600 NACHES AVE SW #120 98055-2 2200 COLUMBIA HOUSE BLVD
99202-4795 PO BOX 940 98661

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 VANCOUVER   WA  986681770

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

STRUCTURE
11 ROADWAY DECK OREGON APPROACH

L.S. -33.33 % 33.33 % 33.33 %

3,000,000.00 2,000,000.00 1,000,000.00 4,000,000.00 1,000,000.00 4,000,000.00 1,000,000.00

10.0000
12 SCARIFYING CONC. SURFACE

20750.0000 S.Y. 6.0000 66.67 % 15.0000 150.00 % 16.0000 166.67 %

124,500.00 207,500.00 83,000.00 311,250.00 186,750.00 332,000.00 207,500.00

30.0000
13 MODIFIED CONC. OVERLAY

13820.0000 C.F. 25.0000 20.00 % 10.0000 -60.00 % 19.0000 -24.00 %

345,500.00 414,600.00 69,100.00 138,200.00 -207,300.00 262,580.00 -82,920.00

5.5000
14 FINISHING AND CURING MODIFIED CONC. OVERLAY

14740.0000 S.Y. 15.0000 -63.33 % 15.0000 0.00 % 10.0000 -33.33 %

221,100.00 81,070.00 -140,030.00 221,100.00 0.00 147,400.00 -73,700.00

0.0000
15 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00 0.00

0.0000
16 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00 0.00

17 STRUCTURAL CARBON STEEL
L.S. -62.33 % -55.00 % -25.00 %

8,000,000.00 3,014,000.00 4,986,000.00 3,600,000.00 4,400,000.00 6,000,000.00 2,000,000.00

100.0000
18 FURNISHING STEEL PILE TIP OR SHOE

1.0000 EACH 1,000.0000 -90.00 % 335.0000 -66.50 % 200.0000 -80.00 %

1,000.00 100.00 -900.00 335.00 -665.00 200.00 -800.00

8,100.0000
19  MICROPILES

24.0000 EACH 10,000.0000 -19.00 % 12,000.0000 20.00 % 10,000.0000 0.00 %

240,000.00 194,400.00 -45,600.00 288,000.00 48,000.00 240,000.00 0.00

22,500.0000
20  MICROPILE VERIFICATION LOAD TESTING

1.0000 EACH 10,000.0000 125.00 % 30,000.0000 200.00 % 50,000.0000 400.00 %

10,000.00 22,500.00 12,500.00 30,000.00 20,000.00 50,000.00 40,000.00

2,600.0000
21  MICROPILE PROOF LOAD TESTING

1.0000 EACH 5,000.0000 -48.00 % 7,500.0000 50.00 % 10,000.0000 100.00 %

5,000.00 2,600.00 -2,400.00 7,500.00 2,500.00 10,000.00 5,000.00

5,500.0000
22 FURNISHING AND DRIVING STEEL TEST PILE

1.0000 EACH 10,000.0000 -45.00 % 40,000.0000 300.00 % 5,000.0000 -50.00 %

10,000.00 5,500.00 -4,500.00 40,000.00 30,000.00 5,000.00 -5,000.00

25.0000
23 FURNISHING ST. PILING

105.0000 L.F. 100.0000 -75.00 % 15.0000 -85.00 % 24.0000 -76.00 %

10,500.00 2,625.00 -7,875.00 1,575.00 -8,925.00 2,520.00 -7,980.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
120 N RALPH ST 600 NACHES AVE SW #120 98055-2 2200 COLUMBIA HOUSE BLVD
99202-4795 PO BOX 940 98661

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 VANCOUVER   WA  986681770

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

STRUCTURE

2,800.0000
24 DRIVING ST. PILE

1.0000 EACH 1,000.0000 180.00 % 4,200.0000 320.00 % 3,000.0000 200.00 %

1,000.00 2,800.00 1,800.00 4,200.00 3,200.00 3,000.00 2,000.00

25 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00

26  FIELD MEASUREMENT
L.S. -75.00 % 0.00 % -50.00 %

200,000.00 50,000.00 -150,000.00 200,000.00 0.00 100,000.00 -100,000.00

27  ABUTMENT MODIFICATION/BEARING REPLACEMENT BENT 1
L.S. -33.33 % -28.00 % -42.67 %

75,000.00 50,000.00 -25,000.00 54,000.00 -21,000.00 43,000.00 -32,000.00

28  SUBSTRUCTURE WIDENING - PIER 8
L.S. -72.22 % -75.56 % -76.67 %

90,000.00 25,000.00 -65,000.00 22,000.00 -68,000.00 21,000.00 -69,000.00

29  ABUTMENT MODIFICATION/BEARING REPLACEMENT - PIER 9
L.S. 30.00 % 120.00 % 26.00 %

50,000.00 65,000.00 15,000.00 110,000.00 60,000.00 63,000.00 13,000.00

30 CLEANING AND PAINTING
L.S. 600.00 % 400.00 % 625.00 %

200,000.00 1,400,000.00 1,200,000.00 1,000,000.00 800,000.00 1,450,000.00 1,250,000.00

31 CONTAINMENT OF ABRASIVES
L.S. -35.00 % 500.00 % 150.00 %

100,000.00 65,000.00 -35,000.00 600,000.00 500,000.00 250,000.00 150,000.00

32 TESTING AND DISPOSAL OF CONTAINMENT WASTE
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00 100,000.00

33  LADDERS SAFETY SYSTEMS
L.S. 0.00 % 210.00 % 100.00 %

10,000.00 10,000.00 0.00 31,000.00 21,000.00 20,000.00 10,000.00

34  NAVIGATIONAL LIGHTS SYSTEM MODIFICATION
L.S. -61.54 % -55.13 % -57.69 %

780,000.00 300,000.00 -480,000.00 350,000.00 -430,000.00 330,000.00 -450,000.00

35  NAVIGATION LIGHTS LADDERS AND PLATFORM
L.S. 0.00 % 2,900.00 % 100.00 %

10,000.00 10,000.00 0.00 300,000.00 290,000.00 20,000.00 10,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
120 N RALPH ST 600 NACHES AVE SW #120 98055-2 2200 COLUMBIA HOUSE BLVD
99202-4795 PO BOX 940 98661

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 VANCOUVER   WA  986681770

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

SURFACING

25.0000
36 CRUSHED SURFACING BASE COURSE

255.0000 TON 25.0000 0.00 % 33.0000 32.00 % 20.0000 -20.00 %

6,375.00 6,375.00 0.00 8,415.00 2,040.00 5,100.00 -1,275.00

CEMENT CONCRETE PAVEMENT

150.0000
37 BRIDGE APPROACH SLAB

100.0000 S.Y. 250.0000 -40.00 % 220.0000 -12.00 % 650.0000 160.00 %

25,000.00 15,000.00 -10,000.00 22,000.00 -3,000.00 65,000.00 40,000.00

ASPHALT CONCRETE PAVEMENT

7.0000
38 PLANING BITUMINOUS PAVEMENT

300.0000 S.Y. 10.0000 -30.00 % 14.0000 40.00 % 13.0000 30.00 %

3,000.00 2,100.00 -900.00 4,200.00 1,200.00 3,900.00 900.00

7.0000
39  PLANING BITUMINOUS PAVEMENT - BRIDGE

4750.0000 S.Y. 10.0000 -30.00 % 9.0000 -10.00 % 13.0000 30.00 %

47,500.00 33,250.00 -14,250.00 42,750.00 -4,750.00 61,750.00 14,250.00

0.0000
41 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00 0.00

EROSION CONTROL AND PLANTING

50.0000
40 ESC LEAD

40.0000 DAY 50.0000 0.00 % 10.0000 -80.00 % 500.0000 900.00 %

2,000.00 2,000.00 0.00 400.00 -1,600.00 20,000.00 18,000.00

42 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

2,500.0000
43 SEEDING, FERTILIZING, AND MULCHING

0.5800 ACRE 1,500.0000 66.67 % 2,600.0000 73.33 % 3,000.0000 100.00 %

870.00 1,450.00 580.00 1,508.00 638.00 1,740.00 870.00

10.0000
44 TOPSOIL TYPE C

930.0000 C.Y. 15.0000 -33.33 % 40.0000 166.67 % 30.0000 100.00 %

13,950.00 9,300.00 -4,650.00 37,200.00 23,250.00 27,900.00 13,950.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
120 N RALPH ST 600 NACHES AVE SW #120 98055-2 2200 COLUMBIA HOUSE BLVD
99202-4795 PO BOX 940 98661

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 VANCOUVER   WA  986681770

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

EROSION CONTROL AND PLANTING

5.0000
45 SILT FENCE

1360.0000 L.F. 4.0000 25.00 % 4.5000 12.50 % 4.0000 0.00 %

5,440.00 6,800.00 1,360.00 6,120.00 680.00 5,440.00 0.00

TRAFFIC

31.0000
46 EXTRUDED CURB

38.0000 L.F. 15.0000 106.67 % 30.0000 100.00 % 32.0000 113.33 %

570.00 1,178.00 608.00 1,140.00 570.00 1,216.00 646.00

59.0000
47 BEAM GUARDRAIL TYPE 10

65.0000 L.F. 40.0000 47.50 % 60.0000 50.00 % 60.0000 50.00 %

2,600.00 3,835.00 1,235.00 3,900.00 1,300.00 3,900.00 1,300.00

1,350.0000
48 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH 1,250.0000 8.00 % 1,400.0000 12.00 % 1,500.0000 20.00 %

2,500.00 2,700.00 200.00 2,800.00 300.00 3,000.00 500.00

12.0000
49 REMOVING AND RESETTING BEAM GUARDRAIL

330.0000 L.F. 10.0000 20.00 % 16.0000 60.00 % 12.0000 20.00 %

3,300.00 3,960.00 660.00 5,280.00 1,980.00 3,960.00 660.00

13.0000
50 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

112.0000 L.F. 10.0000 30.00 % 5.0000 -50.00 % 12.0000 20.00 %

1,120.00 1,456.00 336.00 560.00 -560.00 1,344.00 224.00

12.0000
51 TEMPORARY CONC. BARRIER

6690.0000 L.F. 12.0000 0.00 % 15.0000 25.00 % 31.0000 158.33 %

80,280.00 80,280.00 0.00 100,350.00 20,070.00 207,390.00 127,110.00

0.8100
52 TEMPORARY PAVEMENT MARKING

19060.0000 L.F. 0.1000 710.00 % 1.0000 900.00 % 0.8000 700.00 %

1,906.00 15,438.60 13,532.60 19,060.00 17,154.00 15,248.00 13,342.00

0.2600
53 PAINT LINE

6220.0000 L.F. 0.3000 -13.33 % 0.2500 -16.67 % 0.2500 -16.67 %

1,866.00 1,617.20 -248.80 1,555.00 -311.00 1,555.00 -311.00

1.8100
54 PROFILED PLASTIC WIDE LINE

10960.0000 L.F. 4.9000 -63.06 % 2.0000 -59.18 % 1.8000 -63.27 %

53,704.00 19,837.60 -33,866.40 21,920.00 -31,784.00 19,728.00 -33,976.00

55 ILLUMINATION SYSTEM
L.S. -59.35 % -37.46 % -37.46 %

799,540.00 325,000.00 -474,540.00 500,000.00 -299,540.00 500,000.00 -299,540.00

56  TEMPORARY TRAFFIC CONTROL
L.S. -58.96 % -2.29 % 36.79 %

1,023,460.00 420,000.00 -603,460.00 1,000,000.00 -23,460.00 1,400,000.00 376,540.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
120 N RALPH ST 600 NACHES AVE SW #120 98055-2 2200 COLUMBIA HOUSE BLVD
99202-4795 PO BOX 940 98661

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 VANCOUVER   WA  986681770

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

TRAFFIC

50.0000
57  RELOCATE SIGN

10.0000 S.F. 2.0000 2,400.00 % 20.0000 900.00 % 200.0000 9,900.00 %

20.00 500.00 480.00 200.00 180.00 2,000.00 1,980.00

OTHER ITEMS

7.2500
58  TEMPORARY CONSTRUCTION FENCE

2120.0000 L.F. 7.0000 3.57 % 12.0000 71.43 % 10.0000 42.86 %

14,840.00 15,370.00 530.00 25,440.00 10,600.00 21,200.00 6,360.00

15.0000
59 CHAIN LINK FENCE TYPE 1

360.0000 L.F. 15.5000 -3.23 % 15.0000 -3.23 % 15.0000 -3.23 %

5,580.00 5,400.00 -180.00 5,400.00 -180.00 5,400.00 -180.00

900.0000
60 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH 900.0000 0.00 % 1,000.0000 11.11 % 1,000.0000 11.11 %

900.00 900.00 0.00 1,000.00 100.00 1,000.00 100.00

61 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

2.0000
62 TRAINING

2000.0000 HR 1.0000 100.00 % 0.1000 -90.00 % 2.0000 100.00 %

2,000.00 4,000.00 2,000.00 200.00 -1,800.00 4,000.00 2,000.00

63 SPCC PLAN
L.S. 150.00 % 150.00 % 4,400.00 %

1,000.00 2,500.00 1,500.00 2,500.00 1,500.00 45,000.00 44,000.00

64  PEREGRINE FALCON MANAGEMENT
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

65  HELICOPTER EMERGENCY TRANSPORT FACILITY
L.S. 25.00 % 900.00 % 200.00 %

20,000.00 25,000.00 5,000.00 200,000.00 180,000.00 60,000.00 40,000.00

66 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

67 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00

68  WEEKEND BRIDGE CLOSURE REDUCTION INCENTIVE
EST. 0.00 % 0.00 % 0.00 %

55,000.00 55,000.00 55,000.00 55,000.00



PAGE : 7-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
120 N RALPH ST 600 NACHES AVE SW #120 98055-2 2200 COLUMBIA HOUSE BLVD
99202-4795 PO BOX 940 98661

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 VANCOUVER   WA  986681770

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

OTHER ITEMS
69  TOTAL BRIDGE CLOSURE REDUCTION INCENTIVE

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.00 40,000.00

70  BRIDGE SINGLE LANE CLOSURE REDUCTION INCENTIVE
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

71  APRIL 30, 2004 COMPLETION INCENTIVE
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00 100,000.00

66.0000
77 ASPHALT CONC. PAVEMENT CL. A  PG 70-22

323.0000 TON 70.0000 -5.71 % 70.0000 0.00 % 90.0000 28.57 %

22,610.00 21,318.00 -1,292.00 22,610.00 0.00 29,070.00 6,460.00

78 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00

BASE TOTAL $27,951,380.00 $17,350,362.60 -37.93 % $28,418,670.00 1.67 % $30,099,757.00 7.69 %

ALTERNATE A1

85.0000
72  RAPID SET LATEX MODIFIED CONCRETE OVERLAY

6760.0000 C.F. 75.0000 13.33 % 115.0000 53.33 % 50.0000 -33.33 %

507,000.00 574,600.00 67,600.00 777,400.00 270,400.00 338,000.00 -169,000.00

73  RAPID SET LATEX MODIFIED  TRIAL OVERLAY
L.S. 100.00 % 60.00 % 400.00 %

5,000.00 10,000.00 5,000.00 8,000.00 3,000.00 25,000.00 20,000.00

79 FURTHER DECK PREPARATION
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

ALTERNATE A1 TOTAL $522,000.00 $594,600.00 13.91 % $795,400.00 52.38 % $373,000.00 -28.54 %

ALTERNATE A2

74  BRIDGE DECK REPAIR PRIOR TO POLYESTER OVERLAY
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00



PAGE : 8-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION L KIEWIT PACIFIC CO.
120 N RALPH ST 600 NACHES AVE SW #120 98055-2 2200 COLUMBIA HOUSE BLVD
99202-4795 PO BOX 940 98661

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980570940 VANCOUVER   WA  986681770

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

ALTERNATE A2

0.0000
75  POLYESTER CONCRETE OVERLAY

3380.0000 C.F. 100.0000 -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

338,000.00 0.00 -338,000.00 0.00 -338,000.00 0.00 -338,000.00

76  GRINDING POLYESTER OVERLAY
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

ALTERNATE A2 TOTAL $358,000.00 $20,000.00 -94.41 % $20,000.00 -94.41 % $20,000.00 -94.41 %

BASE TOTAL $27,951,380.00 $17,350,362.60 -37.93% $28,418,670.00 1.67% $30,099,757.00 7.69%

BASE + A1 TOTAL $28,473,380.00 $17,944,962.60 -36.98% $29,214,070.00 2.60% $30,472,757.00 7.02%

BASE + A2 TOTAL $28,309,380.00 $17,370,362.60 -38.64% $28,438,670.00 0.46% $30,119,757.00 6.39%
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

AMERICAN CIVIL CONSTRUCTORS BALFOUR BEATTY CONSTRUCTION, I AMERICAN BRIDGE COMPANY
3701 MALLARD DR 1282 VALENTINE AVENUE SE 1000 AMERICAN BRIDGE WAY

PROJECT : BENICIA   CA  945101246 PACIFIC   WA  980472106 CORAOPOLIS   PA  151081266

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100320

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

PREPARATION
1 MOBILIZATION

L.S. 6.10 % 13.67 % 2.31 %

2,639,120.00 2,800,000.00 160,880.00 3,000,000.00 360,880.00 2,700,000.00 60,880.00

2 FORCE ACCOUNT REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

150.0000
3 REMOVING CONC. BARRIER

32.0000 L.F. 5.0000 2,900.00 % 100.0000 1,900.00 % 50.0000 900.00 %

160.00 4,800.00 4,640.00 3,200.00 3,040.00 1,600.00 1,440.00

0.4000
4 REMOVING PAINT LINE

2670.0000 L.F. 0.8000 -50.00 % 1.0000 25.00 % 1.0000 25.00 %

2,136.00 1,068.00 -1,068.00 2,670.00 534.00 2,670.00 534.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 229.67 % 174.73 % 449.45 %

9,100.00 30,000.00 20,900.00 25,000.00 15,900.00 50,000.00 40,900.00

GRADING

25.0000
6 ROADWAY EXCAVATION INCL. HAUL

1110.0000 C.Y. 15.0000 66.67 % 30.0000 100.00 % 25.0000 66.67 %

16,650.00 27,750.00 11,100.00 33,300.00 16,650.00 27,750.00 11,100.00

DRAINAGE
7  QUARRY SPALL

L.S. 4,529.63 % 131.48 % 362.96 %

432.00 20,000.00 19,568.00 1,000.00 568.00 2,000.00 1,568.00

45.0000
8 HAND PLACED RIPRAP

15.0000 C.Y. 50.0000 -10.00 % 200.0000 300.00 % 300.0000 500.00 %

750.00 675.00 -75.00 3,000.00 2,250.00 4,500.00 3,750.00

STRUCTURE
9 ROADWAY DECK MAIN SPANS

L.S. 9.60 % -20.00 % 30.67 %

7,500,000.00 8,220,000.00 720,000.00 6,000,000.00 1,500,000.00 9,800,000.00 2,300,000.00

10 ROADWAY DECK WASHINGTON APPROACH
L.S. 108.33 % 0.00 % 94.44 %

1,800,000.00 3,750,000.00 1,950,000.00 1,800,000.00 0.00 3,500,000.00 1,700,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

AMERICAN CIVIL CONSTRUCTORS BALFOUR BEATTY CONSTRUCTION, I AMERICAN BRIDGE COMPANY
3701 MALLARD DR 1282 VALENTINE AVENUE SE 1000 AMERICAN BRIDGE WAY

PROJECT : BENICIA   CA  945101246 PACIFIC   WA  980472106 CORAOPOLIS   PA  151081266

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100320

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

STRUCTURE
11 ROADWAY DECK OREGON APPROACH

L.S. 21.67 % -43.33 % 33.33 %

3,000,000.00 3,650,000.00 650,000.00 1,700,000.00 1,300,000.00 4,000,000.00 1,000,000.00

12.0000
12 SCARIFYING CONC. SURFACE

20750.0000 S.Y. 6.0000 100.00 % 13.0000 116.67 % 12.0000 100.00 %

124,500.00 249,000.00 124,500.00 269,750.00 145,250.00 249,000.00 124,500.00

10.0000
13 MODIFIED CONC. OVERLAY

13820.0000 C.F. 25.0000 -60.00 % 14.0000 -44.00 % 10.0000 -60.00 %

345,500.00 138,200.00 -207,300.00 193,480.00 -152,020.00 138,200.00 -207,300.00

22.0000
14 FINISHING AND CURING MODIFIED CONC. OVERLAY

14740.0000 S.Y. 15.0000 46.67 % 7.0000 -53.33 % 30.0000 100.00 %

221,100.00 324,280.00 103,180.00 103,180.00 -117,920.00 442,200.00 221,100.00

0.0000
15 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00 0.00

0.0000
16 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00 0.00

17 STRUCTURAL CARBON STEEL
L.S. -31.25 % 50.00 % -42.50 %

8,000,000.00 5,500,000.00 2,500,000.00 12,000,000.00 4,000,000.00 4,600,000.00 3,400,000.00

1,000.0000
18 FURNISHING STEEL PILE TIP OR SHOE

1.0000 EACH 1,000.0000 0.00 % 5,000.0000 400.00 % 150.0000 -85.00 %

1,000.00 1,000.00 0.00 5,000.00 4,000.00 150.00 -850.00

15,000.0000
19  MICROPILES

24.0000 EACH 10,000.0000 50.00 % 12,000.0000 20.00 % 12,000.0000 20.00 %

240,000.00 360,000.00 120,000.00 288,000.00 48,000.00 288,000.00 48,000.00

40,000.0000
20  MICROPILE VERIFICATION LOAD TESTING

1.0000 EACH 10,000.0000 300.00 % 50,000.0000 400.00 % 10,000.0000 0.00 %

10,000.00 40,000.00 30,000.00 50,000.00 40,000.00 10,000.00 0.00

10,000.0000
21  MICROPILE PROOF LOAD TESTING

1.0000 EACH 5,000.0000 100.00 % 10,000.0000 100.00 % 50,000.0000 900.00 %

5,000.00 10,000.00 5,000.00 10,000.00 5,000.00 50,000.00 45,000.00

5,000.0000
22 FURNISHING AND DRIVING STEEL TEST PILE

1.0000 EACH 10,000.0000 -50.00 % 20,000.0000 100.00 % 20,000.0000 100.00 %

10,000.00 5,000.00 -5,000.00 20,000.00 10,000.00 20,000.00 10,000.00

15.0000
23 FURNISHING ST. PILING

105.0000 L.F. 100.0000 -85.00 % 50.0000 -50.00 % 15.0000 -85.00 %

10,500.00 1,575.00 -8,925.00 5,250.00 -5,250.00 1,575.00 -8,925.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

AMERICAN CIVIL CONSTRUCTORS BALFOUR BEATTY CONSTRUCTION, I AMERICAN BRIDGE COMPANY
3701 MALLARD DR 1282 VALENTINE AVENUE SE 1000 AMERICAN BRIDGE WAY

PROJECT : BENICIA   CA  945101246 PACIFIC   WA  980472106 CORAOPOLIS   PA  151081266

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100320

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

STRUCTURE

10,000.0000
24 DRIVING ST. PILE

1.0000 EACH 1,000.0000 900.00 % 40,000.0000 3,900.00 % 15,000.0000 1,400.00 %

1,000.00 10,000.00 9,000.00 40,000.00 39,000.00 15,000.00 14,000.00

25 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00

26  FIELD MEASUREMENT
L.S. -12.50 % -50.00 % -75.00 %

200,000.00 175,000.00 -25,000.00 100,000.00 -100,000.00 50,000.00 -150,000.00

27  ABUTMENT MODIFICATION/BEARING REPLACEMENT BENT 1
L.S. 0.00 % 33.33 % 100.00 %

75,000.00 75,000.00 0.00 100,000.00 25,000.00 150,000.00 75,000.00

28  SUBSTRUCTURE WIDENING - PIER 8
L.S. -50.00 % -83.33 % 11.11 %

90,000.00 45,000.00 -45,000.00 15,000.00 -75,000.00 100,000.00 10,000.00

29  ABUTMENT MODIFICATION/BEARING REPLACEMENT - PIER 9
L.S. 80.00 % -20.00 % 450.00 %

50,000.00 90,000.00 40,000.00 40,000.00 -10,000.00 275,000.00 225,000.00

30 CLEANING AND PAINTING
L.S. 400.00 % 800.00 % 200.00 %

200,000.00 1,000,000.00 800,000.00 1,800,000.00 1,600,000.00 600,000.00 400,000.00

31 CONTAINMENT OF ABRASIVES
L.S. 160.00 % 200.00 % 700.00 %

100,000.00 260,000.00 160,000.00 300,000.00 200,000.00 800,000.00 700,000.00

32 TESTING AND DISPOSAL OF CONTAINMENT WASTE
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00 100,000.00

33  LADDERS SAFETY SYSTEMS
L.S. 2,400.00 % 400.00 % 300.00 %

10,000.00 250,000.00 240,000.00 50,000.00 40,000.00 40,000.00 30,000.00

34  NAVIGATIONAL LIGHTS SYSTEM MODIFICATION
L.S. -48.72 % -48.72 % -61.54 %

780,000.00 400,000.00 -380,000.00 400,000.00 -380,000.00 300,000.00 -480,000.00

35  NAVIGATION LIGHTS LADDERS AND PLATFORM
L.S. 3,400.00 % 400.00 % 300.00 %

10,000.00 350,000.00 340,000.00 50,000.00 40,000.00 40,000.00 30,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

AMERICAN CIVIL CONSTRUCTORS BALFOUR BEATTY CONSTRUCTION, I AMERICAN BRIDGE COMPANY
3701 MALLARD DR 1282 VALENTINE AVENUE SE 1000 AMERICAN BRIDGE WAY

PROJECT : BENICIA   CA  945101246 PACIFIC   WA  980472106 CORAOPOLIS   PA  151081266

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100320

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

SURFACING

20.0000
36 CRUSHED SURFACING BASE COURSE

255.0000 TON 25.0000 -20.00 % 40.0000 60.00 % 30.0000 20.00 %

6,375.00 5,100.00 -1,275.00 10,200.00 3,825.00 7,650.00 1,275.00

CEMENT CONCRETE PAVEMENT

350.0000
37 BRIDGE APPROACH SLAB

100.0000 S.Y. 250.0000 40.00 % 200.0000 -20.00 % 200.0000 -20.00 %

25,000.00 35,000.00 10,000.00 20,000.00 -5,000.00 20,000.00 -5,000.00

ASPHALT CONCRETE PAVEMENT

7.0000
38 PLANING BITUMINOUS PAVEMENT

300.0000 S.Y. 10.0000 -30.00 % 35.0000 250.00 % 10.0000 0.00 %

3,000.00 2,100.00 -900.00 10,500.00 7,500.00 3,000.00 0.00

10.0000
39  PLANING BITUMINOUS PAVEMENT - BRIDGE

4750.0000 S.Y. 10.0000 0.00 % 12.0000 20.00 % 5.0000 -50.00 %

47,500.00 47,500.00 0.00 57,000.00 9,500.00 23,750.00 -23,750.00

0.0000
41 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00 0.00

EROSION CONTROL AND PLANTING

275.0000
40 ESC LEAD

40.0000 DAY 50.0000 450.00 % 200.0000 300.00 % 100.0000 100.00 %

2,000.00 11,000.00 9,000.00 8,000.00 6,000.00 4,000.00 2,000.00

42 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

1,800.0000
43 SEEDING, FERTILIZING, AND MULCHING

0.5800 ACRE 1,500.0000 20.00 % 1,500.0000 -0.00 % 3,000.0000 100.00 %

870.00 1,044.00 174.00 870.00 -0.00 1,740.00 870.00

25.0000
44 TOPSOIL TYPE C

930.0000 C.Y. 15.0000 66.67 % 20.0000 33.33 % 20.0000 33.33 %

13,950.00 23,250.00 9,300.00 18,600.00 4,650.00 18,600.00 4,650.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

AMERICAN CIVIL CONSTRUCTORS BALFOUR BEATTY CONSTRUCTION, I AMERICAN BRIDGE COMPANY
3701 MALLARD DR 1282 VALENTINE AVENUE SE 1000 AMERICAN BRIDGE WAY

PROJECT : BENICIA   CA  945101246 PACIFIC   WA  980472106 CORAOPOLIS   PA  151081266

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100320

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

EROSION CONTROL AND PLANTING

2.0000
45 SILT FENCE

1360.0000 L.F. 4.0000 -50.00 % 8.0000 100.00 % 5.0000 25.00 %

5,440.00 2,720.00 -2,720.00 10,880.00 5,440.00 6,800.00 1,360.00

TRAFFIC

30.0000
46 EXTRUDED CURB

38.0000 L.F. 15.0000 100.00 % 40.0000 166.67 % 50.0000 233.33 %

570.00 1,140.00 570.00 1,520.00 950.00 1,900.00 1,330.00

60.0000
47 BEAM GUARDRAIL TYPE 10

65.0000 L.F. 40.0000 50.00 % 70.0000 75.00 % 75.0000 87.50 %

2,600.00 3,900.00 1,300.00 4,550.00 1,950.00 4,875.00 2,275.00

1,300.0000
48 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH 1,250.0000 4.00 % 1,600.0000 28.00 % 1,500.0000 20.00 %

2,500.00 2,600.00 100.00 3,200.00 700.00 3,000.00 500.00

12.0000
49 REMOVING AND RESETTING BEAM GUARDRAIL

330.0000 L.F. 10.0000 20.00 % 30.0000 200.00 % 15.0000 50.00 %

3,300.00 3,960.00 660.00 9,900.00 6,600.00 4,950.00 1,650.00

3.0000
50 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

112.0000 L.F. 10.0000 -70.00 % 50.0000 400.00 % 25.0000 150.00 %

1,120.00 336.00 -784.00 5,600.00 4,480.00 2,800.00 1,680.00

45.0000
51 TEMPORARY CONC. BARRIER

6690.0000 L.F. 12.0000 275.00 % 24.0000 100.00 % 75.0000 525.00 %

80,280.00 301,050.00 220,770.00 160,560.00 80,280.00 501,750.00 421,470.00

0.8000
52 TEMPORARY PAVEMENT MARKING

19060.0000 L.F. 0.1000 700.00 % 1.0000 900.00 % 0.5000 400.00 %

1,906.00 15,248.00 13,342.00 19,060.00 17,154.00 9,530.00 7,624.00

0.2500
53 PAINT LINE

6220.0000 L.F. 0.3000 -16.67 % 0.2500 -16.67 % 1.0000 233.33 %

1,866.00 1,555.00 -311.00 1,555.00 -311.00 6,220.00 4,354.00

1.8000
54 PROFILED PLASTIC WIDE LINE

10960.0000 L.F. 4.9000 -63.27 % 2.0000 -59.18 % 3.0000 -38.78 %

53,704.00 19,728.00 -33,976.00 21,920.00 -31,784.00 32,880.00 -20,824.00

55 ILLUMINATION SYSTEM
L.S. -37.46 % -43.72 % -12.45 %

799,540.00 500,000.00 -299,540.00 450,000.00 -349,540.00 700,000.00 -99,540.00

56  TEMPORARY TRAFFIC CONTROL
L.S. -16.95 % -26.72 % 46.56 %

1,023,460.00 850,000.00 -173,460.00 750,000.00 -273,460.00 1,500,000.00 476,540.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

AMERICAN CIVIL CONSTRUCTORS BALFOUR BEATTY CONSTRUCTION, I AMERICAN BRIDGE COMPANY
3701 MALLARD DR 1282 VALENTINE AVENUE SE 1000 AMERICAN BRIDGE WAY

PROJECT : BENICIA   CA  945101246 PACIFIC   WA  980472106 CORAOPOLIS   PA  151081266

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100320

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

TRAFFIC

50.0000
57  RELOCATE SIGN

10.0000 S.F. 2.0000 2,400.00 % 100.0000 4,900.00 % 50.0000 2,400.00 %

20.00 500.00 480.00 1,000.00 980.00 500.00 480.00

OTHER ITEMS

7.0000
58  TEMPORARY CONSTRUCTION FENCE

2120.0000 L.F. 7.0000 0.00 % 12.0000 71.43 % 30.0000 328.57 %

14,840.00 14,840.00 0.00 25,440.00 10,600.00 63,600.00 48,760.00

14.0000
59 CHAIN LINK FENCE TYPE 1

360.0000 L.F. 15.5000 -9.68 % 20.0000 29.03 % 20.0000 29.03 %

5,580.00 5,040.00 -540.00 7,200.00 1,620.00 7,200.00 1,620.00

875.0000
60 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH 900.0000 -2.78 % 1,200.0000 33.33 % 5,000.0000 455.56 %

900.00 875.00 -25.00 1,200.00 300.00 5,000.00 4,100.00

61 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

5.0000
62 TRAINING

2000.0000 HR 1.0000 400.00 % 1.0000 0.00 % 1.0000 0.00 %

2,000.00 10,000.00 8,000.00 2,000.00 0.00 2,000.00 0.00

63 SPCC PLAN
L.S. 2,400.00 % 400.00 % 300.00 %

1,000.00 25,000.00 24,000.00 5,000.00 4,000.00 4,000.00 3,000.00

64  PEREGRINE FALCON MANAGEMENT
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

65  HELICOPTER EMERGENCY TRANSPORT FACILITY
L.S. 275.00 % 25.00 % 400.00 %

20,000.00 75,000.00 55,000.00 25,000.00 5,000.00 100,000.00 80,000.00

66 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

67 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00

68  WEEKEND BRIDGE CLOSURE REDUCTION INCENTIVE
EST. 0.00 % 0.00 % 0.00 %

55,000.00 55,000.00 55,000.00 55,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

AMERICAN CIVIL CONSTRUCTORS BALFOUR BEATTY CONSTRUCTION, I AMERICAN BRIDGE COMPANY
3701 MALLARD DR 1282 VALENTINE AVENUE SE 1000 AMERICAN BRIDGE WAY

PROJECT : BENICIA   CA  945101246 PACIFIC   WA  980472106 CORAOPOLIS   PA  151081266

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100320

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

OTHER ITEMS
69  TOTAL BRIDGE CLOSURE REDUCTION INCENTIVE

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.00 40,000.00

70  BRIDGE SINGLE LANE CLOSURE REDUCTION INCENTIVE
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00

71  APRIL 30, 2004 COMPLETION INCENTIVE
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00 100,000.00

70.0000
77 ASPHALT CONC. PAVEMENT CL. A  PG 70-22

323.0000 TON 70.0000 0.00 % 70.0000 0.00 % 75.0000 7.14 %

22,610.00 22,610.00 0.00 22,610.00 0.00 24,225.00 1,615.00

78 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00

BASE TOTAL $27,951,380.00 $30,126,945.00 7.78 % $30,418,696.00 8.83 % $31,675,116.00 13.32 %

ALTERNATE A1

0.0000
72  RAPID SET LATEX MODIFIED CONCRETE OVERLAY

6760.0000 C.F. 75.0000 -100.00 % 110.0000 46.67 % 75.0000 0.00 %

507,000.00 0.00 -507,000.00 743,600.00 236,600.00 507,000.00 0.00

73  RAPID SET LATEX MODIFIED  TRIAL OVERLAY
L.S. -100.00 % 0.00 % 100.00 %

5,000.00 0.00 -5,000.00 5,000.00 0.00 10,000.00 5,000.00

79 FURTHER DECK PREPARATION
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

ALTERNATE A1 TOTAL $522,000.00 $10,000.00 -98.08 % $758,600.00 45.33 % $527,000.00 0.96 %

ALTERNATE A2

74  BRIDGE DECK REPAIR PRIOR TO POLYESTER OVERLAY
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02X310 REVISION NO : 2 BIDS OPENED ON : Dec 18 2002
CONTRACT NO :006444 REGION NO : 4 AWARDED ON : Dec 23 2002
VERSION NO :3 WORK ORDER# : XL1566
HWY :SR 000,433 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

AMERICAN CIVIL CONSTRUCTORS BALFOUR BEATTY CONSTRUCTION, I AMERICAN BRIDGE COMPANY
3701 MALLARD DR 1282 VALENTINE AVENUE SE 1000 AMERICAN BRIDGE WAY

PROJECT : BENICIA   CA  945101246 PACIFIC   WA  980472106 CORAOPOLIS   PA  151081266

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100320

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/27/2002
08:32

DOT_RGGB01

ACBH-0433(007)

ALTERNATE A2

95.0000
75  POLYESTER CONCRETE OVERLAY

3380.0000 C.F. 100.0000 -5.00 % 200.0000 100.00 % 275.0000 175.00 %

338,000.00 321,100.00 -16,900.00 676,000.00 338,000.00 929,500.00 591,500.00

76  GRINDING POLYESTER OVERLAY
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

ALTERNATE A2 TOTAL $358,000.00 $341,100.00 -4.72 % $696,000.00 94.41 % $949,500.00 165.22 %

BASE TOTAL $27,951,380.00 $30,126,945.00 7.78% $30,418,696.00 8.83% $31,675,116.00 13.32%

BASE + A1 TOTAL $28,473,380.00 $30,136,945.00 5.84% $31,177,296.00 9.50% $32,202,116.00 13.10%

BASE + A2 TOTAL $28,309,380.00 $30,468,045.00 7.63% $31,114,696.00 9.91% $32,624,616.00 15.24%



PAGE : 17-A

DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 02X310 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
CONTRACT NO: 006444 * * *   RANKED BY DOLLAR AMOUNT   * * * Dec 18 2002

TITLE: SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

REGION: 4

HWY: SR 000,433

120 N RALPH ST
99202-4795
PO BOX 4008
SPOKANE, WA  992020008

1 $17,370,362.60 BASE + A2 MAX J. KUNEY COMPANY

120 N RALPH ST
99202-4795
PO BOX 4008
SPOKANE, WA  992020008

2 $17,944,962.60 BASE + A1 MAX J. KUNEY COMPANY

600 NACHES AVE SW #120 98055-2267
PO BOX 940
RENTON, WA  980570940

3 $28,438,670.00 BASE + A2 GUY F. ATKINSON CONSTRUCTION LLC

600 NACHES AVE SW #120 98055-2267
PO BOX 940
RENTON, WA  980570940

4 $29,214,070.00 BASE + A1 GUY F. ATKINSON CONSTRUCTION LLC

2200 COLUMBIA HOUSE BLVD
98661
PO BOX 1769
VANCOUVER, WA  986681770

5 $30,119,757.00 BASE + A2 KIEWIT PACIFIC CO.

3701 MALLARD DR
BENICIA, CA  945101246

6 $30,136,945.00 BASE + A1 AMERICAN CIVIL CONSTRUCTORS

WEST COAST, INC.

3701 MALLARD DR
BENICIA, CA  945101246

7 $30,468,045.00 BASE + A2 AMERICAN CIVIL CONSTRUCTORS

WEST COAST, INC.

2200 COLUMBIA HOUSE BLVD
98661
PO BOX 1769
VANCOUVER, WA  986681770

8 $30,472,757.00 BASE + A1 KIEWIT PACIFIC CO.
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 02X310 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
CONTRACT NO: 006444 * * *   RANKED BY DOLLAR AMOUNT   * * * Dec 18 2002

TITLE: SR 433
LEWIS AND CLARK BRIDGE 433/1
DECK REPLACEMENT
02X310

REGION: 4

HWY: SR 000,433

1282 VALENTINE AVENUE SE
PACIFIC, WA  980472106

9 $31,114,696.00 BASE + A2 BALFOUR BEATTY CONSTRUCTION, INC.

1282 VALENTINE AVENUE SE
PACIFIC, WA  980472106

10 $31,177,296.00 BASE + A1 BALFOUR BEATTY CONSTRUCTION, INC.

1000 AMERICAN BRIDGE WAY
CORAOPOLIS, PA  151081266

11 $32,202,116.00 BASE + A1 AMERICAN BRIDGE COMPANY

1000 AMERICAN BRIDGE WAY
CORAOPOLIS, PA  151081266

12 $32,624,616.00 BASE + A2 AMERICAN BRIDGE COMPANY


