

PS&E JOB NO : 04X308 REVISION NO : 1
 CONTRACT NO : 006950 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL1326
 HWY : SR 101
 TITLE : SR 105
 MITIGATION WILLAPA RIVER
 ESTUARINE RESTORATION
 04X308
 PROJECT : ER-9603 (002)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 11 2005
 ALL BIDS REJECTED : May 16 2005

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 SCARSELLA BROS. INC. ROGNLIN'S, INC.
 19460 84TH AVE S 321 W STATE ST
 KENT WA 98032-1240 98520-6143
 SEATTLE WA 981680697 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION							
		L.S.			40.90 %			101.07 %
			131,300.00	185,000.00	53,700.00	264,000.00	132,700.00	
2	CLEARING AND GRUBBING							
	16.9000	ACRE	3,000.0000	2,500.0000	-16.67 %	9,400.0000	213.33 %	
			50,700.00	42,250.00	-8,450.00	158,860.00	108,160.00	
3	REMOVING GUARDRAIL							
	780.0000	L.F.	2.0000	3.1500	57.50 %	4.3500	117.50 %	
			1,560.00	2,457.00	897.00	3,393.00	1,833.00	
4	REMOVING GUARDRAIL ANCHOR							
	4.0000	EACH	175.0000	160.0000	-8.57 %	250.0000	42.86 %	
			700.00	640.00	-60.00	1,000.00	300.00	
GRADING								
5	ROADWAY EXCAVATION INCL. HAUL							
	20.0000	C.Y.	50.0000	22.5000	-55.00 %	85.0000	70.00 %	
			1,000.00	450.00	-550.00	1,700.00	700.00	
6	COMMON BORROW INCL. HAUL							
	103190.0000	TON	4.2500	8.2500	94.12 %	9.4500	122.35 %	
			438,557.50	851,317.50	412,760.00	975,145.50	536,588.00	
7	CRUSHED BORROW INCL. HAUL							
	48770.0000	TON	10.0000	15.0000	50.00 %	18.0000	80.00 %	
			487,700.00	731,550.00	243,850.00	877,860.00	390,160.00	
8	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
DRAINAGE								
9	LIGHT LOOSE RIPRAP							
	10.0000	C.Y.	46.0000	60.0000	30.43 %	50.0000	8.70 %	
			460.00	600.00	140.00	500.00	40.00	
10	QUARRY SPALLS							
	36.0000	C.Y.	65.0000	60.0000	-7.69 %	47.0000	-27.69 %	
			2,340.00	2,160.00	-180.00	1,692.00	-648.00	
11	SCHEDULE A CULV. PIPE 30 IN. DIAM.							
	70.0000	L.F.	113.0000	80.0000	-29.20 %	190.0000	68.14 %	
			7,910.00	5,600.00	-2,310.00	13,300.00	5,390.00	

PS&E JOB NO : 04X308 REVISION NO : 1
 CONTRACT NO : 006950 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL1326
 HWY : SR 101
 TITLE : SR 105
 MITIGATION WILLAPA RIVER
 ESTUARINE RESTORATION
 04X308
 PROJECT : ER-9603 (002)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 11 2005
 ALL BIDS REJECTED : May 16 2005

----- LOW BIDDER ----- 2ND BIDDER -----
 SCARSELLA BROS. INC. ROGNLIN'S, INC.
 19460 84TH AVE S 321 W STATE ST
 KENT WA 98032-1240 98520-6143
 SEATTLE WA 981680697 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
12	SCHEDULE A CULV. PIPE 36 IN. DIAM. 305.0000	L.F.	102.0000 31,110.00	137.1500 41,830.75	34.46 % 10,720.75	170.0000 51,850.00	66.67 % 20,740.00	
13	ALUMINUM DRAINAGE FLAP GATE 36" DIAM. 2.0000	EACH	5,000.0000 10,000.00	2,850.0000 5,700.00	-43.00 % -4,300.00	3,250.0000 6,500.00	-35.00 % -3,500.00	
14	TIDEFLEX TF-1 SLIP-ON CHECK VALVE 1.0000	EACH	15,000.0000 15,000.00	15,400.0000 15,400.00	2.67 % 400.00	13,750.0000 13,750.00	-8.33 % -1,250.00	
SURFACING								
15	CRUSHED SURFACING BASE COURSE 9450.0000	TON	11.0000 103,950.00	17.7500 167,737.50	61.36 % 63,787.50	21.2000 200,340.00	92.73 % 96,390.00	
LIQUID ASPHALT								
16	ANTI-STRIPPING ADDITIVE EST.		9,260.00	9,260.00	0.00 %	9,260.00	0.00 %	
HOT MIX ASPHALT								
17	PLANING BITUMINOUS PAVEMENT 275.0000	S.Y.	12.0000 3,300.00	12.0000 3,300.00	0.00 % 0.00	13.0000 3,575.00	8.33 % 275.00	
18	HMA CL. 1/2 IN. PG 64-22 2820.0000	TON	48.0000 135,360.00	53.0000 149,460.00	10.42 % 14,100.00	61.0000 172,020.00	27.08 % 36,660.00	
19	HMA CL. 3/4 IN. PG 64-22 6220.0000	TON	44.0000 273,680.00	53.0000 329,660.00	20.45 % 55,980.00	61.0000 379,420.00	38.64 % 105,740.00	
20	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22 200.0000	TON	60.0000 12,000.00	68.0000 13,600.00	13.33 % 1,600.00	78.0000 15,600.00	30.00 % 3,600.00	
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		12,585.00	12,585.00	0.00 %	12,585.00	0.00 %	

PS&E JOB NO : 04X308 REVISION NO : 1
 CONTRACT NO : 006950 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL1326
 HWY : SR 101
 TITLE : SR 105
 MITIGATION WILLAPA RIVER
 ESTUARINE RESTORATION
 04X308
 PROJECT : ER-9603 (002)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 11 2005
 ALL BIDS REJECTED : May 16 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----
	SCARSELLA BROS. INC.			ROGNLIN'S, INC.	
	19460 84TH AVE S			321 W STATE ST	
	KENT WA 98032-1240			98520-6143	
	SEATTLE WA 981680697			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
22	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			7,275.00	7,275.00		7,275.00		
23	CYCLIC DENSITY PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			-2.00	-2.00		-2.00		
EROSION CONTROL AND PLANTING								
24	ESC LEAD							
	22.0000	DAY	75.0000	100.0000	33.33 %	460.0000	513.33 %	
			1,650.00	2,200.00	550.00	10,120.00	8,470.00	
25	ROADSIDE SEEDING, FERTILIZING, AND MULCHING							
	2.7000	ACRE	3,000.0000	1,145.0000	-61.83 %	1,300.0000	-56.67 %	
			8,100.00	3,091.50	-5,008.50	3,510.00	-4,590.00	
26	WETLAND SEEDING, FERTILIZING, AND MULCHING							
	14.3000	ACRE	3,000.0000	975.0000	-67.50 %	1,100.0000	-63.33 %	
			42,900.00	13,942.50	-28,957.50	15,730.00	-27,170.00	
27	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
28	TEMPORARY MULCHING							
	16.9000	ACRE	1,500.0000	350.0000	-76.67 %	400.0000	-73.33 %	
			25,350.00	5,915.00	-19,435.00	6,760.00	-18,590.00	
29	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
30	SILT FENCE							
	6900.0000	L.F.	3.0000	4.0000	33.33 %	5.2000	73.33 %	
			20,700.00	27,600.00	6,900.00	35,880.00	15,180.00	
31	TEMPORARY FLOATING SILT BARRIER							
	60.0000	L.F.	30.0000	30.0000	0.00 %	21.0000	-30.00 %	
			1,800.00	1,800.00	0.00	1,260.00	-540.00	
32	EROSION/WATER POLLUTION CONTROL							
		EST.			0.00 %		0.00 %	
			13,500.00	13,500.00		13,500.00		
33	COMPOST TYPE 1							
	355.0000	C.Y.	25.0000	55.0000	120.00 %	49.5000	98.00 %	
			8,875.00	19,525.00	10,650.00	17,572.50	8,697.50	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/09/2005

* * * BID CHECK REPORT * * *

TIME: 08:21

PS&E JOB NO : 04X308 REVISION NO : 1
 CONTRACT NO : 006950 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL1326
 HWY : SR 101
 TITLE : SR 105
 MITIGATION WILLAPA RIVER
 ESTUARINE RESTORATION
 04X308
 PROJECT : ER-9603 (002)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 11 2005
 ALL BIDS REJECTED : May 16 2005

----- LOW BIDDER ----- 2ND BIDDER -----
 SCARSELLA BROS. INC. ROGNLIN'S, INC.
 19460 84TH AVE S 321 W STATE ST
 KENT WA 98032-1240 98520-6143
 SEATTLE WA 981680697 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
34	TOPSOIL TYPE C							
	6620.0000	C.Y.	7.0000	12.7500	82.14 %	17.9000	155.71 %	
			46,340.00	84,405.00	38,065.00	118,498.00	72,158.00	
35	FORCE ACCOUNT GENERAL WEED CONTROL							
	EST.				0.00 %		0.00 %	
			4,500.00	4,500.00		4,500.00		
TRAFFIC								
36	EXTRUDED CURB							
	240.0000	L.F.	10.0000	8.0000	-20.00 %	9.2000	-8.00 %	
			2,400.00	1,920.00	-480.00	2,208.00	-192.00	
37	BEAM GUARDRAIL TYPE 1							
	819.0000	L.F.	12.5000	17.7000	41.60 %	20.3500	62.80 %	
			10,237.50	14,496.30	4,258.80	16,666.65	6,429.15	
38	BEAM GUARDRAIL TRANSITION SECTION TYPE 1							
	2.0000	EACH	1,400.0000	1,350.0000	-3.57 %	1,550.0000	10.71 %	
			2,800.00	2,700.00	-100.00	3,100.00	300.00	
39	BEAM GUARDRAIL FLARED TERMINAL							
	1.0000	EACH	1,500.0000	1,655.0000	10.33 %	1,900.0000	26.67 %	
			1,500.00	1,655.00	155.00	1,900.00	400.00	
40	BEAM GUARDRAIL ANCHOR TYPE 1							
	3.0000	EACH	550.0000	560.0000	1.82 %	645.0000	17.27 %	
			1,650.00	1,680.00	30.00	1,935.00	285.00	
41	FLEXIBLE GUIDE POST							
	17.0000	EACH	30.0000	23.5000	-21.67 %	27.0000	-10.00 %	
			510.00	399.50	-110.50	459.00	-51.00	
42	MANUFACTURED WHEEL STOPS							
	5.0000	EACH	70.0000	100.0000	42.86 %	115.0000	64.29 %	
			350.00	500.00	150.00	575.00	225.00	
43	PAVEMENT MARKINGS							
		L.S.			-26.53 %		-15.31 %	
			4,900.00	3,600.00	-1,300.00	4,150.00	-750.00	
44	PERMANENT SIGNING							
		L.S.			127.27 %		150.00 %	
			4,400.00	10,000.00	5,600.00	11,000.00	6,600.00	

PS&E JOB NO : 04X308 REVISION NO : 1
 CONTRACT NO : 006950 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL1326
 HWY : SR 101
 TITLE : SR 105
 MITIGATION WILLAPA RIVER
 ESTUARINE RESTORATION
 04X308
 PROJECT : ER-9603 (002)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 11 2005
 ALL BIDS REJECTED : May 16 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----
	SCARSELLA BROS. INC.			ROGNLIN'S, INC.	
	19460 84TH AVE S			321 W STATE ST	
	KENT WA 98032-1240			98520-6143	
	SEATTLE WA 981680697			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
45	PROJECT TEMPORARY TRAFFIC CONTROL							
		L.S.			-23.31 %			165.00 %
			131,700.00	101,000.00	-30,700.00	349,000.00	217,300.00	
OTHER ITEMS								
46	SHORING OR EXTRA EXCAVATION CLASS B							
	2130.0000	S.F.	3.0000	1.0000	-66.67 %	3.0000	0.00 %	
			6,390.00	2,130.00	-4,260.00	6,390.00	0.00	
47	PLUGGING EXISTING PIPE							
	4.0000	EACH	300.0000	400.0000	33.33 %	570.0000	90.00 %	
			1,200.00	1,600.00	400.00	2,280.00	1,080.00	
48	HIGH VISIBILITY FENCE							
	12820.0000	L.F.	3.0000	2.0000	-33.33 %	3.1000	3.33 %	
			38,460.00	25,640.00	-12,820.00	39,742.00	1,282.00	
49	TRAINING							
	200.0000	HR	1.0000	4.0000	300.00 %	46.0000	4,500.00 %	
			200.00	800.00	600.00	9,200.00	9,000.00	
50	ROADSIDE CLEANUP							
		EST.			0.00 %		0.00 %	
			8,500.00	8,500.00		8,500.00		
51	MAILBOX SUPPORT TYPE 1							
	1.0000	EACH	150.0000	250.0000	66.67 %	265.0000	76.67 %	
			150.00	250.00	100.00	265.00	115.00	
52	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
53	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-3.00	-3.00		-3.00		
54	SPCC PLAN							
		L.S.			63.27 %		134.69 %	
			1,225.00	2,000.00	775.00	2,875.00	1,650.00	
BASE TOTAL			\$2,126,035.00	\$2,933,182.55	37.96 %	\$3,857,201.65	81.43 %	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/09/2005

* * * BID CHECK REPORT * * *

TIME: 08:21

PS&E JOB NO : 04X308 REVISION NO : 1
 CONTRACT NO : 006950 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL1326
 HWY : SR 101
 TITLE : SR 105
 MITIGATION WILLAPA RIVER
 ESTUARINE RESTORATION
 04X308
 PROJECT : ER-9603 (002)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 11 2005
 ALL BIDS REJECTED : May 16 2005

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 SCARSELLA BROS. INC. ROGNLIN'S, INC.
 19460 84TH AVE S 321 W STATE ST
 KENT WA 98032-1240 98520-6143
 SEATTLE WA 981680697 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
ALTERNATE A1								
55	MOBILIZATION	L.S.			-91.23 %			0.88 %
			5,700.00	500.00	-5,200.00	5,750.00	50.00	
56	REMOVING GUARDRAIL	L.F.			57.50 %			117.50 %
	220.0000		2.0000	3.1500	253.00	4.3500	517.00	
			440.00	693.00		957.00		
57	REMOVING GUARDRAIL ANCHOR	EACH			-8.57 %			42.86 %
	2.0000		175.0000	160.0000	-30.00	250.0000	150.00	
			350.00	320.00		500.00		
58	CRUSHED SURFACING BASE COURSE	TON			61.36 %			121.82 %
	220.0000		11.0000	17.7500	1,485.00	24.4000	121.82 %	
			2,420.00	3,905.00		5,368.00	2,948.00	
59	ANTI-STRIPPING ADDITIVE	EST.			0.00 %			0.00 %
			900.00	900.00		900.00		
60	PLANING BITUMINOUS PAVEMENT	S.Y.			0.00 %			8.33 %
	400.0000		12.0000	12.0000	0.00	13.0000	400.00	
			4,800.00	4,800.00		5,200.00		
61	HMA CL. 1/2 IN. PG 64-22	TON			10.42 %			27.08 %
	280.0000		48.0000	53.0000	1,400.00	61.0000	27.08 %	
			13,440.00	14,840.00		17,080.00	3,640.00	
62	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22	TON			13.33 %			30.00 %
	630.0000		60.0000	68.0000	5,040.00	78.0000	30.00 %	
			37,800.00	42,840.00		49,140.00	11,340.00	
63	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %
			1,500.00	1,500.00		1,500.00		
64	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %			0.00 %
			250.00	250.00		250.00		
65	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %			0.00 %
			-1.00	-1.00		-1.00		
66	ESC LEAD	DAY			33.33 %			513.33 %
	1.0000		75.0000	100.0000	25.00	460.0000	513.33 %	
			75.00	100.00		460.00	385.00	
67	WETLAND SEEDING, FERTILIZING, AND MULCHING	ACRE			-67.50 %			-63.33 %
	0.8000		3,000.0000	975.0000	-1,620.00	1,100.0000	-63.33 %	
			2,400.00	780.00		880.00	-1,520.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/09/2005

*** BID CHECK REPORT ***

TIME: 08:21

PS&E JOB NO : 04X308 REVISION NO : 1
 CONTRACT NO : 006950 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL1326
 HWY : SR 101
 TITLE : SR 105
 MITIGATION WILLAPA RIVER
 ESTUARINE RESTORATION
 04X308
 PROJECT : ER-9603 (002)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 11 2005
 ALL BIDS REJECTED : May 16 2005

----- LOW BIDDER ----- 2ND BIDDER -----
 SCARSELLA BROS. INC. ROGNLIN'S, INC.
 19460 84TH AVE S 321 W STATE ST
 KENT WA 98032-1240 98520-6143
 SEATTLE WA 981680697 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
ALTERNATE A1								
68	SILT FENCE							
	1340.0000	L.F.	3.0000	4.0000	33.33 %	5.2000	73.33 %	
			4,020.00	5,360.00	1,340.00	6,968.00	2,948.00	
69	EROSION/WATER POLLUTION CONTROL							
	EST.				0.00 %		0.00 %	
			500.00	500.00		500.00		
70	EXTRUDED CURB							
	40.0000	L.F.	10.0000	8.0000	-20.00 %	9.2000	-8.00 %	
			400.00	320.00	-80.00	368.00	-32.00	
71	BEAM GUARDRAIL TYPE 1							
	201.0000	L.F.	12.5000	17.7000	41.60 %	20.3500	62.80 %	
			2,512.50	3,557.70	1,045.20	4,090.35	1,577.85	
72	BEAM GUARDRAIL TRANSITION SECTION TYPE 1							
	2.0000	EACH	1,400.0000	1,350.0000	-3.57 %	1,550.0000	10.71 %	
			2,800.00	2,700.00	-100.00	3,100.00	300.00	
73	BEAM GUARDRAIL FLARED TERMINAL							
	2.0000	EACH	1,500.0000	1,655.0000	10.33 %	1,900.0000	26.67 %	
			3,000.00	3,310.00	310.00	3,800.00	800.00	
74	FLEXIBLE GUIDE POST							
	8.0000	EACH	30.0000	23.5000	-21.67 %	27.0000	-10.00 %	
			240.00	188.00	-52.00	216.00	-24.00	
75	PAVEMENT MARKINGS							
		L.S.			1.85 %		17.59 %	
			540.00	550.00	10.00	635.00	95.00	
76	PROJECT TEMPORARY TRAFFIC CONTROL							
		L.S.			91.78 %		71.23 %	
			7,300.00	14,000.00	6,700.00	12,500.00	5,200.00	
77	HIGH VISIBILITY FENCE							
	1340.0000	L.F.	3.0000	2.0000	-33.33 %	3.1000	3.33 %	
			4,020.00	2,680.00	-1,340.00	4,154.00	134.00	
78	ROADSIDE CLEANUP							
		EST.			0.00 %		0.00 %	
			500.00	500.00		500.00		
79	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/09/2005

*** BID CHECK REPORT ***

TIME: 08:21

PS&E JOB NO : 04X308 REVISION NO : 1
 CONTRACT NO : 006950 REGION NO : 4
 VERSION NO : 3 WORK ORDER# : XL1326
 HWY : SR 101
 TITLE : SR 105
 MITIGATION WILLAPA RIVER
 ESTUARINE RESTORATION
 04X308
 PROJECT : ER-9603 (002)
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 11 2005
 ALL BIDS REJECTED : May 16 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----
	SCARSELLA BROS. INC.			ROGNLIN'S, INC.	
	19460 84TH AVE S			321 W STATE ST	
	KENT WA 98032-1240			98520-6143	
	SEATTLE WA 981680697			ABERDEEN WA 985200078	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 706350	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.					
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ALTERNATE A1								
80	SPCC PLAN	L.S.			0.00 %		200.00 %	
			100.00	100.00	0.00	300.00	200.00	
	ALTERNATE A1 TOTAL		<u>\$96,005.50</u>	<u>\$105,191.70</u>	<u>9.57 %</u>	<u>\$125,114.35</u>	<u>30.32 %</u>	
	BASE TOTAL		<u>\$2,126,035.00</u>	<u>\$2,933,182.55</u>	<u>37.96 %</u>	<u>\$3,857,201.65</u>	<u>81.43 %</u>	
	BASE + A1 CONTRACT TOTAL (A)		<u>\$2,222,040.50</u>	<u>\$3,038,374.25</u>	<u>36.74 %</u>	<u>\$3,982,316.00</u>	<u>79.22 %</u>	
				LOW BIDDER REJECTED		2ND BIDDER REJECTED		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 04X308

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 006950

* * * RANKED BY DOLLAR AMOUNT * * *

May 11 2005

TITLE: SR 105

MITIGATION WILLAPA RIVER

ESTUARINE RESTORATION

04X308

REGION: 4

HWY: SR 101

1	\$3,038,374.25	BASE + A1	SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 PO BOX 68697 SEATTLE, WA 981680697
2	\$3,982,316.00	BASE + A1	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 PO BOX 307 ABERDEEN, WA 985200078