

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

| | | |
|--|---|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| NUTTER CORPORATION DBA NUTTER 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170 | TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273 | OSTRANDER ROCK & CONSTRUCTION 6150 OCEAN BEACH HWY LONGVIEW WA 986329451 CONTRACTOR NUMBER : 620500 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | | |
|-------------|-------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| PREPARATION | | | | | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | -10.21 % | | | -10.00 % | | -20.80 % | |
| | | | 50,000.00 | 44,896.00 | -5,104.00 | 45,000.00 | -5,000.00 | 39,600.00 | -10,400.00 | | |
| 2 | CLEARING AND GRUBBING | L.S. | | | -56.25 % | | | 43.75 % | | -43.75 % | |
| | | | 16,000.00 | 7,000.00 | -9,000.00 | 23,000.00 | 7,000.00 | 9,000.00 | -7,000.00 | | |
| 3 | REMOVING CEMENT CONC. CURB | L.F. | | | -57.14 % | | | -78.57 % | | -44.64 % | |
| | 40.0000 | | 14.0000 | 6.0000 | -8.0000 | 3.0000 | -11.0000 | 7.7500 | -6.2500 | | |
| | | | 560.00 | 240.00 | -320.00 | 120.00 | -440.00 | 310.00 | -250.00 | | |
| 4 | REMOVING GUARDRAIL ANCHOR | EACH | | | 120.00 % | | | 100.00 % | | 10.00 % | |
| | 2.0000 | | 250.0000 | 550.0000 | 300.0000 | 500.0000 | 500.0000 | 275.0000 | 25.0000 | | |
| | | | 500.00 | 1,100.00 | 600.00 | 1,000.00 | 500.00 | 550.00 | 50.00 | | |
| 5 | REMOVING MISCELLANEOUS TRAFFIC ITEM | L.S. | | | -16.67 % | | | -66.67 % | | 516.67 % | |
| | | | 1,200.00 | 1,000.00 | -200.00 | 400.00 | -800.00 | 7,400.00 | 6,200.00 | | |
| GRADING | | | | | | | | | | | |
| 6 | ROADWAY EXCAVATION INCL. HAUL | C.Y. | | | -36.00 % | | | -20.00 % | | -32.60 % | |
| | 1731.0000 | | 25.0000 | 16.0000 | -9.0000 | 20.0000 | -5.0000 | 16.8500 | -8.1500 | | |
| | | | 43,275.00 | 27,696.00 | -15,579.00 | 34,620.00 | -8,655.00 | 29,167.35 | -14,107.65 | | |
| 7 | SELECT BORROW INCL. HAUL | C.Y. | | | 20.00 % | | | 26.67 % | | -11.33 % | |
| | 486.0000 | | 30.0000 | 36.0000 | 6.0000 | 38.0000 | 2.0000 | 26.6000 | -1.4000 | | |
| | | | 14,580.00 | 17,496.00 | 2,916.00 | 18,468.00 | 3,888.00 | 12,927.60 | -1,652.40 | | |
| 8 | EMBANKMENT COMPACTION | C.Y. | | | -50.00 % | | | -20.00 % | | -47.50 % | |
| | 810.0000 | | 10.0000 | 5.0000 | -5.0000 | 8.0000 | -3.0000 | 5.2500 | -2.7500 | | |
| | | | 8,100.00 | 4,050.00 | -4,050.00 | 6,480.00 | -1,620.00 | 4,252.50 | -3,847.50 | | |
| DRAINAGE | | | | | | | | | | | |
| 9 | DITCH EXCAVATION INCL. HAUL | C.Y. | | | -44.44 % | | | 29.63 % | | 7.41 % | |
| | 80.0000 | | 27.0000 | 15.0000 | -12.0000 | 35.0000 | 8.0000 | 29.0000 | 4.0000 | | |
| | | | 2,160.00 | 1,200.00 | -960.00 | 2,800.00 | 640.00 | 2,320.00 | 160.00 | | |

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

| | | | | | | | | |
|-------|-------------------------------|-------|-------|----------------------------|-------|-------|-------------------------------|-------|
| ----- | LOW BIDDER | ----- | ----- | 2ND BIDDER | ----- | ----- | 3RD BIDDER | ----- |
| | NUTTER CORPORATION DBA NUTTER | | | TAPANI UNDERGROUND, INC. | | | OSTRANDER ROCK & CONSTRUCTION | |
| | 7211A NE 43RD AVE | | | 1904 SE 6TH PLACE | | | 6150 OCEAN BEACH HWY | |
| | | | | 98604-8300 | | | | |
| | VANCOUVER WA 986611311 | | | BATTLE GROUND WA 986041900 | | | LONGVIEW WA 986329451 | |
| | CONTRACTOR NUMBER : 100170 | | | CONTRACTOR NUMBER : 100273 | | | CONTRACTOR NUMBER : 620500 | |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | |
|-----------------|-------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | |
| DRAINAGE | | | | | | | | | |
| 10 | SCHEDULE A CULV. PIPE 12 IN. DIAM. | | | | | | | | |
| | 108.0000 | L.F. | 40.0000 | 50.0000 | 25.00 % | 50.0000 | 25.00 % | 30.6500 | -23.38 % |
| | | | 4,320.00 | 5,400.00 | 1,080.00 | 5,400.00 | 1,080.00 | 3,310.20 | -1,009.80 |
| 11 | SCHEDULE A CULV. PIPE 18 IN. DIAM. | | | | | | | | |
| | 35.0000 | L.F. | 60.0000 | 60.0000 | 0.00 % | 60.0000 | 0.00 % | 53.0000 | -11.67 % |
| | | | 2,100.00 | 2,100.00 | 0.00 | 2,100.00 | 0.00 | 1,855.00 | -245.00 |
| STORM SEWER | | | | | | | | | |
| 12 | CATCH BASIN TYPE 1 | | | | | | | | |
| | 1.0000 | EACH | 2,000.0000 | 1,200.0000 | -40.00 % | 1,500.0000 | -25.00 % | 1,020.0000 | -49.00 % |
| | | | 2,000.00 | 1,200.00 | -800.00 | 1,500.00 | -500.00 | 1,020.00 | -980.00 |
| SURFACING | | | | | | | | | |
| 13 | CRUSHED SURFACING BASE COURSE | | | | | | | | |
| | 3030.0000 | TON | 25.0000 | 24.0000 | -4.00 % | 18.0000 | -28.00 % | 17.0000 | -32.00 % |
| | | | 75,750.00 | 72,720.00 | -3,030.00 | 54,540.00 | -21,210.00 | 51,510.00 | -24,240.00 |
| HOT MIX ASPHALT | | | | | | | | | |
| 14 | PLANING BITUMINOUS PAVEMENT | | | | | | | | |
| | 890.0000 | S.Y. | 15.0000 | 6.0000 | -60.00 % | 8.7500 | -41.67 % | 8.2500 | -45.00 % |
| | | | 13,350.00 | 5,340.00 | -8,010.00 | 7,787.50 | -5,562.50 | 7,342.50 | -6,007.50 |
| 15 | HMA CL. 1/2 IN. PG 64-22 | | | | | | | | |
| | 1694.0000 | TON | 75.0000 | 85.0000 | 13.33 % | 80.0000 | 6.67 % | 88.9000 | 18.53 % |
| | | | 127,050.00 | 143,990.00 | 16,940.00 | 135,520.00 | 8,470.00 | 150,596.60 | 23,546.60 |
| 16 | JOB MIX COMPLIANCE PRICE ADJUSTMENT | | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | 3,830.00 | 3,830.00 | | 3,830.00 | | 3,830.00 | |

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

| | | |
|--|---|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| NUTTER CORPORATION DBA NUTTER 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170 | TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273 | OSTRANDER ROCK & CONSTRUCTION 6150 OCEAN BEACH HWY LONGVIEW WA 986329451 CONTRACTOR NUMBER : 620500 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|------------------------------|------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| HOT MIX ASPHALT | | | | | | | | | | |
| 17 | COMPACTION PRICE ADJUSTMENT | CALC | | | 0.00 % | | | 0.00 % | | 0.00 % |
| | | | 2,560.00 | 2,560.00 | | 2,560.00 | 2,560.00 | | 2,560.00 | |
| EROSION CONTROL AND PLANTING | | | | | | | | | | |
| 18 | ESC LEAD | DAY | 135.0000 | 200.0000 | 48.15 % | 60.0000 | 60.0000 | -55.56 % | 60.0000 | -55.56 % |
| | | | 1,080.00 | 1,600.00 | 520.00 | 480.00 | 480.00 | -600.00 | 480.00 | -600.00 |
| 19 | CHECK DAM | L.F. | 20.0000 | 17.0000 | -15.00 % | 5.0000 | 8.5000 | -75.00 % | 8.5000 | -57.50 % |
| | | | 400.00 | 340.00 | -60.00 | 100.00 | 170.00 | -300.00 | 170.00 | -230.00 |
| 20 | INLET PROTECTION | EACH | 100.0000 | 50.0000 | -50.00 % | 75.0000 | 70.0000 | -25.00 % | 70.0000 | -30.00 % |
| | | | 200.00 | 100.00 | -100.00 | 150.00 | 140.00 | -50.00 | 140.00 | -60.00 |
| 21 | SILT FENCE | L.F. | 5.0000 | 1.5000 | -70.00 % | 2.0000 | 2.5000 | -60.00 % | 2.5000 | -50.00 % |
| | | | 11,900.00 | 3,570.00 | -8,330.00 | 4,760.00 | 5,950.00 | -7,140.00 | 5,950.00 | -5,950.00 |
| 22 | WATTLE | L.F. | 10.0000 | 3.5000 | -65.00 % | 5.0000 | 5.6000 | -50.00 % | 5.6000 | -44.00 % |
| | | | 600.00 | 210.00 | -390.00 | 300.00 | 336.00 | -300.00 | 336.00 | -264.00 |
| 23 | EROSION/WATER POLLUTION CONTROL | EST. | | | 0.00 % | | | 0.00 % | | 0.00 % |
| | | | 3,000.00 | 3,000.00 | | 3,000.00 | 3,000.00 | | 3,000.00 | |
| 24 | SEEDING, FERTILIZING, AND MULCHING | ACRE | 2,500.0000 | 3,000.0000 | 20.00 % | 3,700.0000 | 3,800.0000 | 48.00 % | 3,800.0000 | 52.00 % |
| | | | 2,750.00 | 3,300.00 | 550.00 | 4,070.00 | 4,180.00 | 1,320.00 | 4,180.00 | 1,430.00 |
| 25 | TOPSOIL TYPE C | C.Y. | 30.0000 | 20.0000 | -33.33 % | 18.0000 | 16.0000 | -40.00 % | 16.0000 | -46.67 % |
| | | | 10,950.00 | 7,300.00 | -3,650.00 | 6,570.00 | 5,840.00 | -4,380.00 | 5,840.00 | -5,110.00 |

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

| | | |
|--|---|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| NUTTER CORPORATION DBA NUTTER 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170 | TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273 | OSTRANDER ROCK & CONSTRUCTION 6150 OCEAN BEACH HWY LONGVIEW WA 986329451 CONTRACTOR NUMBER : 620500 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|----------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| TRAFFIC | | | | | | | | | | |
| 26 | EXTRUDED CURB | | | | | | | | | |
| | 265.0000 | L.F. | 10.0000 | 8.0000 | -20.00 % | 8.5000 | -15.00 % | 10.0000 | 0.00 % | |
| | | | 2,650.00 | 2,120.00 | -530.00 | 2,252.50 | -397.50 | 2,650.00 | 0.00 | |
| 27 | BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST | | | | | | | | | |
| | 288.0000 | L.F. | 40.0000 | 27.0000 | -32.50 % | 27.0000 | -32.50 % | 27.4000 | -31.50 % | |
| | | | 11,520.00 | 7,776.00 | -3,744.00 | 7,776.00 | -3,744.00 | 7,891.20 | -3,628.80 | |
| 28 | BEAM GUARDRAIL TYPE 1 | | | | | | | | | |
| | 50.0000 | L.F. | 20.0000 | 22.0000 | 10.00 % | 22.0000 | 10.00 % | 25.0000 | 25.00 % | |
| | | | 1,000.00 | 1,100.00 | 100.00 | 1,100.00 | 100.00 | 1,250.00 | 250.00 | |
| 29 | BEAM GUARDRAIL TYPE 31 | | | | | | | | | |
| | 312.0000 | L.F. | 35.0000 | 24.0000 | -31.43 % | 24.0000 | -31.43 % | 26.0000 | -25.71 % | |
| | | | 10,920.00 | 7,488.00 | -3,432.00 | 7,488.00 | -3,432.00 | 8,112.00 | -2,808.00 | |
| 30 | BEAM GUARDRAIL FLARED TERMINAL | | | | | | | | | |
| | 2.0000 | EACH | 2,000.0000 | 2,650.0000 | 32.50 % | 2,600.0000 | 30.00 % | 2,365.0000 | 18.25 % | |
| | | | 4,000.00 | 5,300.00 | 1,300.00 | 5,200.00 | 1,200.00 | 4,730.00 | 730.00 | |
| 31 | BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL | | | | | | | | | |
| | 1.0000 | EACH | 2,600.0000 | 3,200.0000 | 23.08 % | 3,100.0000 | 19.23 % | 2,750.0000 | 5.77 % | |
| | | | 2,600.00 | 3,200.00 | 600.00 | 3,100.00 | 500.00 | 2,750.00 | 150.00 | |
| 32 | BEAM GUARDRAIL BURIED TERMINAL TYPE 1 | | | | | | | | | |
| | 1.0000 | EACH | 1,000.0000 | 1,050.0000 | 5.00 % | 1,000.0000 | 0.00 % | 1,375.0000 | 37.50 % | |
| | | | 1,000.00 | 1,050.00 | 50.00 | 1,000.00 | 0.00 | 1,375.00 | 375.00 | |
| 33 | BEAM GUARDRAIL ANCHOR TYPE 10 | | | | | | | | | |
| | 2.0000 | EACH | 800.0000 | 800.0000 | 0.00 % | 775.0000 | -3.13 % | 935.0000 | 16.88 % | |
| | | | 1,600.00 | 1,600.00 | 0.00 | 1,550.00 | -50.00 | 1,870.00 | 270.00 | |
| 34 | REMOVING AND RESETTNG BEAM GUARDRAIL | | | | | | | | | |
| | 250.0000 | L.F. | 20.0000 | 16.0000 | -20.00 % | 16.0000 | -20.00 % | 24.7500 | 23.75 % | |
| | | | 5,000.00 | 4,000.00 | -1,000.00 | 4,000.00 | -1,000.00 | 6,187.50 | 1,187.50 | |
| 35 | RAISING EXISTING BEAM GUARDRAIL | | | | | | | | | |
| | 75.0000 | L.F. | 5.0000 | 7.0000 | 40.00 % | 7.2500 | 45.00 % | 13.2000 | 164.00 % | |
| | | | 375.00 | 525.00 | 150.00 | 543.75 | 168.75 | 990.00 | 615.00 | |
| 36 | FLEXIBLE GUIDE POST | | | | | | | | | |
| | 58.0000 | EACH | 30.0000 | 23.0000 | -23.33 % | 34.0000 | 13.33 % | 35.0000 | 16.67 % | |
| | | | 1,740.00 | 1,334.00 | -406.00 | 1,972.00 | 232.00 | 2,030.00 | 290.00 | |

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

| | | |
|--|---|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| NUTTER CORPORATION DBA NUTTER 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170 | TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273 | OSTRANDER ROCK & CONSTRUCTION 6150 OCEAN BEACH HWY LONGVIEW WA 986329451 CONTRACTOR NUMBER : 620500 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|-------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|------------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| TRAFFIC | | | | | | | | | | |
| 37 | PAINT LINE 12100.0000 | L.F. | 0.3000 3,630.00 | 0.3000 3,630.00 | 0.00 % 0.00 | 0.2500 3,025.00 | -16.67 % -605.00 | 0.2800 3,388.00 | -6.67 % -242.00 | |
| 38 | PLASTIC STOP LINE 32.0000 | L.F. | 10.0000 320.00 | 25.0000 800.00 | 150.00 % 480.00 | 25.0000 800.00 | 150.00 % 480.00 | 27.5000 880.00 | 175.00 % 560.00 | |
| 39 | PLASTIC TRAFFIC ARROW 4.0000 | EACH | 125.0000 500.00 | 360.0000 1,440.00 | 188.00 % 940.00 | 350.0000 1,400.00 | 180.00 % 900.00 | 385.0000 1,540.00 | 208.00 % 1,040.00 | |
| 40 | CENTERLINE RUMBLE STRIP 0.8000 | MI. | 1,200.0000 960.00 | 4,500.0000 3,600.00 | 275.00 % 2,640.00 | 4,700.0000 3,760.00 | 291.67 % 2,800.00 | 4,950.0000 3,960.00 | 312.50 % 3,000.00 | |
| 41 | RECESSED PAVEMENT MARKER 1.0000 | HUND | 2,250.0000 2,250.00 | 2,000.0000 2,000.00 | -11.11 % -250.00 | 2,100.0000 2,100.00 | -6.67 % -150.00 | 2,200.0000 2,200.00 | -2.22 % -50.00 | |
| 42 | TEMPORARY PAVEMENT MARKING 5280.0000 | L.F. | 0.5000 2,640.00 | 0.2000 1,056.00 | -60.00 % -1,584.00 | 0.2500 1,320.00 | -50.00 % -1,320.00 | 0.0600 316.80 | -88.00 % -2,323.20 | |
| 43 | PERMANENT SIGNING | L.S. | 15,000.00 | 5,000.00 | -66.67 % | 8,400.00 | -44.00 % | 8,800.00 | -41.33 % | |
| 44 | ILLUMINATION SYSTEM | L.S. | 30,000.00 | 33,000.00 | 10.00 % | 35,000.00 | 16.67 % | 40,645.00 | 35.48 % | |
| 45 | PROJECT TEMPORARY TRAFFIC CONTROL | L.S. | 144,200.00 | 30,000.00 | -79.20 % | 35,000.00 | -75.73 % | 58,225.00 | -59.62 % | |
| OTHER ITEMS | | | | | | | | | | |
| 46 | STRUCTURE EXCAVATION CLASS B INCL. HAUL 80.0000 | C.Y. | 50.0000 4,000.00 | 17.0000 1,360.00 | -66.00 % -2,640.00 | 20.0000 1,600.00 | -60.00 % -2,400.00 | 12.0000 960.00 | -76.00 % -3,040.00 | |

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

| | | |
|--|---|--|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| NUTTER CORPORATION DBA NUTTER 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170 | TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273 | OSTRANDER ROCK & CONSTRUCTION 6150 OCEAN BEACH HWY LONGVIEW WA 986329451 CONTRACTOR NUMBER : 620500 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|----------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| OTHER ITEMS | | | | | | | | | | |
| 47 | GRAVEL BACKFILL FOR PIPE ZONE BEDDING 40.0000 | C.Y. | 35.0000 1,400.00 | 25.0000 1,000.00 | -28.57 % -400.00 | 26.0000 1,040.00 | -25.71 % -360.00 | 55.0000 2,200.00 | 57.14 % 800.00 | |
| 48 | REIMBURSEMENT FOR THIRD PARTY DAMAGE EST. | | 5.00 | 5.00 | 0.00 % | 5.00 | 0.00 % | 5.00 | 0.00 % | |
| 49 | MINOR CHANGE CALC | | -1.00 | -1.00 | 0.00 % | -1.00 | 0.00 % | -1.00 | 0.00 % | |
| 50 | SPCC PLAN L.S. | | 1,000.00 | 250.00 | -75.00 % | 500.00 | -50.00 % | 500.00 | -50.00 % | |
| 51 | MAILBOX SUPPORT TYPE 1 6.0000 | EACH | 275.0000 1,650.00 | 170.0000 1,020.00 | -38.18 % -630.00 | 275.0000 1,650.00 | 0.00 % 0.00 | 200.0000 1,200.00 | -27.27 % -450.00 | |
| 52 | MAILBOX SUPPORT TYPE 2 1.0000 | EACH | 500.0000 500.00 | 220.0000 220.00 | -56.00 % -280.00 | 475.0000 475.00 | -5.00 % -25.00 | 300.0000 300.00 | -40.00 % -200.00 | |
| CONTRACT TOTAL | | | \$648,674.00 | \$481,111.00 | -25.83% | \$496,611.75 | -23.44% | \$512,602.25 | -20.98% | |
| BASE TOTAL | | | \$648,674.00 | \$481,111.00 | -25.83% | \$496,611.75 | -23.44% | \$512,602.25 | -20.98% | |

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC
 395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD
 97071-9771
 WOODBURN OR 970711060 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|-------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| PREPARATION | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | 8.99 % | | -14.00 % |
| | | | 50,000.00 | 54,496.85 | 4,496.85 | 43,000.00 | -7,000.00 |
| 2 | CLEARING AND GRUBBING | L.S. | | | 41.25 % | | -8.13 % |
| | | | 16,000.00 | 22,600.00 | 6,600.00 | 14,700.00 | -1,300.00 |
| 3 | REMOVING CEMENT CONC. CURB | L.F. | | | -42.86 % | | -64.29 % |
| | 40.0000 | | 14.0000 | 8.0000 | -240.00 | 5.0000 | -360.00 |
| | | | 560.00 | 320.00 | | 200.00 | |
| 4 | REMOVING GUARDRAIL ANCHOR | EACH | | | 100.00 % | | 100.00 % |
| | 2.0000 | | 250.0000 | 500.0000 | 500.00 | 500.0000 | 500.00 |
| | | | 500.00 | 1,000.00 | | 1,000.00 | |
| 5 | REMOVING MISCELLANEOUS TRAFFIC ITEM | L.S. | | | 133.33 % | | 191.67 % |
| | | | 1,200.00 | 2,800.00 | 1,600.00 | 3,500.00 | 2,300.00 |
| GRADING | | | | | | | |
| 6 | ROADWAY EXCAVATION INCL. HAUL | C.Y. | | | -12.00 % | | -28.00 % |
| | 1731.0000 | | 25.0000 | 22.0000 | -5,193.00 | 18.0000 | -12,117.00 |
| | | | 43,275.00 | 38,082.00 | | 31,158.00 | |
| 7 | SELECT BORROW INCL. HAUL | C.Y. | | | 0.00 % | | -44.50 % |
| | 486.0000 | | 30.0000 | 30.0000 | 0.00 | 16.6500 | -6,488.10 |
| | | | 14,580.00 | 14,580.00 | | 8,091.90 | |
| 8 | EMBANKMENT COMPACTION | C.Y. | | | 0.00 % | | -40.50 % |
| | 810.0000 | | 10.0000 | 10.0000 | 0.00 | 5.9500 | -3,280.50 |
| | | | 8,100.00 | 8,100.00 | | 4,819.50 | |
| DRAINAGE | | | | | | | |
| 9 | DITCH EXCAVATION INCL. HAUL | C.Y. | | | 100.00 % | | -7.41 % |
| | 80.0000 | | 27.0000 | 54.0000 | 2,160.00 | 25.0000 | -160.00 |
| | | | 2,160.00 | 4,320.00 | | 2,000.00 | |

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC
 395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD
 97071-9771
 WOODBURN OR 970711060 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|-----------------|-------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| DRAINAGE | | | | | | | | |
| 10 | SCHEDULE A CULV. PIPE 12 IN. DIAM. | | | | | | | |
| | 108.0000 | L.F. | 40.0000 | 50.0000 | 25.00 % | 55.0000 | 37.50 % | |
| | | | 4,320.00 | 5,400.00 | 1,080.00 | 5,940.00 | 1,620.00 | |
| 11 | SCHEDULE A CULV. PIPE 18 IN. DIAM. | | | | | | | |
| | 35.0000 | L.F. | 60.0000 | 94.0000 | 56.67 % | 75.0000 | 25.00 % | |
| | | | 2,100.00 | 3,290.00 | 1,190.00 | 2,625.00 | 525.00 | |
| STORM SEWER | | | | | | | | |
| 12 | CATCH BASIN TYPE 1 | | | | | | | |
| | 1.0000 | EACH | 2,000.0000 | 1,300.0000 | -35.00 % | 1,800.0000 | -10.00 % | |
| | | | 2,000.00 | 1,300.00 | -700.00 | 1,800.00 | -200.00 | |
| SURFACING | | | | | | | | |
| 13 | CRUSHED SURFACING BASE COURSE | | | | | | | |
| | 3030.0000 | TON | 25.0000 | 18.0000 | -28.00 % | 25.0000 | 0.00 % | |
| | | | 75,750.00 | 54,540.00 | -21,210.00 | 75,750.00 | 0.00 | |
| HOT MIX ASPHALT | | | | | | | | |
| 14 | PLANING BITUMINOUS PAVEMENT | | | | | | | |
| | 890.0000 | S.Y. | 15.0000 | 6.0000 | -60.00 % | 11.0000 | -26.67 % | |
| | | | 13,350.00 | 5,340.00 | -8,010.00 | 9,790.00 | -3,560.00 | |
| 15 | HMA CL. 1/2 IN. PG 64-22 | | | | | | | |
| | 1694.0000 | TON | 75.0000 | 80.0000 | 6.67 % | 85.0000 | 13.33 % | |
| | | | 127,050.00 | 135,520.00 | 8,470.00 | 143,990.00 | 16,940.00 | |
| 16 | JOB MIX COMPLIANCE PRICE ADJUSTMENT | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | |
| | | | 3,830.00 | 3,830.00 | | 3,830.00 | | |

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC
 395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD
 97071-9771
 WOODBURN OR 970711060 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|------------------------------|------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| HOT MIX ASPHALT | | | | | | | | |
| 17 | COMPACTION PRICE ADJUSTMENT | CALC | | | 0.00 % | | | 0.00 % |
| | | | 2,560.00 | 2,560.00 | | 2,560.00 | | |
| EROSION CONTROL AND PLANTING | | | | | | | | |
| 18 | ESC LEAD | DAY | 135.0000 | 50.0000 | -62.96 % | 40.0000 | | -70.37 % |
| | | | 1,080.00 | 400.00 | -680.00 | 320.00 | | -760.00 |
| 19 | CHECK DAM | L.F. | 20.0000 | 77.0000 | 285.00 % | 10.0000 | | -50.00 % |
| | | | 400.00 | 1,540.00 | 1,140.00 | 200.00 | | -200.00 |
| 20 | INLET PROTECTION | EACH | 100.0000 | 810.0000 | 710.00 % | 85.0000 | | -15.00 % |
| | | | 200.00 | 1,620.00 | 1,420.00 | 170.00 | | -30.00 |
| 21 | SILT FENCE | L.F. | 5.0000 | 2.5000 | -50.00 % | 3.2500 | | -35.00 % |
| | | | 11,900.00 | 5,950.00 | -5,950.00 | 7,735.00 | | -4,165.00 |
| 22 | WATTLE | L.F. | 10.0000 | 23.3300 | 133.30 % | 7.0000 | | -30.00 % |
| | | | 600.00 | 1,399.80 | 799.80 | 420.00 | | -180.00 |
| 23 | EROSION/WATER POLLUTION CONTROL | EST. | | | 0.00 % | | | 0.00 % |
| | | | 3,000.00 | 3,000.00 | | 3,000.00 | | |
| 24 | SEEDING, FERTILIZING, AND MULCHING | ACRE | 2,500.0000 | 4,030.0000 | 61.20 % | 5,000.0000 | | 100.00 % |
| | | | 2,750.00 | 4,433.00 | 1,683.00 | 5,500.00 | | 2,750.00 |
| 25 | TOPSOIL TYPE C | C.Y. | 30.0000 | 67.5900 | 125.30 % | 28.0000 | | -6.67 % |
| | | | 10,950.00 | 24,670.35 | 13,720.35 | 10,220.00 | | -730.00 |

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC
 395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD
 97071-9771
 WOODBURN OR 970711060 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|----------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| TRAFFIC | | | | | | | | |
| 26 | EXTRUDED CURB | | | | | | | |
| | 265.0000 | L.F. | 10.0000 | 9.0000 | -10.00 % | 12.0000 | 20.00 % | |
| | | | 2,650.00 | 2,385.00 | -265.00 | 3,180.00 | 530.00 | |
| 27 | BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST | | | | | | | |
| | 288.0000 | L.F. | 40.0000 | 26.0000 | -35.00 % | 30.0000 | -25.00 % | |
| | | | 11,520.00 | 7,488.00 | -4,032.00 | 8,640.00 | -2,880.00 | |
| 28 | BEAM GUARDRAIL TYPE 1 | | | | | | | |
| | 50.0000 | L.F. | 20.0000 | 21.0000 | 5.00 % | 25.0000 | 25.00 % | |
| | | | 1,000.00 | 1,050.00 | 50.00 | 1,250.00 | 250.00 | |
| 29 | BEAM GUARDRAIL TYPE 31 | | | | | | | |
| | 312.0000 | L.F. | 35.0000 | 23.0000 | -34.29 % | 27.0000 | -22.86 % | |
| | | | 10,920.00 | 7,176.00 | -3,744.00 | 8,424.00 | -2,496.00 | |
| 30 | BEAM GUARDRAIL FLARED TERMINAL | | | | | | | |
| | 2.0000 | EACH | 2,000.0000 | 2,500.0000 | 25.00 % | 3,000.0000 | 50.00 % | |
| | | | 4,000.00 | 5,000.00 | 1,000.00 | 6,000.00 | 2,000.00 | |
| 31 | BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL | | | | | | | |
| | 1.0000 | EACH | 2,600.0000 | 3,000.0000 | 15.38 % | 3,500.0000 | 34.62 % | |
| | | | 2,600.00 | 3,000.00 | 400.00 | 3,500.00 | 900.00 | |
| 32 | BEAM GUARDRAIL BURIED TERMINAL TYPE 1 | | | | | | | |
| | 1.0000 | EACH | 1,000.0000 | 1,000.0000 | 0.00 % | 1,300.0000 | 30.00 % | |
| | | | 1,000.00 | 1,000.00 | 0.00 | 1,300.00 | 300.00 | |
| 33 | BEAM GUARDRAIL ANCHOR TYPE 10 | | | | | | | |
| | 2.0000 | EACH | 800.0000 | 750.0000 | -6.25 % | 1,000.0000 | 25.00 % | |
| | | | 1,600.00 | 1,500.00 | -100.00 | 2,000.00 | 400.00 | |
| 34 | REMOVING AND RESETTING BEAM GUARDRAIL | | | | | | | |
| | 250.0000 | L.F. | 20.0000 | 15.0000 | -25.00 % | 19.0000 | -5.00 % | |
| | | | 5,000.00 | 3,750.00 | -1,250.00 | 4,750.00 | -250.00 | |
| 35 | RAISING EXISTING BEAM GUARDRAIL | | | | | | | |
| | 75.0000 | L.F. | 5.0000 | 7.0000 | 40.00 % | 12.0000 | 140.00 % | |
| | | | 375.00 | 525.00 | 150.00 | 900.00 | 525.00 | |
| 36 | FLEXIBLE GUIDE POST | | | | | | | |
| | 58.0000 | EACH | 30.0000 | 34.5000 | 15.00 % | 50.0000 | 66.67 % | |
| | | | 1,740.00 | 2,001.00 | 261.00 | 2,900.00 | 1,160.00 | |

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC
 395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD
 97071-9771
 WOODBURN OR 970711060 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|-------------|--|--------------|---------------------------------|---------------------------------|------------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| TRAFFIC | | | | | | | | |
| 37 | PAINT LINE 12100.0000 | L.F. | 0.3000 3,630.00 | 0.2500 3,025.00 | -16.67 % -605.00 | 0.3000 3,630.00 | 0.00 % 0.00 | |
| 38 | PLASTIC STOP LINE 32.0000 | L.F. | 10.0000 320.00 | 25.0000 800.00 | 150.00 % 480.00 | 30.0000 960.00 | 200.00 % 640.00 | |
| 39 | PLASTIC TRAFFIC ARROW 4.0000 | EACH | 125.0000 500.00 | 350.0000 1,400.00 | 180.00 % 900.00 | 400.0000 1,600.00 | 220.00 % 1,100.00 | |
| 40 | CENTERLINE RUMBLE STRIP 0.8000 | MI. | 1,200.0000 960.00 | 4,500.0000 3,600.00 | 275.00 % 2,640.00 | 5,200.0000 4,160.00 | 333.33 % 3,200.00 | |
| 41 | RECESSED PAVEMENT MARKER 1.0000 | HUND | 2,250.0000 2,250.00 | 2,000.0000 2,000.00 | -11.11 % -250.00 | 2,200.0000 2,200.00 | -2.22 % -50.00 | |
| 42 | TEMPORARY PAVEMENT MARKING 5280.0000 | L.F. | 0.5000 2,640.00 | 0.1500 792.00 | -70.00 % -1,848.00 | 0.5000 2,640.00 | 0.00 % 0.00 | |
| 43 | PERMANENT SIGNING | L.S. | 15,000.00 | 5,650.00 | -62.33 % -9,350.00 | 13,000.00 | -13.33 % -2,000.00 | |
| 44 | ILLUMINATION SYSTEM | L.S. | 30,000.00 | 36,950.00 | 23.17 % 6,950.00 | 36,000.00 | 20.00 % 6,000.00 | |
| 45 | PROJECT TEMPORARY TRAFFIC CONTROL | L.S. | 144,200.00 | 54,620.00 | -62.12 % -89,580.00 | 51,000.00 | -64.63 % -93,200.00 | |
| OTHER ITEMS | | | | | | | | |
| 46 | STRUCTURE EXCAVATION CLASS B INCL. HAUL 80.0000 | C.Y. | 50.0000 4,000.00 | 23.0000 1,840.00 | -54.00 % -2,160.00 | 45.0000 3,600.00 | -10.00 % -400.00 | |

PS&E JOB NO : 07X305 REVISION NO :
 CONTRACT NO : 007447 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL2601
 HWY : SR 504
 TITLE : SR 504
 TOWER ROAD TO REYNOLDS ROAD VIC.
 SAFETY IMPROVEMENTS
 07X305
 PROJECT : , STPF-0504(007)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Nov 28 2007
 AWARDED ON : Dec 3 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. THOMPSON BROS. EXCAVATING, INC
 395 SHENANDOAH LANE NE 18211 NE 4TH PLAIN ROAD
 97071-9771
 WOODBURN OR 970711060 VANCOUVER WA 986829676
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100368

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|----------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| OTHER ITEMS | | | | | | | | |
| 47 | GRAVEL BACKFILL FOR PIPE ZONE BEDDING 40.0000 | C.Y. | 35.0000 1,400.00 | 27.0000 1,080.00 | -22.86 % -320.00 | 45.0000 1,800.00 | 28.57 % 400.00 | |
| 48 | REIMBURSEMENT FOR THIRD PARTY DAMAGE EST. | | 5.00 | 5.00 | 0.00 % | 5.00 | 0.00 % | |
| 49 | MINOR CHANGE CALC | | -1.00 | -1.00 | 0.00 % | -1.00 | 0.00 % | |
| 50 | SPCC PLAN L.S. | | 1,000.00 | 500.00 | -50.00 % | 500.00 | -50.00 % | |
| 51 | MAILBOX SUPPORT TYPE 1 6.0000 | EACH | 275.0000 1,650.00 | 225.0000 1,350.00 | -18.18 % -300.00 | 750.0000 4,500.00 | 172.73 % 2,850.00 | |
| 52 | MAILBOX SUPPORT TYPE 2 1.0000 | EACH | 500.0000 500.00 | 525.0000 525.00 | 5.00 % 25.00 | 1,000.0000 1,000.00 | 100.00 % 500.00 | |
| CONTRACT TOTAL | | | <u>\$648,674.00</u> | <u>\$550,103.00</u> | <u>-15.20%</u> | <u>\$551,757.40</u> | <u>-14.94%</u> | |
| BASE TOTAL | | | <u>\$648,674.00</u> | <u>\$550,103.00</u> | <u>-15.20%</u> | <u>\$551,757.40</u> | <u>-14.94%</u> | |