
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X221 REVISION NO : BIDS OPENED ON : Jun 23 2010
CONTRACT NO :007961 REGION NO : 9 AWARDED ON : Jun 28 2010
VERSION NO :2 WORK ORDER# : FT1783
HWY :SR 999 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :VASHON FERRY TERMINAL
TIMBER TRESTLE PRESERVATION

10X221

MANSON CONSTRUCTION CO. GENERAL CONSTRUCTION COMPANY AMERICAN CONSTRUCTION CO., INC
5209 E MARGINAL WAY S 3838 WEST MARGINAL WAY SW 1501 TAYLOR WAY
SEATTLE WA  98134-2429

PROJECT : SEATTLE   WA  981240067 SEATTLE   WA  981061108 TACOMA   WA  984214100

COUNTY(S) :KING CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 026000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/24/2010
12:46

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -23.68 % 16.72 % 22.70 %

51,000.00 -15,827.90 78,000.00 11,172.10 82,000.00 15,172.1066,827.90
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 40.63 % -37.50 % 40.63 %

45,000.00 13,000.00 20,000.00 -12,000.00 45,000.00 13,000.0032,000.00

9.5000
3 REMOVING ASPHALT CONC. PAVEMENT

2500.0000 S.Y. -64.81 % 11.0000 -59.26 % 16.0000 -40.74 %

23,750.00 -43,750.00 27,500.00 -40,000.00 40,000.00 -27,500.00
27.0000

67,500.00

4.2500
4 REMOVING ASPHALT CONC. CURB

690.0000 L.F. 21.43 % 5.0000 42.86 % 6.0000 71.43 %

2,932.50 517.50 3,450.00 1,035.00 4,140.00 1,725.00
3.5000

2,415.00

0.8500
5 REMOVING PAINT LINE

1660.0000 L.F. -15.00 % 0.5500 -45.00 % 1.0000 0.00 %

1,411.00 -249.00 913.00 -747.00 1,660.00 0.00
1.0000

1,660.00

45.0000
6 REMOVING PAINTED TRAFFIC MARKING

21.0000 EACH 50.00 % 32.0000 6.67 % 50.0000 66.67 %

945.00 315.00 672.00 42.00 1,050.00 420.00
30.0000
630.00

1.7500
7 REMOVING PAINTED CROSSWALK LINE

120.0000 S.F. -12.50 % 1.0000 -50.00 % 2.0000 0.00 %

210.00 -30.00 120.00 -120.00 240.00 0.00
2.0000
240.00

8 DISPOSAL OF CREOSOTED MATERIAL
L.S. 175.00 % 400.00 % 150.00 %

5,500.00 3,500.00 10,000.00 8,000.00 5,000.00 3,000.002,000.00
9  REMOVING VALVE VAULT

L.S. -28.57 % 42.86 % -35.71 %

5,000.00 -2,000.00 10,000.00 3,000.00 4,500.00 -2,500.007,000.00
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STORM SEWER

3,500.0000
10  INSTALL DECK DRAIN

1.0000 EACH 16.67 % 3,000.0000 0.00 % 5,000.0000 66.67 %

3,500.00 500.00 3,000.00 0.00 5,000.00 2,000.00
3,000.0000
3,000.00

WATER LINES
11  NEW VAULT AND VALVE INSTALLATION

L.S. -15.52 % -51.73 % -24.69 %

35,000.00 -6,430.00 20,000.00 -21,430.00 31,200.00 -10,230.0041,430.00

STRUCTURE
12  EXTERIOR TIMBER STRINGER REPLACEMENT

L.S. 442.86 % 328.57 % 185.71 %

38,000.00 31,000.00 30,000.00 23,000.00 20,000.00 13,000.007,000.00

180.0000
13  TIMBER TRAFFIC CURB REPLACEMENT

116.0000 L.F. 100.00 % 150.0000 66.67 % 75.0000 -16.67 %

20,880.00 10,440.00 17,400.00 6,960.00 8,700.00 -1,740.00
90.0000

10,440.00

13,000.0000
14  TIMBER PILE REPLACEMENT (GROUND ELEV. -25.0 TO -40.0)

2.0000 EACH -23.98 % 10,000.0000 -41.52 % 19,400.0000 13.45 %

26,000.00 -8,200.00 20,000.00 -14,200.00 38,800.00 4,600.00
17,100.0000
34,200.00

13,000.0000
15  TIMBER PILE REPLACEMENT (GROUND ELEV. -15.0 TO -24.9)

3.0000 EACH -19.75 % 10,000.0000 -38.27 % 19,200.0000 18.52 %

39,000.00 -9,600.00 30,000.00 -18,600.00 57,600.00 9,000.00
16,200.0000
48,600.00

13,000.0000
16  TIMBER PILE REPLACEMENT (GROUND ELEV. 0.0 TO -14.9)

6.0000 EACH -9.72 % 10,000.0000 -30.56 % 19,000.0000 31.94 %

78,000.00 -8,400.00 60,000.00 -26,400.00 114,000.00 27,600.00
14,400.0000
86,400.00

13,000.0000
17  TIMBER PILE REPLACEMENT (GROUND ELEV. > 0.0)

1.0000 EACH 3.17 % 10,000.0000 -20.63 % 18,800.0000 49.21 %

13,000.00 400.00 10,000.00 -2,600.00 18,800.00 6,200.00
12,600.0000
12,600.00

18  TIMBER TRESTLE REPAIR
L.S. 35.96 % -2.85 % 31.58 %

155,000.00 41,000.00 110,750.00 -3,250.00 150,000.00 36,000.00114,000.00
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STRUCTURE

1,550.0000
19  TIMBER BRACE REPLACEMENT

10.0000 EACH -65.56 % 5,000.0000 11.11 % 975.0000 -78.33 %

15,500.00 -29,500.00 50,000.00 5,000.00 9,750.00 -35,250.00
4,500.0000
45,000.00

20 FORCE ACCOUNT EXTRA PILE EXCAVATION
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
21 FORCE ACCOUNT TIMBER DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

LIQUID ASPHALT
22 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

435.00 435.00 435.00435.00

HOT MIX ASPHALT

117.5000
23 HMA CL. 1/2 IN. PG 64-22

430.0000 TON -46.59 % 122.0000 -44.55 % 135.0000 -38.64 %

50,525.00 -44,075.00 52,460.00 -42,140.00 58,050.00 -36,550.00
220.0000
94,600.00

24 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1,892.00 1,892.00 1,892.001,892.00
25 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

435.00 435.00 435.00435.00

117.5000
26 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

5.0000 TON -60.83 % 175.0000 -41.67 % 135.0000 -55.00 %

587.50 -912.50 875.00 -625.00 675.00 -825.00
300.0000
1,500.00

27 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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HOT MIX ASPHALT
28 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

39.5000
29  WATERPROOF STRESS MEMBRANE

68.0000 S.Y. 163.33 % 125.0000 733.33 % 100.0000 566.67 %

2,686.00 1,666.00 8,500.00 7,480.00 6,800.00 5,780.00
15.0000
1,020.00

EROSION CONTROL AND PLANTING

100.0000
30 ESC LEAD

20.0000 DAY -77.22 % 100.0000 -77.22 % 100.0000 -77.22 %

2,000.00 -6,780.00 2,000.00 -6,780.00 2,000.00 -6,780.00
439.0000
8,780.00

105.0000
31 INLET PROTECTION

17.0000 EACH 23.53 % 200.0000 135.29 % 100.0000 17.65 %

1,785.00 340.00 3,400.00 1,955.00 1,700.00 255.00
85.0000
1,445.00

32 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

TRAFFIC

6.0000
33 EXTRUDED CURB

690.0000 L.F. -25.00 % 10.0000 25.00 % 7.0000 -12.50 %

4,140.00 -1,380.00 6,900.00 1,380.00 4,830.00 -690.00
8.0000

5,520.00

0.3500
34 PAINT LINE

4390.0000 L.F. -46.15 % 0.3800 -41.54 % 0.5000 -23.08 %

1,536.50 -1,317.00 1,668.20 -1,185.30 2,195.00 -658.50
0.6500

2,853.50

1.2500
35 PAINTED STOP LINE

36.0000 L.F. -75.00 % 2.0000 -60.00 % 1.5000 -70.00 %

45.00 -135.00 72.00 -108.00 54.00 -126.00
5.0000
180.00

22.5000
36 PAINTED TRAFFIC ARROW

9.0000 EACH -65.38 % 50.0000 -23.08 % 25.0000 -61.54 %

202.50 -382.50 450.00 -135.00 225.00 -360.00
65.0000
585.00
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30.0000
37 PAINTED ACCESS PARKING SPACE SYMBOL

2.0000 EACH -70.00 % 89.0000 -11.00 % 35.0000 -65.00 %

60.00 -140.00 178.00 -22.00 70.00 -130.00
100.0000
200.00

30.0000
38 PAINTED HOV LANE SYMBOL

5.0000 EACH -50.00 % 89.0000 48.33 % 35.0000 -41.67 %

150.00 -150.00 445.00 145.00 175.00 -125.00
60.0000
300.00

10.0000
39 PAINTED TRAFFIC LETTER

39.0000 EACH -84.62 % 25.0000 -61.54 % 12.0000 -81.54 %

390.00 -2,145.00 975.00 -1,560.00 468.00 -2,067.00
65.0000
2,535.00

40 PEDESTRIAN CONTROL AND PROTECTION
L.S. -11.43 % 42.86 % 114.29 %

6,200.00 -800.00 10,000.00 3,000.00 15,000.00 8,000.007,000.00
41 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 6.12 % -38.78 % -34.69 %

26,000.00 1,500.00 15,000.00 -9,500.00 16,000.00 -8,500.0024,500.00

OTHER ITEMS

16.0000
42  RE-SPIKING DECKING PANELS

234.0000 EACH -88.57 % 700.0000 400.00 % 287.0000 105.00 %

3,744.00 -29,016.00 163,800.00 131,040.00 67,158.00 34,398.00
140.0000
32,760.00

43 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
44 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
45 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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OTHER ITEMS
46 SPCC PLAN

L.S. -50.00 % -50.00 % 20.00 %

500.00 -500.00 500.00 -500.00 1,200.00 200.001,000.00

$672,944.00 -13.78% $781,792.20 0.17% $826,804.00 5.93%$780,485.40CONTRACT TOTAL

$826,804.00$672,944.00 $781,792.20BASE TOTAL -13.78% 0.17% 5.93%$780,485.40


