
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A034 REVISION NO : BIDS OPENED ON : Feb 21 2019 
CONTRACT NO :009378 REGION NO : 1 AWARDED ON : Mar  1 2019 
VERSION NO :4 WORK ORDER# : XL5771
HWY :SR 522
TITLE :SR 522

NORTH CREEK BRIDGE TO SR 9 VIC
PAVING

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/10/2019
12:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MONROE   WA  982720247
MONROE WA 98272
14282 GALAXY WAY
LAKESIDE INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CADMAN MATERIALS, INC. GRANITE CONSTRUCTION COMPANY
ATTN: ASPHALT PAVING - LYNNWOO 1525 E. MARINE VIEW DRIVE

REDMOND   WA  980528566 EVERETT   WA  982011927
CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -37.89 % 21.08 % 40.46 %

218,000.00 -133,000.00 425,000.00 74,000.00 493,000.00 142,000.00351,000.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -30.60 % -59.85 % -0.86 %

21,000.00 -9,260.00 12,150.00 -18,110.00 30,000.00 -260.0030,260.00

GRADING

125.0000
3 ROADWAY EXCAVATION INCL. HAUL 

110.0000 C.Y. 150.00 % 108.0000 116.00 % 135.0000 170.00 %

13,750.00 8,250.00 11,880.00 6,380.00 14,850.00 9,350.00
50.0000
5,500.00

50.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

1060.0000 S.Y. 0.00 % 78.5000 57.00 % 100.0000 100.00 %

53,000.00 0.00 83,210.00 30,210.00 106,000.00 53,000.00
50.0000

53,000.00

SURFACING

38.0000
5 CRUSHED SURFACING BASE COURSE 

290.0000 TON -15.56 % 62.0000 37.78 % 100.0000 122.22 %

11,020.00 -2,030.00 17,980.00 4,930.00 29,000.00 15,950.00
45.0000

13,050.00

HOT MIX ASPHALT
6 CRACK SEALING - FA 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

3.1500
7 PLANING BITUMINOUS PAVEMENT 

156270.0000 S.Y. -30.00 % 3.0500 -32.22 % 5.2500 16.67 %

492,250.50 -210,964.50 476,623.50 -226,591.50 820,417.50 117,202.50
4.5000

703,215.00

200.0000
8 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58V-22

440.0000 TON 11.11 % 205.0000 13.89 % 350.0000 94.44 %

88,000.00 8,800.00 90,200.00 11,000.00 154,000.00 74,800.00
180.0000
79,200.00
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HOT MIX ASPHALT

100.0000
9 HMA CL. 3/8 IN. PG 58V-22

16120.0000 TON -23.08 % 97.2500 -25.19 % 132.0000 1.54 %

1,612,000.00 -483,600.00 1,567,670.00 -527,930.00 2,127,840.00 32,240.00
130.0000

2,095,600.00
10 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

51,300.00 51,300.00 51,300.0051,300.00
11 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

34,200.00 34,200.00 34,200.0034,200.00
12 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,040.00 21,040.00 21,040.0021,040.00

30.5000
13 HMA SAWCUT AND SEAL 

543.0000 L.F. 1.67 % 28.7500 -4.17 % 30.0000 0.00 %

16,561.50 271.50 15,611.25 -678.75 16,290.00 0.00
30.0000

16,290.00

55.0000
14 PAVED PANEL JOINT SEAL 

96.0000 L.F. 37.50 % 51.7500 29.38 % 60.0000 50.00 %

5,280.00 1,440.00 4,968.00 1,128.00 5,760.00 1,920.00
40.0000
3,840.00

15 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00
16 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00

EROSION CONTROL AND ROADSIDE PLANTING

45.0000
17 ESC LEAD 

22.0000 DAY -64.00 % 150.0000 20.00 % 20.0000 -84.00 %

990.00 -1,760.00 3,300.00 550.00 440.00 -2,310.00
125.0000
2,750.00

50.0000
18 INLET PROTECTION 

73.0000 EACH -47.37 % 92.2500 -2.89 % 100.0000 5.26 %

3,650.00 -3,285.00 6,734.25 -200.75 7,300.00 365.00
95.0000
6,935.00
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EROSION CONTROL AND ROADSIDE PLANTING
19 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

TRAFFIC

9,500.0000
20 TRANSPORTABLE ATTENUATOR 

3.0000 EACH -36.67 % 14,375.0000 -4.17 % 35,000.0000 133.33 %

28,500.00 -16,500.00 43,125.00 -1,875.00 105,000.00 60,000.00
15,000.0000
45,000.00

79.5000
21 OPERATION OF TRANSPORTABLE ATTENUATOR 

200.0000 HR  -20.50 % 91.0000 -9.00 % 98.0000 -2.00 %

15,900.00 -4,100.00 18,200.00 -1,800.00 19,600.00 -400.00
100.0000
20,000.00

22 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

53.5000
23 FLEXIBLE GUIDE POST 

370.0000 EACH -2.73 % 57.5000 4.55 % 40.0000 -27.27 %

19,795.00 -555.00 21,275.00 925.00 14,800.00 -5,550.00
55.0000

20,350.00

21.0000
24 BARRIER DELINEATOR 

99.0000 EACH 40.00 % 40.2500 168.33 % 13.0000 -13.33 %

2,079.00 594.00 3,984.75 2,499.75 1,287.00 -198.00
15.0000
1,485.00

1.6500
25 PLASTIC LINE 

23570.0000 L.F. 10.00 % 1.6100 7.33 % 1.5000 0.00 %

38,890.50 3,535.50 37,947.70 2,592.70 35,355.00 0.00
1.5000

35,355.00

1.7500
26 PROFILED PLASTIC LINE 

117790.0000 L.F. 16.67 % 1.8400 22.67 % 1.6000 6.67 %

206,132.50 29,447.50 216,733.60 40,048.60 188,464.00 11,779.00
1.5000

176,685.00

4.7000
27 PROFILED PLASTIC WIDE LANE LINE 

13540.0000 L.F. 17.50 % 5.1800 29.50 % 4.2500 6.25 %

63,638.00 9,478.00 70,137.20 15,977.20 57,545.00 3,385.00
4.0000

54,160.00

4.3000
28 PLASTIC WIDE LANE LINE 

2110.0000 L.F. 7.50 % 3.4500 -13.75 % 4.0000 0.00 %

9,073.00 633.00 7,279.50 -1,160.50 8,440.00 0.00
4.0000

8,440.00
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18.0000
29 PLASTIC STOP LINE 

217.0000 L.F. 5.88 % 16.1000 -5.29 % 16.0000 -5.88 %

3,906.00 217.00 3,493.70 -195.30 3,472.00 -217.00
17.0000
3,689.00

215.0000
30 PLASTIC TRAFFIC ARROW 

28.0000 EACH 10.26 % 230.0000 17.95 % 200.0000 2.56 %

6,020.00 560.00 6,440.00 980.00 5,600.00 140.00
195.0000
5,460.00

49.0000
31 PLASTIC DRAINAGE MARKING 

86.0000 EACH -10.91 % 57.5000 4.55 % 45.0000 -18.18 %

4,214.00 -516.00 4,945.00 215.00 3,870.00 -860.00
55.0000
4,730.00

670.0000
32 RAISED PAVEMENT MARKER TYPE 1 

3.8000 HUND 34.00 % 575.0000 15.00 % 600.0000 20.00 %

2,546.00 646.00 2,185.00 285.00 2,280.00 380.00
500.0000
1,900.00

800.0000
33 RAISED PAVEMENT MARKER TYPE 2 

16.6000 HUND 60.00 % 690.0000 38.00 % 700.0000 40.00 %

13,280.00 4,980.00 11,454.00 3,154.00 11,620.00 3,320.00
500.0000
8,300.00

0.4000
34 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

318640.0000 L.F. 14.29 % 0.4500 28.57 % 0.3000 -14.29 %

127,456.00 15,932.00 143,388.00 31,864.00 95,592.00 -15,932.00
0.3500

111,524.00
35 CONTRACTOR PROVIDED UNIFORM POLICE OFFICER

L.S. 243.75 % 173.44 % 150.00 %

55,000.00 39,000.00 43,750.00 27,750.00 40,000.00 24,000.0016,000.00
36 TEMPORARY VIDEO DETECTION SYSTEM SUA 1074

L.S. 16.67 % 8.61 % 0.00 %

10,500.00 1,500.00 9,775.00 775.00 9,000.00 0.009,000.00
37 TEMPORARY VIDEO DETECTION SYSTEM SUA 1075

L.S. 50.00 % 43.75 % 25.00 %

6,000.00 2,000.00 5,750.00 1,750.00 5,000.00 1,000.004,000.00

15.0000
38 SIGN COVERING 

55.0000 S.F. -50.00 % 11.5000 -61.67 % 30.0000 0.00 %

825.00 -825.00 632.50 -1,017.50 1,650.00 0.00
30.0000
1,650.00

39 TRAFFIC SIGNAL SYSTEM SUA 1074
L.S. -1.35 % -6.76 % -18.92 %

36,500.00 -500.00 34,500.00 -2,500.00 30,000.00 -7,000.0037,000.00
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TRAFFIC
40 TRAFFIC SIGNAL SYSTEM SUA 1075

L.S. 28.57 % 23.21 % 14.29 %

18,000.00 4,000.00 17,250.00 3,250.00 16,000.00 2,000.0014,000.00
41 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -26.26 % -30.49 % -39.56 %

61,000.00 -21,720.00 57,500.00 -25,220.00 50,000.00 -32,720.0082,720.00

90.0000
42 DIRECTIONAL BORING 

300.0000 L.F. 0.00 % 92.0000 2.22 % 85.0000 -5.56 %

27,000.00 0.00 27,600.00 600.00 25,500.00 -1,500.00
90.0000

27,000.00

2.2500
43 SEQUENTIAL ARROW SIGN 

1200.0000 HR  -55.00 % 7.0000 40.00 % 4.0000 -20.00 %

2,700.00 -3,300.00 8,400.00 2,400.00 4,800.00 -1,200.00
5.0000

6,000.00

19.0000
44 PORTABLE CHANGEABLE MESSAGE SIGN 

900.0000 HR  90.00 % 26.5000 165.00 % 6.0000 -40.00 %

17,100.00 8,100.00 23,850.00 14,850.00 5,400.00 -3,600.00
10.0000
9,000.00

28.0000
45 RADAR SPEED DISPLAY SIGN

500.0000 HR  -37.78 % 16.1000 -64.22 % 6.0000 -86.67 %

14,000.00 -8,500.00 8,050.00 -14,450.00 3,000.00 -19,500.00
45.0000

22,500.00
46 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 11.76 % 124.71 % -29.41 %

95,000.00 10,000.00 191,000.00 106,000.00 60,000.00 -25,000.0085,000.00

73.5000
47 OTHER TRAFFIC CONTROL LABOR 

4800.0000 HR  22.50 % 91.0000 51.67 % 98.0000 63.33 %

352,800.00 64,800.00 436,800.00 148,800.00 470,400.00 182,400.00
60.0000

288,000.00
48 TRAFFIC CONTROL SUPERVISOR 

L.S. 42.59 % 85.19 % -44.44 %

77,000.00 23,000.00 100,000.00 46,000.00 30,000.00 -24,000.0054,000.00

25.0000
49 CONSTRUCTION SIGNS CLASS A 

288.0000 S.F. 0.00 % 28.7500 15.00 % 40.0000 60.00 %

7,200.00 0.00 8,280.00 1,080.00 11,520.00 4,320.00
25.0000
7,200.00

425.0000
50 PLASTIC HOV LANE SYMBOL 

3.0000 EACH 70.00 % 402.5000 61.00 % 400.0000 60.00 %

1,275.00 525.00 1,207.50 457.50 1,200.00 450.00
250.0000
750.00
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TRAFFIC

8.2500
51 PLASTIC CROSSHATCH MARKING 

1670.0000 L.F. 3.13 % 4.6000 -42.50 % 7.0000 -12.50 %

13,777.50 417.50 7,682.00 -5,678.00 11,690.00 -1,670.00
8.0000

13,360.00

OTHER ITEMS
52 MIN BID REQ - TYPE B PROGRESS SCHEDULE $5,000

L.S. 0.00 % 0.00 % 10.00 %

5,000.00 0.00 5,000.00 0.00 5,500.00 500.005,000.00
53 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 19.44 % 13.89 % 122.22 %

21,500.00 3,500.00 20,500.00 2,500.00 40,000.00 22,000.0018,000.00
54 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
55 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
56 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
57 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00
58 SPCC PLAN 

L.S. -33.33 % -33.33 % -33.33 %

1,000.00 -500.00 1,000.00 -500.00 1,000.00 -500.001,500.00

$4,081,626.50 -13.91% $4,495,959.45 -5.17% $5,360,999.50 13.08%$4,740,915.00CONTRACT TOTAL
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