
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B006 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009246 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :1 WORK ORDER# : XL5493
HWY :SR 097
TITLE :NCR 17-19 

WEATHERING STEEL GUARDRAIL
REHABILITATION
18B006

PROJECT :
COUNTY(S) :CHELAN,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/25/2018
14:01

DOT_RGGB01

HSIP-0097(179)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

DIRT AND AGGREGATE INTERCHANGE FRANK GURNEY, INC.
20905 NE SANDY BLVD 5521 E RAILROAD AVE

99212-0932
FAIRVIEW   OR  970247785 SPOKANE VALLEY   WA  992111557
CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 328300

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 12.32 % 1.59 % -79.67 %

82,886.00 9,090.00 74,967.00 1,171.00 15,000.00 -58,796.0073,796.00

15.0000
2 REMOVING CEMENT CONC. CURB 

42.0000 L.F. 7.14 % 20.0000 42.86 % 10.0000 -28.57 %

630.00 42.00 840.00 252.00 420.00 -168.00
14.0000
588.00

50.0000
3 REMOVING ASPHALT CONC. PAVEMENT 

551.0000 S.Y. 426.32 % 30.0000 215.79 % 115.0000 1,110.53 %

27,550.00 22,315.50 16,530.00 11,295.50 63,365.00 58,130.50
9.5000

5,234.50

3.7500
4 REMOVING GUARDRAIL 

20484.0000 L.F. 25.00 % 5.0000 66.67 % 3.5000 16.67 %

76,815.00 15,363.00 102,420.00 40,968.00 71,694.00 10,242.00
3.0000

61,452.00

50.0000
5 REMOVING GUARDRAIL ANCHOR 

39.0000 EACH -80.00 % 300.0000 20.00 % 175.0000 -30.00 %

1,950.00 -7,800.00 11,700.00 1,950.00 6,825.00 -2,925.00
250.0000
9,750.00

SURFACING

45.0000
6 CRUSHED SURFACING BASE COURSE 

510.0000 TON 12.50 % 65.0000 62.50 % 100.0000 150.00 %

22,950.00 2,550.00 33,150.00 12,750.00 51,000.00 30,600.00
40.0000

20,400.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
7 ESC LEAD 

15.0000 DAY 0.00 % 200.0000 100.00 % 100.0000 0.00 %

1,500.00 0.00 3,000.00 1,500.00 1,500.00 0.00
100.0000
1,500.00

8 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B006 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009246 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :1 WORK ORDER# : XL5493
HWY :SR 097
TITLE :NCR 17-19 

WEATHERING STEEL GUARDRAIL
REHABILITATION
18B006

PROJECT :
COUNTY(S) :CHELAN,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/25/2018
14:01

DOT_RGGB01

HSIP-0097(179)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

DIRT AND AGGREGATE INTERCHANGE FRANK GURNEY, INC.
20905 NE SANDY BLVD 5521 E RAILROAD AVE

99212-0932
FAIRVIEW   OR  970247785 SPOKANE VALLEY   WA  992111557
CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 328300

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

28.0000
9 AES. TR. BEAM GUARDRAIL TYPE 31

14261.0000 L.F. 7.69 % 28.0000 7.69 % 32.5000 25.00 %

399,308.00 28,522.00 399,308.00 28,522.00 463,482.50 92,696.50
26.0000

370,786.00

33.0000
10 AES. TR. BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

4948.0000 L.F. 13.79 % 30.0000 3.45 % 36.7500 26.72 %

163,284.00 19,792.00 148,440.00 4,948.00 181,839.00 38,347.00
29.0000

143,492.00

36.0000
11 AES. TR. BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

798.0000 L.F. -2.70 % 40.0000 8.11 % 38.7500 4.73 %

28,728.00 -798.00 31,920.00 2,394.00 30,922.50 1,396.50
37.0000

29,526.00

40.0000
12 AES. TR. BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

305.0000 L.F. -13.04 % 50.0000 8.70 % 45.0000 -2.17 %

12,200.00 -1,830.00 15,250.00 1,220.00 13,725.00 -305.00
46.0000

14,030.00

1,125.0000
13 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10

14.0000 EACH -34.86 % 1,000.0000 -42.10 % 1,500.0000 -13.14 %

15,750.00 -8,428.00 14,000.00 -10,178.00 21,000.00 -3,178.00
1,727.0000
24,178.00

50.0000
14 AES. TR. BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

506.0000 L.F. 31.58 % 50.0000 31.58 % 65.2500 71.71 %

25,300.00 6,072.00 25,300.00 6,072.00 33,016.50 13,788.50
38.0000

19,228.00

2,850.0000
15 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

20.0000 EACH 23.91 % 5,000.0000 117.39 % 2,900.0000 26.09 %

57,000.00 11,000.00 100,000.00 54,000.00 58,000.00 12,000.00
2,300.0000
46,000.00

16 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

1,100.00 1,100.00 1,100.001,100.00

35.0000
17 FLEXIBLE GUIDE POST 

227.0000 EACH -12.50 % 22.0000 -45.00 % 32.0000 -20.00 %

7,945.00 -1,135.00 4,994.00 -4,086.00 7,264.00 -1,816.00
40.0000
9,080.00

5.0000
18 PORTABLE CHANGEABLE MESSAGE SIGN 

1151.0000 HR  -28.57 % 10.0000 42.86 % 8.7000 24.29 %

5,755.00 -2,302.00 11,510.00 3,453.00 10,013.70 1,956.70
7.0000

8,057.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B006 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009246 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :1 WORK ORDER# : XL5493
HWY :SR 097
TITLE :NCR 17-19 

WEATHERING STEEL GUARDRAIL
REHABILITATION
18B006

PROJECT :
COUNTY(S) :CHELAN,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/25/2018
14:01

DOT_RGGB01

HSIP-0097(179)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WILSONVILLE   OR  970700347
SHERWOOD OR 97140-9563
10780 SW CLUTTER RD
CORAL CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

188245CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

DIRT AND AGGREGATE INTERCHANGE FRANK GURNEY, INC.
20905 NE SANDY BLVD 5521 E RAILROAD AVE

99212-0932
FAIRVIEW   OR  970247785 SPOKANE VALLEY   WA  992111557
CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 328300

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
19 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -70.98 % -56.46 % -38.08 %

45,000.00 -110,040.00 67,500.00 -87,540.00 96,000.00 -59,040.00155,040.00

OTHER ITEMS
20 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
21 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
22 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
23 SPCC PLAN 

L.S. -66.67 % 33.33 % -66.67 %

500.00 -1,000.00 2,000.00 500.00 500.00 -1,000.001,500.00

$977,654.00 -1.87% $1,065,432.00 6.95% $1,128,170.20 13.24%$996,240.50CONTRACT TOTAL

$1,128,170.20$977,654.00 $1,065,432.00BASE TOTAL -1.87% 6.95% 13.24%$996,240.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B006 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009246 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :1 WORK ORDER# : XL5493
HWY :SR 097
TITLE :NCR 17-19 

WEATHERING STEEL GUARDRAIL
REHABILITATION
18B006

PROJECT :
COUNTY(S) :CHELAN,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/25/2018
14:01

DOT_RGGB01

HSIP-0097(179)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -64.53 % -100.00 %

26,171.79 -47,624.21 0.0073,796.00

21.7400
2 REMOVING CEMENT CONC. CURB 

42.0000 L.F. 55.29 % -100.00 %

913.08 325.08 0.00
14.0000
588.00

34.9500
3 REMOVING ASPHALT CONC. PAVEMENT 

551.0000 S.Y. 267.89 % -100.00 %

19,257.45 14,022.95 0.00
9.5000

5,234.50

3.8800
4 REMOVING GUARDRAIL 

20484.0000 L.F. 29.33 % -100.00 %

79,477.92 18,025.92 0.00
3.0000

61,452.00

185.6600
5 REMOVING GUARDRAIL ANCHOR 

39.0000 EACH -25.74 % -100.00 %

7,240.74 -2,509.26 0.00
250.0000
9,750.00

SURFACING

76.6400
6 CRUSHED SURFACING BASE COURSE 

510.0000 TON 91.60 % -100.00 %

39,086.40 18,686.40 0.00
40.0000

20,400.00

EROSION CONTROL AND ROADSIDE PLANTING

177.8100
7 ESC LEAD 

15.0000 DAY 77.81 % -100.00 %

2,667.15 1,167.15 0.00
100.0000
1,500.00

8 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

1,500.00 0.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B006 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009246 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :1 WORK ORDER# : XL5493
HWY :SR 097
TITLE :NCR 17-19 

WEATHERING STEEL GUARDRAIL
REHABILITATION
18B006

PROJECT :
COUNTY(S) :CHELAN,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/25/2018
14:01

DOT_RGGB01

HSIP-0097(179)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

35.1700
9 AES. TR. BEAM GUARDRAIL TYPE 31

14261.0000 L.F. 35.27 % -100.00 %

501,559.37 130,773.37 0.00
26.0000

370,786.00

37.5100
10 AES. TR. BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

4948.0000 L.F. 29.34 % -100.00 %

185,599.48 42,107.48 0.00
29.0000

143,492.00

39.8900
11 AES. TR. BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST

798.0000 L.F. 7.81 % -100.00 %

31,832.22 2,306.22 0.00
37.0000

29,526.00

43.8000
12 AES. TR. BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST

305.0000 L.F. -4.78 % -100.00 %

13,359.00 -671.00 0.00
46.0000

14,030.00

1,120.1200
13 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10

14.0000 EACH -35.14 % -100.00 %

15,681.68 -8,496.32 0.00
1,727.0000
24,178.00

73.0800
14 AES. TR. BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

506.0000 L.F. 92.32 % -100.00 %

36,978.48 17,750.48 0.00
38.0000

19,228.00

4,758.2900
15 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

20.0000 EACH 106.88 % -100.00 %

95,165.80 49,165.80 0.00
2,300.0000
46,000.00

16 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 %

1,100.00 0.001,100.00

50.4500
17 FLEXIBLE GUIDE POST 

227.0000 EACH 26.13 % -100.00 %

11,452.15 2,372.15 0.00
40.0000
9,080.00

4.4200
18 PORTABLE CHANGEABLE MESSAGE SIGN 

1151.0000 HR  -36.86 % -100.00 %

5,087.42 -2,969.58 0.00
7.0000

8,057.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B006 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009246 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :1 WORK ORDER# : XL5493
HWY :SR 097
TITLE :NCR 17-19 

WEATHERING STEEL GUARDRAIL
REHABILITATION
18B006

PROJECT :
COUNTY(S) :CHELAN,KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/25/2018
14:01

DOT_RGGB01

HSIP-0097(179)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SUMNER   WA  983909579

2008 EAST VALLEY HIGHWAY
PETERSEN BROTHERS, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

651100CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
19 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -38.49 % -100.00 %

95,364.33 -59,675.67 0.00155,040.00

OTHER ITEMS
20 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
21 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
22 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
23 SPCC PLAN 

L.S. -23.92 % -100.00 %

1,141.13 -358.87 0.001,500.00

$1,170,638.59 17.51% $0.00$996,240.50CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$1,170,638.59BASE TOTAL 17.51%$996,240.50


