
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18X304 REVISION NO : BIDS OPENED ON : Mar 21 2018 
CONTRACT NO :009222 REGION NO : 4 AWARDED ON : Mar 28 2018 
VERSION NO :4 WORK ORDER# : XL5455
HWY :SR 005
TITLE :I-5 

E FORK LEWIS RIVER BR TO WEIGH
STATION VIC - PAVING/BR DECK REPAIR
18X304

PROJECT :
COUNTY(S) :CLARK,COWLITZ

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/07/2018
09:49

DOT_RGGB01

IM-0051(302), NHPP-0051(302)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LONGVIEW   WA  986327372
98632-2449
500 TENNANT WAY
LAKESIDE INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

KERR CONTRACTORS OREGON, INC. GRANITE CONSTRUCTION COMPANY
395 SHENANDOAH LANE NE 16821 SE MCGILLVRAY BOULEVARD
97071-9771 BUILDING B SUITE 210
WOODBURN   OR  970711060 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -43.93 % 2.80 % -13.30 %

600,000.00 -470,000.00 1,100,000.00 30,000.00 927,741.48 -142,258.521,070,000.00

0.7000
2 REMOVING PLASTIC LINE 

1690.0000 L.F. -86.00 % 0.6500 -87.00 % 1.0000 -80.00 %

1,183.00 -7,267.00 1,098.50 -7,351.50 1,690.00 -6,760.00
5.0000

8,450.00
3 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 0.00 % 266.35 % -41.18 %

8,500.00 0.00 31,140.00 22,640.00 5,000.00 -3,500.008,500.00

GRADING

55.0000
4 ROADWAY EXCAVATION INCL. HAUL 

630.0000 C.Y. 0.00 % 33.0000 -40.00 % 45.0000 -18.18 %

34,650.00 0.00 20,790.00 -13,860.00 28,350.00 -6,300.00
55.0000

34,650.00

18.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

1412.0000 S.Y. -67.27 % 19.0000 -65.45 % 20.0000 -63.64 %

25,416.00 -52,244.00 26,828.00 -50,832.00 28,240.00 -49,420.00
55.0000

77,660.00

STRUCTURE

750.0000
6 EXPANSION JOINT MODIFICATION BRIDGE 5/36E

48.0000 L.F. 0.00 % 725.0000 -3.33 % 725.0000 -3.33 %

36,000.00 0.00 34,800.00 -1,200.00 34,800.00 -1,200.00
750.0000
36,000.00

120.0000
7 BRIDGE DECK REPAIR BR. NO. 5/107E

22.0000 S.F. -50.00 % 115.0000 -52.08 % 130.0000 -45.83 %

2,640.00 -2,640.00 2,530.00 -2,750.00 2,860.00 -2,420.00
240.0000
5,280.00

120.0000
8 BRIDGE DECK REPAIR BR. NO. 5/107W

21.0000 S.F. -50.00 % 115.0000 -52.08 % 130.0000 -45.83 %

2,520.00 -2,520.00 2,415.00 -2,625.00 2,730.00 -2,310.00
240.0000
5,040.00

120.0000
9 BRIDGE DECK REPAIR BR. NO. 5/112E

62.0000 S.F. -14.29 % 115.0000 -17.86 % 130.0000 -7.14 %

7,440.00 -1,240.00 7,130.00 -1,550.00 8,060.00 -620.00
140.0000
8,680.00
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STRUCTURE

120.0000
10 BRIDGE DECK REPAIR BR. NO. 5/112W

62.0000 S.F. -14.29 % 115.0000 -17.86 % 130.0000 -7.14 %

7,440.00 -1,240.00 7,130.00 -1,550.00 8,060.00 -620.00
140.0000
8,680.00

15.5000
11 WATERPROOF MEMBRANE BR. NO. 5/107E

971.0000 S.Y. -13.89 % 15.1100 -16.06 % 16.0000 -11.11 %

15,050.50 -2,427.50 14,671.81 -2,806.19 15,536.00 -1,942.00
18.0000

17,478.00

15.5000
12 WATERPROOF MEMBRANE BR. NO. 5/107W

953.0000 S.Y. -13.89 % 15.1100 -16.06 % 16.0000 -11.11 %

14,771.50 -2,382.50 14,399.83 -2,754.17 15,248.00 -1,906.00
18.0000

17,154.00

15.5000
13 WATERPROOF MEMBRANE BR. NO. 5/112E

2780.0000 S.Y. 3.33 % 15.1100 0.73 % 16.0000 6.67 %

43,090.00 1,390.00 42,005.80 305.80 44,480.00 2,780.00
15.0000

41,700.00

15.5000
14 WATERPROOF MEMBRANE BR. NO. 5/112W

2970.0000 S.Y. 3.33 % 15.1100 0.73 % 16.0000 6.67 %

46,035.00 1,485.00 44,876.70 326.70 47,520.00 2,970.00
15.0000

44,550.00

SURFACING

75.0000
15 CRUSHED SURFACING BASE COURSE 

340.0000 C.Y. -6.25 % 120.0000 50.00 % 75.0000 -6.25 %

25,500.00 -1,700.00 40,800.00 13,600.00 25,500.00 -1,700.00
80.0000

27,200.00

CEMENT CONCRETE PAVEMENT

14.0000
16 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

528.0000 L.F. 55.56 % 13.5000 50.00 % 15.0000 66.67 %

7,392.00 2,640.00 7,128.00 2,376.00 7,920.00 3,168.00
9.0000

4,752.00

HOT MIX ASPHALT

31.0000
17 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 5/107E

971.0000 S.Y. 24.00 % 8.0000 -68.00 % 25.0000 0.00 %

30,101.00 5,826.00 7,768.00 -16,507.00 24,275.00 0.00
25.0000

24,275.00
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HOT MIX ASPHALT

31.0000
18 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 5/107W

953.0000 S.Y. 24.00 % 8.0000 -68.00 % 25.0000 0.00 %

29,543.00 5,718.00 7,624.00 -16,201.00 23,825.00 0.00
25.0000

23,825.00

31.0000
19 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 5/112E

2780.0000 S.Y. 40.91 % 17.0000 -22.73 % 25.0000 13.64 %

86,180.00 25,020.00 47,260.00 -13,900.00 69,500.00 8,340.00
22.0000

61,160.00

31.0000
20 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 5/112W

2970.0000 S.Y. 40.91 % 16.0000 -27.27 % 25.0000 13.64 %

92,070.00 26,730.00 47,520.00 -17,820.00 74,250.00 8,910.00
22.0000

65,340.00

1.9500
21 PLANING BITUMINOUS PAVEMENT 

608165.0000 S.Y. -2.50 % 1.2000 -40.00 % 2.1300 6.50 %

1,185,921.75 -30,408.25 729,798.00 -486,532.00 1,295,391.45 79,061.45
2.0000

1,216,330.00

130.0000
22 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58V-22

682.0000 TON -52.73 % 119.0000 -56.73 % 150.0000 -45.45 %

88,660.00 -98,890.00 81,158.00 -106,392.00 102,300.00 -85,250.00
275.0000

187,550.00

79.2500
23 HMA CL. 3/8 IN. PG 58V-22

65636.0000 TON 5.67 % 84.0000 12.00 % 95.0000 26.67 %

5,201,653.00 278,953.00 5,513,424.00 590,724.00 6,235,420.00 1,312,720.00
75.0000

4,922,700.00

100.0000
24 HMA CL. 3/8 IN. PG 58V-22 (BRIDGES)

1226.0000 TON -60.00 % 118.0000 -52.80 % 110.0000 -56.00 %

122,600.00 -183,900.00 144,668.00 -161,832.00 134,860.00 -171,640.00
250.0000

306,500.00
25 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

154,299.00 154,299.00 154,299.00154,299.00
26 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

102,860.00 102,860.00 102,860.00102,860.00
27 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

67,382.00 67,382.00 67,382.0067,382.00

14.0000
28 HMA SAWCUT AND SEAL 

2609.0000 L.F. -30.00 % 13.5000 -32.50 % 15.0000 -25.00 %

36,526.00 -15,654.00 35,221.50 -16,958.50 39,135.00 -13,045.00
20.0000

52,180.00
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HOT MIX ASPHALT
29 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-11.00 -11.00 -11.00-11.00
30 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

429,600.00 429,600.00 429,600.00429,600.00

EROSION CONTROL AND ROADSIDE PLANTING

80.0000
31 ESC LEAD 

22.0000 DAY -52.94 % 13.0000 -92.35 % 100.0000 -41.18 %

1,760.00 -1,980.00 286.00 -3,454.00 2,200.00 -1,540.00
170.0000
3,740.00

110.0000
32 INLET PROTECTION 

122.0000 EACH 10.00 % 79.0000 -21.00 % 125.0000 25.00 %

13,420.00 1,220.00 9,638.00 -2,562.00 15,250.00 3,050.00
100.0000
12,200.00

33 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

4.1000
34 HIGH VISIBILITY FENCE 

1100.0000 L.F. -8.89 % 2.2000 -51.11 % 5.0000 11.11 %

4,510.00 -440.00 2,420.00 -2,530.00 5,500.00 550.00
4.5000

4,950.00

TRAFFIC

37.0000
35 FLEXIBLE GUIDE POST 

845.0000 EACH -7.50 % 40.0000 0.00 % 29.5000 -26.25 %

31,265.00 -2,535.00 33,800.00 0.00 24,927.50 -8,872.50
40.0000

33,800.00

0.1300
36 PAINT LINE 

301330.0000 L.F. -48.00 % 0.1200 -52.00 % 0.1200 -52.00 %

39,172.90 -36,159.60 36,159.60 -39,172.90 36,159.60 -39,172.90
0.2500

75,332.50

0.5800
37 PROFILED PLASTIC LINE 

283853.0000 L.F. -42.00 % 0.5500 -45.00 % 0.5600 -44.00 %

164,634.74 -119,218.26 156,119.15 -127,733.85 158,957.68 -124,895.32
1.0000

283,853.00
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1.3500
38 PLASTIC WIDE LANE LINE 

25397.0000 L.F. -32.50 % 1.3000 -35.00 % 1.3200 -34.00 %

34,285.95 -16,508.05 33,016.10 -17,777.90 33,524.04 -17,269.96
2.0000

50,794.00

15.5000
39 PLASTIC STOP LINE 

393.0000 L.F. 55.00 % 14.4500 44.50 % 15.7500 57.50 %

6,091.50 2,161.50 5,678.85 1,748.85 6,189.75 2,259.75
10.0000
3,930.00

390.0000
40 PLASTIC TRAFFIC ARROW 

7.0000 EACH 44.44 % 385.0000 42.59 % 400.0000 48.15 %

2,730.00 840.00 2,695.00 805.00 2,800.00 910.00
270.0000
1,890.00

30.0000
41 PLASTIC DRAINAGE MARKING 

236.0000 EACH -25.00 % 29.0000 -27.50 % 35.0000 -12.50 %

7,080.00 -2,360.00 6,844.00 -2,596.00 8,260.00 -1,180.00
40.0000
9,440.00

830.0000
42 SHOULDER RUMBLE STRIP TYPE 1

53.3000 MI. -40.71 % 825.0000 -41.07 % 850.0000 -39.29 %

44,239.00 -30,381.00 43,972.50 -30,647.50 45,305.00 -29,315.00
1,400.0000
74,620.00

380.0000
43 RAISED PAVEMENT MARKER TYPE 2 

61.9600 HUND -5.00 % 375.0000 -6.25 % 300.0000 -25.00 %

23,544.80 -1,239.20 23,235.00 -1,549.00 18,588.00 -6,196.00
400.0000
24,784.00

44 TRAFFIC SIGNAL SYSTEM MODIFICATION
L.S. 39.13 % 36.52 % 73.91 %

16,000.00 4,500.00 15,700.00 4,200.00 20,000.00 8,500.0011,500.00

0.0300
45 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

1103170.0000 L.F. -85.00 % 0.0300 -85.00 % 0.0500 -75.00 %

33,095.10 -187,538.90 33,095.10 -187,538.90 55,158.50 -165,475.50
0.2000

220,634.00

14,400.0000
46 TRANSPORTABLE ATTENUATOR 

3.0000 EACH 44.00 % 10,500.0000 5.00 % 15,000.0000 50.00 %

43,200.00 13,200.00 31,500.00 1,500.00 45,000.00 15,000.00
10,000.0000
30,000.00

77.0000
47 OPERATION OF TRANSPORTABLE ATTENUATOR 

2640.0000 HR  92.50 % 72.0000 80.00 % 55.0000 37.50 %

203,280.00 97,680.00 190,080.00 84,480.00 145,200.00 39,600.00
40.0000

105,600.00
48 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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3.0500
49 SEQUENTIAL ARROW SIGN 

3479.0000 HR  -12.86 % 1.5000 -57.14 % 3.0000 -14.29 %

10,610.95 -1,565.55 5,218.50 -6,958.00 10,437.00 -1,739.50
3.5000

12,176.50

6.1500
50 PORTABLE CHANGEABLE MESSAGE SIGN 

4489.0000 HR  2.50 % 3.5000 -41.67 % 6.0000 0.00 %

27,607.35 673.35 15,711.50 -11,222.50 26,934.00 0.00
6.0000

26,934.00
51 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 42.86 % -22.62 % 37.04 %

120,000.00 36,000.00 65,000.00 -19,000.00 115,115.00 31,115.0084,000.00

67.0000
52 FLAGGERS 

224.0000 HR  3.08 % 57.0000 -12.31 % 55.0000 -15.38 %

15,008.00 448.00 12,768.00 -1,792.00 12,320.00 -2,240.00
65.0000

14,560.00

70.0000
53 OTHER TRAFFIC CONTROL LABOR 

6000.0000 HR  16.67 % 52.0000 -13.33 % 55.0000 -8.33 %

420,000.00 60,000.00 312,000.00 -48,000.00 330,000.00 -30,000.00
60.0000

360,000.00
54 TRAFFIC CONTROL SUPERVISOR 

L.S. -2.53 % -50.27 % 16.96 %

100,000.00 -2,600.00 51,025.00 -51,575.00 120,000.00 17,400.00102,600.00

19.0000
55 CONSTRUCTION SIGNS CLASS A 

3642.0000 S.F. -5.00 % 40.0000 100.00 % 28.0000 40.00 %

69,198.00 -3,642.00 145,680.00 72,840.00 101,976.00 29,136.00
20.0000

72,840.00

OTHER ITEMS
56 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 25.00 % 0.00 %

10,000.00 0.00 12,500.00 2,500.00 10,000.00 0.0010,000.00
57 STRUCTURE SURVEYING 

L.S. -6.25 % 56.25 % -6.25 %

15,000.00 -1,000.00 25,000.00 9,000.00 15,000.00 -1,000.0016,000.00

850.0000
58 MONUMENT CASE AND COVER 

2.0000 EACH -15.00 % 625.0000 -37.50 % 250.0000 -75.00 %

1,700.00 -300.00 1,250.00 -750.00 500.00 -1,500.00
1,000.0000
2,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

LONGVIEW   WA  986327372
98632-2449
500 TENNANT WAY
LAKESIDE INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

KERR CONTRACTORS OREGON, INC. GRANITE CONSTRUCTION COMPANY
395 SHENANDOAH LANE NE 16821 SE MCGILLVRAY BOULEVARD
97071-9771 BUILDING B SUITE 210
WOODBURN   OR  970711060 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

100.0000
59 ADJUST MONUMENT CASE AND COVER 

25.0000 EACH -80.00 % 1,000.0000 100.00 % 250.0000 -50.00 %

2,500.00 -10,000.00 25,000.00 12,500.00 6,250.00 -6,250.00
500.0000
12,500.00

60 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
61 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
62 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
63 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
64 SPCC PLAN 

L.S. -90.48 % 90.48 % -80.95 %

500.00 -4,750.00 10,000.00 4,750.00 1,000.00 -4,250.005,250.00

$10,015,451.04 -6.80% $10,121,712.44 -5.81% $11,379,379.00 5.90%$10,745,697.00CONTRACT TOTAL

$11,379,379.00$10,015,451.04 $10,121,712.44BASE TOTAL -6.80% -5.81% 5.90%$10,745,697.00


