
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18X308 REVISION NO : BIDS OPENED ON : May  9 2018 
CONTRACT NO :009268 REGION NO : 4 AWARDED ON : May 14 2018 
VERSION NO :4 WORK ORDER# : XL5553
HWY :SR 014
TITLE :SR 14 

CLIFFS RD. VIC. TO WOOD CR. BRIDGE
PAVEMENT REHABILITATION
18X308

PROJECT :
COUNTY(S) :KLICKITAT

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/26/2018
13:09

DOT_RGGB01

STPF-0014(078)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

YAKIMA   WA  989090337
WAPATO WA 98951-9014
READY-MIX  377 PARKER BRIDGE R
INTERSTATE CONCRETE & ASPHALT 

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100415CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY CENTRAL WASHINGTON ASPHALT, IN
80 POND ROAD 13184 E WHEELER RD

98837-9118
YAKIMA   WA  989019354 MOSES LAKE   WA  988370142
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 142600

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -26.65 % -9.23 % -4.76 %

231,065.00 -83,935.00 285,911.20 -29,088.80 300,000.00 -15,000.00315,000.00

2.2500
2 REMOVING PLASTIC LINE 

218.0000 L.F. -77.50 % 2.0000 -80.00 % 2.2500 -77.50 %

490.50 -1,689.50 436.00 -1,744.00 490.50 -1,689.50
10.0000
2,180.00

3 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 13.64 % -43.18 % 50.57 %

5,000.00 600.00 2,500.00 -1,900.00 6,625.00 2,225.004,400.00

GRADING

14.5000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

3200.0000 S.Y. -27.50 % 8.0000 -60.00 % 18.0000 -10.00 %

46,400.00 -17,600.00 25,600.00 -38,400.00 57,600.00 -6,400.00
20.0000

64,000.00

STRUCTURE

450.0000
5 BRIDGE DECK REPAIR BR. NO. 14/247

23.0000 S.F. 104.55 % 160.0000 -27.27 % 215.0000 -2.27 %

10,350.00 5,290.00 3,680.00 -1,380.00 4,945.00 -115.00
220.0000
5,060.00

36.0000
6 WATERPROOF MEMBRANE BR. NO. 14/247

518.0000 S.Y. 100.00 % 25.0000 38.89 % 21.2500 18.06 %

18,648.00 9,324.00 12,950.00 3,626.00 11,007.50 1,683.50
18.0000
9,324.00

LIQUID ASPHALT

475.0000
7 EMULSIFIED ASPHALT CRS-2P 

540.0000 TON -20.83 % 580.0000 -3.33 % 525.0000 -12.50 %

256,500.00 -67,500.00 313,200.00 -10,800.00 283,500.00 -40,500.00
600.0000

324,000.00
8 CRS-2P COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,509.00 9,509.00 9,509.009,509.00
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LIQUID ASPHALT

425.0000
9 ASPHALT FOR FOG SEAL 

223.0000 TON 6.25 % 380.0000 -5.00 % 715.0000 78.75 %

94,775.00 5,575.00 84,740.00 -4,460.00 159,445.00 70,245.00
400.0000
89,200.00

BITUMINOUS SURFACE TREATMENT

0.8500
10 FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 4

288000.0000 S.Y. 0.00 % 0.8000 -5.88 % 0.7500 -11.76 %

244,800.00 0.00 230,400.00 -14,400.00 216,000.00 -28,800.00
0.8500

244,800.00

0.2000
11 FURNISHING AND PLACING CRUSHED SCREENING NO. 4 TO 0

238430.0000 S.Y. -20.00 % 0.2000 -20.00 % 0.1700 -32.00 %

47,686.00 -11,921.50 47,686.00 -11,921.50 40,533.10 -19,074.40
0.2500

59,607.50

120.0000
12 ADDITIONAL BROOMING 

60.0000 HR  -52.00 % 100.0000 -60.00 % 175.0000 -30.00 %

7,200.00 -7,800.00 6,000.00 -9,000.00 10,500.00 -4,500.00
250.0000
15,000.00

HOT MIX ASPHALT

0.7500
13 CRACK SEALING - LF 

75000.0000 L.F. -25.00 % 0.7500 -25.00 % 0.7000 -30.00 %

56,250.00 -18,750.00 56,250.00 -18,750.00 52,500.00 -22,500.00
1.0000

75,000.00

28.0000
14 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 014/247

518.0000 S.Y. -6.67 % 25.0000 -16.67 % 35.0000 16.67 %

14,504.00 -1,036.00 12,950.00 -2,590.00 18,130.00 2,590.00
30.0000

15,540.00

2.5000
15 PLANING BITUMINOUS PAVEMENT 

79000.0000 S.Y. -16.67 % 2.6500 -11.67 % 2.1500 -28.33 %

197,500.00 -39,500.00 209,350.00 -27,650.00 169,850.00 -67,150.00
3.0000

237,000.00

168.0000
16 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28

440.0000 TON 20.00 % 167.0000 19.29 % 250.0000 78.57 %

73,920.00 12,320.00 73,480.00 11,880.00 110,000.00 48,400.00
140.0000
61,600.00

80.0000
17 HMA CL. 3/8 IN. PG 64H-28

10650.0000 TON -20.00 % 82.0000 -18.00 % 92.0000 -8.00 %

852,000.00 -213,000.00 873,300.00 -191,700.00 979,800.00 -85,200.00
100.0000

1,065,000.00
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HOT MIX ASPHALT

145.0000
18 HMA CL. 3/8 IN. PG 64H-28 (BRIDGE)

144.0000 TON -63.75 % 200.0000 -50.00 % 250.0000 -37.50 %

20,880.00 -36,720.00 28,800.00 -28,800.00 36,000.00 -21,600.00
400.0000
57,600.00

19 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

33,744.00 33,744.00 33,744.0033,744.00
20 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

157,285.00 157,285.00 157,285.00157,285.00
21 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

22,496.00 22,496.00 22,496.0022,496.00

220.0000
22 HMA CORE-BRIDGE 

3.0000 EACH -12.00 % 300.0000 20.00 % 1,300.0000 420.00 %

660.00 -90.00 900.00 150.00 3,900.00 3,150.00
250.0000
750.00

40.0000
23 HMA SAWCUT AND SEAL 

118.0000 L.F. 100.00 % 28.0000 40.00 % 26.0000 30.00 %

4,720.00 2,360.00 3,304.00 944.00 3,068.00 708.00
20.0000
2,360.00

24 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
25 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

61,560.00 61,560.00 61,560.0061,560.00

EROSION CONTROL AND ROADSIDE PLANTING

85.0000
26 ESC LEAD 

8.0000 DAY -29.17 % 50.0000 -58.33 % 106.0000 -11.67 %

680.00 -280.00 400.00 -560.00 848.00 -112.00
120.0000
960.00

200.0000
27 INLET PROTECTION 

6.0000 EACH 33.33 % 70.0000 -53.33 % 150.0000 0.00 %

1,200.00 300.00 420.00 -480.00 900.00 0.00
150.0000
900.00
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EROSION CONTROL AND ROADSIDE PLANTING
28 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

TRAFFIC

7,900.0000
29 TRANSPORTABLE ATTENUATOR 

1.0000 EACH 58.00 % 10,000.0000 100.00 % 7,500.0000 50.00 %

7,900.00 2,900.00 10,000.00 5,000.00 7,500.00 2,500.00
5,000.0000
5,000.00

71.0000
30 OPERATION OF TRANSPORTABLE ATTENUATOR 

75.0000 HR  57.78 % 90.0000 100.00 % 60.0000 33.33 %

5,325.00 1,950.00 6,750.00 3,375.00 4,500.00 1,125.00
45.0000
3,375.00

31 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

32.0000
32 FLEXIBLE GUIDE POST 

268.0000 EACH 6.67 % 40.0000 33.33 % 30.0000 0.00 %

8,576.00 536.00 10,720.00 2,680.00 8,040.00 0.00
30.0000
8,040.00

0.1800
33 PAINT LINE 

328800.0000 L.F. -10.00 % 0.1400 -30.00 % 0.1300 -35.00 %

59,184.00 -6,576.00 46,032.00 -19,728.00 42,744.00 -23,016.00
0.2000

65,760.00

4.5000
34 PLASTIC STOP LINE 

218.0000 L.F. -55.00 % 4.6000 -54.00 % 4.2500 -57.50 %

981.00 -1,199.00 1,002.80 -1,177.20 926.50 -1,253.50
10.0000
2,180.00

34.0000
35 PLASTIC DRAINAGE MARKING 

192.0000 EACH 36.00 % 34.0000 36.00 % 32.0000 28.00 %

6,528.00 1,728.00 6,528.00 1,728.00 6,144.00 1,344.00
25.0000
4,800.00

1,125.0000
36 RECESSED PAVEMENT MARKER 

16.6000 HUND -25.00 % 1,150.0000 -23.33 % 1,400.0000 -6.67 %

18,675.00 -6,225.00 19,090.00 -5,810.00 23,240.00 -1,660.00
1,500.0000
24,900.00

925.0000
37 CENTERLINE RUMBLE STRIP 

5.7800 MI. -26.00 % 675.0000 -46.00 % 1,400.0000 12.00 %

5,346.50 -1,878.50 3,901.50 -3,323.50 8,092.00 867.00
1,250.0000
7,225.00
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TRAFFIC

0.2000
38 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

110000.0000 L.F. 33.33 % 0.2200 46.67 % 0.2000 33.33 %

22,000.00 5,500.00 24,200.00 7,700.00 22,000.00 5,500.00
0.1500

16,500.00

7.5000
39 SIGN COVERING 

330.0000 S.F. -50.00 % 5.7500 -61.67 % 7.0000 -53.33 %

2,475.00 -2,475.00 1,897.50 -3,052.50 2,310.00 -2,640.00
15.0000
4,950.00

4.0000
40 PORTABLE CHANGEABLE MESSAGE SIGN 

1680.0000 HR  -33.33 % 8.0000 33.33 % 4.0000 -33.33 %

6,720.00 -3,360.00 13,440.00 3,360.00 6,720.00 -3,360.00
6.0000

10,080.00
41 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 152.50 % 337.50 % 262.50 %

40,400.00 24,400.00 70,000.00 54,000.00 58,000.00 42,000.0016,000.00

71.0000
42 FLAGGERS 

1880.0000 HR  22.41 % 60.0000 3.45 % 61.0000 5.17 %

133,480.00 24,440.00 112,800.00 3,760.00 114,680.00 5,640.00
58.0000

109,040.00

77.0000
43 OTHER TRAFFIC CONTROL LABOR 

1545.0000 HR  32.76 % 70.0000 20.69 % 66.0000 13.79 %

118,965.00 29,355.00 108,150.00 18,540.00 101,970.00 12,360.00
58.0000

89,610.00
44 TRAFFIC CONTROL SUPERVISOR 

L.S. 0.51 % 15.38 % -11.54 %

39,200.00 200.00 45,000.00 6,000.00 34,500.00 -4,500.0039,000.00

40.0000
45 CONSTRUCTION SIGNS CLASS A 

1174.0000 S.F. 60.00 % 30.0000 20.00 % 42.0000 68.00 %

46,960.00 17,610.00 35,220.00 5,870.00 49,308.00 19,958.00
25.0000

29,350.00

OTHER ITEMS
46 STRUCTURE SURVEYING 

L.S. 200.00 % 316.67 % 1,233.33 %

9,000.00 6,000.00 12,500.00 9,500.00 40,000.00 37,000.003,000.00
47 FORCE ACCOUNT ADDITIONAL HMA SAWCUT AND SEAL

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
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OTHER ITEMS
48 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
49 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
50 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
51 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
52 SPCC PLAN 

L.S. -50.00 % -50.00 % -50.00 %

1,000.00 -1,000.00 1,000.00 -1,000.00 1,000.00 -1,000.002,000.00

$3,029,040.00 -10.94% $3,111,585.00 -8.51% $3,308,412.60 -2.73%$3,401,187.50CONTRACT TOTAL

$3,308,412.60$3,029,040.00 $3,111,585.00BASE TOTAL -10.94% -8.51% -2.73%$3,401,187.50


