

PS&E JOB NO : 20X320 REVISION NO :  
 CONTRACT NO : 009686 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL5956  
 HWY : SR 005  
 TITLE : I-5 / SB E FORK LEWIS  
 RIVER TO N FORK LEWIS RIVER  
 CONCRETE PVM'T REHAB  
 20X320  
 PROJECT :  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : May 12 2021  
 AWARDED ON : May 17 2021

----- LOW BIDDER ----- 2ND BIDDER -----  
 GRANITE CONSTRUCTION COMPANY WALSH CONSTRUCTION CO II LLC  
 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY  
 SUITE 501  
 OLYMPIA WA 985129160 TUKWILA WA 981883323  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			10.16 %			-6.28 %
			413,482.00	455,500.00	42,018.00	387,500.00	-25,982.00	
2	CLEARING AND GRUBBING							
	4.1000	ACRE	8,000.0000	30,000.0000	275.00 %	15,000.0000	87.50 %	
			32,800.00	123,000.00	90,200.00	61,500.00	28,700.00	
3	REMOVING CEMENT CONC. PAVEMENT							
	410.0000	S.Y.	45.0000	150.0000	233.33 %	70.0000	55.56 %	
			18,450.00	61,500.00	43,050.00	28,700.00	10,250.00	
4	REMOVING GUARDRAIL							
	4850.0000	L.F.	5.0000	5.0000	0.00 %	4.3000	-14.00 %	
			24,250.00	24,250.00	0.00	20,855.00	-3,395.00	
5	REMOVING GUARDRAIL ANCHOR							
	6.0000	EACH	250.0000	230.0000	-8.00 %	200.0000	-20.00 %	
			1,500.00	1,380.00	-120.00	1,200.00	-300.00	
6	REMOVING HIGH-TENSION CABLE BARRIER SYSTEM							
	652.0000	L.F.	15.0000	14.2500	-5.00 %	12.0000	-20.00 %	
			9,780.00	9,291.00	-489.00	7,824.00	-1,956.00	
7	REMOVING MONUMENTS, MONUMENT CASES AND COVERS							
	3.0000	EACH	300.0000	430.0000	43.33 %	475.0000	58.33 %	
			900.00	1,290.00	390.00	1,425.00	525.00	
8	REMOVING PAINT LINE							
	18460.0000	L.F.	0.5000	0.6000	20.00 %	0.6100	22.00 %	
			9,230.00	11,076.00	1,846.00	11,260.60	2,030.60	
9	REMOVING PLASTIC LINE							
	18460.0000	L.F.	0.5000	0.6000	20.00 %	0.6100	22.00 %	
			9,230.00	11,076.00	1,846.00	11,260.60	2,030.60	
10	REMOVING RAISED PAVEMENT MARKER							
	3.5000	HUND	200.0000	230.0000	15.00 %	24,385.6100	12,092.81 %	
			700.00	805.00	105.00	85,349.64	84,649.64	

PS&E JOB NO : 20X320 REVISION NO :  
 CONTRACT NO : 009686 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL5956  
 HWY : SR 005  
 TITLE : I-5 / SB E FORK LEWIS  
 RIVER TO N FORK LEWIS RIVER  
 CONCRETE PVM'T REHAB  
 20X320  
 PROJECT :  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : May 12 2021  
 AWARDED ON : May 17 2021

----- LOW BIDDER ----- 2ND BIDDER -----  
 GRANITE CONSTRUCTION COMPANY WALSH CONSTRUCTION CO II LLC  
 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY  
 SUITE 501  
 OLYMPIA WA 985129160 TUKWILA WA 981883323  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING								
11	ROADWAY EXCAVATION INCL. HAUL							
	4300.0000	C.Y.	30.0000	55.0000	83.33 %	22.0000	-26.67 %	
			129,000.00	236,500.00	107,500.00	94,600.00	-34,400.00	
DRAINAGE								
12	UNDERDRAIN PIPE 6 IN. DIAM.							
	5804.0000	L.F.	15.0000	15.0000	0.00 %	31.0000	106.67 %	
			87,060.00	87,060.00	0.00	179,924.00	92,864.00	
13	DRAIN PIPE 6 IN. DIAM.							
	749.0000	L.F.	22.0000	15.0000	-31.82 %	25.0000	13.64 %	
			16,478.00	11,235.00	-5,243.00	18,725.00	2,247.00	
14	UNDERDRAIN PIPE CLEANOUT							
	24.0000	EACH	1,000.0000	560.0000	-44.00 %	460.0000	-54.00 %	
			24,000.00	13,440.00	-10,560.00	11,040.00	-12,960.00	
15	DRAIN PIPE CAP							
	25.0000	EACH	100.0000	40.0000	-60.00 %	665.0000	565.00 %	
			2,500.00	1,000.00	-1,500.00	16,625.00	14,125.00	
16	ADJUSTING UNDERDRAIN PIPE CLEANOUT							
	6.0000	EACH	300.0000	500.0000	66.67 %	130.0000	-56.67 %	
			1,800.00	3,000.00	1,200.00	780.00	-1,020.00	
SURFACING								
17	CRUSHED SURFACING BASE COURSE							
	8790.0000	TON	25.0000	30.0000	20.00 %	30.5700	22.28 %	
			219,750.00	263,700.00	43,950.00	268,710.30	48,960.30	

PS&E JOB NO : 20X320 REVISION NO :  
 CONTRACT NO : 009686 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL5956  
 HWY : SR 005  
 TITLE : I-5 / SB E FORK LEWIS  
 RIVER TO N FORK LEWIS RIVER  
 CONCRETE PVM'T REHAB  
 20X320  
 PROJECT :  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : May 12 2021  
 AWARDED ON : May 17 2021

----- LOW BIDDER ----- 2ND BIDDER -----  
 GRANITE CONSTRUCTION COMPANY WALSH CONSTRUCTION CO II LLC  
 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY  
 SUITE 501  
 OLYMPIA WA 985129160 TUKWILA WA 981883323  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
LIQUID ASPHALT								
18	ASPHALT FOR FOG SEAL							
	0.3000	TON	10,000.0000	2,000.0000	-80.00 %	6,234.0000	-37.66 %	
			3,000.00	600.00	-2,400.00	1,870.20	-1,129.80	
CEMENT CONCRETE PAVEMENT								
19	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT							
	52.0000	L.F.	20.0000	115.0000	475.00 %	152.0000	660.00 %	
			1,040.00	5,980.00	4,940.00	7,904.00	6,864.00	
20	CRACK AND SEAT EXISTING PCCP							
	29780.0000	S.Y.	4.5000	5.5000	22.22 %	3.3000	-26.67 %	
			134,010.00	163,790.00	29,780.00	98,274.00	-35,736.00	
HOT MIX ASPHALT								
21	PLANING BITUMINOUS PAVEMENT							
	4510.0000	S.Y.	10.0000	7.5000	-25.00 %	10.3000	3.00 %	
			45,100.00	33,825.00	-11,275.00	46,453.00	1,353.00	
22	HMA FOR PRELEVELING CL. 1/2 IN. PG 58H-22							
	4410.0000	TON	80.0000	75.0000	-6.25 %	97.0000	21.25 %	
			352,800.00	330,750.00	-22,050.00	427,770.00	74,970.00	
23	HMA CL. 3/8 IN. PG 58V-22							
	4410.0000	TON	120.0000	105.0000	-12.50 %	114.0000	-5.00 %	
			529,200.00	463,050.00	-66,150.00	502,740.00	-26,460.00	
24	HMA CL. 1/2 IN. PG 58H-22							
	16580.0000	TON	90.0000	100.0000	11.11 %	96.5000	7.22 %	
			1,492,200.00	1,658,000.00	165,800.00	1,599,970.00	107,770.00	
25	HMA CL. 1/2 IN. PG 58H-22 - TRANSITIONS							
	2350.0000	TON	250.0000	80.0000	-68.00 %	97.0000	-61.20 %	
			587,500.00	188,000.00	-399,500.00	227,950.00	-359,550.00	
26	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			78,300.00	78,300.00		78,300.00		

PS&E JOB NO : 20X320 REVISION NO :  
 CONTRACT NO : 009686 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL5956  
 HWY : SR 005  
 TITLE : I-5 / SB E FORK LEWIS  
 RIVER TO N FORK LEWIS RIVER  
 CONCRETE PVM'T REHAB  
 20X320  
 PROJECT :  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : May 12 2021  
 AWARDED ON : May 17 2021

----- LOW BIDDER ----- 2ND BIDDER -----  
 GRANITE CONSTRUCTION COMPANY WALSH CONSTRUCTION CO II LLC  
 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY  
 SUITE 501  
 OLYMPIA WA 985129160 TUKWILA WA 981883323  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
HOT MIX ASPHALT								
27	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			115,400.00	115,400.00		115,400.00		
28	ASPHALT COST PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			5,816.00	5,816.00		5,816.00		
29	HMA CORE-ROADWAY							
	20.0000	EACH	500.0000	100.0000	-80.00 %	249.3600	-50.13 %	
			10,000.00	2,000.00	-8,000.00	4,987.20	-5,012.80	
30	HMA SAWCUT AND SEAL							
	52.0000	L.F.	25.0000	115.0000	360.00 %	184.7400	638.96 %	
			1,300.00	5,980.00	4,680.00	9,606.48	8,306.48	
31	SMOOTHNESS COMPLIANCE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			25,380.00	25,380.00		25,380.00		
EROSION CONTROL AND ROADSIDE PLANTING								
32	COMPOST BLANKET							
	3390.0000	S.Y.	5.0000	8.0000	60.00 %	23.0000	360.00 %	
			16,950.00	27,120.00	10,170.00	77,970.00	61,020.00	
33	COIR LOG							
	3200.0000	L.F.	15.0000	14.0000	-6.67 %	11.1600	-25.60 %	
			48,000.00	44,800.00	-3,200.00	35,712.00	-12,288.00	
34	EROSION CONTROL AND WATER POLLUTION PREVENTION							
		L.S.			265.59 %		293.47 %	
			4,650.00	17,000.00	12,350.00	18,296.26	13,646.26	
35	HIGH VISIBILITY SILT FENCE							
	7783.0000	L.F.	7.0000	5.5000	-21.43 %	6.1700	-11.86 %	
			54,481.00	42,806.50	-11,674.50	48,021.11	-6,459.89	

PS&E JOB NO : 20X320 REVISION NO :  
 CONTRACT NO : 009686 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL5956  
 HWY : SR 005  
 TITLE : I-5 / SB E FORK LEWIS  
 RIVER TO N FORK LEWIS RIVER  
 CONCRETE PVM'T REHAB  
 20X320  
 PROJECT :  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : May 12 2021  
 AWARDED ON : May 17 2021

----- LOW BIDDER ----- 2ND BIDDER -----  
 GRANITE CONSTRUCTION COMPANY WALSH CONSTRUCTION CO II LLC  
 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY  
 SUITE 501  
 OLYMPIA WA 985129160 TUKWILA WA 981883323  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND ROADSIDE PLANTING								
36	BARK MULCH							
	0.7000	ACRE	25,000.0000	33,000.0000	32.00 %	18,051.4400	-27.79 %	
			17,500.00	23,100.00	5,600.00	12,636.01	-4,863.99	
TRAFFIC								
37	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST							
	4588.0000	L.F.	24.0000	41.0000	70.83 %	40.0000	66.67 %	
			110,112.00	188,108.00	77,996.00	183,520.00	73,408.00	
38	BEAM GUARDRAIL TRANSITION SECTION TYPE 21							
	2.0000	EACH	4,000.0000	5,300.0000	32.50 %	5,606.7600	40.17 %	
			8,000.00	10,600.00	2,600.00	11,213.52	3,213.52	
39	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL							
	3.0000	EACH	4,000.0000	3,500.0000	-12.50 %	3,696.0300	-7.60 %	
			12,000.00	10,500.00	-1,500.00	11,088.09	-911.91	
40	BEAM GUARDRAIL ANCHOR TYPE 10							
	3.0000	EACH	1,500.0000	1,000.0000	-33.33 %	1,097.8800	-26.81 %	
			4,500.00	3,000.00	-1,500.00	3,293.64	-1,206.36	
41	HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)							
	1210.0000	L.F.	35.0000	36.0000	2.86 %	38.2900	9.40 %	
			42,350.00	43,560.00	1,210.00	46,330.90	3,980.90	
42	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS							
		L.S.			350.00 %		385.92 %	
			2,000.00	9,000.00	7,000.00	9,718.35	7,718.35	
43	TRANSPORTABLE ATTENUATOR							
	2.0000	EACH	7,000.0000	4,700.0000	-32.86 %	14,631.3700	109.02 %	
			14,000.00	9,400.00	-4,600.00	29,262.74	15,262.74	
44	OPERATION OF TRANSPORTABLE ATTENUATOR							
	480.0000	HR	65.0000	110.0000	69.23 %	90.8400	39.75 %	
			31,200.00	52,800.00	21,600.00	43,603.20	12,403.20	
45	REPAIR TRANSPORTABLE ATTENUATOR							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		

PS&E JOB NO : 20X320 REVISION NO :  
 CONTRACT NO : 009686 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL5956  
 HWY : SR 005  
 TITLE : I-5 / SB E FORK LEWIS  
 RIVER TO N FORK LEWIS RIVER  
 CONCRETE PVM'T REHAB  
 20X320  
 PROJECT :  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : May 12 2021  
 AWARDED ON : May 17 2021

----- LOW BIDDER ----- 2ND BIDDER -----  
 GRANITE CONSTRUCTION COMPANY WALSH CONSTRUCTION CO II LLC  
 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY  
 SUITE 501  
 OLYMPIA WA 985129160 TUKWILA WA 981883323  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
46	FLEXIBLE GUIDE POST							
	6.0000	EACH	50.0000	85.0000	70.00 %	90.3300	80.66 %	
			300.00	510.00	210.00	541.98	241.98	
47	PAINT LINE							
	18460.0000	L.F.	0.5000	0.3500	-30.00 %	0.3700	-26.00 %	
			9,230.00	6,461.00	-2,769.00	6,830.20	-2,399.80	
48	PROFILED PLASTIC LINE							
	18460.0000	L.F.	2.0000	0.8000	-60.00 %	0.8500	-57.50 %	
			36,920.00	14,768.00	-22,152.00	15,691.00	-21,229.00	
49	PLASTIC DRAINAGE MARKING							
	70.0000	EACH	50.0000	36.0000	-28.00 %	39.0200	-21.96 %	
			3,500.00	2,520.00	-980.00	2,731.40	-768.60	
50	SHOULDER RUMBLE STRIP TYPE 1							
	2.8000	MI.	4,000.0000	980.0000	-75.50 %	1,036.3900	-74.09 %	
			11,200.00	2,744.00	-8,456.00	2,901.89	-8,298.11	
51	RAISED PAVEMENT MARKER TYPE 2							
	3.5000	HUND	500.0000	630.0000	26.00 %	670.6000	34.12 %	
			1,750.00	2,205.00	455.00	2,347.10	597.10	
52	TEMPORARY PAVEMENT MARKING-LONG DURATION							
	101530.0000	L.F.	0.5000	0.8000	60.00 %	0.9500	90.00 %	
			50,765.00	81,224.00	30,459.00	96,453.50	45,688.50	
53	SIGN COVERING							
	16.0000	S.F.	15.0000	20.0000	33.33 %	45.9500	206.33 %	
			240.00	320.00	80.00	735.20	495.20	
54	SEQUENTIAL ARROW SIGN							
	2880.0000	HR	4.0000	1.8000	-55.00 %	2.4400	-39.00 %	
			11,520.00	5,184.00	-6,336.00	7,027.20	-4,492.80	
55	PORTABLE CHANGEABLE MESSAGE SIGN							
	5000.0000	HR	6.0000	4.0000	-33.33 %	3.0500	-49.17 %	
			30,000.00	20,000.00	-10,000.00	15,250.00	-14,750.00	
56	OTHER TEMPORARY TRAFFIC CONTROL							
		L.S.			-13.04 %		230.42 %	
			23,000.00	20,000.00	-3,000.00	75,997.74	52,997.74	

PS&E JOB NO : 20X320 REVISION NO :  
 CONTRACT NO : 009686 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL5956  
 HWY : SR 005  
 TITLE : I-5 / SB E FORK LEWIS  
 RIVER TO N FORK LEWIS RIVER  
 CONCRETE PVM'T REHAB  
 20X320  
 PROJECT :  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : May 12 2021  
 AWARDED ON : May 17 2021

----- LOW BIDDER ----- 2ND BIDDER -----  
 GRANITE CONSTRUCTION COMPANY WALSH CONSTRUCTION CO II LLC  
 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY  
 SUITE 501  
 OLYMPIA WA 985129160 TUKWILA WA 981883323  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
57	OTHER TRAFFIC CONTROL LABOR							
	2400.0000	HR	65.0000	75.0000	15.38 %	84.0000	29.23 %	
			156,000.00	180,000.00	24,000.00	201,600.00	45,600.00	
58	TRAFFIC CONTROL SUPERVISOR							
		L.S.			-6.67 %		-4.49 %	
			60,000.00	56,000.00	-4,000.00	57,306.17	-2,693.83	
59	CONSTRUCTION SIGNS CLASS A							
	92.0000	S.F.	20.0000	30.0000	50.00 %	40.2400	101.20 %	
			1,840.00	2,760.00	920.00	3,702.08	1,862.08	
60	ELECTRICAL MODIFICATION							
		L.S.			109.05 %		122.26 %	
			5,262.00	11,000.00	5,738.00	11,695.33	6,433.33	
61	RADAR SPEED DISPLAY SIGN							
	900.0000	HR	0.5000	4.5000	800.00 %	10.9700	2,094.00 %	
			450.00	4,050.00	3,600.00	9,873.00	9,423.00	
62	SMART WORK ZONE SYSTEM MOBILIZATION							
		L.S.			925.13 %		787.04 %	
			3,024.00	31,000.00	27,976.00	26,824.17	23,800.17	
63	OPERATION OF SMART WORK ZONE							
	504.0000	HR	75.0000	57.0000	-24.00 %	68.2200	-9.04 %	
			37,800.00	28,728.00	-9,072.00	34,382.88	-3,417.12	
OTHER ITEMS								
64	INCENTIVE EARLY COMPLETION							
		CALC			0.00 %		0.00 %	
			280,000.00	280,000.00		280,000.00		
65	PROJECT PARTNERING							
		CALC			0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		
66	MIN BID REQ - TYPE B PROGRESS SCHEDULE MINIMUM \$10,000							
		L.S.			0.00 %		21.93 %	
			10,000.00	10,000.00	0.00	12,192.80	2,192.80	

PS&E JOB NO : 20X320 REVISION NO :  
 CONTRACT NO : 009686 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL5956  
 HWY : SR 005  
 TITLE : I-5 / SB E FORK LEWIS  
 RIVER TO N FORK LEWIS RIVER  
 CONCRETE PVM'T REHAB  
 20X320  
 PROJECT :  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : May 12 2021  
 AWARDED ON : May 17 2021

----- LOW BIDDER ----- 2ND BIDDER -----  
 GRANITE CONSTRUCTION COMPANY WALSH CONSTRUCTION CO II LLC  
 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY  
 SUITE 501  
 OLYMPIA WA 985129160 TUKWILA WA 981883323  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS								
67	STRUCTURE EXCAVATION CLASS B INCL. HAUL							
	633.0000	C.Y.	20.0000	5.0000	-75.00 %	2.0000	-90.00 %	
			12,660.00	3,165.00	-9,495.00	1,266.00	-11,394.00	
68	GRAVEL BACKFILL FOR DRAIN							
	325.0000	C.Y.	50.0000	60.0000	20.00 %	68.2800	36.56 %	
			16,250.00	19,500.00	3,250.00	22,191.00	5,941.00	
69	COMMERCIAL CONCRETE							
	3.2000	C.Y.	1,000.0000	4,900.0000	390.00 %	128.0200	-87.20 %	
			3,200.00	15,680.00	12,480.00	409.66	-2,790.34	
70	ST. REINF. BAR							
	160.0000	LB.	2.0000	20.0000	900.00 %	0.9800	-51.00 %	
			320.00	3,200.00	2,880.00	156.80	-163.20	
71	ROADSIDE CLEANUP							
		EST.			0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		
72	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
73	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
74	AGGREGATE COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
75	ELECTRONIC TICKETING SYSTEM							
		L.S.			-96.00 %		0.00 %	
			5,000.00	200.00	-4,800.00	5,000.00	0.00	
76	SPCC PLAN							
		L.S.			0.00 %		233.33 %	
			1,500.00	1,500.00	0.00	5,000.00	3,500.00	
77	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE							
	3230.0000	S.Y.	3.0000	2.0000	-33.33 %	1.1100	-63.00 %	
			9,690.00	6,460.00	-3,230.00	3,585.30	-6,104.70	



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/15/2021

\* \* \* BID CHECK REPORT \* \* \*

TIME: 16:02

PS&E JOB NO : 20X320 REVISION NO :  
 CONTRACT NO : 009686 REGION NO : 4  
 VERSION NO : 4 WORK ORDER# : XL5956  
 HWY : SR 005  
 TITLE : I-5 / SB E FORK LEWIS  
 RIVER TO N FORK LEWIS RIVER  
 CONCRETE PVM'T REHAB  
 20X320  
 PROJECT :  
 COUNTY(S) : CLARK, COWLITZ

BIDS OPENED ON : May 12 2021  
 AWARDED ON : May 17 2021

----- LOW BIDDER ----- 2ND BIDDER -----  
 GRANITE CONSTRUCTION COMPANY WALSH CONSTRUCTION CO II LLC  
 3200 113TH AVE SW 16400 SOUTHCENTER PARKWAY  
 SUITE 501  
 OLYMPIA WA 985129160 TUKWILA WA 981883323  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100430

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
78	GEOGRID FOR PAVEMENT BASE REINFORCEMENT							
	3120.0000	S.Y.	9.0000	2.3000	-74.44 %	5.2700	-41.44 %	
			28,080.00	7,176.00	-20,904.00	16,442.40	-11,637.60	
79	HEALTH AND SAFETY PLAN							
		L.S.			-50.00 %		150.00 %	
			2,000.00	1,000.00	-1,000.00	5,000.00	3,000.00	
CONTRACT TOTAL			<u>\$5,584,203.00</u>	<u>\$5,716,126.50</u>	2.36%	<u>\$5,838,503.64</u>	<u>4.55%</u>	\$0.00
BASE TOTAL			<u>\$5,584,203.00</u>	<u>\$5,716,126.50</u>	2.36%	<u>\$5,838,503.64</u>	<u>4.55%</u>	