
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY GOODFELLOW BROS., INC.
20210 142ND AVE NE 120 N RALPH ST 22035 SE WAX RD STE 14
98072 99202-4795 98038-8543

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992020008 MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

PREPARATION
1 MOBILIZATION

L.S.
365,045.00 360,000.00 360,000.00 50,000.00

2 CLEARING AND GRUBBING
6.9000 ACRE 5,000.0000 6,000.0000 5,100.0000 3,000.0000

34,500.00 41,400.00 35,190.00 20,700.00
3 REMOVING DRAINAGE STRUCTURE

2.0000 EACH 500.0000 300.0000 310.0000 350.0000
1,000.00 600.00 620.00 700.00

4 REMOVING PORTION OF EXISTING STRUCTURE BR. NO. 18/26
L.S.

148,000.00 50,000.00 25,000.00 17,500.00
5 REMOVING CEMENT CONC. SIDEWALK

127.0000 S.Y. 12.0000 5.0000 9.1000 10.0000
1,524.00 635.00 1,155.70 1,270.00

6 REMOVING CEMENT CONC. CURB AND GUTTER
150.0000 L.F. 6.0000 5.0000 5.1000 8.0000

900.00 750.00 765.00 1,200.00
7 REMOVING ASPHALT CONC. PAVEMENT

1600.0000 S.Y. 7.0000 5.0000 2.1000 2.0000
11,200.00 8,000.00 3,360.00 3,200.00

8 REMOVING TRAFFIC ISLAND
490.0000 S.Y. 7.0000 5.0000 6.1000 8.0000

3,430.00 2,450.00 2,989.00 3,920.00
9 REMOVING TRAFFIC CURB

2060.0000 L.F. 3.5000 3.0000 2.6000 2.0000
7,210.00 6,180.00 5,356.00 4,120.00

10 REMOVING GUARDRAIL
1034.0000 L.F. 3.0000 3.1500 3.2000 3.5000

3,102.00 3,257.10 3,308.80 3,619.00
11 REMOVING GUARDRAIL ANCHOR

10.0000 EACH 200.0000 125.0000 130.0000 135.0000
2,000.00 1,250.00 1,300.00 1,350.00
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PREPARATION
12 REMOVING TEMPORARY PAVEMENT MARKING

33650.0000 L.F. 0.2500 0.4000 0.3600 0.4000
8,412.50 13,460.00 12,114.00 13,460.00

13 REMOVING PAINT STRIPE
12765.0000 L.F. 0.5000 0.4000 0.3600 0.4000

6,382.50 5,106.00 4,595.40 5,106.00
14 REMOVING PLASTIC TRAFFIC MARKING

615.0000 S.Y. 10.0000 9.0000 8.6000 10.0000
6,150.00 5,535.00 5,289.00 6,150.00

15 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S.

1,032.00 1,000.00 500.00 800.00
16 REMOVING WIRE FENCE

740.0000 L.F. 2.0000 2.0000 1.0500 1.0000
1,480.00 1,480.00 777.00 740.00

GRADING
17 ROADWAY EXCAVATION INCL. HAUL

1240.0000 C.Y. 12.0000 15.0000 7.6000 7.5000
14,880.00 18,600.00 9,424.00 9,300.00

18 COMMON BORROW INCL. HAUL
7020.0000 C.Y. 10.0000 0.0100 7.1000 3.0000

70,200.00 70.20 49,842.00 21,060.00
19 EMBANKMENT COMPACTION

6120.0000 C.Y. 2.5000 6.0000 1.6000 0.7500
15,300.00 36,720.00 9,792.00 4,590.00

DRAINAGE
20 DITCH EXCAVATION INCL. HAUL

821.0000 C.Y. 12.0000 6.0000 9.1000 2.5000
9,852.00 4,926.00 7,471.10 2,052.50

21  POND EXCAVATION INCL. HAUL
9740.0000 C.Y. 9.0000 6.0000 7.1000 6.0000

87,660.00 58,440.00 69,154.00 58,440.00
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DRAINAGE
22  POND LINING

1570.0000 C.Y. 30.0000 6.0000 9.1000 5.0000
47,100.00 9,420.00 14,287.00 7,850.00

23 GRATE INLET TYPE 2
7.0000 EACH 1,800.0000 1,500.0000 1,700.0000 1,850.0000

12,600.00 10,500.00 11,900.00 12,950.00
24 QUARRY SPALLS

709.0000 C.Y. 35.0000 28.0000 26.2500 27.0000
24,815.00 19,852.00 18,611.25 19,143.00

25  BACKFILL FOR SAND DRAIN
156.0000 C.Y. 25.0000 33.0000 16.0000 18.0000

3,900.00 5,148.00 2,496.00 2,808.00
26 FLARED END SECTION 15 IN. DIAM.

3.0000 EACH 200.0000 150.0000 300.0000 200.0000
600.00 450.00 900.00 600.00

27 FLARED END SECTION 36 IN. DIAM.
2.0000 EACH 400.0000 600.0000 425.0000 450.0000

800.00 1,200.00 850.00 900.00
28 FLARED END SECTION 42 IN. DIAM.

1.0000 EACH 800.0000 900.0000 825.0000 750.0000
800.00 900.00 825.00 750.00

29 PLAIN CONC. CULV. PIPE 12 IN. DIAM.
83.0000 L.F. 20.0000 19.0000 28.0000 22.5000

1,660.00 1,577.00 2,324.00 1,867.50
STORM SEWER

30 CATCH BASIN TYPE 1
4.0000 EACH 1,000.0000 900.0000 710.0000 675.0000

4,000.00 3,600.00 2,840.00 2,700.00
31 CATCH BASIN TYPE 2 48 IN. DIAM.

8.0000 EACH 1,700.0000 1,800.0000 1,600.0000 1,725.0000
13,600.00 14,400.00 12,800.00 13,800.00

32 TESTING STORM SEWER PIPE
2403.0000 L.F. 2.0000 1.5000 1.1000 2.0000

4,806.00 3,604.50 2,643.30 4,806.00
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STORM SEWER
33 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.

101.0000 L.F. 30.0000 18.0000 17.0000 20.0000
3,030.00 1,818.00 1,717.00 2,020.00

34 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.
1080.0000 L.F. 20.0000 19.0000 20.0000 17.0000

21,600.00 20,520.00 21,600.00 18,360.00
35 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

622.0000 L.F. 25.0000 25.0000 25.0000 22.0000
15,550.00 15,550.00 15,550.00 13,684.00

36 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
16.0000 L.F. 40.0000 41.0000 55.0000 56.0000

640.00 656.00 880.00 896.00
37 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

31.0000 L.F. 80.0000 76.0000 76.0000 95.0000
2,480.00 2,356.00 2,356.00 2,945.00

38  FURNISHING AND JACKING 36 IN. DIAM. STEEL CASING
554.0000 L.F. 200.0000 310.0000 300.0000 385.0000

110,800.00 171,740.00 166,200.00 213,290.00
STRUCTURE

39 STRUCTURE EXCAVATION CLASS A INCL. HAUL
1390.0000 C.Y. 20.0000 16.5000 20.0000 10.5000

27,800.00 22,935.00 27,800.00 14,595.00
40 SHORING OR EXTRA EXCAVATION CL. A

L.S.
61,000.00 65,000.00 50,000.00 40,000.00

41 GRAVEL BACKFILL FOR WALL
128.0000 C.Y. 40.0000 35.0000 25.0000 22.0000

5,120.00 4,480.00 3,200.00 2,816.00
42 ST. REINF. BAR FOR BRIDGE

73900.0000 LB. 0.5000 0.7500 0.4500 0.5000
36,950.00 55,425.00 33,255.00 36,950.00

43 ST. REINF. BAR FOR BRIDGE RET. WALL
8100.0000 LB. 0.5000 0.7500 0.4500 0.5000

4,050.00 6,075.00 3,645.00 4,050.00
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STRUCTURE
44 CONC. CLASS 4000 FOR BRIDGE RET. WALL

108.0000 C.Y. 400.0000 450.0000 525.0000 500.0000
43,200.00 48,600.00 56,700.00 54,000.00

45 CONC. CLASS 4000 FOR BRIDGE
411.0000 C.Y. 400.0000 450.0000 425.0000 450.0000

164,400.00 184,950.00 174,675.00 184,950.00
46 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC
-1.00 -1.00 -1.00 -1.00

47 SUPERSTRUCTURE - BR. NO. 18/26 WIDENING
L.S.

516,000.00 420,000.00 367,500.00 520,000.00
48 BRIDGE RAILING TYPE BP

706.0000 L.F. 55.0000 37.0000 45.0000 55.0000
38,830.00 26,122.00 31,770.00 38,830.00

49 TRAFFIC BARRIER
360.0000 L.F. 65.0000 65.0000 85.0000 100.0000

23,400.00 23,400.00 30,600.00 36,000.00
50  RCS EXPANSION JOINT

960.0000 L.F. 30.0000 12.0000 40.0000 50.0000
28,800.00 11,520.00 38,400.00 48,000.00

SURFACING
51 SHOULDER BALLAST

56.0000 C.Y. 35.0000 30.0000 26.0000 20.2500
1,960.00 1,680.00 1,456.00 1,134.00

52 CRUSHED SURFACING BASE COURSE
3030.0000 TON 15.0000 16.0000 11.6500 13.7500

45,450.00 48,480.00 35,299.50 41,662.50
LIQUID ASPHALT

53 ASPHALT FOR TACK COAT
2.8000 TON 500.0000 800.0000 825.0000 860.0000

1,400.00 2,240.00 2,310.00 2,408.00
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LIQUID ASPHALT
54 ANTI-STRIPPING ADDITIVE

EST.
6,250.00 6,250.00 6,250.00 6,250.00

CEMENT CONCRETE PAVEMENT
55 BRIDGE APPROACH SLAB

116.0000 S.Y. 189.0000 180.0000 150.0000 185.0000
21,924.00 20,880.00 17,400.00 21,460.00

56  SPECIAL BRIDGE APPROACH SLAB
306.0000 S.Y. 249.0000 190.0000 150.0000 195.0000

76,194.00 58,140.00 45,900.00 59,670.00
57  MATURITY VALUE

L.S.
5,275.00 1,000.00 7,500.00 8,500.00

ASPHALT CONCRETE PAVEMENT
58 ASPHALT CONC. PAVEMENT CL. B  PG 64-22

6310.0000 TON 40.0000 38.0000 37.2500 39.7500
252,400.00 239,780.00 235,047.50 250,822.50

59 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

6,200.00 6,200.00 6,200.00 6,200.00
60 COMPACTION PRICE ADJUSTMENT

CALC
4,250.00 4,250.00 4,250.00 4,250.00

EROSION CONTROL AND PLANTING
61 SEEDING AND FERTILIZING

4.0000 ACRE 1,200.0000 410.0000 425.0000 555.0000
4,800.00 1,640.00 1,700.00 2,220.00

62  WILDFLOWER SEEDING AND FERTILIZING BY HAND
1348.0000 S.Y. 0.5000 0.4000 0.4500 0.7500

674.00 539.20 606.60 1,011.00
63 MULCHING

4.2000 ACRE 1,000.0000 500.0000 550.0000 625.0000
4,200.00 2,100.00 2,310.00 2,625.00
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EROSION CONTROL AND PLANTING
64 JUTE MATTING

1270.0000 S.Y. 2.0000 1.3000 1.4000 1.7500
2,540.00 1,651.00 1,778.00 2,222.50

65 EROSION CONTROL BLANKET
560.0000 S.Y. 5.0000 1.4000 1.5000 1.5000

2,800.00 784.00 840.00 840.00
66 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
17,925.00 17,925.00 17,925.00 17,925.00

67  STORM DRAIN PROTECTION INSERT
20.0000 EACH 150.0000 100.0000 65.0000 85.0000

3,000.00 2,000.00 1,300.00 1,700.00
68  GRAVEL SACK BARRIER

0.2000 C.Y. 200.0000 500.0000 500.0000 350.0000
40.00 100.00 100.00 70.00

69  ESC LEAD
560.0000 HR 35.0000 31.0000 25.0000 21.5000

19,600.00 17,360.00 14,000.00 12,040.00
TRAFFIC

70 CEMENT CONC. BARRIER CURB AND GUTTER
2040.0000 L.F. 12.0000 8.7000 8.6000 10.2500

24,480.00 17,748.00 17,544.00 20,910.00
71 CEMENT CONC. BARRIER CURB

600.0000 L.F. 10.0000 11.0000 9.6000 11.3500
6,000.00 6,600.00 5,760.00 6,810.00

72 EXTRUDED CURB
460.0000 L.F. 3.5000 3.2500 3.3000 3.5000

1,610.00 1,495.00 1,518.00 1,610.00
73 BEAM GUARDRAIL TYPE 1

948.0000 L.F. 15.0000 13.1000 13.2500 14.0000
14,220.00 12,418.80 12,561.00 13,272.00

74 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
1.0000 EACH 2,500.0000 1,200.0000 1,250.0000 1,300.0000

2,500.00 1,200.00 1,250.00 1,300.00
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TRAFFIC
75 BEAM GUARDRAIL SRT TERMINAL

6.0000 EACH 1,850.0000 1,850.0000 1,900.0000 2,000.0000
11,100.00 11,100.00 11,400.00 12,000.00

76 BEAM GUARDRAIL ANCHOR TYPE 4
1.0000 EACH 500.0000 425.0000 450.0000 450.0000

500.00 425.00 450.00 450.00
77 TEMPORARY CONC. BARRIER

2509.0000 L.F. 20.0000 8.0000 10.2500 11.0000
50,180.00 20,072.00 25,717.25 27,599.00

78 RESETTING CONC. BARRIER
2200.0000 L.F. 5.0000 3.0000 3.2000 3.5000

11,000.00 6,600.00 7,040.00 7,700.00
79 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH 5,500.0000 750.0000 5,100.0000 5,000.0000
49,500.00 6,750.00 45,900.00 45,000.00

80 REPAIR IMPACT ATTENUATOR
EST.

5,000.00 5,000.00 5,000.00 5,000.00
81 RESETTING IMPACT ATTENUATOR

5.0000 EACH 750.0000 475.0000 700.0000 750.0000
3,750.00 2,375.00 3,500.00 3,750.00

82 TRUCK MOUNTED IMPACT ATTENUATOR
3.0000 EACH 7,500.0000 4,500.0000 15,000.0000 10,750.0000

22,500.00 13,500.00 45,000.00 32,250.00
83 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

559.0000 HR 60.0000 34.0000 34.2500 40.0000
33,540.00 19,006.00 19,145.75 22,360.00

84 FLEXIBLE GUIDE POST
36.0000 EACH 30.0000 18.5000 18.6000 20.0000

1,080.00 666.00 669.60 720.00
85 PLASTIC STRIPE

17800.0000 L.F. 1.0000 0.5000 0.5100 0.5000
17,800.00 8,900.00 9,078.00 8,900.00
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TRAFFIC
86 PLASTIC DRAINAGE MARKING

25.0000 EACH 8.0000 8.0000 8.1000 10.0000
200.00 200.00 202.50 250.00

87 PLASTIC GORE STRIPE
6740.0000 L.F. 1.0000 0.9000 1.0000 1.0000

6,740.00 6,066.00 6,740.00 6,740.00
88 PLASTIC CROSSWALK STRIPE

8210.0000 S.F. 2.0000 1.5000 1.6000 1.6000
16,420.00 12,315.00 13,136.00 13,136.00

89 PLASTIC STOP BAR
580.0000 L.F. 2.5000 3.2500 3.3000 3.5000

1,450.00 1,885.00 1,914.00 2,030.00
90 PLASTIC TRAFFIC ARROW

46.0000 EACH 40.0000 45.0000 46.0000 50.0000
1,840.00 2,070.00 2,116.00 2,300.00

91 PLASTIC TRAFFIC LETTER
70.0000 EACH 30.0000 40.0000 42.0000 45.0000

2,100.00 2,800.00 2,940.00 3,150.00
92 PLASTIC PREFERENTIAL LANE SYMBOL TYPE 2

8.0000 EACH 200.0000 50.0000 55.0000 55.0000
1,600.00 400.00 440.00 440.00

93 RAISED PAVEMENT MARKER TYPE 2
5.6000 HUND 300.0000 325.0000 350.0000 350.0000

1,680.00 1,820.00 1,960.00 1,960.00
94 TEMPORARY PAVEMENT MARKING

34030.0000 L.F. 0.2500 0.1500 0.1600 0.2000
8,507.50 5,104.50 5,444.80 6,806.00

95 PERMANENT SIGNING
L.S.

10,210.00 10,000.00 16,000.00 18,000.00
96 TEMPORARY ILLUMINATION SYSTEM SAD 2214

L.S.
67,200.00 71,000.00 55,000.00 72,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY GOODFELLOW BROS., INC.
20210 142ND AVE NE 120 N RALPH ST 22035 SE WAX RD STE 14
98072 99202-4795 98038-8543

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992020008 MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

TRAFFIC
97 ILLUMINATION SYSTEM SAD 2214

L.S.
128,400.00 90,000.00 90,000.00 115,000.00

98 TEMPORARY ILLUMINATION SYSTEM SAD 4280
L.S.

20,700.00 26,000.00 25,000.00 50,000.00
99 ILLUMINATION SYSTEM SAD 4280

L.S.
98,200.00 84,000.00 85,000.00 100,000.00

100 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE 232ND WEST
L.S.

97,700.00 84,000.00 105,000.00 110,000.00
101 TRAFFIC SIGNAL CONTROL SYSTEM SE 232ND WEST

L.S.
16,400.00 10,000.00 10,000.00 25,000.00

102 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE 232ND EAST
L.S.

75,430.00 105,000.00 80,000.00 105,000.00
103 TRAFFIC SIGNAL CONTROL SYSTEM SE 232ND EAST

L.S.
14,500.00 10,000.00 10,000.00 24,000.00

104  TEMPORARY TRAFFIC SIGNAL SYSTEM SE 231ST
L.S.

63,200.00 110,000.00 105,000.00 120,000.00
105 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE 231ST

L.S.
136,100.00 100,000.00 115,000.00 150,000.00

106 TRAFFIC SIGNAL CONTROL SYSTEM SE 231ST
L.S.

10,600.00 10,000.00 10,000.00 35,000.00
107  TEMPORARY TRAFFIC SIGNAL SYSTEM SE WAX RD.

L.S.
60,400.00 82,000.00 75,000.00 95,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY GOODFELLOW BROS., INC.
20210 142ND AVE NE 120 N RALPH ST 22035 SE WAX RD STE 14
98072 99202-4795 98038-8543

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992020008 MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

TRAFFIC
108 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE WAX RD.

L.S.
80,000.00 103,000.00 95,000.00 130,000.00

109  BORING STEEL CASING 24 IN. DIAM.
375.0000 L.F. 300.0000 170.0000 200.0000 206.0000

112,500.00 63,750.00 75,000.00 77,250.00
110  TRENCHING STEEL CASING 24 IN. DIAM.

235.0000 L.F. 80.0000 65.0000 65.0000 85.0000
18,800.00 15,275.00 15,275.00 19,975.00

111  LOOP REPLACEMENT TYPE R1
2.0000 EACH 400.0000 500.0000 510.0000 650.0000

800.00 1,000.00 1,020.00 1,300.00
112  LOOP REPLACEMENT TYPE R2

2.0000 EACH 800.0000 500.0000 510.0000 1,200.0000
1,600.00 1,000.00 1,020.00 2,400.00

113  LOOP REPLACEMENT TYPE R3
2.0000 EACH 1,200.0000 500.0000 510.0000 1,800.0000

2,400.00 1,000.00 1,020.00 3,600.00
114 FORCE ACCOUNT LOOP TESTING

EST.
500.00 500.00 500.00 500.00

115 FORCE ACCOUNT MISCELLANEOUS ELECTRICAL
EST.

10,000.00 10,000.00 10,000.00 10,000.00
116 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 5,000.0000 1,020.0000 15,000.0000 6,550.0000
15,000.00 3,060.00 45,000.00 19,650.00

117 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
240.0000 HR 8.0000 5.5000 3.3500 3.5000

1,920.00 1,320.00 804.00 840.00
118 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
13,005.00 5,500.00 25,000.00 16,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY GOODFELLOW BROS., INC.
20210 142ND AVE NE 120 N RALPH ST 22035 SE WAX RD STE 14
98072 99202-4795 98038-8543

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992020008 MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

TRAFFIC
119 TRAFFIC CONTROL LABOR

2000.0000 HR 25.0000 25.0000 33.6000 36.0000
50,000.00 50,000.00 67,200.00 72,000.00

120 TRAFFIC CONTROL VEHICLE
200.0000 DAY 50.0000 30.0000 31.0000 50.0000

10,000.00 6,000.00 6,200.00 10,000.00
121 TRAFFIC CONTROL SUPERVISOR

1200.0000 HR 40.0000 40.0000 38.6000 22.0000
48,000.00 48,000.00 46,320.00 26,400.00

122 CONSTRUCTION SIGNS CLASS A
613.0000 S.F. 15.0000 15.0000 12.0000 13.0000

9,195.00 9,195.00 7,356.00 7,969.00
OTHER ITEMS

123 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1277.0000 C.Y. 12.0000 8.0000 7.2500 0.5000

15,324.00 10,216.00 9,258.25 638.50
124 SHORING OR EXTRA EXCAVATION CLASS B

8470.0000 S.F. 1.5000 0.4000 0.4000 0.1000
12,705.00 3,388.00 3,388.00 847.00

125 GRAVEL BACKFILL FOR PIPE ZONE BEDDING
207.0000 C.Y. 20.0000 15.0000 18.0000 15.0000

4,140.00 3,105.00 3,726.00 3,105.00
126 GRAVEL BACKFILL FOR DRAIN

78.0000 C.Y. 30.0000 30.0000 18.0000 22.2500
2,340.00 2,340.00 1,404.00 1,735.50

127 WATER
70.0000 mGAL 35.0000 35.0000 12.5000 25.0000

2,450.00 2,450.00 875.00 1,750.00
128 CONC. CLASS 3000

4.8000 C.Y. 150.0000 500.0000 325.0000 430.0000
720.00 2,400.00 1,560.00 2,064.00

129 PLUGGING EXISTING PIPE
2.0000 EACH 250.0000 250.0000 170.0000 500.0000

500.00 500.00 340.00 1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY GOODFELLOW BROS., INC.
20210 142ND AVE NE 120 N RALPH ST 22035 SE WAX RD STE 14
98072 99202-4795 98038-8543

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992020008 MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

OTHER ITEMS
130 ST. REINF. BAR FOR BUS SHELTER PAD

200.0000 LB. 1.0000 0.5000 1.0000 2.0000
200.00 100.00 200.00 400.00

131 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.0000 0.0000

0.00 0.00 0.00 0.00
132 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 500.0000 250.0000 250.0000 350.0000
500.00 250.00 250.00 350.00

133 ADJUST MONUMENT CASE AND COVER
4.0000 EACH 300.0000 150.0000 250.0000 200.0000

1,200.00 600.00 1,000.00 800.00
134 CEMENT CONC. SIDEWALK

1041.0000 S.Y. 25.0000 18.0000 19.0000 23.0000
26,025.00 18,738.00 19,779.00 23,943.00

135 ASPHALT CONC. SIDEWALK
540.0000 S.Y. 4.0000 7.0000 7.2500 11.0000

2,160.00 3,780.00 3,915.00 5,940.00
136 CONC. SLOPE PROTECTION

70.0000 S.Y. 50.0000 25.0000 45.0000 55.0000
3,500.00 1,750.00 3,150.00 3,850.00

137 WIRE FENCE TYPE 1
181.0000 L.F. 12.0000 6.0000 6.2500 6.0000

2,172.00 1,086.00 1,131.25 1,086.00
138 ADJUST CATCH BASIN

1.0000 EACH 650.0000 250.0000 250.0000 190.0000
650.00 250.00 250.00 190.00

139 ADJUST MANHOLE
7.0000 EACH 300.0000 350.0000 300.0000 400.0000

2,100.00 2,450.00 2,100.00 2,800.00
140 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 2,000.0000 1,875.0000 3,100.0000 2,250.0000
4,000.00 3,750.00 6,200.00 4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY GOODFELLOW BROS., INC.
20210 142ND AVE NE 120 N RALPH ST 22035 SE WAX RD STE 14
98072 99202-4795 98038-8543

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992020008 MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

OTHER ITEMS
141 ADJUST VALVE BOX

6.0000 EACH 250.0000 200.0000 180.0000 260.0000
1,500.00 1,200.00 1,080.00 1,560.00

142 ADJUST JUNCTION BOX
1.0000 EACH 250.0000 400.0000 425.0000 1,000.0000

250.00 400.00 425.00 1,000.00
143 FORCE ACCOUNT ENCOUNTERING FOREIGN MATERIAL

EST.
5,000.00 5,000.00 5,000.00 5,000.00

144 FORCE ACCOUNT POTHOLE REPAIR
EST.

2,000.00 2,000.00 2,000.00 2,000.00
145 ROADSIDE CLEANUP

EST.
5,000.00 5,000.00 5,000.00 5,000.00

146 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

5,000.00 5,000.00 5,000.00 5,000.00
147 CREDIT/DEBITS - MINOR CHANGES

CALC
-9.00 -9.00 -9.00 -9.00

148 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1570.0000 L.F. 5.0000 4.5000 4.1000 2.2500

7,850.00 7,065.00 6,437.00 3,532.50
149 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1542.0000 S.Y. 4.0000 2.0000 2.1000 2.0000
6,168.00 3,084.00 3,238.20 3,084.00

150 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
230.0000 S.Y. 6.0000 2.0000 4.1000 2.5000

1,380.00 460.00 943.00 575.00
151 SPILL PREVENTION PLAN

L.S.
3,500.00 850.00 2,500.00 100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

MOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY GOODFELLOW BROS., INC.
20210 142ND AVE NE 120 N RALPH ST 22035 SE WAX RD STE 14
98072 99202-4795 98038-8543

PROJECT : WOODINVILLE   WA  980721330 SPOKANE   WA  992020008 MAPLE VALLEY   WA  980381419

COUNTY(S) : KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

OTHER ITEMS
152  STREET CLEANING

120.0000 HR 100.0000 95.0000 60.0000 95.0000
12,000.00 11,400.00 7,200.00 11,400.00

153  STREET CLEANING INCL. BACKUP VEHICLE
240.0000 HR 175.0000 145.0000 90.0000 170.0000

42,000.00 34,800.00 21,600.00 40,800.00
154  TEMPORARY CHAIN LINK FENCE

380.0000 L.F. 5.0000 2.0000 6.5000 8.0000
1,900.00 760.00 2,470.00 3,040.00

CONTRACT TOTAL $4,136,754.50 $3,615,935.30 $3,652,051.75 $3,772,256.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

R.W. SCOTT CONSTRUCTION CO. GUY F. ATKINSON CONSTRUCTION PCT CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 600 NACHES AVE SW #120 7400 THIRD AVE S

98055-2267

PROJECT : AUBURN   WA  980012442 RENTON   WA  980570940 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

PREPARATION
1 MOBILIZATION

L.S.
365,045.00 232,760.00 394,000.00 340,680.81

2 CLEARING AND GRUBBING
6.9000 ACRE 5,000.0000 4,140.0000 5,000.0000 2,643.8500

34,500.00 28,566.00 34,500.00 18,242.56
3 REMOVING DRAINAGE STRUCTURE

2.0000 EACH 500.0000 500.0000 350.0000 5,287.7000
1,000.00 1,000.00 700.00 10,575.40

4 REMOVING PORTION OF EXISTING STRUCTURE BR. NO. 18/26
L.S.

148,000.00 27,000.00 25,000.00 49,593.06
5 REMOVING CEMENT CONC. SIDEWALK

127.0000 S.Y. 12.0000 8.0000 9.0000 23.0900
1,524.00 1,016.00 1,143.00 2,932.43

6 REMOVING CEMENT CONC. CURB AND GUTTER
150.0000 L.F. 6.0000 6.0000 5.0000 21.1500

900.00 900.00 750.00 3,172.50
7 REMOVING ASPHALT CONC. PAVEMENT

1600.0000 S.Y. 7.0000 4.5000 2.0000 3.3200
11,200.00 7,200.00 3,200.00 5,312.00

8 REMOVING TRAFFIC ISLAND
490.0000 S.Y. 7.0000 8.5000 6.0000 3.3000

3,430.00 4,165.00 2,940.00 1,617.00
9 REMOVING TRAFFIC CURB

2060.0000 L.F. 3.5000 1.0000 3.0000 3.1600
7,210.00 2,060.00 6,180.00 6,509.60

10 REMOVING GUARDRAIL
1034.0000 L.F. 3.0000 3.1500 4.0000 3.3300

3,102.00 3,257.10 4,136.00 3,443.22
11 REMOVING GUARDRAIL ANCHOR

10.0000 EACH 200.0000 130.0000 150.0000 132.1900
2,000.00 1,300.00 1,500.00 1,321.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

R.W. SCOTT CONSTRUCTION CO. GUY F. ATKINSON CONSTRUCTION PCT CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 600 NACHES AVE SW #120 7400 THIRD AVE S

98055-2267

PROJECT : AUBURN   WA  980012442 RENTON   WA  980570940 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

PREPARATION
12 REMOVING TEMPORARY PAVEMENT MARKING

33650.0000 L.F. 0.2500 0.1100 0.4000 0.3700
8,412.50 3,701.50 13,460.00 12,450.50

13 REMOVING PAINT STRIPE
12765.0000 L.F. 0.5000 0.7700 0.4000 0.3700

6,382.50 9,829.05 5,106.00 4,723.05
14 REMOVING PLASTIC TRAFFIC MARKING

615.0000 S.Y. 10.0000 16.5000 9.0000 8.9900
6,150.00 10,147.50 5,535.00 5,528.85

15 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S.

1,032.00 1,000.00 500.00 370.00
16 REMOVING WIRE FENCE

740.0000 L.F. 2.0000 3.0000 2.0000 0.5300
1,480.00 2,220.00 1,480.00 392.20

GRADING
17 ROADWAY EXCAVATION INCL. HAUL

1240.0000 C.Y. 12.0000 12.5000 12.0000 7.4000
14,880.00 15,500.00 14,880.00 9,176.00

18 COMMON BORROW INCL. HAUL
7020.0000 C.Y. 10.0000 7.2500 5.0000 12.6900

70,200.00 50,895.00 35,100.00 89,083.80
19 EMBANKMENT COMPACTION

6120.0000 C.Y. 2.5000 3.2500 4.0000 3.1700
15,300.00 19,890.00 24,480.00 19,400.40

DRAINAGE
20 DITCH EXCAVATION INCL. HAUL

821.0000 C.Y. 12.0000 14.0000 15.0000 6.8700
9,852.00 11,494.00 12,315.00 5,640.27

21  POND EXCAVATION INCL. HAUL
9740.0000 C.Y. 9.0000 7.2500 7.0000 7.4000

87,660.00 70,615.00 68,180.00 72,076.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

R.W. SCOTT CONSTRUCTION CO. GUY F. ATKINSON CONSTRUCTION PCT CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 600 NACHES AVE SW #120 7400 THIRD AVE S

98055-2267

PROJECT : AUBURN   WA  980012442 RENTON   WA  980570940 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

DRAINAGE
22  POND LINING

1570.0000 C.Y. 30.0000 10.0000 15.0000 18.9500
47,100.00 15,700.00 23,550.00 29,751.50

23 GRATE INLET TYPE 2
7.0000 EACH 1,800.0000 1,700.0000 1,600.0000 1,123.1100

12,600.00 11,900.00 11,200.00 7,861.77
24 QUARRY SPALLS

709.0000 C.Y. 35.0000 24.0000 30.0000 26.3700
24,815.00 17,016.00 21,270.00 18,696.33

25  BACKFILL FOR SAND DRAIN
156.0000 C.Y. 25.0000 30.0000 25.0000 21.1500

3,900.00 4,680.00 3,900.00 3,299.40
26 FLARED END SECTION 15 IN. DIAM.

3.0000 EACH 200.0000 50.0000 500.0000 592.2200
600.00 150.00 1,500.00 1,776.66

27 FLARED END SECTION 36 IN. DIAM.
2.0000 EACH 400.0000 300.0000 500.0000 1,004.6600

800.00 600.00 1,000.00 2,009.32
28 FLARED END SECTION 42 IN. DIAM.

1.0000 EACH 800.0000 350.0000 1,000.0000 1,599.4500
800.00 350.00 1,000.00 1,599.45

29 PLAIN CONC. CULV. PIPE 12 IN. DIAM.
83.0000 L.F. 20.0000 24.0000 30.0000 46.0900

1,660.00 1,992.00 2,490.00 3,825.47
STORM SEWER

30 CATCH BASIN TYPE 1
4.0000 EACH 1,000.0000 750.0000 800.0000 2,355.6600

4,000.00 3,000.00 3,200.00 9,422.64
31 CATCH BASIN TYPE 2 48 IN. DIAM.

8.0000 EACH 1,700.0000 2,000.0000 1,500.0000 3,677.2800
13,600.00 16,000.00 12,000.00 29,418.24

32 TESTING STORM SEWER PIPE
2403.0000 L.F. 2.0000 0.7000 1.0000 1.5900

4,806.00 1,682.10 2,403.00 3,820.77
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STORM SEWER
33 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.

101.0000 L.F. 30.0000 44.0000 18.0000 43.4500
3,030.00 4,444.00 1,818.00 4,388.45

34 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.
1080.0000 L.F. 20.0000 35.0000 20.0000 47.6800

21,600.00 37,800.00 21,600.00 51,494.40
35 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

622.0000 L.F. 25.0000 36.0000 25.0000 51.9100
15,550.00 22,392.00 15,550.00 32,288.02

36 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
16.0000 L.F. 40.0000 36.0000 50.0000 54.0200

640.00 576.00 800.00 864.32
37 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

31.0000 L.F. 80.0000 200.0000 75.0000 94.2100
2,480.00 6,200.00 2,325.00 2,920.51

38  FURNISHING AND JACKING 36 IN. DIAM. STEEL CASING
554.0000 L.F. 200.0000 415.0000 400.0000 285.6500

110,800.00 229,910.00 221,600.00 158,250.10
STRUCTURE

39 STRUCTURE EXCAVATION CLASS A INCL. HAUL
1390.0000 C.Y. 20.0000 12.5000 30.0000 10.5800

27,800.00 17,375.00 41,700.00 14,706.20
40 SHORING OR EXTRA EXCAVATION CL. A

L.S.
61,000.00 5,000.00 20,000.00 5,288.00

41 GRAVEL BACKFILL FOR WALL
128.0000 C.Y. 40.0000 35.0000 24.0000 25.3800

5,120.00 4,480.00 3,072.00 3,248.64
42 ST. REINF. BAR FOR BRIDGE

73900.0000 LB. 0.5000 0.4600 0.5000 0.6500
36,950.00 33,994.00 36,950.00 48,035.00

43 ST. REINF. BAR FOR BRIDGE RET. WALL
8100.0000 LB. 0.5000 0.4600 0.5000 0.5300

4,050.00 3,726.00 4,050.00 4,293.00
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STRUCTURE
44 CONC. CLASS 4000 FOR BRIDGE RET. WALL

108.0000 C.Y. 400.0000 404.0000 500.0000 583.1900
43,200.00 43,632.00 54,000.00 62,984.52

45 CONC. CLASS 4000 FOR BRIDGE
411.0000 C.Y. 400.0000 404.0000 500.0000 286.9000

164,400.00 166,044.00 205,500.00 117,915.90
46 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC
-1.00 -1.00 -1.00 -1.00

47 SUPERSTRUCTURE - BR. NO. 18/26 WIDENING
L.S.

516,000.00 610,000.00 400,000.00 696,169.00
48 BRIDGE RAILING TYPE BP

706.0000 L.F. 55.0000 44.0000 60.0000 23.0100
38,830.00 31,064.00 42,360.00 16,245.06

49 TRAFFIC BARRIER
360.0000 L.F. 65.0000 57.0000 60.0000 68.5200

23,400.00 20,520.00 21,600.00 24,667.20
50  RCS EXPANSION JOINT

960.0000 L.F. 30.0000 12.0000 10.0000 10.7400
28,800.00 11,520.00 9,600.00 10,310.40

SURFACING
51 SHOULDER BALLAST

56.0000 C.Y. 35.0000 25.0000 30.0000 6.3500
1,960.00 1,400.00 1,680.00 355.60

52 CRUSHED SURFACING BASE COURSE
3030.0000 TON 15.0000 15.0000 13.0000 19.6700

45,450.00 45,450.00 39,390.00 59,600.10
LIQUID ASPHALT

53 ASPHALT FOR TACK COAT
2.8000 TON 500.0000 500.0000 800.0000 475.8900

1,400.00 1,400.00 2,240.00 1,332.49
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LIQUID ASPHALT
54 ANTI-STRIPPING ADDITIVE

EST.
6,250.00 6,250.00 6,250.00 6,250.00

CEMENT CONCRETE PAVEMENT
55 BRIDGE APPROACH SLAB

116.0000 S.Y. 189.0000 135.0000 140.0000 126.2600
21,924.00 15,660.00 16,240.00 14,646.16

56  SPECIAL BRIDGE APPROACH SLAB
306.0000 S.Y. 249.0000 145.0000 200.0000 132.8300

76,194.00 44,370.00 61,200.00 40,645.98
57  MATURITY VALUE

L.S.
5,275.00 19,000.00 10,000.00 5,288.00

ASPHALT CONCRETE PAVEMENT
58 ASPHALT CONC. PAVEMENT CL. B  PG 64-22

6310.0000 TON 40.0000 33.1500 36.0000 34.8500
252,400.00 209,176.50 227,160.00 219,903.50

59 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

6,200.00 6,200.00 6,200.00 6,200.00
60 COMPACTION PRICE ADJUSTMENT

CALC
4,250.00 4,250.00 4,250.00 4,250.00

EROSION CONTROL AND PLANTING
61 SEEDING AND FERTILIZING

4.0000 ACRE 1,200.0000 575.0000 500.0000 522.4200
4,800.00 2,300.00 2,000.00 2,089.68

62  WILDFLOWER SEEDING AND FERTILIZING BY HAND
1348.0000 S.Y. 0.5000 1.5000 0.5000 0.6700

674.00 2,022.00 674.00 903.16
63 MULCHING

4.2000 ACRE 1,000.0000 325.0000 600.0000 589.9600
4,200.00 1,365.00 2,520.00 2,477.83
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EROSION CONTROL AND PLANTING
64 JUTE MATTING

1270.0000 S.Y. 2.0000 2.5000 1.5000 1.6400
2,540.00 3,175.00 1,905.00 2,082.80

65 EROSION CONTROL BLANKET
560.0000 S.Y. 5.0000 3.0000 1.5000 1.4300

2,800.00 1,680.00 840.00 800.80
66 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
17,925.00 17,925.00 17,925.00 17,925.00

67  STORM DRAIN PROTECTION INSERT
20.0000 EACH 150.0000 60.0000 150.0000 61.7800

3,000.00 1,200.00 3,000.00 1,235.60
68  GRAVEL SACK BARRIER

0.2000 C.Y. 200.0000 2,000.0000 500.0000 1,170.6800
40.00 400.00 100.00 234.14

69  ESC LEAD
560.0000 HR 35.0000 30.0000 35.0000 35.9500

19,600.00 16,800.00 19,600.00 20,132.00
TRAFFIC

70 CEMENT CONC. BARRIER CURB AND GUTTER
2040.0000 L.F. 12.0000 10.7000 10.0000 8.1400

24,480.00 21,828.00 20,400.00 16,605.60
71 CEMENT CONC. BARRIER CURB

600.0000 L.F. 10.0000 15.0000 15.0000 10.5800
6,000.00 9,000.00 9,000.00 6,348.00

72 EXTRUDED CURB
460.0000 L.F. 3.5000 3.6000 3.5000 3.4400

1,610.00 1,656.00 1,610.00 1,582.40
73 BEAM GUARDRAIL TYPE 1

948.0000 L.F. 15.0000 13.5000 15.0000 13.8500
14,220.00 12,798.00 14,220.00 13,129.80

74 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
1.0000 EACH 2,500.0000 1,300.0000 1,500.0000 1,269.0500

2,500.00 1,300.00 1,500.00 1,269.05
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TRAFFIC
75 BEAM GUARDRAIL SRT TERMINAL

6.0000 EACH 1,850.0000 1,900.0000 2,000.0000 1,956.4500
11,100.00 11,400.00 12,000.00 11,738.70

76 BEAM GUARDRAIL ANCHOR TYPE 4
1.0000 EACH 500.0000 475.0000 500.0000 449.4500

500.00 475.00 500.00 449.45
77 TEMPORARY CONC. BARRIER

2509.0000 L.F. 20.0000 11.0000 10.0000 10.5800
50,180.00 27,599.00 25,090.00 26,545.22

78 RESETTING CONC. BARRIER
2200.0000 L.F. 5.0000 3.1500 3.5000 3.3300

11,000.00 6,930.00 7,700.00 7,326.00
79 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH 5,500.0000 2,500.0000 5,000.0000 5,287.7000
49,500.00 22,500.00 45,000.00 47,589.30

80 REPAIR IMPACT ATTENUATOR
EST.

5,000.00 5,000.00 5,000.00 5,000.00
81 RESETTING IMPACT ATTENUATOR

5.0000 EACH 750.0000 800.0000 700.0000 724.4100
3,750.00 4,000.00 3,500.00 3,622.05

82 TRUCK MOUNTED IMPACT ATTENUATOR
3.0000 EACH 7,500.0000 12,000.0000 15,000.0000 9,836.3400

22,500.00 36,000.00 45,000.00 29,509.02
83 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

559.0000 HR 60.0000 38.0000 40.0000 42.6900
33,540.00 21,242.00 22,360.00 23,863.71

84 FLEXIBLE GUIDE POST
36.0000 EACH 30.0000 24.0000 20.0000 19.5600

1,080.00 864.00 720.00 704.16
85 PLASTIC STRIPE

17800.0000 L.F. 1.0000 0.9200 0.5000 0.5300
17,800.00 16,376.00 8,900.00 9,434.00
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TRAFFIC
86 PLASTIC DRAINAGE MARKING

25.0000 EACH 8.0000 13.0000 10.0000 8.4600
200.00 325.00 250.00 211.50

87 PLASTIC GORE STRIPE
6740.0000 L.F. 1.0000 1.7000 1.0000 0.9500

6,740.00 11,458.00 6,740.00 6,403.00
88 PLASTIC CROSSWALK STRIPE

8210.0000 S.F. 2.0000 2.0500 1.5000 1.5900
16,420.00 16,830.50 12,315.00 13,053.90

89 PLASTIC STOP BAR
580.0000 L.F. 2.5000 4.1000 3.5000 3.4400

1,450.00 2,378.00 2,030.00 1,995.20
90 PLASTIC TRAFFIC ARROW

46.0000 EACH 40.0000 58.0000 50.0000 47.5900
1,840.00 2,668.00 2,300.00 2,189.14

91 PLASTIC TRAFFIC LETTER
70.0000 EACH 30.0000 18.0000 50.0000 42.3000

2,100.00 1,260.00 3,500.00 2,961.00
92 PLASTIC PREFERENTIAL LANE SYMBOL TYPE 2

8.0000 EACH 200.0000 98.0000 50.0000 52.8800
1,600.00 784.00 400.00 423.04

93 RAISED PAVEMENT MARKER TYPE 2
5.6000 HUND 300.0000 395.0000 350.0000 343.7000

1,680.00 2,212.00 1,960.00 1,924.72
94 TEMPORARY PAVEMENT MARKING

34030.0000 L.F. 0.2500 0.5800 0.2000 0.1100
8,507.50 19,737.40 6,806.00 3,743.30

95 PERMANENT SIGNING
L.S.

10,210.00 18,500.00 20,000.00 17,411.00
96 TEMPORARY ILLUMINATION SYSTEM SAD 2214

L.S.
67,200.00 58,710.00 67,000.00 57,491.00
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TRAFFIC
97 ILLUMINATION SYSTEM SAD 2214

L.S.
128,400.00 92,700.00 100,000.00 95,179.00

98 TEMPORARY ILLUMINATION SYSTEM SAD 4280
L.S.

20,700.00 26,780.00 30,000.00 27,496.00
99 ILLUMINATION SYSTEM SAD 4280

L.S.
98,200.00 86,520.00 100,000.00 88,833.00

100 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE 232ND WEST
L.S.

97,700.00 103,000.00 100,000.00 105,754.00
101 TRAFFIC SIGNAL CONTROL SYSTEM SE 232ND WEST

L.S.
16,400.00 10,300.00 20,000.00 10,575.00

102 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE 232ND EAST
L.S.

75,430.00 82,400.00 60,000.00 84,603.00
103 TRAFFIC SIGNAL CONTROL SYSTEM SE 232ND EAST

L.S.
14,500.00 10,300.00 15,000.00 10,575.00

104  TEMPORARY TRAFFIC SIGNAL SYSTEM SE 231ST
L.S.

63,200.00 103,000.00 100,000.00 105,754.00
105 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE 231ST

L.S.
136,100.00 117,600.00 125,000.00 121,868.00

106 TRAFFIC SIGNAL CONTROL SYSTEM SE 231ST
L.S.

10,600.00 10,300.00 20,000.00 10,575.00
107  TEMPORARY TRAFFIC SIGNAL SYSTEM SE WAX RD.

L.S.
60,400.00 77,250.00 75,000.00 79,135.00
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TRAFFIC
108 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE WAX RD.

L.S.
80,000.00 97,850.00 100,000.00 100,466.00

109  BORING STEEL CASING 24 IN. DIAM.
375.0000 L.F. 300.0000 300.0000 170.0000 150.1700

112,500.00 112,500.00 63,750.00 56,313.75
110  TRENCHING STEEL CASING 24 IN. DIAM.

235.0000 L.F. 80.0000 70.0000 100.0000 40.1900
18,800.00 16,450.00 23,500.00 9,444.65

111  LOOP REPLACEMENT TYPE R1
2.0000 EACH 400.0000 600.0000 1,200.0000 528.7700

800.00 1,200.00 2,400.00 1,057.54
112  LOOP REPLACEMENT TYPE R2

2.0000 EACH 800.0000 600.0000 1,200.0000 1,057.5400
1,600.00 1,200.00 2,400.00 2,115.08

113  LOOP REPLACEMENT TYPE R3
2.0000 EACH 1,200.0000 600.0000 2,400.0000 1,269.0500

2,400.00 1,200.00 4,800.00 2,538.10
114 FORCE ACCOUNT LOOP TESTING

EST.
500.00 500.00 500.00 500.00

115 FORCE ACCOUNT MISCELLANEOUS ELECTRICAL
EST.

10,000.00 10,000.00 10,000.00 10,000.00
116 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 5,000.0000 6,000.0000 6,000.0000 7,402.7800
15,000.00 18,000.00 18,000.00 22,208.34

117 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
240.0000 HR 8.0000 7.0000 3.0000 7.3500

1,920.00 1,680.00 720.00 1,764.00
118 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
13,005.00 10,000.00 18,000.00 6,874.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

R.W. SCOTT CONSTRUCTION CO. GUY F. ATKINSON CONSTRUCTION PCT CONSTRUCTION, INC.
4005 W VALLEY HWY N SUITE A 600 NACHES AVE SW #120 7400 THIRD AVE S

98055-2267

PROJECT : AUBURN   WA  980012442 RENTON   WA  980570940 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 753800 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

TRAFFIC
119 TRAFFIC CONTROL LABOR

2000.0000 HR 25.0000 32.0000 34.0000 32.7800
50,000.00 64,000.00 68,000.00 65,560.00

120 TRAFFIC CONTROL VEHICLE
200.0000 DAY 50.0000 50.0000 75.0000 52.8800

10,000.00 10,000.00 15,000.00 10,576.00
121 TRAFFIC CONTROL SUPERVISOR

1200.0000 HR 40.0000 33.0000 35.0000 35.9600
48,000.00 39,600.00 42,000.00 43,152.00

122 CONSTRUCTION SIGNS CLASS A
613.0000 S.F. 15.0000 8.0000 14.0000 8.4600

9,195.00 4,904.00 8,582.00 5,185.98
OTHER ITEMS

123 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1277.0000 C.Y. 12.0000 12.5000 2.0000 22.2600

15,324.00 15,962.50 2,554.00 28,426.02
124 SHORING OR EXTRA EXCAVATION CLASS B

8470.0000 S.F. 1.5000 0.5000 1.0000 0.8100
12,705.00 4,235.00 8,470.00 6,860.70

125 GRAVEL BACKFILL FOR PIPE ZONE BEDDING
207.0000 C.Y. 20.0000 18.0000 30.0000 21.1500

4,140.00 3,726.00 6,210.00 4,378.05
126 GRAVEL BACKFILL FOR DRAIN

78.0000 C.Y. 30.0000 22.0000 32.0000 21.1500
2,340.00 1,716.00 2,496.00 1,649.70

127 WATER
70.0000 mGAL 35.0000 30.0000 23.0000 11.6300

2,450.00 2,100.00 1,610.00 814.10
128 CONC. CLASS 3000

4.8000 C.Y. 150.0000 600.0000 200.0000 211.5100
720.00 2,880.00 960.00 1,015.25

129 PLUGGING EXISTING PIPE
2.0000 EACH 250.0000 500.0000 200.0000 174.4900

500.00 1,000.00 400.00 348.98
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OTHER ITEMS
130 ST. REINF. BAR FOR BUS SHELTER PAD

200.0000 LB. 1.0000 2.2500 1.0000 2.6300
200.00 450.00 200.00 526.00

131 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.0000 0.0000

0.00 0.00 0.00 0.00
132 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 500.0000 300.0000 500.0000 416.6900
500.00 300.00 500.00 416.69

133 ADJUST MONUMENT CASE AND COVER
4.0000 EACH 300.0000 185.0000 250.0000 317.2600

1,200.00 740.00 1,000.00 1,269.04
134 CEMENT CONC. SIDEWALK

1041.0000 S.Y. 25.0000 21.5000 25.0000 18.5100
26,025.00 22,381.50 26,025.00 19,268.91

135 ASPHALT CONC. SIDEWALK
540.0000 S.Y. 4.0000 9.5000 8.0000 9.5200

2,160.00 5,130.00 4,320.00 5,140.80
136 CONC. SLOPE PROTECTION

70.0000 S.Y. 50.0000 52.0000 40.0000 45.3200
3,500.00 3,640.00 2,800.00 3,172.40

137 WIRE FENCE TYPE 1
181.0000 L.F. 12.0000 6.0000 6.0000 6.0300

2,172.00 1,086.00 1,086.00 1,091.43
138 ADJUST CATCH BASIN

1.0000 EACH 650.0000 250.0000 500.0000 798.0900
650.00 250.00 500.00 798.09

139 ADJUST MANHOLE
7.0000 EACH 300.0000 300.0000 500.0000 462.3700

2,100.00 2,100.00 3,500.00 3,236.59
140 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 2,000.0000 2,500.0000 3,000.0000 4,910.3800
4,000.00 5,000.00 6,000.00 9,820.76
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OTHER ITEMS
141 ADJUST VALVE BOX

6.0000 EACH 250.0000 180.0000 200.0000 479.3900
1,500.00 1,080.00 1,200.00 2,876.34

142 ADJUST JUNCTION BOX
1.0000 EACH 250.0000 400.0000 500.0000 365.4100

250.00 400.00 500.00 365.41
143 FORCE ACCOUNT ENCOUNTERING FOREIGN MATERIAL

EST.
5,000.00 5,000.00 5,000.00 5,000.00

144 FORCE ACCOUNT POTHOLE REPAIR
EST.

2,000.00 2,000.00 2,000.00 2,000.00
145 ROADSIDE CLEANUP

EST.
5,000.00 5,000.00 5,000.00 5,000.00

146 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

5,000.00 5,000.00 5,000.00 5,000.00
147 CREDIT/DEBITS - MINOR CHANGES

CALC
-9.00 -9.00 -9.00 -9.00

148 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1570.0000 L.F. 5.0000 6.5000 4.0000 4.7400

7,850.00 10,205.00 6,280.00 7,441.80
149 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1542.0000 S.Y. 4.0000 1.2500 2.0000 4.8300
6,168.00 1,927.50 3,084.00 7,447.86

150 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
230.0000 S.Y. 6.0000 2.5000 2.5000 3.8700

1,380.00 575.00 575.00 890.10
151 SPILL PREVENTION PLAN

L.S.
3,500.00 1,500.00 5,000.00 1,586.00
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OTHER ITEMS
152  STREET CLEANING

120.0000 HR 100.0000 100.0000 100.0000 63.4500
12,000.00 12,000.00 12,000.00 7,614.00

153  STREET CLEANING INCL. BACKUP VEHICLE
240.0000 HR 175.0000 150.0000 150.0000 95.1800

42,000.00 36,000.00 36,000.00 22,843.20
154  TEMPORARY CHAIN LINK FENCE

380.0000 L.F. 5.0000 2.0000 8.0000 8.0200
1,900.00 760.00 3,040.00 3,047.60

CONTRACT TOTAL $4,136,754.50 $3,823,486.15 $3,886,050.00 $3,984,106.18
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03/01/2000
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DOT_RGGB05

PREPARATION
1 MOBILIZATION

L.S.
365,045.00 390,000.00 447,000.00 440,000.00

2 CLEARING AND GRUBBING
6.9000 ACRE 5,000.0000 1,925.0000 7,500.0000 18,000.0000

34,500.00 13,282.50 51,750.00 124,200.00
3 REMOVING DRAINAGE STRUCTURE

2.0000 EACH 500.0000 340.0000 400.0000 700.0000
1,000.00 680.00 800.00 1,400.00

4 REMOVING PORTION OF EXISTING STRUCTURE BR. NO. 18/26
L.S.

148,000.00 38,000.00 50,000.00 35,000.00
5 REMOVING CEMENT CONC. SIDEWALK

127.0000 S.Y. 12.0000 3.5000 14.0000 6.0000
1,524.00 444.50 1,778.00 762.00

6 REMOVING CEMENT CONC. CURB AND GUTTER
150.0000 L.F. 6.0000 2.8500 10.0000 5.0000

900.00 427.50 1,500.00 750.00
7 REMOVING ASPHALT CONC. PAVEMENT

1600.0000 S.Y. 7.0000 12.0000 2.0000 6.0000
11,200.00 19,200.00 3,200.00 9,600.00

8 REMOVING TRAFFIC ISLAND
490.0000 S.Y. 7.0000 4.0000 12.0000 5.0000

3,430.00 1,960.00 5,880.00 2,450.00
9 REMOVING TRAFFIC CURB

2060.0000 L.F. 3.5000 3.0000 3.0000 2.0000
7,210.00 6,180.00 6,180.00 4,120.00

10 REMOVING GUARDRAIL
1034.0000 L.F. 3.0000 3.6000 4.0000 3.0000

3,102.00 3,722.40 4,136.00 3,102.00
11 REMOVING GUARDRAIL ANCHOR

10.0000 EACH 200.0000 142.0000 200.0000 150.0000
2,000.00 1,420.00 2,000.00 1,500.00
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PREPARATION
12 REMOVING TEMPORARY PAVEMENT MARKING

33650.0000 L.F. 0.2500 0.4000 0.4000 0.4000
8,412.50 13,460.00 13,460.00 13,460.00

13 REMOVING PAINT STRIPE
12765.0000 L.F. 0.5000 0.4000 0.4000 0.4000

6,382.50 5,106.00 5,106.00 5,106.00
14 REMOVING PLASTIC TRAFFIC MARKING

615.0000 S.Y. 10.0000 10.0000 10.0000 9.0000
6,150.00 6,150.00 6,150.00 5,535.00

15 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S.

1,032.00 400.00 10,000.00 1,000.00
16 REMOVING WIRE FENCE

740.0000 L.F. 2.0000 1.0000 1.2500 5.0000
1,480.00 740.00 925.00 3,700.00

GRADING
17 ROADWAY EXCAVATION INCL. HAUL

1240.0000 C.Y. 12.0000 15.0000 10.0000 40.0000
14,880.00 18,600.00 12,400.00 49,600.00

18 COMMON BORROW INCL. HAUL
7020.0000 C.Y. 10.0000 8.0000 4.0000 6.0000

70,200.00 56,160.00 28,080.00 42,120.00
19 EMBANKMENT COMPACTION

6120.0000 C.Y. 2.5000 5.5000 1.0000 5.0000
15,300.00 33,660.00 6,120.00 30,600.00

DRAINAGE
20 DITCH EXCAVATION INCL. HAUL

821.0000 C.Y. 12.0000 3.0000 3.5000 15.0000
9,852.00 2,463.00 2,873.50 12,315.00

21  POND EXCAVATION INCL. HAUL
9740.0000 C.Y. 9.0000 5.0000 9.0000 8.0000

87,660.00 48,700.00 87,660.00 77,920.00
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DRAINAGE
22  POND LINING

1570.0000 C.Y. 30.0000 15.0000 8.0000 5.0000
47,100.00 23,550.00 12,560.00 7,850.00

23 GRATE INLET TYPE 2
7.0000 EACH 1,800.0000 1,340.0000 2,500.0000 1,800.0000

12,600.00 9,380.00 17,500.00 12,600.00
24 QUARRY SPALLS

709.0000 C.Y. 35.0000 30.0000 40.0000 35.0000
24,815.00 21,270.00 28,360.00 24,815.00

25  BACKFILL FOR SAND DRAIN
156.0000 C.Y. 25.0000 35.0000 25.0000 35.0000

3,900.00 5,460.00 3,900.00 5,460.00
26 FLARED END SECTION 15 IN. DIAM.

3.0000 EACH 200.0000 700.0000 250.0000 500.0000
600.00 2,100.00 750.00 1,500.00

27 FLARED END SECTION 36 IN. DIAM.
2.0000 EACH 400.0000 800.0000 600.0000 1,200.0000

800.00 1,600.00 1,200.00 2,400.00
28 FLARED END SECTION 42 IN. DIAM.

1.0000 EACH 800.0000 900.0000 800.0000 800.0000
800.00 900.00 800.00 800.00

29 PLAIN CONC. CULV. PIPE 12 IN. DIAM.
83.0000 L.F. 20.0000 30.0000 30.0000 25.0000

1,660.00 2,490.00 2,490.00 2,075.00
STORM SEWER

30 CATCH BASIN TYPE 1
4.0000 EACH 1,000.0000 1,100.0000 1,000.0000 1,200.0000

4,000.00 4,400.00 4,000.00 4,800.00
31 CATCH BASIN TYPE 2 48 IN. DIAM.

8.0000 EACH 1,700.0000 1,300.0000 2,250.0000 2,000.0000
13,600.00 10,400.00 18,000.00 16,000.00

32 TESTING STORM SEWER PIPE
2403.0000 L.F. 2.0000 4.0000 2.5000 3.0000

4,806.00 9,612.00 6,007.50 7,209.00
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STORM SEWER
33 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.

101.0000 L.F. 30.0000 25.0000 25.0000 20.0000
3,030.00 2,525.00 2,525.00 2,020.00

34 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.
1080.0000 L.F. 20.0000 30.0000 20.0000 25.0000

21,600.00 32,400.00 21,600.00 27,000.00
35 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

622.0000 L.F. 25.0000 36.0000 30.0000 30.0000
15,550.00 22,392.00 18,660.00 18,660.00

36 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.
16.0000 L.F. 40.0000 30.0000 60.0000 30.0000

640.00 480.00 960.00 480.00
37 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

31.0000 L.F. 80.0000 110.0000 100.0000 120.0000
2,480.00 3,410.00 3,100.00 3,720.00

38  FURNISHING AND JACKING 36 IN. DIAM. STEEL CASING
554.0000 L.F. 200.0000 175.0000 375.0000 450.0000

110,800.00 96,950.00 207,750.00 249,300.00
STRUCTURE

39 STRUCTURE EXCAVATION CLASS A INCL. HAUL
1390.0000 C.Y. 20.0000 38.0000 14.0000 30.0000

27,800.00 52,820.00 19,460.00 41,700.00
40 SHORING OR EXTRA EXCAVATION CL. A

L.S.
61,000.00 22,000.00 100,000.00 80,000.00

41 GRAVEL BACKFILL FOR WALL
128.0000 C.Y. 40.0000 175.0000 20.0000 35.0000

5,120.00 22,400.00 2,560.00 4,480.00
42 ST. REINF. BAR FOR BRIDGE

73900.0000 LB. 0.5000 1.1000 0.4500 0.6000
36,950.00 81,290.00 33,255.00 44,340.00

43 ST. REINF. BAR FOR BRIDGE RET. WALL
8100.0000 LB. 0.5000 1.0000 0.4500 0.6000

4,050.00 8,100.00 3,645.00 4,860.00
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STRUCTURE
44 CONC. CLASS 4000 FOR BRIDGE RET. WALL

108.0000 C.Y. 400.0000 425.0000 500.0000 360.0000
43,200.00 45,900.00 54,000.00 38,880.00

45 CONC. CLASS 4000 FOR BRIDGE
411.0000 C.Y. 400.0000 365.0000 475.0000 400.0000

164,400.00 150,015.00 195,225.00 164,400.00
46 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC
-1.00 -1.00 -1.00 -1.00

47 SUPERSTRUCTURE - BR. NO. 18/26 WIDENING
L.S.

516,000.00 1,000,000.00 608,874.00 700,000.00
48 BRIDGE RAILING TYPE BP

706.0000 L.F. 55.0000 25.0000 75.0000 60.0000
38,830.00 17,650.00 52,950.00 42,360.00

49 TRAFFIC BARRIER
360.0000 L.F. 65.0000 120.0000 60.0000 120.0000

23,400.00 43,200.00 21,600.00 43,200.00
50  RCS EXPANSION JOINT

960.0000 L.F. 30.0000 30.0000 10.0000 10.0000
28,800.00 28,800.00 9,600.00 9,600.00

SURFACING
51 SHOULDER BALLAST

56.0000 C.Y. 35.0000 28.0000 25.0000 35.0000
1,960.00 1,568.00 1,400.00 1,960.00

52 CRUSHED SURFACING BASE COURSE
3030.0000 TON 15.0000 20.0000 20.0000 16.0000

45,450.00 60,600.00 60,600.00 48,480.00
LIQUID ASPHALT

53 ASPHALT FOR TACK COAT
2.8000 TON 500.0000 900.0000 800.0000 500.0000

1,400.00 2,520.00 2,240.00 1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

MORRISON KNUDSEN CORPORATION MKB CONSTRUCTORS GLACIER CONSTRUCTION & EQUIPMENT
3411-11TH AVE SW 3647 STONEWAY NORTH 16623 - 8TH AVE S

PO BOX 31449

PROJECT : SEATTLE   WA  981341007 SEATTLE   WA  981031450 SEATTLE   WA  981481552

COUNTY(S) : KING CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 100137 CONTRACTOR NUMBER : 100204

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:
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DOT_RGGB05

LIQUID ASPHALT
54 ANTI-STRIPPING ADDITIVE

EST.
6,250.00 6,250.00 6,250.00 6,250.00

CEMENT CONCRETE PAVEMENT
55 BRIDGE APPROACH SLAB

116.0000 S.Y. 189.0000 240.0000 175.0000 220.0000
21,924.00 27,840.00 20,300.00 25,520.00

56  SPECIAL BRIDGE APPROACH SLAB
306.0000 S.Y. 249.0000 220.0000 175.0000 250.0000

76,194.00 67,320.00 53,550.00 76,500.00
57  MATURITY VALUE

L.S.
5,275.00 1.00 2,000.00 7,500.00

ASPHALT CONCRETE PAVEMENT
58 ASPHALT CONC. PAVEMENT CL. B  PG 64-22

6310.0000 TON 40.0000 67.0000 40.0000 35.0000
252,400.00 422,770.00 252,400.00 220,850.00

59 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC

6,200.00 6,200.00 6,200.00 6,200.00
60 COMPACTION PRICE ADJUSTMENT

CALC
4,250.00 4,250.00 4,250.00 4,250.00

EROSION CONTROL AND PLANTING
61 SEEDING AND FERTILIZING

4.0000 ACRE 1,200.0000 600.0000 450.0000 750.0000
4,800.00 2,400.00 1,800.00 3,000.00

62  WILDFLOWER SEEDING AND FERTILIZING BY HAND
1348.0000 S.Y. 0.5000 0.7500 0.5000 1.0000

674.00 1,011.00 674.00 1,348.00
63 MULCHING

4.2000 ACRE 1,000.0000 675.0000 550.0000 700.0000
4,200.00 2,835.00 2,310.00 2,940.00
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EROSION CONTROL AND PLANTING
64 JUTE MATTING

1270.0000 S.Y. 2.0000 2.0000 1.5000 2.0000
2,540.00 2,540.00 1,905.00 2,540.00

65 EROSION CONTROL BLANKET
560.0000 S.Y. 5.0000 2.0000 1.5000 1.5000

2,800.00 1,120.00 840.00 840.00
66 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
17,925.00 17,925.00 17,925.00 17,925.00

67  STORM DRAIN PROTECTION INSERT
20.0000 EACH 150.0000 110.0000 75.0000 100.0000

3,000.00 2,200.00 1,500.00 2,000.00
68  GRAVEL SACK BARRIER

0.2000 C.Y. 200.0000 275.0000 350.0000 1,000.0000
40.00 55.00 70.00 200.00

69  ESC LEAD
560.0000 HR 35.0000 40.0000 27.0000 50.0000

19,600.00 22,400.00 15,120.00 28,000.00
TRAFFIC

70 CEMENT CONC. BARRIER CURB AND GUTTER
2040.0000 L.F. 12.0000 10.0000 9.5000 8.0000

24,480.00 20,400.00 19,380.00 16,320.00
71 CEMENT CONC. BARRIER CURB

600.0000 L.F. 10.0000 10.0000 11.0000 11.0000
6,000.00 6,000.00 6,600.00 6,600.00

72 EXTRUDED CURB
460.0000 L.F. 3.5000 4.0000 3.5000 3.5000

1,610.00 1,840.00 1,610.00 1,610.00
73 BEAM GUARDRAIL TYPE 1

948.0000 L.F. 15.0000 15.0000 14.0000 14.0000
14,220.00 14,220.00 13,272.00 13,272.00

74 BEAM GUARDRAIL TRANSITION SECTION TYPE 1
1.0000 EACH 2,500.0000 1,350.0000 1,500.0000 1,300.0000

2,500.00 1,350.00 1,500.00 1,300.00
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TRAFFIC
75 BEAM GUARDRAIL SRT TERMINAL

6.0000 EACH 1,850.0000 2,100.0000 2,000.0000 2,000.0000
11,100.00 12,600.00 12,000.00 12,000.00

76 BEAM GUARDRAIL ANCHOR TYPE 4
1.0000 EACH 500.0000 475.0000 500.0000 500.0000

500.00 475.00 500.00 500.00
77 TEMPORARY CONC. BARRIER

2509.0000 L.F. 20.0000 11.0000 14.0000 10.0000
50,180.00 27,599.00 35,126.00 25,090.00

78 RESETTING CONC. BARRIER
2200.0000 L.F. 5.0000 4.0000 4.0000 3.5000

11,000.00 8,800.00 8,800.00 7,700.00
79 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH 5,500.0000 5,600.0000 6,000.0000 5,500.0000
49,500.00 50,400.00 54,000.00 49,500.00

80 REPAIR IMPACT ATTENUATOR
EST.

5,000.00 5,000.00 5,000.00 5,000.00
81 RESETTING IMPACT ATTENUATOR

5.0000 EACH 750.0000 775.0000 800.0000 1,000.0000
3,750.00 3,875.00 4,000.00 5,000.00

82 TRUCK MOUNTED IMPACT ATTENUATOR
3.0000 EACH 7,500.0000 13,500.0000 14,000.0000 1,000.0000

22,500.00 40,500.00 42,000.00 3,000.00
83 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

559.0000 HR 60.0000 45.0000 38.0000 40.0000
33,540.00 25,155.00 21,242.00 22,360.00

84 FLEXIBLE GUIDE POST
36.0000 EACH 30.0000 21.0000 20.0000 20.0000

1,080.00 756.00 720.00 720.00
85 PLASTIC STRIPE

17800.0000 L.F. 1.0000 0.6000 0.6000 0.5500
17,800.00 10,680.00 10,680.00 9,790.00
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TRAFFIC
86 PLASTIC DRAINAGE MARKING

25.0000 EACH 8.0000 10.0000 9.0000 10.0000
200.00 250.00 225.00 250.00

87 PLASTIC GORE STRIPE
6740.0000 L.F. 1.0000 1.0000 1.0000 1.0000

6,740.00 6,740.00 6,740.00 6,740.00
88 PLASTIC CROSSWALK STRIPE

8210.0000 S.F. 2.0000 2.0000 1.7500 1.7000
16,420.00 16,420.00 14,367.50 13,957.00

89 PLASTIC STOP BAR
580.0000 L.F. 2.5000 4.0000 3.5000 4.0000

1,450.00 2,320.00 2,030.00 2,320.00
90 PLASTIC TRAFFIC ARROW

46.0000 EACH 40.0000 51.0000 50.0000 50.0000
1,840.00 2,346.00 2,300.00 2,300.00

91 PLASTIC TRAFFIC LETTER
70.0000 EACH 30.0000 45.0000 45.0000 50.0000

2,100.00 3,150.00 3,150.00 3,500.00
92 PLASTIC PREFERENTIAL LANE SYMBOL TYPE 2

8.0000 EACH 200.0000 60.0000 55.0000 50.0000
1,600.00 480.00 440.00 400.00

93 RAISED PAVEMENT MARKER TYPE 2
5.6000 HUND 300.0000 375.0000 350.0000 350.0000

1,680.00 2,100.00 1,960.00 1,960.00
94 TEMPORARY PAVEMENT MARKING

34030.0000 L.F. 0.2500 0.2000 0.2000 0.1500
8,507.50 6,806.00 6,806.00 5,104.50

95 PERMANENT SIGNING
L.S.

10,210.00 20,000.00 24,000.00 20,000.00
96 TEMPORARY ILLUMINATION SYSTEM SAD 2214

L.S.
67,200.00 5,500.00 68,000.00 65,000.00
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TRAFFIC
97 ILLUMINATION SYSTEM SAD 2214

L.S.
128,400.00 35,000.00 110,000.00 105,000.00

98 TEMPORARY ILLUMINATION SYSTEM SAD 4280
L.S.

20,700.00 5,500.00 30,000.00 27,000.00
99 ILLUMINATION SYSTEM SAD 4280

L.S.
98,200.00 35,000.00 100,000.00 90,000.00

100 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE 232ND WEST
L.S.

97,700.00 75,000.00 100,000.00 115,000.00
101 TRAFFIC SIGNAL CONTROL SYSTEM SE 232ND WEST

L.S.
16,400.00 50,000.00 27,000.00 10,000.00

102 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE 232ND EAST
L.S.

75,430.00 75,000.00 86,000.00 95,000.00
103 TRAFFIC SIGNAL CONTROL SYSTEM SE 232ND EAST

L.S.
14,500.00 55,000.00 27,000.00 10,000.00

104  TEMPORARY TRAFFIC SIGNAL SYSTEM SE 231ST
L.S.

63,200.00 15,000.00 93,000.00 105,000.00
105 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE 231ST

L.S.
136,100.00 85,000.00 127,000.00 125,000.00

106 TRAFFIC SIGNAL CONTROL SYSTEM SE 231ST
L.S.

10,600.00 55,000.00 27,000.00 10,000.00
107  TEMPORARY TRAFFIC SIGNAL SYSTEM SE WAX RD.

L.S.
60,400.00 12,000.00 71,000.00 80,000.00
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TRAFFIC
108 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SE WAX RD.

L.S.
80,000.00 55,000.00 105,000.00 100,000.00

109  BORING STEEL CASING 24 IN. DIAM.
375.0000 L.F. 300.0000 125.0000 450.0000 425.0000

112,500.00 46,875.00 168,750.00 159,375.00
110  TRENCHING STEEL CASING 24 IN. DIAM.

235.0000 L.F. 80.0000 75.0000 160.0000 60.0000
18,800.00 17,625.00 37,600.00 14,100.00

111  LOOP REPLACEMENT TYPE R1
2.0000 EACH 400.0000 2,800.0000 800.0000 600.0000

800.00 5,600.00 1,600.00 1,200.00
112  LOOP REPLACEMENT TYPE R2

2.0000 EACH 800.0000 4,000.0000 1,000.0000 600.0000
1,600.00 8,000.00 2,000.00 1,200.00

113  LOOP REPLACEMENT TYPE R3
2.0000 EACH 1,200.0000 5,100.0000 1,200.0000 600.0000

2,400.00 10,200.00 2,400.00 1,200.00
114 FORCE ACCOUNT LOOP TESTING

EST.
500.00 500.00 500.00 500.00

115 FORCE ACCOUNT MISCELLANEOUS ELECTRICAL
EST.

10,000.00 10,000.00 10,000.00 10,000.00
116 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 5,000.0000 17,500.0000 6,500.0000 7,000.0000
15,000.00 52,500.00 19,500.00 21,000.00

117 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
240.0000 HR 8.0000 9.0000 4.0000 10.0000

1,920.00 2,160.00 960.00 2,400.00
118 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
13,005.00 7,500.00 20,000.00 5,000.00
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TRAFFIC
119 TRAFFIC CONTROL LABOR

2000.0000 HR 25.0000 30.0000 35.0000 33.0000
50,000.00 60,000.00 70,000.00 66,000.00

120 TRAFFIC CONTROL VEHICLE
200.0000 DAY 50.0000 45.0000 75.0000 75.0000

10,000.00 9,000.00 15,000.00 15,000.00
121 TRAFFIC CONTROL SUPERVISOR

1200.0000 HR 40.0000 38.0000 38.0000 35.0000
48,000.00 45,600.00 45,600.00 42,000.00

122 CONSTRUCTION SIGNS CLASS A
613.0000 S.F. 15.0000 10.5000 14.0000 10.0000

9,195.00 6,436.50 8,582.00 6,130.00
OTHER ITEMS

123 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1277.0000 C.Y. 12.0000 30.0000 0.7500 15.0000

15,324.00 38,310.00 957.75 19,155.00
124 SHORING OR EXTRA EXCAVATION CLASS B

8470.0000 S.F. 1.5000 4.0000 0.2000 1.0000
12,705.00 33,880.00 1,694.00 8,470.00

125 GRAVEL BACKFILL FOR PIPE ZONE BEDDING
207.0000 C.Y. 20.0000 15.0000 20.0000 25.0000

4,140.00 3,105.00 4,140.00 5,175.00
126 GRAVEL BACKFILL FOR DRAIN

78.0000 C.Y. 30.0000 15.0000 30.0000 25.0000
2,340.00 1,170.00 2,340.00 1,950.00

127 WATER
70.0000 mGAL 35.0000 275.0000 26.0000 20.0000

2,450.00 19,250.00 1,820.00 1,400.00
128 CONC. CLASS 3000

4.8000 C.Y. 150.0000 1,700.0000 400.0000 330.0000
720.00 8,160.00 1,920.00 1,584.00

129 PLUGGING EXISTING PIPE
2.0000 EACH 250.0000 330.0000 600.0000 200.0000

500.00 660.00 1,200.00 400.00
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OTHER ITEMS
130 ST. REINF. BAR FOR BUS SHELTER PAD

200.0000 LB. 1.0000 2.1000 1.5000 1.0000
200.00 420.00 300.00 200.00

131 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.0000 0.0000

0.00 0.00 0.00 0.00
132 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 500.0000 550.0000 500.0000 250.0000
500.00 550.00 500.00 250.00

133 ADJUST MONUMENT CASE AND COVER
4.0000 EACH 300.0000 400.0000 500.0000 200.0000

1,200.00 1,600.00 2,000.00 800.00
134 CEMENT CONC. SIDEWALK

1041.0000 S.Y. 25.0000 21.0000 20.0000 22.0000
26,025.00 21,861.00 20,820.00 22,902.00

135 ASPHALT CONC. SIDEWALK
540.0000 S.Y. 4.0000 7.5000 12.0000 12.0000

2,160.00 4,050.00 6,480.00 6,480.00
136 CONC. SLOPE PROTECTION

70.0000 S.Y. 50.0000 32.0000 100.0000 20.0000
3,500.00 2,240.00 7,000.00 1,400.00

137 WIRE FENCE TYPE 1
181.0000 L.F. 12.0000 6.0000 8.0000 7.0000

2,172.00 1,086.00 1,448.00 1,267.00
138 ADJUST CATCH BASIN

1.0000 EACH 650.0000 400.0000 225.0000 250.0000
650.00 400.00 225.00 250.00

139 ADJUST MANHOLE
7.0000 EACH 300.0000 525.0000 450.0000 300.0000

2,100.00 3,675.00 3,150.00 2,100.00
140 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 2,000.0000 2,750.0000 2,750.0000 2,500.0000
4,000.00 5,500.00 5,500.00 5,000.00
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PROJECT : SEATTLE   WA  981341007 SEATTLE   WA  981031450 SEATTLE   WA  981481552

COUNTY(S) : KING CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 100137 CONTRACTOR NUMBER : 100204

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

OTHER ITEMS
141 ADJUST VALVE BOX

6.0000 EACH 250.0000 400.0000 300.0000 200.0000
1,500.00 2,400.00 1,800.00 1,200.00

142 ADJUST JUNCTION BOX
1.0000 EACH 250.0000 575.0000 1,000.0000 200.0000

250.00 575.00 1,000.00 200.00
143 FORCE ACCOUNT ENCOUNTERING FOREIGN MATERIAL

EST.
5,000.00 5,000.00 5,000.00 5,000.00

144 FORCE ACCOUNT POTHOLE REPAIR
EST.

2,000.00 2,000.00 2,000.00 2,000.00
145 ROADSIDE CLEANUP

EST.
5,000.00 5,000.00 5,000.00 5,000.00

146 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

5,000.00 5,000.00 5,000.00 5,000.00
147 CREDIT/DEBITS - MINOR CHANGES

CALC
-9.00 -9.00 -9.00 -9.00

148 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1570.0000 L.F. 5.0000 5.0000 3.0000 4.0000

7,850.00 7,850.00 4,710.00 6,280.00
149 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1542.0000 S.Y. 4.0000 1.0000 2.5000 1.0000
6,168.00 1,542.00 3,855.00 1,542.00

150 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
230.0000 S.Y. 6.0000 1.1000 3.0000 1.0000

1,380.00 253.00 690.00 230.00
151 SPILL PREVENTION PLAN

L.S.
3,500.00 2,750.00 5,000.00 3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A036 REVISION NO : 1 BIDS OPENED ON : Mar  1 2000
CONTRACT NO: 005801 REGION NO : 1 AWARDED ON : Mar  6 2000
VERSION NO : 4 WORK ORDER# : 0L3274
HWY : SR 018,169 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 18 AND SR 169
MAPLE VALLEY INTERCHANGE

99A036

MORRISON KNUDSEN CORPORATION MKB CONSTRUCTORS GLACIER CONSTRUCTION & EQUIPMENT
3411-11TH AVE SW 3647 STONEWAY NORTH 16623 - 8TH AVE S

PO BOX 31449

PROJECT : SEATTLE   WA  981341007 SEATTLE   WA  981031450 SEATTLE   WA  981481552

COUNTY(S) : KING CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 100137 CONTRACTOR NUMBER : 100204

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/2000
08:35

DOT_RGGB05

OTHER ITEMS
152  STREET CLEANING

120.0000 HR 100.0000 100.0000 125.0000 80.0000
12,000.00 12,000.00 15,000.00 9,600.00

153  STREET CLEANING INCL. BACKUP VEHICLE
240.0000 HR 175.0000 155.0000 160.0000 40.0000

42,000.00 37,200.00 38,400.00 9,600.00
154  TEMPORARY CHAIN LINK FENCE

380.0000 L.F. 5.0000 8.0000 8.0000 8.0000
1,900.00 3,040.00 3,040.00 3,040.00

CONTRACT TOTAL $4,136,754.50 $4,394,830.40 $4,473,584.25 $4,531,315.50


