
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99C544 REVISION NO : 1 BIDS OPENED ON : Jul 26 2000
CONTRACT NO: 005932 REGION NO : 3 AWARDED ON : Jul 28 2000
VERSION NO : 1 WORK ORDER# : XL0735
HWY : SR 003 ------- LOW BIDDER -------

TITLE : SR 3
SR 106 TO MP 26.70

99C544

ACE PAVING CO., INC.
4795 WILKERSON RD
98312

PROJECT : BREMERTON   WA  983120393

COUNTY(S) : MASON CONTRACTOR NUMBER : 004000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/05/2000
15:22

DOT_RGGB01

 NH-0003(045)

PREPARATION
1 MOBILIZATION

L.S. -69.49%
49,167.00 15,000.00 -34,167

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 10.00%

3,000.00 3,300.00 300
GRADING

3 PAVEMENT REPAIR EXCAVATION INCL. HAUL
1340.0000 m2 50.0000 16.0000 -68.00%

67,000.00 21,440.00 -45,560
4  SHOULDER FINISHING

5.7600 km 1,200.0000 1,500.0000 25.00%
6,912.00 8,640.00 1,728

DRAINAGE
5 QUARRY SPALLS

400.0000 m3 30.0000 30.0000 0.00%
12,000.00 12,000.00 0

LIQUID ASPHALT
6 ASPHALT FOR TACK COAT

14.0000 t 350.0000 350.0000 0.00%
4,900.00 4,900.00 0

7 ANTI-STRIPPING ADDITIVE
EST. 0.00%

3,200.00 3,200.00
ASPHALT CONCRETE PAVEMENT

8 CRACK SEALING
EST. 0.00%

8,400.00 8,400.00
9 PLANING BITUMINOUS PAVEMENT

1013.0000 m2 15.0000 8.0000 -46.67%
15,195.00 8,104.00 -7,091

10 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
405.0000 t 45.0000 44.0000 -2.22%

18,225.00 17,820.00 -405
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ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. FOR PAVEMENT REPAIR

1020.0000 t 50.0000 49.0000 -2.00%
51,000.00 49,980.00 -1,020

12 ASPHALT CONC. PAVEMENT CL. A PG 58-22
3923.0000 t 35.0000 42.5000 21.43%

137,305.00 166,727.50 29,423
13 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00%
6,880.00 6,880.00

14 COMPACTION PRICE ADJUSTMENT
CALC 0.00%

1,660.00 1,660.00
15 ASPHALT CONC. APPROACH CL. A

370.0000 t 45.0000 42.5000 -5.56%
16,650.00 15,725.00 -925

EROSION CONTROL AND PLANTING
16 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00%
2,000.00 2,000.00

17 SPILL PREVENTION PLAN
L.S. 0.00%

1,000.00 1,000.00 0
18  SPCC LEAD

27.0000 HR 50.0000 50.0000 0.00%
1,350.00 1,350.00 0

TRAFFIC
19 EXTRUDED CURB

29.0000 m 15.0000 25.0000 66.67%
435.00 725.00 290

20 FLEXIBLE GUIDE POST
22.0000 EACH 25.0000 30.0000 20.00%

550.00 660.00 110
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TRAFFIC
21 PAINT STRIPE

9995.0000 m 0.4000 0.3000 -25.00%
3,998.00 2,998.50 -1,000

22 PLASTIC DRAINAGE MARKING
42.0000 EACH 15.0000 12.0000 -20.00%

630.00 504.00 -126
23  PLASTIC JUNCTION BOX MARKING

12.0000 EACH 15.0000 12.0000 -20.00%
180.00 144.00 -36

24 PAINTED GORE STRIPE
244.0000 m 0.8000 0.5000 -37.50%

195.20 122.00 -73
25 PAINTED DROP LANE STRIPE

118.0000 m 0.4000 0.5000 25.00%
47.20 59.00 12

26 PLASTIC CROSSWALK STRIPE
61.0000 m2 20.0000 20.0000 0.00%

1,220.00 1,220.00 0
27 PAINTED STOP BAR

10.0000 m 15.0000 10.0000 -33.33%
150.00 100.00 -50

28 PLASTIC STOP BAR
74.0000 m 15.0000 6.0000 -60.00%

1,110.00 444.00 -666
29 PAINTED TRAFFIC ARROW

3.0000 EACH 20.0000 20.0000 0.00%
60.00 60.00 0

30 PLASTIC TRAFFIC ARROW
27.0000 EACH 45.0000 40.0000 -11.11%

1,215.00 1,080.00 -135
31 RAISED PAVEMENT MARKER TYPE 2

3.5500 HUND 400.0000 320.0000 -20.00%
1,420.00 1,136.00 -284
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TRAFFIC
32 TEMPORARY PAVEMENT MARKING

5800.0000 m 1.0300 0.2500 -75.73%
5,974.00 1,450.00 -4,524

33 PERMANENT SIGNING
L.S. 28.57%

3,500.00 4,500.00 1,000
34 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 4,100.0000 5,000.0000 21.95%
16,400.00 20,000.00 3,600

35 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1680.0000 HR 8.0000 6.0000 -25.00%

13,440.00 10,080.00 -3,360
36 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -25.53%
4,700.00 3,500.00 -1,200

37 CONTRACTOR PILOTED TRAFFIC CONTROL
132.0000 HR 41.0000 45.0000 9.76%

5,412.00 5,940.00 528
38 TRAFFIC CONTROL LABOR

1190.0000 HR 30.0000 44.0500 46.83%
35,700.00 52,419.50 16,720

39 TRAFFIC CONTROL SUPERVISOR
350.0000 HR 36.0000 46.7500 29.86%

12,600.00 16,362.50 3,763
40 CONSTRUCTION SIGNS CLASS A

27.5000 m2 136.0000 100.0000 -26.47%
3,740.00 2,750.00 -990

OTHER ITEMS
41 ADJUST CATCH BASIN

20.0000 EACH 250.0000 250.0000 0.00%
5,000.00 5,000.00 0

42 ADJUST VALVE BOX
14.0000 EACH 175.0000 250.0000 42.86%

2,450.00 3,500.00 1,050
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OTHER ITEMS
43 ADJUST JUNCTION BOX

2.0000 EACH 200.0000 200.0000 0.00%
400.00 400.00 0

44  ADJUST WATER METER BOX
8.0000 EACH 200.0000 250.0000 25.00%

1,600.00 2,000.00 400
45  METAL FRAME AND GRATE FOR CATCH BASIN

7.0000 EACH 250.0000 250.0000 0.00%
1,750.00 1,750.00 0

46 ROADSIDE CLEANUP
EST. 0.00%

3,000.00 3,000.00
47 TRIMMING AND CLEANUP

L.S. 66.67%
3,000.00 5,000.00 2,000

48 MAILBOX SUPPORT TYPE 1S
2.0000 EACH 100.0000 200.0000 100.00%

200.00 400.00 200
49 MAILBOX SUPPORT TYPE 1D

2.0000 EACH 200.0000 200.0000 0.00%
400.00 400.00 0

50 MAILBOX SUPPORT TYPE 2
9.0000 EACH 400.0000 400.0000 0.00%

3,600.00 3,600.00 0
51 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00%
1,000.00 1,000.00
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OTHER ITEMS
52 MINOR CHANGE

CALC 0.00%
-1.00 -1.00

CONTRACT TOTAL $540,919.40 $500,430.00 -7.49%


