
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A059 REVISION NO : 1 BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006145 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L3478
HWY : SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 405
SR 167 I/C MODIFICATION

99A059   (REV. 06-25-01)

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION, LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 20210 142ND AVE NE
99202-4795 98055-2267 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980550940 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2001
10:23

DOT_RGGB01

 IM-4053(841)

PREPARATION
1 MOBILIZATION

L.S. 9.94% 12.90 % 14.16 %
473,000.00 520,000.00 47,000 534,000.00 61,000 540,000.00 67,000

2 CLEARING AND GRUBBING
L.S. -16.67% 108.33 % 0.00 %

12,000.00 10,000.00 -2,000 25,000.00 13,000 12,000.00 0
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 50.00% 0.00 % 50.00 %
10,000.00 15,000.00 5,000 10,000.00 0 15,000.00 5,000

4 REMOVING ASPHALT CONC. PAVEMENT
472.0000 m2 5.0000 11.5000 130.00% 8.0000 60.00 % 7.0000 40.00 %

2,360.00 5,428.00 3,068 3,776.00 1,416 3,304.00 944
5 REMOVING TEMPORARY PAVEMENT MARKING

2821.0000 m 1.4500 1.5500 6.90% 2.0000 37.93 % 1.5000 3.45 %
4,090.45 4,372.55 282 5,642.00 1,552 4,231.50 141

6 REMOVING PAINT LINE
2810.0000 m 1.3000 1.5500 19.23% 2.0000 53.85 % 1.5000 15.38 %

3,653.00 4,355.50 703 5,620.00 1,967 4,215.00 562
7 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0 0.00 0 0.00 0

8 REMOVING PAINTED TRAFFIC MARKING
4.0000 EACH 75.0000 60.0000 -20.00% 25.0000 -66.67 % 55.0000 -26.67 %

300.00 240.00 -60 100.00 -200 220.00 -80
9 REMOVING PLASTIC TRAFFIC MARKING

4.0000 EACH 75.0000 60.0000 -20.00% 30.0000 -60.00 % 55.0000 -26.67 %
300.00 240.00 -60 120.00 -180 220.00 -80

10 REMOVING RAISED PAVEMENT MARKER
22.3800 HUND 120.0000 100.0000 -16.67% 100.0000 -16.67 % 100.0000 -16.67 %

2,685.60 2,238.00 -448 2,238.00 -448 2,238.00 -448
11 REMOVING CHAIN LINK FENCE

155.0000 m 10.0000 9.5000 -5.00% 10.0000 0.00 % 10.0000 0.00 %
1,550.00 1,472.50 -78 1,550.00 0 1,550.00 0
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PREPARATION
12 FORCE ACCOUNT - REMOVING UNEXPECTED OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00

13  BASAL HERBICIDE TREATMENT
13.0000 EACH 200.0000 125.0000 -37.50% 100.0000 -50.00 % 125.0000 -37.50 %

2,600.00 1,625.00 -975 1,300.00 -1,300 1,625.00 -975
GRADING

14 ROADWAY EXCAVATION INCL. HAUL
6646.0000 m3 14.0000 12.5000 -10.71% 2.0000 -85.71 % 13.0000 -7.14 %

93,044.00 83,075.00 -9,969 13,292.00 -79,752 86,398.00 -6,646
15 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

500.0000 m3 20.0000 22.0000 10.00% 20.0000 0.00 % 21.0000 5.00 %
10,000.00 11,000.00 1,000 10,000.00 0 10,500.00 500

16 GRAVEL BORROW INCL. HAUL
2260.0000 t 25.0000 14.5000 -42.00% 7.0000 -72.00 % 15.0000 -40.00 %

56,500.00 32,770.00 -23,730 15,820.00 -40,680 33,900.00 -22,600
17 EMBANKMENT COMPACTION

3000.0000 m3 4.0000 4.0000 0.00% 5.0000 25.00 % 4.0000 0.00 %
12,000.00 12,000.00 0 15,000.00 3,000 12,000.00 0

18  SPECIAL BORROW INCL. HAUL
2180.0000 m3 35.0000 14.5000 -58.57% 16.0000 -54.29 % 15.0000 -57.14 %

76,300.00 31,610.00 -44,690 34,880.00 -41,420 32,700.00 -43,600
DRAINAGE

19 DITCH EXCAVATION INCL. HAUL
155.0000 m3 7.0000 15.7500 125.00% 20.0000 185.71 % 20.0000 185.71 %

1,085.00 2,441.25 1,356 3,100.00 2,015 3,100.00 2,015
20 GRATE INLET TYPE 2

15.0000 EACH 1,500.0000 2,000.0000 33.33% 1,200.0000 -20.00 % 2,500.0000 66.67 %
22,500.00 30,000.00 7,500 18,000.00 -4,500 37,500.00 15,000

21 QUARRY SPALLS
114.0000 t 50.0000 55.0000 10.00% 30.0000 -40.00 % 36.0000 -28.00 %

5,700.00 6,270.00 570 3,420.00 -2,280 4,104.00 -1,596
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DRAINAGE
22 UNDERDRAIN PIPE 150 MM DIAM.

90.0000 m 36.0000 22.0000 -38.89% 50.0000 38.89 % 40.0000 11.11 %
3,240.00 1,980.00 -1,260 4,500.00 1,260 3,600.00 360

23  DRAIN PIPE 75 MM DIAM.
45.0000 m 25.0000 22.0000 -12.00% 25.0000 0.00 % 47.0000 88.00 %

1,125.00 990.00 -135 1,125.00 0 2,115.00 990
24 DRAIN PIPE 150 MM DIAM.

105.0000 m 40.0000 28.0000 -30.00% 50.0000 25.00 % 45.0000 12.50 %
4,200.00 2,940.00 -1,260 5,250.00 1,050 4,725.00 525

25  GEOSYNTHETIC CLAY LINER
1897.0000 m2 12.0000 15.0000 25.00% 15.0000 25.00 % 15.0000 25.00 %

22,764.00 28,455.00 5,691 28,455.00 5,691 28,455.00 5,691
26  FLOW SPREADER DAM

28.0000 m 50.0000 60.0000 20.00% 135.0000 170.00 % 60.0000 20.00 %
1,400.00 1,680.00 280 3,780.00 2,380 1,680.00 280

27  IMPACT BASIN
1.0000 EACH 1,200.0000 1,200.0000 0.00% 500.0000 -58.33 % 2,100.0000 75.00 %

1,200.00 1,200.00 0 500.00 -700 2,100.00 900
28  SERIES POND EXCAVATION INCL. HAUL

2476.0000 m3 4.5000 13.0000 188.89% 20.0000 344.44 % 22.0000 388.89 %
11,142.00 32,188.00 21,046 49,520.00 38,378 54,472.00 43,330

STORM SEWER
29 CATCH BASIN TYPE 2 1800MM DIA. W/RESTRICTOR/OIL SEPARATOR

1.0000 EACH 8,000.0000 5,600.0000 -30.00% 6,000.0000 -25.00 % 9,500.0000 18.75 %
8,000.00 5,600.00 -2,400 6,000.00 -2,000 9,500.00 1,500

30 CATCH BASIN TYPE 1
6.0000 EACH 1,000.0000 900.0000 -10.00% 900.0000 -10.00 % 800.0000 -20.00 %

6,000.00 5,400.00 -600 5,400.00 -600 4,800.00 -1,200
31 TESTING STORM SEWER PIPE

439.0000 m 4.0000 6.5000 62.50% 6.0000 50.00 % 4.0000 0.00 %
1,756.00 2,853.50 1,098 2,634.00 878 1,756.00 0

32 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.
485.0000 m 68.0000 85.0000 25.00% 70.0000 2.94 % 115.0000 69.12 %

32,980.00 41,225.00 8,245 33,950.00 970 55,775.00 22,795
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STORM SEWER
33 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

26.0000 m 75.0000 110.0000 46.67% 80.0000 6.67 % 125.0000 66.67 %
1,950.00 2,860.00 910 2,080.00 130 3,250.00 1,300

WATER LINES
34 HYDRANT ASSEMBLY

1.0000 EACH 2,000.0000 3,900.0000 95.00% 3,000.0000 50.00 % 2,700.0000 35.00 %
2,000.00 3,900.00 1,900 3,000.00 1,000 2,700.00 700

35 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.
40.0000 m 200.0000 95.0000 -52.50% 100.0000 -50.00 % 115.0000 -42.50 %

8,000.00 3,800.00 -4,200 4,000.00 -4,000 4,600.00 -3,400
36  STEEL CASING FOR WATER MAIN

14.0000 m 20.0000 710.0000 3,450.00% 70.0000 250.00 % 180.0000 800.00 %
280.00 9,940.00 9,660 980.00 700 2,520.00 2,240

37  REMOVE EXISTING HYDRANT AND WATER MAIN
L.S. -28.00% -70.00 % -85.00 %

5,000.00 3,600.00 -1,400 1,500.00 -3,500 750.00 -4,250
STRUCTURE

38 STRUCTURE EXCAVATION CLASS A INCL. HAUL
655.0000 m3 16.0000 26.0000 62.50% 20.0000 25.00 % 27.0000 68.75 %

10,480.00 17,030.00 6,550 13,100.00 2,620 17,685.00 7,205
39 SHORING OR EXTRA EXCAVATION CL. A - SS2 RAMP BRIDGE

L.S. -52.38% 138.10 % -28.57 %
21,000.00 10,000.00 -11,000 50,000.00 29,000 15,000.00 -6,000

40 GRAVEL BACKFILL FOR WALL
800.0000 m3 8.0000 26.0000 225.00% 30.0000 275.00 % 27.0000 237.50 %

6,400.00 20,800.00 14,400 24,000.00 17,600 21,600.00 15,200
41 FURNISHING AND DRIVING CONCRETE TEST PILE

3.0000 EACH 9,000.0000 5,000.0000 -44.44% 20,000.0000 122.22 % 7,500.0000 -16.67 %
27,000.00 15,000.00 -12,000 60,000.00 33,000 22,500.00 -4,500

42 FURNISHING CONC. PILING - 610MM DIAM.
822.0000 m 125.0000 195.0000 56.00% 150.0000 20.00 % 365.0000 192.00 %

102,750.00 160,290.00 57,540 123,300.00 20,550 300,030.00 197,280
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STRUCTURE
43 DRIVING CONC. PILE - 610MM DIAM.

63.0000 EACH 1,000.0000 1,000.0000 0.00% 3,000.0000 200.00 % 1,500.0000 50.00 %
63,000.00 63,000.00 0 189,000.00 126,000 94,500.00 31,500

44 ST. REINF. BAR FOR BRIDGE
33000.0000 kg 1.1000 1.0000 -9.09% 1.0000 -9.09 % 1.1000 0.00 %

36,300.00 33,000.00 -3,300 33,000.00 -3,300 36,300.00 0
45 ST. REINF. BAR FOR SHAFT

52200.0000 kg 1.1000 1.0000 -9.09% 1.0000 -9.09 % 1.2500 13.64 %
57,420.00 52,200.00 -5,220 52,200.00 -5,220 65,250.00 7,830

46 ST. REINF. BAR FOR WALL
17200.0000 kg 1.1000 1.0000 -9.09% 1.0000 -9.09 % 1.1500 4.55 %

18,920.00 17,200.00 -1,720 17,200.00 -1,720 19,780.00 860
47 CONC. CLASS 28 FOR WALL

361.0000 m3 500.0000 450.0000 -10.00% 300.0000 -40.00 % 550.0000 10.00 %
180,500.00 162,450.00 -18,050 108,300.00 -72,200 198,550.00 18,050

48 CONC. CLASS 28 FOR BRIDGE
460.0000 m3 500.0000 480.0000 -4.00% 500.0000 0.00 % 500.0000 0.00 %

230,000.00 220,800.00 -9,200 230,000.00 0 230,000.00 0
49  CONC. CLASS 28P FOR SHAFT

300.0000 m3 500.0000 225.0000 -55.00% 200.0000 -60.00 % 210.0000 -58.00 %
150,000.00 67,500.00 -82,500 60,000.00 -90,000 63,000.00 -87,000

50 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00
51 STRUCTURAL LOW ALLOY STEEL

L.S. 20.14% 7.36 % 12.68 %
639,000.00 767,700.00 128,700 686,000.00 47,000 720,000.00 81,000

52 FABRIC PAD BEARING - SUPERSTR.
6.0000 EACH 1,200.0000 3,500.0000 191.67% 1,300.0000 8.33 % 1,700.0000 41.67 %

7,200.00 21,000.00 13,800 7,800.00 600 10,200.00 3,000
53 PIN BEARING - SUPERSTR.

9.0000 EACH 2,000.0000 10,000.0000 400.00% 12,500.0000 525.00 % 11,000.0000 450.00 %
18,000.00 90,000.00 72,000 112,500.00 94,500 99,000.00 81,000
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STRUCTURE
54 ROADWAY DECK SS2 RAMP FLYOVER BRIDGE

L.S. 42.61% 39.08 % 26.76 %
284,000.00 405,000.00 121,000 395,000.00 111,000 360,000.00 76,000

55 TRAFFIC BARRIER
308.0000 m 230.0000 275.0000 19.57% 150.0000 -34.78 % 195.0000 -15.22 %

70,840.00 84,700.00 13,860 46,200.00 -24,640 60,060.00 -10,780
56  SOIL EXCAVATION  FOR SHAFT  INCLUDING HAUL

313.0000 m3 16.0000 140.0000 775.00% 200.0000 1,150.00% 210.0000 1,212.50%
5,008.00 43,820.00 38,812 62,600.00 57,592 65,730.00 60,722

57  REMOVING OBSTRUCTIONS
EST. 0.00% 0.00 % 0.00 %

70,000.00 70,000.00 70,000.00 70,000.00
58  FURNISHING & PLACING TEMP. CASING FOR 2.440 DIAM SHAFT

34.0000 m 1,000.0000 160.0000 -84.00% 175.0000 -82.50 % 160.0000 -84.00 %
34,000.00 5,440.00 -28,560 5,950.00 -28,050 5,440.00 -28,560

59  FURNISHING PERMANENT CASING FOR 2.440 DIAM. SHAFT
11.0000 m 1,000.0000 625.0000 -37.50% 700.0000 -30.00 % 650.0000 -35.00 %

11,000.00 6,875.00 -4,125 7,700.00 -3,300 7,150.00 -3,850
60  PLACING PERMANENT CASING FOR 2.440 DIAM. SHAFT

3.0000 EACH 5,000.0000 10,500.0000 110.00% 10,000.0000 100.00 % 11,000.0000 120.00 %
15,000.00 31,500.00 16,500 30,000.00 15,000 33,000.00 18,000

61  CASING SHORING
3.0000 m 500.0000 225.0000 -55.00% 100.0000 -80.00 % 220.0000 -56.00 %

1,500.00 675.00 -825 300.00 -1,200 660.00 -840
62  CSL ACCESS TUBE

550.0000 m 8.0000 7.0000 -12.50% 10.0000 25.00 % 22.0000 175.00 %
4,400.00 3,850.00 -550 5,500.00 1,100 12,100.00 7,700

63  SEW TRAFFIC BARRIER
431.0000 m 250.0000 500.0000 100.00% 550.0000 120.00 % 300.0000 20.00 %

107,750.00 215,500.00 107,750 237,050.00 129,300 129,300.00 21,550
64  DRAIN PIPE AND SUPPORTS ON BRIDGE

L.S. 150.00% 100.00 % 350.00 %
2,000.00 5,000.00 3,000 4,000.00 2,000 9,000.00 7,000
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SURFACING
65 CRUSHED SURFACING BASE COURSE

1192.0000 t 18.5000 18.0000 -2.70% 15.0000 -18.92 % 14.9500 -19.19 %
22,052.00 21,456.00 -596 17,880.00 -4,172 17,820.40 -4,232

66 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
LIQUID ASPHALT

67 ASPHALT FOR TACK COAT
4.4700 t 400.0000 570.0000 42.50% 400.0000 0.00 % 570.0000 42.50 %

1,788.00 2,547.90 760 1,788.00 0 2,547.90 760
68 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
700.00 700.00 700.00 700.00

69 ASPHALT FOR FOG SEAL
0.3000 t 500.0000 1,065.0000 113.00% 600.0000 20.00 % 1,100.0000 120.00 %

150.00 319.50 170 180.00 30 330.00 180
CEMENT CONCRETE PAVEMENT

70 BRIDGE APPROACH SLAB
97.0000 m2 225.0000 175.0000 -22.22% 150.0000 -33.33 % 170.0000 -24.44 %

21,825.00 16,975.00 -4,850 14,550.00 -7,275 16,490.00 -5,335
ASPHALT CONCRETE PAVEMENT

71 CRACK SEALING
EST. 0.00% 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00
72 PLANING BITUMINOUS PAVEMENT

1500.0000 m2 15.0000 7.5000 -50.00% 7.0000 -53.33 % 6.0000 -60.00 %
22,500.00 11,250.00 -11,250 10,500.00 -12,000 9,000.00 -13,500

73 ASPHALT CONC. PAVEMENT CL. A PG 64-22
2850.0000 t 55.0000 45.0000 -18.18% 45.0000 -18.18 % 45.0000 -18.18 %

156,750.00 128,250.00 -28,500 128,250.00 -28,500 128,250.00 -28,500
74 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A059 REVISION NO : 1 BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006145 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L3478
HWY : SR 405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 405
SR 167 I/C MODIFICATION

99A059   (REV. 06-25-01)

MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION, LLCMOWAT CONSTRUCTION COMPANY
120 N RALPH ST 600 NACHES AVE SW #120 20210 142ND AVE NE
99202-4795 98055-2267 98072

PROJECT : SPOKANE   WA  992020008 RENTON   WA  980550940 WOODINVILLE   WA  980721330

COUNTY(S) : KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2001
10:23

DOT_RGGB01

 IM-4053(841)

ASPHALT CONCRETE PAVEMENT
75 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

EROSION CONTROL AND PLANTING
76 TOPSOIL TYPE A

783.0000 m3 35.0000 30.0000 -14.29% 30.0000 -14.29 % 30.0000 -14.29 %
27,405.00 23,490.00 -3,915 23,490.00 -3,915 23,490.00 -3,915

77 COMPOST
94.0000 m3 55.0000 38.0000 -30.91% 30.0000 -45.45 % 36.0000 -34.55 %

5,170.00 3,572.00 -1,598 2,820.00 -2,350 3,384.00 -1,786
78 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
16,000.00 16,000.00 16,000.00 16,000.00

79 SOIL AMENDMENT
189.0000 m3 60.0000 35.0000 -41.67% 30.0000 -50.00 % 35.0000 -41.67 %

11,340.00 6,615.00 -4,725 5,670.00 -5,670 6,615.00 -4,725
80 WEED CONTROL

EST. 0.00% 0.00 % 0.00 %
6,000.00 6,000.00 6,000.00 6,000.00

81 PSIPE  RED ELDERBERRY  #1 CONTAINER
180.0000 EACH 20.0000 8.5000 -57.50% 8.0000 -60.00 % 8.0000 -60.00 %

3,600.00 1,530.00 -2,070 1,440.00 -2,160 1,440.00 -2,160
82 PSIPE BIGLEAF MAPLE #1 CONTAINER

5.0000 EACH 20.0000 8.5000 -57.50% 8.0000 -60.00 % 8.0000 -60.00 %
100.00 42.50 -58 40.00 -60 40.00 -60

83 PSIPE DOUGLAS FIR #2 CONTAINER
21.0000 EACH 30.0000 16.0000 -46.67% 12.0000 -60.00 % 15.0000 -50.00 %

630.00 336.00 -294 252.00 -378 315.00 -315
84 PSIPE SCOULER'S WILLOW #1 CONTAINER

38.0000 EACH 20.0000 8.5000 -57.50% 8.0000 -60.00 % 8.0000 -60.00 %
760.00 323.00 -437 304.00 -456 304.00 -456

85 PSIPE RED-OSIER DOGWOOD # 1 CONTAINER
276.0000 EACH 20.0000 8.5000 -57.50% 8.0000 -60.00 % 8.0000 -60.00 %

5,520.00 2,346.00 -3,174 2,208.00 -3,312 2,208.00 -3,312
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 IM-4053(841)

EROSION CONTROL AND PLANTING
86 PSIPE TALL OREGON GRAPE #1 CONTAINER

210.0000 EACH 20.0000 8.5000 -57.50% 8.0000 -60.00 % 8.0000 -60.00 %
4,200.00 1,785.00 -2,415 1,680.00 -2,520 1,680.00 -2,520

87 PSIPE NOOTKA ROSE #1 CONTAINER
28.0000 EACH 20.0000 8.5000 -57.50% 8.0000 -60.00 % 8.0000 -60.00 %

560.00 238.00 -322 224.00 -336 224.00 -336
88 PSIPE SNOWBERRY #1 CONTAINER

220.0000 EACH 20.0000 8.5000 -57.50% 8.0000 -60.00 % 8.0000 -60.00 %
4,400.00 1,870.00 -2,530 1,760.00 -2,640 1,760.00 -2,640

89 PSIPE VINE MAPLE #1 CONTAINER
65.0000 EACH 20.0000 8.5000 -57.50% 8.0000 -60.00 % 8.0000 -60.00 %

1,300.00 552.50 -748 520.00 -780 520.00 -780
90 PSIPE WESTERN RED CEDAR #2 CONTAINER

9.0000 EACH 30.0000 16.0000 -46.67% 12.0000 -60.00 % 15.0000 -50.00 %
270.00 144.00 -126 108.00 -162 135.00 -135

91 PSIPE OREGON ASH #2 CONTAINER
3.0000 EACH 30.0000 16.0000 -46.67% 12.0000 -60.00 % 15.0000 -50.00 %

90.00 48.00 -42 36.00 -54 45.00 -45
92 BARK OR WOOD CHIP MULCH

31.0000 m3 55.0000 60.0000 9.09% 30.0000 -45.45 % 55.0000 0.00 %
1,705.00 1,860.00 155 930.00 -775 1,705.00 0

93  EROSION CONTROL SEEDING AND MULCHING
0.3400 ha 5,250.0000 2,500.0000 -52.38% 2,000.0000 -61.90 % 2,300.0000 -56.19 %

1,785.00 850.00 -935 680.00 -1,105 782.00 -1,003
94  SPECIAL SEEDING, FERTILIZING AND MULCHING

1.5900 ha 5,250.0000 2,300.0000 -56.19% 2,300.0000 -56.19 % 2,300.0000 -56.19 %
8,347.50 3,657.00 -4,691 3,657.00 -4,691 3,657.00 -4,691

95 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
96 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0 0.00 0 0.00 0
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EROSION CONTROL AND PLANTING
97  PLANT ESTABLISHMENT- SECOND YEAR

EST. 0.00% 0.00 % 0.00 %
7,000.00 7,000.00 7,000.00 7,000.00

98  PLANT ESTABLISHMENT- THIRD YEAR
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
99  STORM DRAIN PROTECTION INSERT

40.0000 EACH 100.0000 125.0000 25.00% 150.0000 50.00 % 100.0000 0.00 %
4,000.00 5,000.00 1,000 6,000.00 2,000 4,000.00 0

TRAFFIC
100 SINGLE SLOPE CONC. BARRIER

113.0000 m 150.0000 150.0000 0.00% 150.0000 0.00 % 275.0000 83.33 %
16,950.00 16,950.00 0 16,950.00 0 31,075.00 14,125

101 TEMPORARY CONC. BARRIER
400.0000 m 45.0000 35.0000 -22.22% 50.0000 11.11 % 20.0000 -55.56 %

18,000.00 14,000.00 -4,000 20,000.00 2,000 8,000.00 -10,000
102  RESET TEMPORARY CONC. BARRIER

50.0000 m 24.0000 15.0000 -37.50% 20.0000 -16.67 % 15.0000 -37.50 %
1,200.00 750.00 -450 1,000.00 -200 750.00 -450

103 CONC. BARRIER BERM TYPE 1
2.0000 EACH 1,500.0000 500.0000 -66.67% 2,000.0000 33.33 % 7,500.0000 400.00 %

3,000.00 1,000.00 -2,000 4,000.00 1,000 15,000.00 12,000
104 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

1471.0000 m 25.0000 12.0000 -52.00% 20.0000 -20.00 % 7.0000 -72.00 %
36,775.00 17,652.00 -19,123 29,420.00 -7,355 10,297.00 -26,478

105 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 5,000.0000 5,600.0000 12.00% 6,000.0000 20.00 % 4,500.0000 -10.00 %

20,000.00 22,400.00 2,400 24,000.00 4,000 18,000.00 -2,000
106 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 14,000.0000 22,200.0000 58.57% 20,000.0000 42.86 % 20,000.0000 42.86 %
14,000.00 22,200.00 8,200 20,000.00 6,000 20,000.00 6,000

107 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
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TRAFFIC
108 RESETTING IMPACT ATTENUATOR

1.0000 EACH 1,500.0000 1,000.0000 -33.33% 1,000.0000 -33.33 % 1,000.0000 -33.33 %
1,500.00 1,000.00 -500 1,000.00 -500 1,000.00 -500

109 TRUCK MOUNTED IMPACT ATTENUATOR
3.0000 EACH 8,000.0000 10,000.0000 25.00% 15,000.0000 87.50 % 9,000.0000 12.50 %

24,000.00 30,000.00 6,000 45,000.00 21,000 27,000.00 3,000
110 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1500.0000 HR 55.0000 38.0000 -30.91% 40.0000 -27.27 % 1.0000 -98.18 %
82,500.00 57,000.00 -25,500 60,000.00 -22,500 1,500.00 -81,000

111 PAINT LINE
3778.0000 m 0.7500 0.6500 -13.33% 1.0000 33.33 % 0.6000 -20.00 %

2,833.50 2,455.70 -378 3,778.00 945 2,266.80 -567
112 PLASTIC DRAINAGE MARKING

38.0000 EACH 20.0000 30.0000 50.00% 10.0000 -50.00 % 25.0000 25.00 %
760.00 1,140.00 380 380.00 -380 950.00 190

113 PAINTED WIDE LINE
1470.0000 m 1.2500 0.8000 -36.00% 2.0000 60.00 % 0.7500 -40.00 %

1,837.50 1,176.00 -662 2,940.00 1,103 1,102.50 -735
114 PLASTIC WIDE LINE

1200.0000 m 5.0000 4.2500 -15.00% 10.0000 100.00 % 4.0000 -20.00 %
6,000.00 5,100.00 -900 12,000.00 6,000 4,800.00 -1,200

115 PAINTED HOV LANE SYMBOL TYPE 1
4.0000 EACH 100.0000 130.0000 30.00% 100.0000 0.00 % 125.0000 25.00 %

400.00 520.00 120 400.00 0 500.00 100
116 PLASTIC HOV LANE SYMBOL TYPE 1

5.0000 EACH 300.0000 130.0000 -56.67% 300.0000 0.00 % 125.0000 -58.33 %
1,500.00 650.00 -850 1,500.00 0 625.00 -875

117 RAISED PAVEMENT MARKER TYPE 1
2.4300 HUND 200.0000 410.0000 105.00% 200.0000 0.00 % 400.0000 100.00 %

486.00 996.30 510 486.00 0 972.00 486
118 RAISED PAVEMENT MARKER TYPE 2

2.9900 HUND 280.0000 455.0000 62.50% 300.0000 7.14 % 450.0000 60.71 %
837.20 1,360.45 523 897.00 60 1,345.50 508
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TRAFFIC
119 TEMPORARY PAVEMENT MARKING

3307.0000 m 0.5000 2.0000 300.00% 2.0000 300.00 % 2.0000 300.00 %
1,653.50 6,614.00 4,961 6,614.00 4,961 6,614.00 4,961

120 PERMANENT SIGNING
L.S. -34.21% 5.26 % -5.26 %

19,000.00 12,500.00 -6,500 20,000.00 1,000 18,000.00 -1,000
121  RELOCATING EXISTING SIGN STRUCTURE

L.S. 67.74% 61.29 % 51.61 %
31,000.00 52,000.00 21,000 50,000.00 19,000 47,000.00 16,000

122 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 41.67% 66.67 % 16.67 %

6,000.00 8,500.00 2,500 10,000.00 4,000 7,000.00 1,000
123 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 112.50% 150.00 % 75.00 %
4,000.00 8,500.00 4,500 10,000.00 6,000 7,000.00 3,000

124 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
125 TEMPORARY ILLUMINATION SYSTEM SUA 882

L.S. 66.67% 316.67 % 116.67 %
12,000.00 20,000.00 8,000 50,000.00 38,000 26,000.00 14,000

126 ILLUMINATION SYSTEM SUA 882
L.S. -3.85% 15.38 % 87.25 %

130,000.00 125,000.00 -5,000 150,000.00 20,000 243,418.53 113,419
127 SEQUENTIAL ARROW SIGN

2000.0000 HR 12.0000 4.5000 -62.50% 4.0000 -66.67 % 3.0000 -75.00 %
24,000.00 9,000.00 -15,000 8,000.00 -16,000 6,000.00 -18,000

128 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 6,000.0000 15,000.0000 150.00% 15,000.0000 150.00 % 16,000.0000 166.67 %

12,000.00 30,000.00 18,000 30,000.00 18,000 32,000.00 20,000
129 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1500.0000 HR 5.0000 4.5000 -10.00% 5.0000 0.00 % 1.0000 -80.00 %
7,500.00 6,750.00 -750 7,500.00 0 1,500.00 -6,000
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TRAFFIC
130 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -72.38% -17.13 % -44.75 %
36,200.00 10,000.00 -26,200 30,000.00 -6,200 20,000.00 -16,200

131 TRAFFIC CONTROL LABOR
1220.0000 HR 35.0000 38.0000 8.57% 35.0000 0.00 % 33.0000 -5.71 %

42,700.00 46,360.00 3,660 42,700.00 0 40,260.00 -2,440
132 TRAFFIC CONTROL VEHICLE

300.0000 DAY 210.0000 44.0000 -79.05% 70.0000 -66.67 % 40.0000 -80.95 %
63,000.00 13,200.00 -49,800 21,000.00 -42,000 12,000.00 -51,000

133 TRAFFIC CONTROL SUPERVISOR
2000.0000 HR 55.0000 26.0000 -52.73% 37.0000 -32.73 % 1.0000 -98.18 %

110,000.00 52,000.00 -58,000 74,000.00 -36,000 2,000.00 -108,000
134 CONSTRUCTION SIGNS CLASS A

155.0000 m2 100.0000 150.0000 50.00% 200.0000 100.00 % 200.0000 100.00 %
15,500.00 23,250.00 7,750 31,000.00 15,500 31,000.00 15,500

SC & DI
135  TRAFFIC DATA ACCUM. AND RAMP METERING SYS. - ES 625

L.S. 417.24% 14.94 % 141.38 %
8,700.00 45,000.00 36,300 10,000.00 1,300 21,000.00 12,300

136  TRAFFIC DATA ACCUM. AND RAMP METERING SYS. - ES 622
L.S. 19.57% 117.39 % 226.09 %

4,600.00 5,500.00 900 10,000.00 5,400 15,000.00 10,400
137  CLOSED CIRCUIT TV SYS. - CCTV 625

L.S. -32.93% 82.93 % 21.95 %
8,200.00 5,500.00 -2,700 15,000.00 6,800 10,000.00 1,800

138  CLOSED CIRCUIT TV SYS. - CCTV 621
L.S. -9.64% -39.76 % -21.69 %

16,600.00 15,000.00 -1,600 10,000.00 -6,600 13,000.00 -3,600
139  COMMUNICATION CONDUIT SYSTEM

L.S. 53.85% 284.62 % 1,246.15%
2,600.00 4,000.00 1,400 10,000.00 7,400 35,000.00 32,400

140  COMMUNICATION SYSTEM CABLES AND INTERFACES
L.S. -54.55% 13.64 % 2.27 %

8,800.00 4,000.00 -4,800 10,000.00 1,200 9,000.00 200
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SC & DI
141  VIDEO DISTRIBUTION AND VIDEO TRANSMISSION SYSTEMS

L.S. 200.00% 566.67 % 166.67 %
1,500.00 4,500.00 3,000 10,000.00 8,500 4,000.00 2,500

OTHER ITEMS
142 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1885.0000 m3 8.0000 12.0000 50.00% 20.0000 150.00 % 13.0000 62.50 %
15,080.00 22,620.00 7,540 37,700.00 22,620 24,505.00 9,425

143 SHORING OR EXTRA EXCAVATION CLASS B
680.0000 m2 12.0000 12.0000 0.00% 40.0000 233.33 % 4.0000 -66.67 %

8,160.00 8,160.00 0 27,200.00 19,040 2,720.00 -5,440
144 GRAVEL BACKFILL FOR FOUNDATION CLASS B

6.0000 m3 35.0000 100.0000 185.71% 50.0000 42.86 % 50.0000 42.86 %
210.00 600.00 390 300.00 90 300.00 90

145 GRAVEL BACKFILL FOR DRAIN
16.0000 m3 55.0000 65.0000 18.18% 35.0000 -36.36 % 50.0000 -9.09 %

880.00 1,040.00 160 560.00 -320 800.00 -80
146 WATER

150.0000 m3 98.0000 25.0000 -74.49% 20.0000 -79.59 % 100.0000 2.04 %
14,700.00 3,750.00 -10,950 3,000.00 -11,700 15,000.00 300

147 STRUCTURE SURVEYING
L.S. 150.00% 150.00 % 400.00 %

20,000.00 50,000.00 30,000 50,000.00 30,000 100,000.00 80,000
148 CHAIN LINK FENCE TYPE 1

155.0000 m 35.0000 50.0000 42.86% 40.0000 14.29 % 50.0000 42.86 %
5,425.00 7,750.00 2,325 6,200.00 775 7,750.00 2,325

149 STRUCTURAL EARTH WALL
1950.0000 m2 250.0000 165.0000 -34.00% 140.0000 -44.00 % 190.0000 -24.00 %

487,500.00 321,750.00 -165,750 273,000.00 -214,500 370,500.00 -117,000
150 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

8128.0000 m3 35.0000 20.0000 -42.86% 18.0000 -48.57 % 15.0000 -57.14 %
284,480.00 162,560.00 -121,920 146,304.00 -138,176 121,920.00 -162,560

151 CONNECTION TO DRAINAGE STRUCTURE
1.0000 EACH 200.0000 500.0000 150.00% 300.0000 50.00 % 1,500.0000 650.00 %

200.00 500.00 300 300.00 100 1,500.00 1,300



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A059 REVISION NO : 1 BIDS OPENED ON : Jul 25 2001
CONTRACT NO: 006145 REGION NO : 1 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 0L3478
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SR 167 I/C MODIFICATION
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99202-4795 98055-2267 98072
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ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/10/2001
10:23

DOT_RGGB01

 IM-4053(841)

OTHER ITEMS
152 MANHOLE 1800 MM DIAM. TYPE 1

1.0000 EACH 8,000.0000 5,200.0000 -35.00% 4,500.0000 -43.75 % 4,000.0000 -50.00 %
8,000.00 5,200.00 -2,800 4,500.00 -3,500 4,000.00 -4,000

153 ADJUST CATCH BASIN
6.0000 EACH 300.0000 450.0000 50.00% 500.0000 66.67 % 300.0000 0.00 %

1,800.00 2,700.00 900 3,000.00 1,200 1,800.00 0
154  REPLACE EXISTING CATCH BASIN LID

5.0000 EACH 200.0000 400.0000 100.00% 300.0000 50.00 % 500.0000 150.00 %
1,000.00 2,000.00 1,000 1,500.00 500 2,500.00 1,500

155 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 125.00% 400.00 % 100.00 %

2,000.00 4,500.00 2,500 10,000.00 8,000 4,000.00 2,000
156 TRAINING

2000.0000 HR 3.0000 1.0000 -66.67% 1.0000 -66.67 % 1.0000 -66.67 %
6,000.00 2,000.00 -4,000 2,000.00 -4,000 2,000.00 -4,000

157  STREET CLEANING
250.0000 HR 85.0000 100.0000 17.65% 115.0000 35.29 % 85.0000 0.00 %

21,250.00 25,000.00 3,750 28,750.00 7,500 21,250.00 0
158 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

159 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

8,000.00 8,000.00 8,000.00 8,000.00
160 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

161 SPILL PREVENTION PLAN
L.S. 25.00% 0.00 % -25.00 %

2,000.00 2,500.00 500 2,000.00 0 1,500.00 -500
162  CONSTRUCTION FENCE

200.0000 m 20.0000 15.0000 -25.00% 15.0000 -25.00 % 2.5000 -87.50 %
4,000.00 3,000.00 -1,000 3,000.00 -1,000 500.00 -3,500
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OTHER ITEMS
163 CONSTRUCTION GEOTEXTILE

402.0000 m2 20.0000 6.0000 -70.00% 10.0000 -50.00 % 2.0000 -90.00 %
8,040.00 2,412.00 -5,628 4,020.00 -4,020 804.00 -7,236

164 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1604.0000 m 12.0000 15.0000 25.00% 12.0000 0.00 % 4.0000 -66.67 %

19,248.00 24,060.00 4,812 19,248.00 0 6,416.00 -12,832
165 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

90.0000 m2 22.0000 8.5000 -61.36% 1.0000 -95.45 % 3.0000 -86.36 %
1,980.00 765.00 -1,215 90.00 -1,890 270.00 -1,710

166 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
20.0000 m2 22.0000 12.0000 -45.45% 18.0000 -18.18 % 4.0000 -81.82 %

440.00 240.00 -200 360.00 -80 80.00 -360
167 FORCE ACCOUNT FILTER MEDIA

EST. 0.00% 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00

168  J UNIT RISER
6.0000 EACH 600.0000 100.0000 -83.33% 150.0000 -75.00 % 200.0000 -66.67 %

3,600.00 600.00 -3,000 900.00 -2,700 1,200.00 -2,400
169  K UNIT RISER

6.0000 EACH 600.0000 100.0000 -83.33% 200.0000 -66.67 % 250.0000 -58.33 %
3,600.00 600.00 -3,000 1,200.00 -2,400 1,500.00 -2,100

170 FORCE ACCOUNT ALTERNATE BMP INSTALLATION
EST. 0.00% 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00
171  CONC. PIPE COLLAR

1.0000 EACH 600.0000 550.0000 -8.33% 300.0000 -50.00 % 200.0000 -66.67 %
600.00 550.00 -50 300.00 -300 200.00 -400

172  SWIRL CONCENTRATOR
1.0000 EACH 1,000.0000 35,000.0000 3,400.00% 14,000.0000 1,300.00% 1,100.0000 10.00 %

1,000.00 35,000.00 34,000 14,000.00 13,000 1,100.00 100
173  TEMPORARY BARK MULCH BERM

87.0000 m3 65.0000 60.0000 -7.69% 25.0000 -61.54 % 50.0000 -23.08 %
5,655.00 5,220.00 -435 2,175.00 -3,480 4,350.00 -1,305
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OTHER ITEMS
174  STRAW WATTLE

150.0000 m 10.0000 12.0000 20.00% 25.0000 150.00 % 10.0000 0.00 %
1,500.00 1,800.00 300 3,750.00 2,250 1,500.00 0

175  STRAW BALE
60.0000 EACH 10.0000 15.0000 50.00% 30.0000 200.00 % 10.0000 0.00 %

600.00 900.00 300 1,800.00 1,200 600.00 0
176  GEOTEXTILE-ENCASED CHECK DAM

50.0000 m 70.0000 35.0000 -50.00% 30.0000 -57.14 % 20.0000 -71.43 %
3,500.00 1,750.00 -1,750 1,500.00 -2,000 1,000.00 -2,500

177  PORTABLE NOISE BARRIER
6.0000 EACH 300.0000 100.0000 -66.67% 1,000.0000 233.33 % 1,300.0000 333.33 %

1,800.00 600.00 -1,200 6,000.00 4,200 7,800.00 6,000
178  SELECTIVE CLEARING AND GRUBBING

500.0000 m2 25.0000 4.0000 -84.00% 4.0000 -84.00 % 10.0000 -60.00 %
12,500.00 2,000.00 -10,500 2,000.00 -10,500 5,000.00 -7,500

179  REMOVING PAINTED WIDE LINE
2182.0000 m 3.5000 2.5000 -28.57% 4.0000 14.29 % 2.0000 -42.86 %

7,637.00 5,455.00 -2,182 8,728.00 1,091 4,364.00 -3,273
180  REMOVING PLASTIC WIDE LINE

390.0000 m 5.0000 3.5000 -30.00% 7.0000 40.00 % 3.0000 -40.00 %
1,950.00 1,365.00 -585 2,730.00 780 1,170.00 -780

181 PSIPE EVERGREEN HUCKLEBERRY #1 CONTAINER
103.0000 EACH 10.0000 12.0000 20.00% 4.0000 -60.00 % 10.0000 0.00 %

1,030.00 1,236.00 206 412.00 -618 1,030.00 0
182 PSIPE SALAL #1 CONTAINER

584.0000 EACH 10.0000 8.5000 -15.00% 4.0000 -60.00 % 8.0000 -20.00 %
5,840.00 4,964.00 -876 2,336.00 -3,504 4,672.00 -1,168

183 PSIPE RED FLOWERING CURRANT #2 CONTAINER
28.0000 EACH 12.0000 25.0000 108.33% 8.0000 -33.33 % 24.0000 100.00 %

336.00 700.00 364 224.00 -112 672.00 336
184 PSIPE BLACK TWINBERRY # 1

8.0000 EACH 20.0000 8.5000 -57.50% 4.0000 -80.00 % 8.0000 -60.00 %
160.00 68.00 -92 32.00 -128 64.00 -96
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OTHER ITEMS
185 PSIPE WAX MYRTLE #2 CONTAINER

12.0000 EACH 15.0000 25.0000 66.67% 8.0000 -46.67 % 24.0000 60.00 %
180.00 300.00 120 96.00 -84 288.00 108

186 PSIPE BEAKED HAZEL #2 CONTAINER
8.0000 EACH 15.0000 16.0000 6.67% 8.0000 -46.67 % 15.0000 0.00 %

120.00 128.00 8 64.00 -56 120.00 0
187 FORCE ACCOUNT - COVER EXISTING TRAFFIC SIGN

EST. 0.00% 0.00 % 0.00 %
4,000.00 4,000.00 4,000.00 4,000.00

188 FLEXIBLE GUIDE POST
45.0000 EACH 30.0000 25.0000 -16.67% 25.0000 -16.67 % 10.0000 -66.67 %

1,350.00 1,125.00 -225 1,125.00 -225 450.00 -900
189 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

3.0000 EACH 200.0000 115.0000 -42.50% 150.0000 -25.00 % 150.0000 -25.00 %
600.00 345.00 -255 450.00 -150 450.00 -150

CONTRACT TOTAL $5,245,199.25 $5,270,169.15 0.48% $5,344,313.00 1.89% $5,460,497.13 4.10%
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DOT_RGGB01

 IM-4053(841)

PREPARATION
1 MOBILIZATION

L.S. 22.62% 16.28 %
473,000.00 580,000.00 107,000 550,000.00 77,000

2 CLEARING AND GRUBBING
L.S. 17.71% -16.67 %

12,000.00 14,124.90 2,125 10,000.00 -2,000
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 100.00% 400.00 %
10,000.00 20,000.00 10,000 50,000.00 40,000

4 REMOVING ASPHALT CONC. PAVEMENT
472.0000 m2 5.0000 5.0000 0.00% 8.0000 60.00 %

2,360.00 2,360.00 0 3,776.00 1,416
5 REMOVING TEMPORARY PAVEMENT MARKING

2821.0000 m 1.4500 2.0000 37.93% 2.0000 37.93 %
4,090.45 5,642.00 1,552 5,642.00 1,552

6 REMOVING PAINT LINE
2810.0000 m 1.3000 2.0000 53.85% 2.0000 53.85 %

3,653.00 5,620.00 1,967 5,620.00 1,967
7 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %
0.00 0.00 0 0.00 0

8 REMOVING PAINTED TRAFFIC MARKING
4.0000 EACH 75.0000 60.0000 -20.00% 55.0000 -26.67 %

300.00 240.00 -60 220.00 -80
9 REMOVING PLASTIC TRAFFIC MARKING

4.0000 EACH 75.0000 60.0000 -20.00% 55.0000 -26.67 %
300.00 240.00 -60 220.00 -80

10 REMOVING RAISED PAVEMENT MARKER
22.3800 HUND 120.0000 100.0000 -16.67% 100.0000 -16.67 %

2,685.60 2,238.00 -448 2,238.00 -448
11 REMOVING CHAIN LINK FENCE

155.0000 m 10.0000 10.0000 0.00% 10.0000 0.00 %
1,550.00 1,550.00 0 1,550.00 0
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PREPARATION
12 FORCE ACCOUNT - REMOVING UNEXPECTED OBSTRUCTIONS

EST. 0.00% 0.00 %
3,000.00 3,000.00 3,000.00

13  BASAL HERBICIDE TREATMENT
13.0000 EACH 200.0000 150.0000 -25.00% 135.0000 -32.50 %

2,600.00 1,950.00 -650 1,755.00 -845
GRADING

14 ROADWAY EXCAVATION INCL. HAUL
6646.0000 m3 14.0000 12.5000 -10.71% 14.0000 0.00 %

93,044.00 83,075.00 -9,969 93,044.00 0
15 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

500.0000 m3 20.0000 17.0000 -15.00% 35.0000 75.00 %
10,000.00 8,500.00 -1,500 17,500.00 7,500

16 GRAVEL BORROW INCL. HAUL
2260.0000 t 25.0000 9.0000 -64.00% 12.0000 -52.00 %

56,500.00 20,340.00 -36,160 27,120.00 -29,380
17 EMBANKMENT COMPACTION

3000.0000 m3 4.0000 4.0000 0.00% 5.0000 25.00 %
12,000.00 12,000.00 0 15,000.00 3,000

18  SPECIAL BORROW INCL. HAUL
2180.0000 m3 35.0000 29.0000 -17.14% 25.0000 -28.57 %

76,300.00 63,220.00 -13,080 54,500.00 -21,800
DRAINAGE

19 DITCH EXCAVATION INCL. HAUL
155.0000 m3 7.0000 20.0000 185.71% 25.0000 257.14 %

1,085.00 3,100.00 2,015 3,875.00 2,790
20 GRATE INLET TYPE 2

15.0000 EACH 1,500.0000 2,100.0000 40.00% 1,000.0000 -33.33 %
22,500.00 31,500.00 9,000 15,000.00 -7,500

21 QUARRY SPALLS
114.0000 t 50.0000 25.0000 -50.00% 50.0000 0.00 %

5,700.00 2,850.00 -2,850 5,700.00 0
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DRAINAGE
22 UNDERDRAIN PIPE 150 MM DIAM.

90.0000 m 36.0000 24.0000 -33.33% 45.0000 25.00 %
3,240.00 2,160.00 -1,080 4,050.00 810

23  DRAIN PIPE 75 MM DIAM.
45.0000 m 25.0000 28.0000 12.00% 35.0000 40.00 %

1,125.00 1,260.00 135 1,575.00 450
24 DRAIN PIPE 150 MM DIAM.

105.0000 m 40.0000 45.0000 12.50% 17.0000 -57.50 %
4,200.00 4,725.00 525 1,785.00 -2,415

25  GEOSYNTHETIC CLAY LINER
1897.0000 m2 12.0000 12.0000 0.00% 6.0000 -50.00 %

22,764.00 22,764.00 0 11,382.00 -11,382
26  FLOW SPREADER DAM

28.0000 m 50.0000 110.0000 120.00% 415.0000 730.00 %
1,400.00 3,080.00 1,680 11,620.00 10,220

27  IMPACT BASIN
1.0000 EACH 1,200.0000 900.0000 -25.00% 500.0000 -58.33 %

1,200.00 900.00 -300 500.00 -700
28  SERIES POND EXCAVATION INCL. HAUL

2476.0000 m3 4.5000 17.0000 277.78% 20.0000 344.44 %
11,142.00 42,092.00 30,950 49,520.00 38,378

STORM SEWER
29 CATCH BASIN TYPE 2 1800MM DIA. W/RESTRICTOR/OIL SEPARATOR

1.0000 EACH 8,000.0000 7,000.0000 -12.50% 8,000.0000 0.00 %
8,000.00 7,000.00 -1,000 8,000.00 0

30 CATCH BASIN TYPE 1
6.0000 EACH 1,000.0000 1,100.0000 10.00% 1,300.0000 30.00 %

6,000.00 6,600.00 600 7,800.00 1,800
31 TESTING STORM SEWER PIPE

439.0000 m 4.0000 10.0000 150.00% 10.0000 150.00 %
1,756.00 4,390.00 2,634 4,390.00 2,634

32 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.
485.0000 m 68.0000 75.0000 10.29% 95.0000 39.71 %

32,980.00 36,375.00 3,395 46,075.00 13,095
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STORM SEWER
33 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

26.0000 m 75.0000 60.0000 -20.00% 100.0000 33.33 %
1,950.00 1,560.00 -390 2,600.00 650

WATER LINES
34 HYDRANT ASSEMBLY

1.0000 EACH 2,000.0000 3,500.0000 75.00% 2,000.0000 0.00 %
2,000.00 3,500.00 1,500 2,000.00 0

35 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.
40.0000 m 200.0000 210.0000 5.00% 150.0000 -25.00 %

8,000.00 8,400.00 400 6,000.00 -2,000
36  STEEL CASING FOR WATER MAIN

14.0000 m 20.0000 140.0000 600.00% 75.0000 275.00 %
280.00 1,960.00 1,680 1,050.00 770

37  REMOVE EXISTING HYDRANT AND WATER MAIN
L.S. -68.00% -70.00 %

5,000.00 1,600.00 -3,400 1,500.00 -3,500
STRUCTURE

38 STRUCTURE EXCAVATION CLASS A INCL. HAUL
655.0000 m3 16.0000 36.0000 125.00% 40.0000 150.00 %

10,480.00 23,580.00 13,100 26,200.00 15,720
39 SHORING OR EXTRA EXCAVATION CL. A - SS2 RAMP BRIDGE

L.S. 328.57% 852.38 %
21,000.00 90,000.00 69,000 200,000.00 179,000

40 GRAVEL BACKFILL FOR WALL
800.0000 m3 8.0000 38.0000 375.00% 30.0000 275.00 %

6,400.00 30,400.00 24,000 24,000.00 17,600
41 FURNISHING AND DRIVING CONCRETE TEST PILE

3.0000 EACH 9,000.0000 8,000.0000 -11.11% 30,000.0000 233.33 %
27,000.00 24,000.00 -3,000 90,000.00 63,000

42 FURNISHING CONC. PILING - 610MM DIAM.
822.0000 m 125.0000 500.0000 300.00% 200.0000 60.00 %

102,750.00 411,000.00 308,250 164,400.00 61,650
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STRUCTURE
43 DRIVING CONC. PILE - 610MM DIAM.

63.0000 EACH 1,000.0000 550.0000 -45.00% 1,500.0000 50.00 %
63,000.00 34,650.00 -28,350 94,500.00 31,500

44 ST. REINF. BAR FOR BRIDGE
33000.0000 kg 1.1000 1.3000 18.18% 1.0000 -9.09 %

36,300.00 42,900.00 6,600 33,000.00 -3,300
45 ST. REINF. BAR FOR SHAFT

52200.0000 kg 1.1000 1.4000 27.27% 1.0500 -4.55 %
57,420.00 73,080.00 15,660 54,810.00 -2,610

46 ST. REINF. BAR FOR WALL
17200.0000 kg 1.1000 1.2000 9.09% 1.0500 -4.55 %

18,920.00 20,640.00 1,720 18,060.00 -860
47 CONC. CLASS 28 FOR WALL

361.0000 m3 500.0000 350.0000 -30.00% 770.0000 54.00 %
180,500.00 126,350.00 -54,150 277,970.00 97,470

48 CONC. CLASS 28 FOR BRIDGE
460.0000 m3 500.0000 420.0000 -16.00% 800.0000 60.00 %

230,000.00 193,200.00 -36,800 368,000.00 138,000
49  CONC. CLASS 28P FOR SHAFT

300.0000 m3 500.0000 200.0000 -60.00% 500.0000 0.00 %
150,000.00 60,000.00 -90,000 150,000.00 0

50 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 %

-2.00 -2.00 -2.00
51 STRUCTURAL LOW ALLOY STEEL

L.S. 25.20% 6.57 %
639,000.00 800,000.00 161,000 681,000.00 42,000

52 FABRIC PAD BEARING - SUPERSTR.
6.0000 EACH 1,200.0000 2,000.0000 66.67% 1,100.0000 -8.33 %

7,200.00 12,000.00 4,800 6,600.00 -600
53 PIN BEARING - SUPERSTR.

9.0000 EACH 2,000.0000 11,500.0000 475.00% 10,500.0000 425.00 %
18,000.00 103,500.00 85,500 94,500.00 76,500
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STRUCTURE
54 ROADWAY DECK SS2 RAMP FLYOVER BRIDGE

L.S. 55.63% 104.93 %
284,000.00 442,000.00 158,000 582,000.00 298,000

55 TRAFFIC BARRIER
308.0000 m 230.0000 135.0000 -41.30% 130.0000 -43.48 %

70,840.00 41,580.00 -29,260 40,040.00 -30,800
56  SOIL EXCAVATION  FOR SHAFT  INCLUDING HAUL

313.0000 m3 16.0000 235.0000 1,368.75% 210.0000 1,212.50%
5,008.00 73,555.00 68,547 65,730.00 60,722

57  REMOVING OBSTRUCTIONS
EST. 0.00% 0.00 %

70,000.00 70,000.00 70,000.00
58  FURNISHING & PLACING TEMP. CASING FOR 2.440 DIAM SHAFT

34.0000 m 1,000.0000 155.0000 -84.50% 500.0000 -50.00 %
34,000.00 5,270.00 -28,730 17,000.00 -17,000

59  FURNISHING PERMANENT CASING FOR 2.440 DIAM. SHAFT
11.0000 m 1,000.0000 615.0000 -38.50% 2,800.0000 180.00 %

11,000.00 6,765.00 -4,235 30,800.00 19,800
60  PLACING PERMANENT CASING FOR 2.440 DIAM. SHAFT

3.0000 EACH 5,000.0000 10,500.0000 110.00% 2,000.0000 -60.00 %
15,000.00 31,500.00 16,500 6,000.00 -9,000

61  CASING SHORING
3.0000 m 500.0000 205.0000 -59.00% 100.0000 -80.00 %

1,500.00 615.00 -885 300.00 -1,200
62  CSL ACCESS TUBE

550.0000 m 8.0000 1.0000 -87.50% 15.0000 87.50 %
4,400.00 550.00 -3,850 8,250.00 3,850

63  SEW TRAFFIC BARRIER
431.0000 m 250.0000 500.0000 100.00% 350.0000 40.00 %

107,750.00 215,500.00 107,750 150,850.00 43,100
64  DRAIN PIPE AND SUPPORTS ON BRIDGE

L.S. 355.00% 400.00 %
2,000.00 9,100.00 7,100 10,000.00 8,000
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SURFACING
65 CRUSHED SURFACING BASE COURSE

1192.0000 t 18.5000 35.0000 89.19% 23.0000 24.32 %
22,052.00 41,720.00 19,668 27,416.00 5,364

66 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %

0.00 0.00 0 0.00 0
LIQUID ASPHALT

67 ASPHALT FOR TACK COAT
4.4700 t 400.0000 580.0000 45.00% 565.0000 41.25 %

1,788.00 2,592.60 805 2,525.55 738
68 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 %
700.00 700.00 700.00

69 ASPHALT FOR FOG SEAL
0.3000 t 500.0000 1,100.0000 120.00% 1,060.0000 112.00 %

150.00 330.00 180 318.00 168
CEMENT CONCRETE PAVEMENT

70 BRIDGE APPROACH SLAB
97.0000 m2 225.0000 250.0000 11.11% 300.0000 33.33 %

21,825.00 24,250.00 2,425 29,100.00 7,275
ASPHALT CONCRETE PAVEMENT

71 CRACK SEALING
EST. 0.00% 0.00 %

2,000.00 2,000.00 2,000.00
72 PLANING BITUMINOUS PAVEMENT

1500.0000 m2 15.0000 7.0000 -53.33% 5.0000 -66.67 %
22,500.00 10,500.00 -12,000 7,500.00 -15,000

73 ASPHALT CONC. PAVEMENT CL. A PG 64-22
2850.0000 t 55.0000 50.0000 -9.09% 45.0000 -18.18 %

156,750.00 142,500.00 -14,250 128,250.00 -28,500
74 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00
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ASPHALT CONCRETE PAVEMENT
75 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

EROSION CONTROL AND PLANTING
76 TOPSOIL TYPE A

783.0000 m3 35.0000 30.0000 -14.29% 34.0000 -2.86 %
27,405.00 23,490.00 -3,915 26,622.00 -783

77 COMPOST
94.0000 m3 55.0000 37.0000 -32.73% 58.0000 5.45 %

5,170.00 3,478.00 -1,692 5,452.00 282
78 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 %
16,000.00 16,000.00 16,000.00

79 SOIL AMENDMENT
189.0000 m3 60.0000 36.0000 -40.00% 35.0000 -41.67 %

11,340.00 6,804.00 -4,536 6,615.00 -4,725
80 WEED CONTROL

EST. 0.00% 0.00 %
6,000.00 6,000.00 6,000.00

81 PSIPE  RED ELDERBERRY  #1 CONTAINER
180.0000 EACH 20.0000 9.0000 -55.00% 12.0000 -40.00 %

3,600.00 1,620.00 -1,980 2,160.00 -1,440
82 PSIPE BIGLEAF MAPLE #1 CONTAINER

5.0000 EACH 20.0000 9.0000 -55.00% 11.0000 -45.00 %
100.00 45.00 -55 55.00 -45

83 PSIPE DOUGLAS FIR #2 CONTAINER
21.0000 EACH 30.0000 15.0000 -50.00% 15.0000 -50.00 %

630.00 315.00 -315 315.00 -315
84 PSIPE SCOULER'S WILLOW #1 CONTAINER

38.0000 EACH 20.0000 9.0000 -55.00% 11.0000 -45.00 %
760.00 342.00 -418 418.00 -342

85 PSIPE RED-OSIER DOGWOOD # 1 CONTAINER
276.0000 EACH 20.0000 9.0000 -55.00% 11.0000 -45.00 %

5,520.00 2,484.00 -3,036 3,036.00 -2,484
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EROSION CONTROL AND PLANTING
86 PSIPE TALL OREGON GRAPE #1 CONTAINER

210.0000 EACH 20.0000 9.0000 -55.00% 12.0000 -40.00 %
4,200.00 1,890.00 -2,310 2,520.00 -1,680

87 PSIPE NOOTKA ROSE #1 CONTAINER
28.0000 EACH 20.0000 9.0000 -55.00% 11.0000 -45.00 %

560.00 252.00 -308 308.00 -252
88 PSIPE SNOWBERRY #1 CONTAINER

220.0000 EACH 20.0000 9.0000 -55.00% 11.0000 -45.00 %
4,400.00 1,980.00 -2,420 2,420.00 -1,980

89 PSIPE VINE MAPLE #1 CONTAINER
65.0000 EACH 20.0000 9.0000 -55.00% 11.0000 -45.00 %

1,300.00 585.00 -715 715.00 -585
90 PSIPE WESTERN RED CEDAR #2 CONTAINER

9.0000 EACH 30.0000 16.0000 -46.67% 18.0000 -40.00 %
270.00 144.00 -126 162.00 -108

91 PSIPE OREGON ASH #2 CONTAINER
3.0000 EACH 30.0000 16.0000 -46.67% 16.0000 -46.67 %

90.00 48.00 -42 48.00 -42
92 BARK OR WOOD CHIP MULCH

31.0000 m3 55.0000 57.0000 3.64% 30.0000 -45.45 %
1,705.00 1,767.00 62 930.00 -775

93  EROSION CONTROL SEEDING AND MULCHING
0.3400 ha 5,250.0000 2,400.0000 -54.29% 3,750.0000 -28.57 %

1,785.00 816.00 -969 1,275.00 -510
94  SPECIAL SEEDING, FERTILIZING AND MULCHING

1.5900 ha 5,250.0000 2,400.0000 -54.29% 4,323.0000 -17.66 %
8,347.50 3,816.00 -4,532 6,873.57 -1,474

95 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %

0.00 0.00 0 0.00 0
96 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %
0.00 0.00 0 0.00 0
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EROSION CONTROL AND PLANTING
97  PLANT ESTABLISHMENT- SECOND YEAR

EST. 0.00% 0.00 %
7,000.00 7,000.00 7,000.00

98  PLANT ESTABLISHMENT- THIRD YEAR
EST. 0.00% 0.00 %

5,000.00 5,000.00 5,000.00
99  STORM DRAIN PROTECTION INSERT

40.0000 EACH 100.0000 150.0000 50.00% 80.0000 -20.00 %
4,000.00 6,000.00 2,000 3,200.00 -800

TRAFFIC
100 SINGLE SLOPE CONC. BARRIER

113.0000 m 150.0000 140.0000 -6.67% 245.0000 63.33 %
16,950.00 15,820.00 -1,130 27,685.00 10,735

101 TEMPORARY CONC. BARRIER
400.0000 m 45.0000 40.0000 -11.11% 35.0000 -22.22 %

18,000.00 16,000.00 -2,000 14,000.00 -4,000
102  RESET TEMPORARY CONC. BARRIER

50.0000 m 24.0000 17.0000 -29.17% 20.0000 -16.67 %
1,200.00 850.00 -350 1,000.00 -200

103 CONC. BARRIER BERM TYPE 1
2.0000 EACH 1,500.0000 1,200.0000 -20.00% 600.0000 -60.00 %

3,000.00 2,400.00 -600 1,200.00 -1,800
104 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

1471.0000 m 25.0000 21.0000 -16.00% 17.0000 -32.00 %
36,775.00 30,891.00 -5,884 25,007.00 -11,768

105 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 5,000.0000 5,800.0000 16.00% 5,000.0000 0.00 %

20,000.00 23,200.00 3,200 20,000.00 0
106 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 14,000.0000 23,000.0000 64.29% 2,500.0000 -82.14 %
14,000.00 23,000.00 9,000 2,500.00 -11,500

107 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 %

4,000.00 4,000.00 4,000.00
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TRAFFIC
108 RESETTING IMPACT ATTENUATOR

1.0000 EACH 1,500.0000 1,000.0000 -33.33% 750.0000 -50.00 %
1,500.00 1,000.00 -500 750.00 -750

109 TRUCK MOUNTED IMPACT ATTENUATOR
3.0000 EACH 8,000.0000 11,300.0000 41.25% 8,000.0000 0.00 %

24,000.00 33,900.00 9,900 24,000.00 0
110 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1500.0000 HR 55.0000 45.0000 -18.18% 45.0000 -18.18 %
82,500.00 67,500.00 -15,000 67,500.00 -15,000

111 PAINT LINE
3778.0000 m 0.7500 0.7000 -6.67% 0.6000 -20.00 %

2,833.50 2,644.60 -189 2,266.80 -567
112 PLASTIC DRAINAGE MARKING

38.0000 EACH 20.0000 26.0000 30.00% 25.0000 25.00 %
760.00 988.00 228 950.00 190

113 PAINTED WIDE LINE
1470.0000 m 1.2500 0.8000 -36.00% 1.0000 -20.00 %

1,837.50 1,176.00 -662 1,470.00 -368
114 PLASTIC WIDE LINE

1200.0000 m 5.0000 4.0000 -20.00% 4.0000 -20.00 %
6,000.00 4,800.00 -1,200 4,800.00 -1,200

115 PAINTED HOV LANE SYMBOL TYPE 1
4.0000 EACH 100.0000 130.0000 30.00% 125.0000 25.00 %

400.00 520.00 120 500.00 100
116 PLASTIC HOV LANE SYMBOL TYPE 1

5.0000 EACH 300.0000 130.0000 -56.67% 125.0000 -58.33 %
1,500.00 650.00 -850 625.00 -875

117 RAISED PAVEMENT MARKER TYPE 1
2.4300 HUND 200.0000 420.0000 110.00% 400.0000 100.00 %

486.00 1,020.60 535 972.00 486
118 RAISED PAVEMENT MARKER TYPE 2

2.9900 HUND 280.0000 470.0000 67.86% 450.0000 60.71 %
837.20 1,405.30 568 1,345.50 508
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DOT_RGGB01

 IM-4053(841)

TRAFFIC
119 TEMPORARY PAVEMENT MARKING

3307.0000 m 0.5000 2.0000 300.00% 1.8500 270.00 %
1,653.50 6,614.00 4,961 6,117.95 4,464

120 PERMANENT SIGNING
L.S. 126.32% -47.37 %

19,000.00 43,000.00 24,000 10,000.00 -9,000
121  RELOCATING EXISTING SIGN STRUCTURE

L.S. 83.87% -74.19 %
31,000.00 57,000.00 26,000 8,000.00 -23,000

122 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 108.33% 16.67 %

6,000.00 12,500.00 6,500 7,000.00 1,000
123 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 212.50% 75.00 %
4,000.00 12,500.00 8,500 7,000.00 3,000

124 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %

0.00 0.00 0 0.00 0
125 TEMPORARY ILLUMINATION SYSTEM SUA 882

L.S. 116.67% 68.75 %
12,000.00 26,000.00 14,000 20,250.00 8,250

126 ILLUMINATION SYSTEM SUA 882
L.S. 30.77% -15.38 %

130,000.00 170,000.00 40,000 110,000.00 -20,000
127 SEQUENTIAL ARROW SIGN

2000.0000 HR 12.0000 3.0000 -75.00% 5.0000 -58.33 %
24,000.00 6,000.00 -18,000 10,000.00 -14,000

128 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 6,000.0000 17,000.0000 183.33% 6,500.0000 8.33 %

12,000.00 34,000.00 22,000 13,000.00 1,000
129 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1500.0000 HR 5.0000 8.0000 60.00% 5.0000 0.00 %
7,500.00 12,000.00 4,500 7,500.00 0
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TRAFFIC
130 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -80.66% -72.38 %
36,200.00 7,000.00 -29,200 10,000.00 -26,200

131 TRAFFIC CONTROL LABOR
1220.0000 HR 35.0000 37.0000 5.71% 33.0000 -5.71 %

42,700.00 45,140.00 2,440 40,260.00 -2,440
132 TRAFFIC CONTROL VEHICLE

300.0000 DAY 210.0000 30.0000 -85.71% 80.0000 -61.90 %
63,000.00 9,000.00 -54,000 24,000.00 -39,000

133 TRAFFIC CONTROL SUPERVISOR
2000.0000 HR 55.0000 40.0000 -27.27% 45.0000 -18.18 %

110,000.00 80,000.00 -30,000 90,000.00 -20,000
134 CONSTRUCTION SIGNS CLASS A

155.0000 m2 100.0000 150.0000 50.00% 150.0000 50.00 %
15,500.00 23,250.00 7,750 23,250.00 7,750

SC & DI
135  TRAFFIC DATA ACCUM. AND RAMP METERING SYS. - ES 625

L.S. -72.41% 129.89 %
8,700.00 2,400.00 -6,300 20,000.00 11,300

136  TRAFFIC DATA ACCUM. AND RAMP METERING SYS. - ES 622
L.S. 247.83% 177.17 %

4,600.00 16,000.00 11,400 12,750.00 8,150
137  CLOSED CIRCUIT TV SYS. - CCTV 625

L.S. 34.15% 21.95 %
8,200.00 11,000.00 2,800 10,000.00 1,800

138  CLOSED CIRCUIT TV SYS. - CCTV 621
L.S. -39.76% -39.76 %

16,600.00 10,000.00 -6,600 10,000.00 -6,600
139  COMMUNICATION CONDUIT SYSTEM

L.S. 630.77% 476.92 %
2,600.00 19,000.00 16,400 15,000.00 12,400

140  COMMUNICATION SYSTEM CABLES AND INTERFACES
L.S. -31.82% 13.64 %

8,800.00 6,000.00 -2,800 10,000.00 1,200
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SC & DI
141  VIDEO DISTRIBUTION AND VIDEO TRANSMISSION SYSTEMS

L.S. 166.67% 166.67 %
1,500.00 4,000.00 2,500 4,000.00 2,500

OTHER ITEMS
142 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1885.0000 m3 8.0000 7.0000 -12.50% 20.0000 150.00 %
15,080.00 13,195.00 -1,885 37,700.00 22,620

143 SHORING OR EXTRA EXCAVATION CLASS B
680.0000 m2 12.0000 2.0000 -83.33% 14.0000 16.67 %

8,160.00 1,360.00 -6,800 9,520.00 1,360
144 GRAVEL BACKFILL FOR FOUNDATION CLASS B

6.0000 m3 35.0000 60.0000 71.43% 250.0000 614.29 %
210.00 360.00 150 1,500.00 1,290

145 GRAVEL BACKFILL FOR DRAIN
16.0000 m3 55.0000 45.0000 -18.18% 60.0000 9.09 %

880.00 720.00 -160 960.00 80
146 WATER

150.0000 m3 98.0000 17.0000 -82.65% 20.0000 -79.59 %
14,700.00 2,550.00 -12,150 3,000.00 -11,700

147 STRUCTURE SURVEYING
L.S. 200.00% 275.00 %

20,000.00 60,000.00 40,000 75,000.00 55,000
148 CHAIN LINK FENCE TYPE 1

155.0000 m 35.0000 50.0000 42.86% 48.0000 37.14 %
5,425.00 7,750.00 2,325 7,440.00 2,015

149 STRUCTURAL EARTH WALL
1950.0000 m2 250.0000 145.0000 -42.00% 150.0000 -40.00 %

487,500.00 282,750.00 -204,750 292,500.00 -195,000
150 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

8128.0000 m3 35.0000 17.0000 -51.43% 35.0000 0.00 %
284,480.00 138,176.00 -146,304 284,480.00 0

151 CONNECTION TO DRAINAGE STRUCTURE
1.0000 EACH 200.0000 1,500.0000 650.00% 1,500.0000 650.00 %

200.00 1,500.00 1,300 1,500.00 1,300
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OTHER ITEMS
152 MANHOLE 1800 MM DIAM. TYPE 1

1.0000 EACH 8,000.0000 3,100.0000 -61.25% 4,000.0000 -50.00 %
8,000.00 3,100.00 -4,900 4,000.00 -4,000

153 ADJUST CATCH BASIN
6.0000 EACH 300.0000 320.0000 6.67% 750.0000 150.00 %

1,800.00 1,920.00 120 4,500.00 2,700
154  REPLACE EXISTING CATCH BASIN LID

5.0000 EACH 200.0000 350.0000 75.00% 750.0000 275.00 %
1,000.00 1,750.00 750 3,750.00 2,750

155 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 500.00% 25.00 %

2,000.00 12,000.00 10,000 2,500.00 500
156 TRAINING

2000.0000 HR 3.0000 4.0000 33.33% 0.5000 -83.33 %
6,000.00 8,000.00 2,000 1,000.00 -5,000

157  STREET CLEANING
250.0000 HR 85.0000 90.0000 5.88% 90.0000 5.88 %

21,250.00 22,500.00 1,250 22,500.00 1,250
158 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00

159 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %

8,000.00 8,000.00 8,000.00
160 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

161 SPILL PREVENTION PLAN
L.S. -75.00% 25.00 %

2,000.00 500.00 -1,500 2,500.00 500
162  CONSTRUCTION FENCE

200.0000 m 20.0000 9.0000 -55.00% 20.0000 0.00 %
4,000.00 1,800.00 -2,200 4,000.00 0
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OTHER ITEMS
163 CONSTRUCTION GEOTEXTILE

402.0000 m2 20.0000 2.0000 -90.00% 7.0000 -65.00 %
8,040.00 804.00 -7,236 2,814.00 -5,226

164 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1604.0000 m 12.0000 16.0000 33.33% 25.0000 108.33 %

19,248.00 25,664.00 6,416 40,100.00 20,852
165 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

90.0000 m2 22.0000 5.0000 -77.27% 10.0000 -54.55 %
1,980.00 450.00 -1,530 900.00 -1,080

166 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
20.0000 m2 22.0000 5.0000 -77.27% 15.0000 -31.82 %

440.00 100.00 -340 300.00 -140
167 FORCE ACCOUNT FILTER MEDIA

EST. 0.00% 0.00 %
20,000.00 20,000.00 20,000.00

168  J UNIT RISER
6.0000 EACH 600.0000 275.0000 -54.17% 700.0000 16.67 %

3,600.00 1,650.00 -1,950 4,200.00 600
169  K UNIT RISER

6.0000 EACH 600.0000 350.0000 -41.67% 800.0000 33.33 %
3,600.00 2,100.00 -1,500 4,800.00 1,200

170 FORCE ACCOUNT ALTERNATE BMP INSTALLATION
EST. 0.00% 0.00 %

20,000.00 20,000.00 20,000.00
171  CONC. PIPE COLLAR

1.0000 EACH 600.0000 700.0000 16.67% 750.0000 25.00 %
600.00 700.00 100 750.00 150

172  SWIRL CONCENTRATOR
1.0000 EACH 1,000.0000 25,000.0000 2,400.00% 35,000.0000 3,400.00%

1,000.00 25,000.00 24,000 35,000.00 34,000
173  TEMPORARY BARK MULCH BERM

87.0000 m3 65.0000 50.0000 -23.08% 35.0000 -46.15 %
5,655.00 4,350.00 -1,305 3,045.00 -2,610
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OTHER ITEMS
174  STRAW WATTLE

150.0000 m 10.0000 11.0000 10.00% 18.0000 80.00 %
1,500.00 1,650.00 150 2,700.00 1,200

175  STRAW BALE
60.0000 EACH 10.0000 70.0000 600.00% 25.0000 150.00 %

600.00 4,200.00 3,600 1,500.00 900
176  GEOTEXTILE-ENCASED CHECK DAM

50.0000 m 70.0000 35.0000 -50.00% 120.0000 71.43 %
3,500.00 1,750.00 -1,750 6,000.00 2,500

177  PORTABLE NOISE BARRIER
6.0000 EACH 300.0000 500.0000 66.67% 1,000.0000 233.33 %

1,800.00 3,000.00 1,200 6,000.00 4,200
178  SELECTIVE CLEARING AND GRUBBING

500.0000 m2 25.0000 4.0000 -84.00% 15.0000 -40.00 %
12,500.00 2,000.00 -10,500 7,500.00 -5,000

179  REMOVING PAINTED WIDE LINE
2182.0000 m 3.5000 2.0000 -42.86% 2.0000 -42.86 %

7,637.00 4,364.00 -3,273 4,364.00 -3,273
180  REMOVING PLASTIC WIDE LINE

390.0000 m 5.0000 3.0000 -40.00% 3.0000 -40.00 %
1,950.00 1,170.00 -780 1,170.00 -780

181 PSIPE EVERGREEN HUCKLEBERRY #1 CONTAINER
103.0000 EACH 10.0000 15.0000 50.00% 15.0000 50.00 %

1,030.00 1,545.00 515 1,545.00 515
182 PSIPE SALAL #1 CONTAINER

584.0000 EACH 10.0000 13.0000 30.00% 12.0000 20.00 %
5,840.00 7,592.00 1,752 7,008.00 1,168

183 PSIPE RED FLOWERING CURRANT #2 CONTAINER
28.0000 EACH 12.0000 18.0000 50.00% 17.0000 41.67 %

336.00 504.00 168 476.00 140
184 PSIPE BLACK TWINBERRY # 1

8.0000 EACH 20.0000 18.0000 -10.00% 17.0000 -15.00 %
160.00 144.00 -16 136.00 -24
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OTHER ITEMS
185 PSIPE WAX MYRTLE #2 CONTAINER

12.0000 EACH 15.0000 25.0000 66.67% 16.0000 6.67 %
180.00 300.00 120 192.00 12

186 PSIPE BEAKED HAZEL #2 CONTAINER
8.0000 EACH 15.0000 16.0000 6.67% 16.0000 6.67 %

120.00 128.00 8 128.00 8
187 FORCE ACCOUNT - COVER EXISTING TRAFFIC SIGN

EST. 0.00% 0.00 %
4,000.00 4,000.00 4,000.00

188 FLEXIBLE GUIDE POST
45.0000 EACH 30.0000 26.0000 -13.33% 50.0000 66.67 %

1,350.00 1,170.00 -180 2,250.00 900
189 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

3.0000 EACH 200.0000 150.0000 -25.00% 500.0000 150.00 %
600.00 450.00 -150 1,500.00 900

CONTRACT TOTAL $5,245,199.25 $5,818,000.00 10.92% $6,202,973.37 18.26%


