
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072

PROJECT : VANCOUVER   WA  986650692 WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) :BENTON CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

PREPARATION

1 MOBILIZATION
L.S. 16.79 % 18.98 % 16.79 %

1,370,000.00 1,600,000.00 230,000.00 1,630,000.00 260,000.00 1,600,000.00 230,000.00

3,200.0000
2 CLEARING AND GRUBBING

4.2000 ACRE 2,200.0000 45.45 % 3,000.0000 36.36 % 6,000.0000 172.73 %

9,240.00 13,440.00 4,200.00 12,600.00 3,360.00 25,200.00 15,960.00
3  ARCHAEOLOGICAL AND PALEONTOLOGICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.00 1.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -27.11 % 45.77 % 89.50 %

6,860.00 5,000.00 -1,860.00 10,000.00 3,140.00 13,000.00 6,140.00
5 REMOVING EXISTING BRIDGE NO. 240/12

L.S. 7.69 % -38.46 % -23.08 %

650,000.00 700,000.00 50,000.00 400,000.00 -250,000.00 500,000.00 -150,000.00

3.0000
6 REMOVING CONC. BARRIER

2837.0000 L.F. 9.0000 -66.67 % 3.0000 -66.67 % 3.0000 -66.67 %

25,533.00 8,511.00 -17,022.00 8,511.00 -17,022.00 8,511.00 -17,022.00

2.0000
7 REMOVING GUARDRAIL

5930.0000 L.F. 3.0000 -33.33 % 2.0000 -33.33 % 2.0000 -33.33 %

17,790.00 11,860.00 -5,930.00 11,860.00 -5,930.00 11,860.00 -5,930.00

150.0000
8 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 150.0000 0.00 % 150.0000 0.00 % 150.0000 0.00 %

900.00 900.00 0.00 900.00 0.00 900.00 0.00

0.5500
9 REMOVING PAINT LINE

12880.0000 L.F. 0.5000 10.00 % 0.5000 0.00 % 0.5500 10.00 %

6,440.00 7,084.00 644.00 6,440.00 0.00 7,084.00 644.00
10 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -26.09 % -13.04 % -21.74 %

1,150.00 850.00 -300.00 1,000.00 -150.00 900.00 -250.00
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TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072
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ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

PREPARATION

2.0000
11 REMOVING CHAIN LINK FENCE

1420.0000 L.F. 2.5000 -20.00 % 3.0000 20.00 % 2.0000 -20.00 %

3,550.00 2,840.00 -710.00 4,260.00 710.00 2,840.00 -710.00

GRADING

6.2500
12 ROADWAY EXCAVATION INCL. HAUL

40460.0000 C.Y. 4.0000 56.25 % 5.0000 25.00 % 3.0000 -25.00 %

161,840.00 252,875.00 91,035.00 202,300.00 40,460.00 121,380.00 -40,460.00

8.7500
13 ROADWAY EXCAVATION INCL. HAUL - AREA MITIGATION

12600.0000 C.Y. 5.2000 68.27 % 9.0000 73.08 % 6.0000 15.38 %

65,520.00 110,250.00 44,730.00 113,400.00 47,880.00 75,600.00 10,080.00

0.0100
14 COMMON BORROW INCL. HAUL

50280.0000 C.Y. 5.5000 -99.82 % 11.5000 109.09 % 8.0000 45.45 %

276,540.00 502.80 -276,037.20 578,220.00 301,680.00 402,240.00 125,700.00

6.3500
15 EMBANKMENT COMPACTION

42430.0000 C.Y. 1.5000 323.33 % 0.2000 -86.67 % 1.0000 -33.33 %

63,645.00 269,430.50 205,785.50 8,486.00 -55,159.00 42,430.00 -21,215.00

DRAINAGE

6.5000
16 DITCH EXCAVATION INCL. HAUL

2950.0000 C.Y. 6.5000 0.00 % 9.0000 38.46 % 3.0000 -53.85 %

19,175.00 19,175.00 0.00 26,550.00 7,375.00 8,850.00 -10,325.00

1,750.0000
17 GRATE INLET TYPE 2

10.0000 EACH 1,500.0000 16.67 % 1,100.0000 -26.67 % 1,200.0000 -20.00 %

15,000.00 17,500.00 2,500.00 11,000.00 -4,000.00 12,000.00 -3,000.00

16.0000
18 FILTER BLANKET

1009.0000 C.Y. 18.0000 -11.11 % 20.0000 11.11 % 19.0000 5.56 %

18,162.00 16,144.00 -2,018.00 20,180.00 2,018.00 19,171.00 1,009.00

26.0000
19 LIGHT LOOSE RIPRAP

2445.0000 C.Y. 25.0000 4.00 % 27.0000 8.00 % 25.0000 0.00 %

61,125.00 63,570.00 2,445.00 66,015.00 4,890.00 61,125.00 0.00
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NO.
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BR-BRD- 0240(009)

DRAINAGE

27.0000
20 HEAVY LOOSE RIPRAP

1795.0000 C.Y. 25.0000 8.00 % 35.0000 40.00 % 30.0000 20.00 %

44,875.00 48,465.00 3,590.00 62,825.00 17,950.00 53,850.00 8,975.00

27.0000
21  CAP ROCK

620.0000 TON 6.5000 315.38 % 22.0000 238.46 % 16.0000 146.15 %

4,030.00 16,740.00 12,710.00 13,640.00 9,610.00 9,920.00 5,890.00

27.0000
22 QUARRY SPALLS

608.0000 C.Y. 28.0000 -3.57 % 30.0000 7.14 % 23.0000 -17.86 %

17,024.00 16,416.00 -608.00 18,240.00 1,216.00 13,984.00 -3,040.00

16.5000
23 UNDERDRAIN PIPE 8 IN. DIAM.

332.0000 L.F. 15.0000 10.00 % 29.0000 93.33 % 10.0000 -33.33 %

4,980.00 5,478.00 498.00 9,628.00 4,648.00 3,320.00 -1,660.00

15.0000
24 DRAIN PIPE 8 IN. DIAM.

132.0000 L.F. 12.0000 25.00 % 36.0000 200.00 % 10.0000 -16.67 %

1,584.00 1,980.00 396.00 4,752.00 3,168.00 1,320.00 -264.00

24.0000
25 SCHEDULE A CULV. PIPE 12 IN. DIAM.

260.0000 L.F. 25.0000 -4.00 % 41.0000 64.00 % 25.0000 0.00 %

6,500.00 6,240.00 -260.00 10,660.00 4,160.00 6,500.00 0.00

32.0000
26 SCHEDULE A CULV. PIPE 18 IN. DIAM.

316.0000 L.F. 27.0000 18.52 % 43.0000 59.26 % 35.0000 29.63 %

8,532.00 10,112.00 1,580.00 13,588.00 5,056.00 11,060.00 2,528.00

STRUCTURE
27  WORK ACCESS - BRIDGE NO. 240/12S

L.S. -40.00 % -90.00 % -26.00 %

1,000,000.00 600,000.00 -400,000.00 100,000.00 -900,000.00 740,000.00 -260,000.00
28  WORK ACCESS - BRIDGE NO. 240/12N

L.S. -75.00 % -92.00 % -51.00 %

1,000,000.00 250,000.00 -750,000.00 80,000.00 -920,000.00 490,000.00 -510,000.00

21.0000
29 STRUCTURE EXCAVATION CLASS A INCL. HAUL

3265.0000 C.Y. 20.0000 5.00 % 11.0000 -45.00 % 15.0000 -25.00 %

65,300.00 68,565.00 3,265.00 35,915.00 -29,385.00 48,975.00 -16,325.00
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BR-BRD- 0240(009)

STRUCTURE

30 SHORING OR EXTRA EXCAVATION CL. A
L.S. -64.29 % -28.57 % 78.57 %

112,000.00 40,000.00 -72,000.00 80,000.00 -32,000.00 200,000.00 88,000.00

25.0000
31 GRAVEL BACKFILL FOR WALL

560.0000 C.Y. 30.0000 -16.67 % 19.0000 -36.67 % 26.0000 -13.33 %

16,800.00 14,000.00 -2,800.00 10,640.00 -6,160.00 14,560.00 -2,240.00

105.0000
32  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

6867.0000 C.Y. 200.0000 -47.50 % 200.0000 0.00 % 105.0000 -47.50 %

1,373,400.00 721,035.00 -652,365.00 1,373,400.00 0.00 721,035.00 -652,365.00

225.0000
33  FURNISHING PERMANENT CASING FOR 9' - 10" DIAM. SHAFT

180.0000 L.F. 500.0000 -55.00 % 1,000.0000 100.00 % 500.0000 0.00 %

90,000.00 40,500.00 -49,500.00 180,000.00 90,000.00 90,000.00 0.00

1,500.0000
34  PLACING PERMANENT CASING FOR 9' - 10" DIAM. SHAFT

18.0000 EACH 12,000.0000 -87.50 % 20,000.0000 66.67 % 1,500.0000 -87.50 %

216,000.00 27,000.00 -189,000.00 360,000.00 144,000.00 27,000.00 -189,000.00

125.0000
35  CASING SHORING

209.0000 L.F. 100.0000 25.00 % 1.0000 -99.00 % 200.0000 100.00 %

20,900.00 26,125.00 5,225.00 209.00 -20,691.00 41,800.00 20,900.00
36  SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT

L.S. 81.37 % -100.00 % 15.50 %

200,000.00 362,747.00 162,747.00 1.00 -199,999.00 231,000.00 31,000.00

114.0000
37  CONC. CLASS 4000P FOR SHAFT

6767.0000 C.Y. 150.0000 -24.00 % 65.0000 -56.67 % 110.0000 -26.67 %

1,015,050.00 771,438.00 -243,612.00 439,855.00 -575,195.00 744,370.00 -270,680.00

0.5500
38  ST. REINF. BAR FOR SHAFT

692600.0000 LB. 0.4500 22.22 % 0.5000 11.11 % 0.4000 -11.11 %

311,670.00 380,930.00 69,260.00 346,300.00 34,630.00 277,040.00 -34,630.00

3.5000
39  CSL ACCESS TUBES

24055.0000 L.F. 2.5000 40.00 % 5.0000 100.00 % 5.0000 100.00 %

60,137.50 84,192.50 24,055.00 120,275.00 60,137.50 120,275.00 60,137.50
40  REMOVING OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00 200,000.00
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STRUCTURE

2,800.0000
41 FURNISHING AND DRIVING STEEL TEST PILE

4.0000 EACH 1,000.0000 180.00 % 8,000.0000 700.00 % 2,500.0000 150.00 %

4,000.00 11,200.00 7,200.00 32,000.00 28,000.00 10,000.00 6,000.00

17.2500
42 FURNISHING ST. PILING

6703.0000 L.F. 30.0000 -42.50 % 12.0000 -60.00 % 17.0000 -43.33 %

201,090.00 115,626.75 -85,463.25 80,436.00 -120,654.00 113,951.00 -87,139.00

450.0000
43 DRIVING ST. PILE

132.0000 EACH 400.0000 12.50 % 850.0000 112.50 % 1,000.0000 150.00 %

52,800.00 59,400.00 6,600.00 112,200.00 59,400.00 132,000.00 79,200.00

100.0000
44 FURNISHING STEEL PILE TIP OR SHOE

132.0000 EACH 150.0000 -33.33 % 125.0000 -16.67 % 100.0000 -33.33 %

19,800.00 13,200.00 -6,600.00 16,500.00 -3,300.00 13,200.00 -6,600.00

0.5000
45 ST. REINF. BAR FOR BRIDGE

615000.0000 LB. 0.4500 11.11 % 1.0000 122.22 % 0.4000 -11.11 %

276,750.00 307,500.00 30,750.00 615,000.00 338,250.00 246,000.00 -30,750.00

0.5000
46 ST. REINF. BAR FOR WALL

5500.0000 LB. 0.4500 11.11 % 1.0000 122.22 % 0.4000 -11.11 %

2,475.00 2,750.00 275.00 5,500.00 3,025.00 2,200.00 -275.00

550.0000
47 CONC. CLASS 4000 FOR WALL

90.0000 C.Y. 400.0000 37.50 % 450.0000 12.50 % 250.0000 -37.50 %

36,000.00 49,500.00 13,500.00 40,500.00 4,500.00 22,500.00 -13,500.00

250.0000
48 CONC. CLASS 4000 FOR BRIDGE

2755.0000 C.Y. 400.0000 -37.50 % 350.0000 -12.50 % 300.0000 -25.00 %

1,102,000.00 688,750.00 -413,250.00 964,250.00 -137,750.00 826,500.00 -275,500.00
49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00
50 SUPERSTRUCTURE BRIDGE NO. 240/12S

L.S. -10.11 % 20.22 % -10.11 %

2,225,000.00 2,000,000.00 -225,000.00 2,675,000.00 450,000.00 2,000,000.00 -225,000.00
51 SUPERSTRUCTURE BRIDGE NO. 240/12N

L.S. -13.27 % -5.31 % -18.58 %

2,825,000.00 2,450,000.00 -375,000.00 2,675,000.00 -150,000.00 2,300,000.00 -525,000.00
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22.0000
52 CONDUIT PIPE 2 IN. DIAM.

2998.0000 L.F. 10.0000 120.00 % 12.0000 20.00 % 10.0000 0.00 %

29,980.00 65,956.00 35,976.00 35,976.00 5,996.00 29,980.00 0.00

30.0000
53 BRIDGE RAILING TYPE BP

2645.0000 L.F. 45.0000 -33.33 % 35.0000 -22.22 % 45.0000 0.00 %

119,025.00 79,350.00 -39,675.00 92,575.00 -26,450.00 119,025.00 0.00

32.0000
54  BRIDGE RAILING TYPE - CABLE RAILING

1405.0000 L.F. 25.0000 28.00 % 30.0000 20.00 % 45.0000 80.00 %

35,125.00 44,960.00 9,835.00 42,150.00 7,025.00 63,225.00 28,100.00

80.0000
55  PEDESTRIAN  BARRIER

750.0000 L.F. 65.0000 23.08 % 60.0000 -7.69 % 60.0000 -7.69 %

48,750.00 60,000.00 11,250.00 45,000.00 -3,750.00 45,000.00 -3,750.00

60.0000
56 TRAFFIC BARRIER

2999.0000 L.F. 65.0000 -7.69 % 45.0000 -30.77 % 42.0000 -35.38 %

194,935.00 179,940.00 -14,995.00 134,955.00 -59,980.00 125,958.00 -68,977.00

65.0000
57 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

306.0000 L.F. 250.0000 -74.00 % 90.0000 -64.00 % 100.0000 -60.00 %

76,500.00 19,890.00 -56,610.00 27,540.00 -48,960.00 30,600.00 -45,900.00

SURFACING

10.0000
58 CRUSHED SURFACING BASE COURSE

27640.0000 TON 10.0000 0.00 % 12.0000 20.00 % 8.2500 -17.50 %

276,400.00 276,400.00 0.00 331,680.00 55,280.00 228,030.00 -48,370.00

LIQUID ASPHALT
59 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

16,990.00 16,990.00 16,990.00 16,990.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072

PROJECT : VANCOUVER   WA  986650692 WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) :BENTON CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

CEMENT CONCRETE PAVEMENT

98.0000
60 BRIDGE APPROACH SLAB

909.0000 S.Y. 150.0000 -34.67 % 100.0000 -33.33 % 125.0000 -16.67 %

136,350.00 89,082.00 -47,268.00 90,900.00 -45,450.00 113,625.00 -22,725.00

ASPHALT CONCRETE PAVEMENT

33.0000
61 ASPHALT CONC. PAVEMENT CL. A  PG 64-28

16980.0000 TON 28.0000 17.86 % 32.0000 14.29 % 34.0000 21.43 %

475,440.00 560,340.00 84,900.00 543,360.00 67,920.00 577,320.00 101,880.00
62 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

16,900.00 16,900.00 16,900.00 16,900.00
63 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

7,800.00 7,800.00 7,800.00 7,800.00

EROSION CONTROL AND PLANTING

150.0000
64 ESC LEAD

140.0000 DAY 225.0000 -33.33 % 25.0000 -88.89 % 200.0000 -11.11 %

31,500.00 21,000.00 -10,500.00 3,500.00 -28,000.00 28,000.00 -3,500.00

619.0000
65 SEEDING AND FERTILIZING

7.0000 ACRE 740.0000 -16.35 % 600.0000 -18.92 % 650.0000 -12.16 %

5,180.00 4,333.00 -847.00 4,200.00 -980.00 4,550.00 -630.00

597.0000
66 MULCHING

7.0000 ACRE 520.0000 14.81 % 600.0000 15.38 % 600.0000 15.38 %

3,640.00 4,179.00 539.00 4,200.00 560.00 4,200.00 560.00

44.0000
67 COMPOST

330.0000 C.Y. 40.0000 10.00 % 44.0000 10.00 % 45.0000 12.50 %

13,200.00 14,520.00 1,320.00 14,520.00 1,320.00 14,850.00 1,650.00

3.5000
68 SILT FENCE

4640.0000 L.F. 5.0000 -30.00 % 3.5000 -30.00 % 4.0000 -20.00 %

23,200.00 16,240.00 -6,960.00 16,240.00 -6,960.00 18,560.00 -4,640.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072

PROJECT : VANCOUVER   WA  986650692 WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) :BENTON CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

6.0000
69 TOPSOIL TYPE B

1760.0000 C.Y. 5.0000 20.00 % 14.0000 180.00 % 7.0000 40.00 %

8,800.00 10,560.00 1,760.00 24,640.00 15,840.00 12,320.00 3,520.00

1.5000
70  SLOPE PROTECTION ROCK

32380.0000 S.Y. 1.4500 3.45 % 2.5000 72.41 % 2.0000 37.93 %

46,951.00 48,570.00 1,619.00 80,950.00 33,999.00 64,760.00 17,809.00

18.0000
71 PSIPE COLUMBIA HAWTHORN 2 GAL.

325.0000 EACH 6.5000 176.92 % 18.0000 176.92 % 18.0000 176.92 %

2,112.50 5,850.00 3,737.50 5,850.00 3,737.50 5,850.00 3,737.50

18.0000
72 PSIPE PAPER BIRCH 2 GAL.

125.0000 EACH 6.5000 176.92 % 18.0000 176.92 % 18.0000 176.92 %

812.50 2,250.00 1,437.50 2,250.00 1,437.50 2,250.00 1,437.50

18.0000
73 PSIPE BLACK COTTONWOOD 2 GAL.

50.0000 EACH 6.5000 176.92 % 18.0000 176.92 % 18.0000 176.92 %

325.00 900.00 575.00 900.00 575.00 900.00 575.00

5.0000
74 PSIPE BLACK COTTONWOOD 3 FT. LIVE STAKE

75.0000 EACH 2.1500 132.56 % 5.0000 132.56 % 5.0000 132.56 %

161.25 375.00 213.75 375.00 213.75 375.00 213.75

6.0000
75 PSIPE SCOULERS WILLOW 4 FT. LIVE STAKE

600.0000 EACH 2.7500 118.18 % 6.0000 118.18 % 6.0000 118.18 %

1,650.00 3,600.00 1,950.00 3,600.00 1,950.00 3,600.00 1,950.00

12.0000
76 PSIPE SCOULERS WILLOW PLANT/SOIL BUNDLE

25.0000 EACH 2.7500 336.36 % 12.0000 336.36 % 12.0000 336.36 %

68.75 300.00 231.25 300.00 231.25 300.00 231.25

5.0000
77 PSIPE PEACHLEAF WILLOW 3 FT. LIVE STAKE

325.0000 EACH 2.1500 132.56 % 5.0000 132.56 % 5.0000 132.56 %

698.75 1,625.00 926.25 1,625.00 926.25 1,625.00 926.25

12.0000
78 PSIPE PEACHLEAF WILLOW PLANT/SOIL BUNDLE

15.0000 EACH 2.7500 336.36 % 12.0000 336.36 % 11.5000 318.18 %

41.25 180.00 138.75 180.00 138.75 172.50 131.25

9.0000
79 PSIPE PEACH LEAF WILLOW 40 CU.IN.

125.0000 EACH 2.4000 275.00 % 9.0000 275.00 % 9.0000 275.00 %

300.00 1,125.00 825.00 1,125.00 825.00 1,125.00 825.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072

PROJECT : VANCOUVER   WA  986650692 WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) :BENTON CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

10.0000
80 PSIPE COYOTE WILLOW 40 CU. IN.

450.0000 EACH 2.4000 316.67 % 10.0000 316.67 % 10.0000 316.67 %

1,080.00 4,500.00 3,420.00 4,500.00 3,420.00 4,500.00 3,420.00

12.0000
81 PSIPE RED OSIER DOGWOOD 1 GAL.

575.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 12.0000 84.62 %

3,737.50 6,900.00 3,162.50 6,900.00 3,162.50 6,900.00 3,162.50

12.0000
82 PSIPE RED OSIER DOGWOOD PLANT/SOIL BUNDLE

10.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 11.5000 76.92 %

65.00 120.00 55.00 120.00 55.00 115.00 50.00

12.0000
83 PSIPE WOOD'S ROSE 1 GAL.

375.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 12.0000 84.62 %

2,437.50 4,500.00 2,062.50 4,500.00 2,062.50 4,500.00 2,062.50

12.0000
84 PSIPE WOOD'S ROSE PLANT/SOIL BUNDLE

10.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 11.5000 76.92 %

65.00 120.00 55.00 120.00 55.00 115.00 50.00

12.0000
85 PSIPE BALDHIP ROSE 1 GAL.

525.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 12.0000 84.62 %

3,412.50 6,300.00 2,887.50 6,300.00 2,887.50 6,300.00 2,887.50

12.0000
86 PSIPE SERVICEBERRY 1 GAL.

375.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 12.0000 84.62 %

2,437.50 4,500.00 2,062.50 4,500.00 2,062.50 4,500.00 2,062.50

12.0000
87 PSIPE SERVICEBERRY PLANT/SOIL BUNDLE

10.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 11.5000 76.92 %

65.00 120.00 55.00 120.00 55.00 115.00 50.00

12.0000
88 PSIPE GOLDEN CURRANT 1 GAL.

500.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 12.0000 84.62 %

3,250.00 6,000.00 2,750.00 6,000.00 2,750.00 6,000.00 2,750.00

10.0000
89 PSIPE BIG SAGEBRUSH 40 CU. IN.

475.0000 EACH 2.4000 316.67 % 10.0000 316.67 % 10.0000 316.67 %

1,140.00 4,750.00 3,610.00 4,750.00 3,610.00 4,750.00 3,610.00

10.0000
90 PSIPE RABBITBRUSH 40 CU. IN.

550.0000 EACH 2.4000 316.67 % 10.0000 316.67 % 10.0000 316.67 %

1,320.00 5,500.00 4,180.00 5,500.00 4,180.00 5,500.00 4,180.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072

PROJECT : VANCOUVER   WA  986650692 WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) :BENTON CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

12.0000
91 PSIPE RABBITBRUSH PLANT/SOIL BUNDLE

25.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 11.5000 76.92 %

162.50 300.00 137.50 300.00 137.50 287.50 125.00

10.0000
92 PSIPE BITTERBUSH 40 CU. IN.

475.0000 EACH 2.4000 316.67 % 10.0000 316.67 % 10.0000 316.67 %

1,140.00 4,750.00 3,610.00 4,750.00 3,610.00 4,750.00 3,610.00

12.0000
93 PSIPE BITTERBUSH PLANT/SOILBUNDLE

165.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 11.5000 76.92 %

1,072.50 1,980.00 907.50 1,980.00 907.50 1,897.50 825.00

10.0000
94 PSIPE GREASEWOOD 40 CU. IN.

400.0000 EACH 2.4000 316.67 % 10.0000 316.67 % 10.0000 316.67 %

960.00 4,000.00 3,040.00 4,000.00 3,040.00 4,000.00 3,040.00

3.5000
95 PSIPE SOFTSTEM BULRUSH 20 CU. IN.

370.0000 EACH 1.5000 133.33 % 3.3000 120.00 % 3.3000 120.00 %

555.00 1,295.00 740.00 1,221.00 666.00 1,221.00 666.00

3.5000
96 PSIPE HARDSTEM BULRUSH 20 CU. IN.

370.0000 EACH 1.5000 133.33 % 3.3000 120.00 % 3.3000 120.00 %

555.00 1,295.00 740.00 1,221.00 666.00 1,221.00 666.00

3.5000
97 PSIPE SMALL FRUITED BULRUSH 20 CU. IN.

370.0000 EACH 1.5000 133.33 % 3.3000 120.00 % 3.3000 120.00 %

555.00 1,295.00 740.00 1,221.00 666.00 1,221.00 666.00

3.5000
98 PSIPE BEAKED SEDGE 20 CU. IN.

125.0000 EACH 1.5000 133.33 % 3.3000 120.00 % 3.3000 120.00 %

187.50 437.50 250.00 412.50 225.00 412.50 225.00

3.5000
99 PSIPE DAGGER-LEAF RUSH 20 CU. IN.

125.0000 EACH 1.5000 133.33 % 3.3000 120.00 % 3.3000 120.00 %

187.50 437.50 250.00 412.50 225.00 412.50 225.00

3.5000
100 PSIPE NORTHERN RUSH 20 CU. IN.

125.0000 EACH 1.5000 133.33 % 3.3000 120.00 % 3.3000 120.00 %

187.50 437.50 250.00 412.50 225.00 412.50 225.00
101  FORCE ACCOUNT WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072

PROJECT : VANCOUVER   WA  986650692 WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) :BENTON CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

4,000.0000
102  LOG WITH ROOTWAD

2.0000 EACH 800.0000 400.00 % 2,000.0000 150.00 % 4,000.0000 400.00 %

1,600.00 8,000.00 6,400.00 4,000.00 2,400.00 8,000.00 6,400.00

TRAFFIC

960.0000
103 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

2.0000 EACH 1,000.0000 -4.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

2,000.00 1,920.00 -80.00 2,000.00 0.00 2,000.00 0.00

400.0000
104  GUARDRAIL TO CONC. BARRIER CONNECTION

2.0000 EACH 1,000.0000 -60.00 % 400.0000 -60.00 % 400.0000 -60.00 %

2,000.00 800.00 -1,200.00 800.00 -1,200.00 800.00 -1,200.00

30.0000
105  PRECAST CONC. BARRIER  WITH SCUPPERS

6717.0000 L.F. 27.0000 11.11 % 25.0000 -7.41 % 30.0000 11.11 %

181,359.00 201,510.00 20,151.00 167,925.00 -13,434.00 201,510.00 20,151.00

195.0000
106 CAST-IN-PLACE CONC. BARRIER

117.0000 L.F. 150.0000 30.00 % 175.0000 16.67 % 200.0000 33.33 %

17,550.00 22,815.00 5,265.00 20,475.00 2,925.00 23,400.00 5,850.00

8.2500
107 TEMPORARY CONC. BARRIER

4033.0000 L.F. 10.0000 -17.50 % 6.0000 -40.00 % 8.2500 -17.50 %

40,330.00 33,272.25 -7,057.75 24,198.00 -16,132.00 33,272.25 -7,057.75

3.5000
108  RESETTING CONC. BARRIER

1741.0000 L.F. 9.0000 -61.11 % 4.0000 -55.56 % 3.5000 -61.11 %

15,669.00 6,093.50 -9,575.50 6,964.00 -8,705.00 6,093.50 -9,575.50

3.0000
109  RESETTING BARRIER WITH SCUPPERS

3757.0000 L.F. 9.0000 -66.67 % 2.0000 -77.78 % 2.7500 -69.44 %

33,813.00 11,271.00 -22,542.00 7,514.00 -26,299.00 10,331.75 -23,481.25

1,750.0000
110 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 3,500.0000 -50.00 % 5,000.0000 42.86 % 2,000.0000 -42.86 %

7,000.00 3,500.00 -3,500.00 10,000.00 3,000.00 4,000.00 -3,000.00

48,500.0000
111 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 20,000.0000 142.50 % 42,000.0000 110.00 % 49,000.0000 145.00 %

40,000.00 97,000.00 57,000.00 84,000.00 44,000.00 98,000.00 58,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072

PROJECT : VANCOUVER   WA  986650692 WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) :BENTON CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

TRAFFIC

112 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

18.5000
113 FLEXIBLE GUIDE POST

93.0000 EACH 20.0000 -7.50 % 8.0000 -60.00 % 19.0000 -5.00 %

1,860.00 1,720.50 -139.50 744.00 -1,116.00 1,767.00 -93.00

15.0000
114 BARRIER DELINEATOR

189.0000 EACH 10.0000 50.00 % 5.0000 -50.00 % 10.0000 0.00 %

1,890.00 2,835.00 945.00 945.00 -945.00 1,890.00 0.00

0.1000
115 PAINT LINE

44370.0000 L.F. 0.1500 -33.33 % 0.1500 0.00 % 0.1000 -33.33 %

6,655.50 4,437.00 -2,218.50 6,655.50 0.00 4,437.00 -2,218.50

0.2500
116 PAINTED WIDE LINE

5650.0000 L.F. 0.5000 -50.00 % 0.3000 -40.00 % 0.3000 -40.00 %

2,825.00 1,412.50 -1,412.50 1,695.00 -1,130.00 1,695.00 -1,130.00

0.5000
117  PAINTED HATCH MARK

490.0000 L.F. 1.0000 -50.00 % 1.0000 0.00 % 0.5000 -50.00 %

490.00 245.00 -245.00 490.00 0.00 245.00 -245.00

35.0000
118 PAINTED TRAFFIC LETTER

7.0000 EACH 30.0000 16.67 % 25.0000 -16.67 % 35.0000 16.67 %

210.00 245.00 35.00 175.00 -35.00 245.00 35.00

275.0000
119 PAINTED RAILROAD CROSSING SYMBOL

1.0000 EACH 300.0000 -8.33 % 150.0000 -50.00 % 275.0000 -8.33 %

300.00 275.00 -25.00 150.00 -150.00 275.00 -25.00

0.2000
120 TEMPORARY PAVEMENT MARKING

29800.0000 L.F. 0.0700 185.71 % 0.5000 614.29 % 0.2000 185.71 %

2,086.00 5,960.00 3,874.00 14,900.00 12,814.00 5,960.00 3,874.00
121 PERMANENT SIGNING

L.S. 18.81 % -20.79 % 19.31 %

20,200.00 24,000.00 3,800.00 16,000.00 -4,200.00 24,100.00 3,900.00
122 SIGN BRIDGE NO. 1

L.S. 38.89 % -22.22 % 53.33 %

90,000.00 125,000.00 35,000.00 70,000.00 -20,000.00 138,000.00 48,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072

PROJECT : VANCOUVER   WA  986650692 WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) :BENTON CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

TRAFFIC

123 CANTILEVER SIGN STRUCTURE NO. 1 RELOCATION
L.S. 34.62 % 23.08 % 34.62 %

13,000.00 17,500.00 4,500.00 16,000.00 3,000.00 17,500.00 4,500.00
124 ILLUMINATION SYSTEM

L.S. -21.05 % -12.28 % -12.28 %

114,000.00 90,000.00 -24,000.00 100,000.00 -14,000.00 100,000.00 -14,000.00

42.0000
125 CONDUIT PIPE 4 IN. DIAM.

211.0000 L.F. 28.0000 50.00 % 40.0000 42.86 % 50.0000 78.57 %

5,908.00 8,862.00 2,954.00 8,440.00 2,532.00 10,550.00 4,642.00

57.0000
126  CONDUIT PIPE 6 IN. DIAM.

315.0000 L.F. 35.0000 62.86 % 50.0000 42.86 % 60.0000 71.43 %

11,025.00 17,955.00 6,930.00 15,750.00 4,725.00 18,900.00 7,875.00

25.0000
127 TRAFFIC SAFETY DRUM

224.0000 EACH 30.0000 -16.67 % 65.0000 116.67 % 25.0000 -16.67 %

6,720.00 5,600.00 -1,120.00 14,560.00 7,840.00 5,600.00 -1,120.00

35.0000
128  TUBULAR MARKER

301.0000 EACH 25.0000 40.00 % 15.0000 -40.00 % 35.0000 40.00 %

7,525.00 10,535.00 3,010.00 4,515.00 -3,010.00 10,535.00 3,010.00

11.0000
129  RESET TUBULAR MARKER

301.0000 EACH 12.0000 -8.33 % 3.0000 -75.00 % 11.0000 -8.33 %

3,612.00 3,311.00 -301.00 903.00 -2,709.00 3,311.00 -301.00

2.0000
130 SEQUENTIAL ARROW SIGN

4600.0000 HR 3.0000 -33.33 % 2.0000 -33.33 % 2.0000 -33.33 %

13,800.00 9,200.00 -4,600.00 9,200.00 -4,600.00 9,200.00 -4,600.00

12,500.0000
131 PORTABLE CHANGEABLE MESSAGE SIGN

7.0000 EACH 5,000.0000 150.00 % 1,500.0000 -70.00 % 12,500.0000 150.00 %

35,000.00 87,500.00 52,500.00 10,500.00 -24,500.00 87,500.00 52,500.00

2.5000
132 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

11800.0000 HR 3.0000 -16.67 % 0.5000 -83.33 % 3.0000 0.00 %

35,400.00 29,500.00 -5,900.00 5,900.00 -29,500.00 35,400.00 0.00

175.0000
133 TYPE III BARRICADE

8.0000 EACH 125.0000 40.00 % 100.0000 -20.00 % 175.0000 40.00 %

1,000.00 1,400.00 400.00 800.00 -200.00 1,400.00 400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072

PROJECT : VANCOUVER   WA  986650692 WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) :BENTON CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

TRAFFIC

134 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -75.00 % -99.00 % -75.00 %

10,000.00 2,500.00 -7,500.00 100.00 -9,900.00 2,500.00 -7,500.00

32.5000
135 TRAFFIC CONTROL LABOR

9422.0000 HR 31.0000 4.84 % 0.2900 -99.06 % 35.0000 12.90 %

292,082.00 306,215.00 14,133.00 2,732.38 -289,349.62 329,770.00 37,688.00

30.0000
136 TRAFFIC CONTROL VEHICLE

550.0000 DAY 45.0000 -33.33 % 40.0000 -11.11 % 30.0000 -33.33 %

24,750.00 16,500.00 -8,250.00 22,000.00 -2,750.00 16,500.00 -8,250.00

33.5000
137 TRAFFIC CONTROL SUPERVISOR

6692.0000 HR 33.0000 1.52 % 0.0100 -99.97 % 36.0000 9.09 %

220,836.00 224,182.00 3,346.00 66.92 -220,769.08 240,912.00 20,076.00

6.5000
138 CONSTRUCTION SIGNS CLASS A

4630.0000 S.F. 5.0000 30.00 % 20.0000 300.00 % 7.0000 40.00 %

23,150.00 30,095.00 6,945.00 92,600.00 69,450.00 32,410.00 9,260.00

OTHER ITEMS

800.0000
139  INSTALL PARK BENCH

1.0000 EACH 400.0000 100.00 % 750.0000 87.50 % 500.0000 25.00 %

400.00 800.00 400.00 750.00 350.00 500.00 100.00

6.0000
140 STRUCTURE EXCAVATION CLASS B INCL. HAUL

228.0000 C.Y. 11.0000 -45.45 % 20.0000 81.82 % 6.0000 -45.45 %

2,508.00 1,368.00 -1,140.00 4,560.00 2,052.00 1,368.00 -1,140.00

11.0000
141 WATER

3460.0000 mGAL 8.0000 37.50 % 10.0000 25.00 % 25.0000 212.50 %

27,680.00 38,060.00 10,380.00 34,600.00 6,920.00 86,500.00 58,820.00

35.0000
142 GRAVEL BACKFILL FOR DRAIN

62.0000 C.Y. 20.0000 75.00 % 45.0000 125.00 % 26.0000 30.00 %

1,240.00 2,170.00 930.00 2,790.00 1,550.00 1,612.00 372.00
143 STRUCTURE SURVEYING

L.S. -63.86 % -63.86 % -53.53 %

96,840.00 35,000.00 -61,840.00 35,000.00 -61,840.00 45,000.00 -51,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072

PROJECT : VANCOUVER   WA  986650692 WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) :BENTON CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

OTHER ITEMS

144 ROADWAY SURVEYING
L.S. -58.09 % -64.08 % -58.09 %

83,520.00 35,000.00 -48,520.00 30,000.00 -53,520.00 35,000.00 -48,520.00

250.0000
145 BOLLARD TYPE 1

7.0000 EACH 400.0000 -37.50 % 750.0000 87.50 % 500.0000 25.00 %

2,800.00 1,750.00 -1,050.00 5,250.00 2,450.00 3,500.00 700.00
146  SURVEY MONUMENT

L.S. -4.76 % -84.13 % -84.13 %

3,150.00 3,000.00 -150.00 500.00 -2,650.00 500.00 -2,650.00

8.0000
147 CHAIN LINK FENCE TYPE 3

1080.0000 L.F. 8.5000 -5.88 % 10.0000 17.65 % 16.0000 88.24 %

9,180.00 8,640.00 -540.00 10,800.00 1,620.00 17,280.00 8,100.00

2,000.0000
148 DOUBLE 14 FT. CHAIN LINK GATE

2.0000 EACH 850.0000 135.29 % 700.0000 -17.65 % 975.0000 14.71 %

1,700.00 4,000.00 2,300.00 1,400.00 -300.00 1,950.00 250.00

2.2500
149  CONSTRUCTION FENCE

3510.0000 L.F. 1.7500 28.57 % 2.5000 42.86 % 4.0000 128.57 %

6,142.50 7,897.50 1,755.00 8,775.00 2,632.50 14,040.00 7,897.50

13.0000
150  ANIMAL EXCLUSION FENCE

3000.0000 L.F. 15.0000 -13.33 % 13.0000 -13.33 % 11.5000 -23.33 %

45,000.00 39,000.00 -6,000.00 39,000.00 -6,000.00 34,500.00 -10,500.00
151  PROGRESS SCHEDULE

L.S. 33.33 % -66.67 % -83.33 %

15,000.00 20,000.00 5,000.00 5,000.00 -10,000.00 2,500.00 -12,500.00

2.0000
152 TRAINING

4000.0000 HR 2.0000 0.00 % 2.0000 0.00 % 2.0000 0.00 %

8,000.00 8,000.00 0.00 8,000.00 0.00 8,000.00 0.00
153 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
154 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

F.E. WARD, INC. MOWAT CONSTRUCTION COMPANY HARCON INCORPORATED
2710 NE 78TH ST 20210 142ND AVE NE 3931 E BOONE AVE

98072

PROJECT : VANCOUVER   WA  986650692 WOODINVILLE   WA  980721330 SPOKANE   WA  992024536

COUNTY(S) :BENTON CONTRACTOR NUMBER : 861500 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100270

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

OTHER ITEMS

155 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
156 SPCC PLAN

L.S. -60.00 % -96.00 % 0.00 %

2,500.00 1,000.00 -1,500.00 100.00 -2,400.00 2,500.00 0.00

0.4000
157 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

10540.0000 S.Y. 3.0000 -86.67 % 2.0000 -33.33 % 2.0000 -33.33 %

31,620.00 4,216.00 -27,404.00 21,080.00 -10,540.00 21,080.00 -10,540.00
158  FURNISHING &PLACING TEMP. CASING FOR 9'-10" DIAM. SHAFT

L.S. 90.00 % -100.00 % 115.00 %

200,000.00 380,000.00 180,000.00 1.00 -199,999.00 430,000.00 230,000.00
159 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

CONTRACT TOTAL $18,723,505.00 $16,122,646.30 -13.89% $16,365,864.30 -12.59% $16,433,314.50 -12.23%

BASE TOTAL $18,723,505.00 $16,122,646.30 -13.89% $16,365,864.30 -12.59% $16,433,314.50 -12.23%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

GUY F. ATKINSON CONSTRUCTION LLC WILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-2267 1525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :BENTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

PREPARATION

1 MOBILIZATION
L.S. 31.39 % 31.39 % 31.39 %

1,370,000.00 1,800,000.00 430,000.00 1,800,000.00 430,000.00 1,800,000.00 430,000.00

5,000.0000
2 CLEARING AND GRUBBING

4.2000 ACRE 2,200.0000 127.27 % 8,000.0000 263.64 % 3,300.0000 50.00 %

9,240.00 21,000.00 11,760.00 33,600.00 24,360.00 13,860.00 4,620.00
3  ARCHAEOLOGICAL AND PALEONTOLOGICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.00 1.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -12.54 % 74.93 % 118.66 %

6,860.00 6,000.00 -860.00 12,000.00 5,140.00 15,000.00 8,140.00
5 REMOVING EXISTING BRIDGE NO. 240/12

L.S. 23.08 % 64.15 % 11.54 %

650,000.00 800,000.00 150,000.00 1,067,000.00 417,000.00 725,000.00 75,000.00

4.0000
6 REMOVING CONC. BARRIER

2837.0000 L.F. 9.0000 -55.56 % 5.0000 -44.44 % 4.0000 -55.56 %

25,533.00 11,348.00 -14,185.00 14,185.00 -11,348.00 11,348.00 -14,185.00

3.0000
7 REMOVING GUARDRAIL

5930.0000 L.F. 3.0000 0.00 % 3.0000 0.00 % 2.3000 -23.33 %

17,790.00 17,790.00 0.00 17,790.00 0.00 13,639.00 -4,151.00

150.0000
8 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 150.0000 0.00 % 165.0000 10.00 % 165.0000 10.00 %

900.00 900.00 0.00 990.00 90.00 990.00 90.00

0.6000
9 REMOVING PAINT LINE

12880.0000 L.F. 0.5000 20.00 % 0.5000 0.00 % 0.5500 10.00 %

6,440.00 7,728.00 1,288.00 6,440.00 0.00 7,084.00 644.00
10 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -13.04 % 89.24 % 30.43 %

1,150.00 1,000.00 -150.00 2,176.30 1,026.30 1,500.00 350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

GUY F. ATKINSON CONSTRUCTION LLC WILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-2267 1525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :BENTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

PREPARATION

2.0000
11 REMOVING CHAIN LINK FENCE

1420.0000 L.F. 2.5000 -20.00 % 1.5000 -40.00 % 2.6000 4.00 %

3,550.00 2,840.00 -710.00 2,130.00 -1,420.00 3,692.00 142.00

GRADING

6.5000
12 ROADWAY EXCAVATION INCL. HAUL

40460.0000 C.Y. 4.0000 62.50 % 5.0000 25.00 % 6.3000 57.50 %

161,840.00 262,990.00 101,150.00 202,300.00 40,460.00 254,898.00 93,058.00

9.0000
13 ROADWAY EXCAVATION INCL. HAUL - AREA MITIGATION

12600.0000 C.Y. 5.2000 73.08 % 6.0000 15.38 % 8.6500 66.35 %

65,520.00 113,400.00 47,880.00 75,600.00 10,080.00 108,990.00 43,470.00

0.0100
14 COMMON BORROW INCL. HAUL

50280.0000 C.Y. 5.5000 -99.82 % 3.5000 -36.36 % 0.0100 -99.82 %

276,540.00 502.80 -276,037.20 175,980.00 -100,560.00 502.80 -276,037.20

6.5400
15 EMBANKMENT COMPACTION

42430.0000 C.Y. 1.5000 336.00 % 3.0000 100.00 % 6.4000 326.67 %

63,645.00 277,492.20 213,847.20 127,290.00 63,645.00 271,552.00 207,907.00

DRAINAGE

6.8000
16 DITCH EXCAVATION INCL. HAUL

2950.0000 C.Y. 6.5000 4.62 % 5.5000 -15.38 % 6.6000 1.54 %

19,175.00 20,060.00 885.00 16,225.00 -2,950.00 19,470.00 295.00

1,800.0000
17 GRATE INLET TYPE 2

10.0000 EACH 1,500.0000 20.00 % 1,200.0000 -20.00 % 1,800.0000 20.00 %

15,000.00 18,000.00 3,000.00 12,000.00 -3,000.00 18,000.00 3,000.00

18.0000
18 FILTER BLANKET

1009.0000 C.Y. 18.0000 0.00 % 21.0000 16.67 % 16.1000 -10.56 %

18,162.00 18,162.00 0.00 21,189.00 3,027.00 16,244.90 -1,917.10

28.0000
19 LIGHT LOOSE RIPRAP

2445.0000 C.Y. 25.0000 12.00 % 22.0000 -12.00 % 25.6000 2.40 %

61,125.00 68,460.00 7,335.00 53,790.00 -7,335.00 62,592.00 1,467.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

GUY F. ATKINSON CONSTRUCTION LLC WILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-2267 1525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :BENTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

DRAINAGE

29.0000
20 HEAVY LOOSE RIPRAP

1795.0000 C.Y. 25.0000 16.00 % 23.0000 -8.00 % 27.5000 10.00 %

44,875.00 52,055.00 7,180.00 41,285.00 -3,590.00 49,362.50 4,487.50

29.0000
21  CAP ROCK

620.0000 TON 6.5000 346.15 % 12.0000 84.62 % 27.1000 316.92 %

4,030.00 17,980.00 13,950.00 7,440.00 3,410.00 16,802.00 12,772.00

29.0000
22 QUARRY SPALLS

608.0000 C.Y. 28.0000 3.57 % 25.0000 -10.71 % 26.7000 -4.64 %

17,024.00 17,632.00 608.00 15,200.00 -1,824.00 16,233.60 -790.40

17.0000
23 UNDERDRAIN PIPE 8 IN. DIAM.

332.0000 L.F. 15.0000 13.33 % 8.0000 -46.67 % 16.6000 10.67 %

4,980.00 5,644.00 664.00 2,656.00 -2,324.00 5,511.20 531.20

16.0000
24 DRAIN PIPE 8 IN. DIAM.

132.0000 L.F. 12.0000 33.33 % 22.0000 83.33 % 15.5000 29.17 %

1,584.00 2,112.00 528.00 2,904.00 1,320.00 2,046.00 462.00

26.0000
25 SCHEDULE A CULV. PIPE 12 IN. DIAM.

260.0000 L.F. 25.0000 4.00 % 25.0000 0.00 % 25.0000 0.00 %

6,500.00 6,760.00 260.00 6,500.00 0.00 6,500.00 0.00

34.0000
26 SCHEDULE A CULV. PIPE 18 IN. DIAM.

316.0000 L.F. 27.0000 25.93 % 30.0000 11.11 % 33.0000 22.22 %

8,532.00 10,744.00 2,212.00 9,480.00 948.00 10,428.00 1,896.00

STRUCTURE
27  WORK ACCESS - BRIDGE NO. 240/12S

L.S. -40.00 % 10.00 % 50.00 %

1,000,000.00 600,000.00 -400,000.00 1,100,000.00 100,000.00 1,500,000.00 500,000.00
28  WORK ACCESS - BRIDGE NO. 240/12N

L.S. -70.00 % -50.00 % -25.00 %

1,000,000.00 300,000.00 -700,000.00 500,000.00 -500,000.00 750,000.00 -250,000.00

10.0000
29 STRUCTURE EXCAVATION CLASS A INCL. HAUL

3265.0000 C.Y. 20.0000 -50.00 % 9.0000 -55.00 % 10.0000 -50.00 %

65,300.00 32,650.00 -32,650.00 29,385.00 -35,915.00 32,650.00 -32,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

GUY F. ATKINSON CONSTRUCTION LLC WILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-2267 1525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :BENTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

STRUCTURE

30 SHORING OR EXTRA EXCAVATION CL. A
L.S. 15.18 % -24.11 % 56.25 %

112,000.00 129,000.00 17,000.00 85,000.00 -27,000.00 175,000.00 63,000.00

28.0000
31 GRAVEL BACKFILL FOR WALL

560.0000 C.Y. 30.0000 -6.67 % 25.0000 -16.67 % 26.0000 -13.33 %

16,800.00 15,680.00 -1,120.00 14,000.00 -2,800.00 14,560.00 -2,240.00

120.0000
32  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

6867.0000 C.Y. 200.0000 -40.00 % 130.0000 -35.00 % 220.0000 10.00 %

1,373,400.00 824,040.00 -549,360.00 892,710.00 -480,690.00 1,510,740.00 137,340.00

500.0000
33  FURNISHING PERMANENT CASING FOR 9' - 10" DIAM. SHAFT

180.0000 L.F. 500.0000 0.00 % 520.0000 4.00 % 850.0000 70.00 %

90,000.00 90,000.00 0.00 93,600.00 3,600.00 153,000.00 63,000.00

2,000.0000
34  PLACING PERMANENT CASING FOR 9' - 10" DIAM. SHAFT

18.0000 EACH 12,000.0000 -83.33 % 1,600.0000 -86.67 % 18,750.0000 56.25 %

216,000.00 36,000.00 -180,000.00 28,800.00 -187,200.00 337,500.00 121,500.00

200.0000
35  CASING SHORING

209.0000 L.F. 100.0000 100.00 % 210.0000 110.00 % 1.0000 -99.00 %

20,900.00 41,800.00 20,900.00 43,890.00 22,990.00 209.00 -20,691.00
36  SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT

L.S. -12.50 % 150.00 % -96.25 %

200,000.00 175,000.00 -25,000.00 500,000.00 300,000.00 7,500.00 -192,500.00

150.0000
37  CONC. CLASS 4000P FOR SHAFT

6767.0000 C.Y. 150.0000 0.00 % 120.0000 -20.00 % 60.0000 -60.00 %

1,015,050.00 1,015,050.00 0.00 812,040.00 -203,010.00 406,020.00 -609,030.00

0.5000
38  ST. REINF. BAR FOR SHAFT

692600.0000 LB. 0.4500 11.11 % 0.5000 11.11 % 0.4700 4.44 %

311,670.00 346,300.00 34,630.00 346,300.00 34,630.00 325,522.00 13,852.00

4.0000
39  CSL ACCESS TUBES

24055.0000 L.F. 2.5000 60.00 % 3.5000 40.00 % 2.0000 -20.00 %

60,137.50 96,220.00 36,082.50 84,192.50 24,055.00 48,110.00 -12,027.50
40  REMOVING OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00 200,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

GUY F. ATKINSON CONSTRUCTION LLC WILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-2267 1525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :BENTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

STRUCTURE

3,500.0000
41 FURNISHING AND DRIVING STEEL TEST PILE

4.0000 EACH 1,000.0000 250.00 % 5,600.0000 460.00 % 5,000.0000 400.00 %

4,000.00 14,000.00 10,000.00 22,400.00 18,400.00 20,000.00 16,000.00

27.0000
42 FURNISHING ST. PILING

6703.0000 L.F. 30.0000 -10.00 % 23.0000 -23.33 % 15.0000 -50.00 %

201,090.00 180,981.00 -20,109.00 154,169.00 -46,921.00 100,545.00 -100,545.00

600.0000
43 DRIVING ST. PILE

132.0000 EACH 400.0000 50.00 % 450.0000 12.50 % 800.0000 100.00 %

52,800.00 79,200.00 26,400.00 59,400.00 6,600.00 105,600.00 52,800.00

150.0000
44 FURNISHING STEEL PILE TIP OR SHOE

132.0000 EACH 150.0000 0.00 % 110.0000 -26.67 % 150.0000 0.00 %

19,800.00 19,800.00 0.00 14,520.00 -5,280.00 19,800.00 0.00

0.5000
45 ST. REINF. BAR FOR BRIDGE

615000.0000 LB. 0.4500 11.11 % 0.5000 11.11 % 0.4500 0.00 %

276,750.00 307,500.00 30,750.00 307,500.00 30,750.00 276,750.00 0.00

0.5000
46 ST. REINF. BAR FOR WALL

5500.0000 LB. 0.4500 11.11 % 0.5000 11.11 % 0.4500 0.00 %

2,475.00 2,750.00 275.00 2,750.00 275.00 2,475.00 0.00

435.0000
47 CONC. CLASS 4000 FOR WALL

90.0000 C.Y. 400.0000 8.75 % 550.0000 37.50 % 600.0000 50.00 %

36,000.00 39,150.00 3,150.00 49,500.00 13,500.00 54,000.00 18,000.00

300.0000
48 CONC. CLASS 4000 FOR BRIDGE

2755.0000 C.Y. 400.0000 -25.00 % 360.0000 -10.00 % 375.0000 -6.25 %

1,102,000.00 826,500.00 -275,500.00 991,800.00 -110,200.00 1,033,125.00 -68,875.00
49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00 -2.00
50 SUPERSTRUCTURE BRIDGE NO. 240/12S

L.S. 14.61 % 6.92 % 22.13 %

2,225,000.00 2,550,000.00 325,000.00 2,379,000.00 154,000.00 2,717,500.00 492,500.00
51 SUPERSTRUCTURE BRIDGE NO. 240/12N

L.S. -11.50 % -11.50 % -7.96 %

2,825,000.00 2,500,000.00 -325,000.00 2,500,000.00 -325,000.00 2,600,000.00 -225,000.00
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03/21/2003
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DOT_RGGB01

BR-BRD- 0240(009)

STRUCTURE

12.0000
52 CONDUIT PIPE 2 IN. DIAM.

2998.0000 L.F. 10.0000 20.00 % 8.0000 -20.00 % 10.0000 0.00 %

29,980.00 35,976.00 5,996.00 23,984.00 -5,996.00 29,980.00 0.00

50.0000
53 BRIDGE RAILING TYPE BP

2645.0000 L.F. 45.0000 11.11 % 48.0000 6.67 % 50.0000 11.11 %

119,025.00 132,250.00 13,225.00 126,960.00 7,935.00 132,250.00 13,225.00

32.0000
54  BRIDGE RAILING TYPE - CABLE RAILING

1405.0000 L.F. 25.0000 28.00 % 37.0000 48.00 % 60.0000 140.00 %

35,125.00 44,960.00 9,835.00 51,985.00 16,860.00 84,300.00 49,175.00

70.0000
55  PEDESTRIAN  BARRIER

750.0000 L.F. 65.0000 7.69 % 67.0000 3.08 % 60.0000 -7.69 %

48,750.00 52,500.00 3,750.00 50,250.00 1,500.00 45,000.00 -3,750.00

50.0000
56 TRAFFIC BARRIER

2999.0000 L.F. 65.0000 -23.08 % 50.0000 -23.08 % 40.0000 -38.46 %

194,935.00 149,950.00 -44,985.00 149,950.00 -44,985.00 119,960.00 -74,975.00

80.0000
57 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

306.0000 L.F. 250.0000 -68.00 % 80.0000 -68.00 % 125.0000 -50.00 %

76,500.00 24,480.00 -52,020.00 24,480.00 -52,020.00 38,250.00 -38,250.00

SURFACING

10.0000
58 CRUSHED SURFACING BASE COURSE

27640.0000 TON 10.0000 0.00 % 10.0000 0.00 % 10.0000 0.00 %

276,400.00 276,400.00 0.00 276,400.00 0.00 276,400.00 0.00

LIQUID ASPHALT
59 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

16,990.00 16,990.00 16,990.00 16,990.00
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DOT_RGGB01

BR-BRD- 0240(009)

CEMENT CONCRETE PAVEMENT

140.0000
60 BRIDGE APPROACH SLAB

909.0000 S.Y. 150.0000 -6.67 % 145.0000 -3.33 % 150.0000 0.00 %

136,350.00 127,260.00 -9,090.00 131,805.00 -4,545.00 136,350.00 0.00

ASPHALT CONCRETE PAVEMENT

35.0000
61 ASPHALT CONC. PAVEMENT CL. A  PG 64-28

16980.0000 TON 28.0000 25.00 % 35.0000 25.00 % 33.0000 17.86 %

475,440.00 594,300.00 118,860.00 594,300.00 118,860.00 560,340.00 84,900.00
62 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

16,900.00 16,900.00 16,900.00 16,900.00
63 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

7,800.00 7,800.00 7,800.00 7,800.00

EROSION CONTROL AND PLANTING

25.0000
64 ESC LEAD

140.0000 DAY 225.0000 -88.89 % 160.0000 -28.89 % 50.0000 -77.78 %

31,500.00 3,500.00 -28,000.00 22,400.00 -9,100.00 7,000.00 -24,500.00

650.0000
65 SEEDING AND FERTILIZING

7.0000 ACRE 740.0000 -12.16 % 650.0000 -12.16 % 625.0000 -15.54 %

5,180.00 4,550.00 -630.00 4,550.00 -630.00 4,375.00 -805.00

600.0000
66 MULCHING

7.0000 ACRE 520.0000 15.38 % 620.0000 19.23 % 600.0000 15.38 %

3,640.00 4,200.00 560.00 4,340.00 700.00 4,200.00 560.00

45.0000
67 COMPOST

330.0000 C.Y. 40.0000 12.50 % 46.0000 15.00 % 44.2500 10.63 %

13,200.00 14,850.00 1,650.00 15,180.00 1,980.00 14,602.50 1,402.50

4.0000
68 SILT FENCE

4640.0000 L.F. 5.0000 -20.00 % 3.0000 -40.00 % 3.6000 -28.00 %

23,200.00 18,560.00 -4,640.00 13,920.00 -9,280.00 16,704.00 -6,496.00
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BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

6.0000
69 TOPSOIL TYPE B

1760.0000 C.Y. 5.0000 20.00 % 5.0000 0.00 % 6.1000 22.00 %

8,800.00 10,560.00 1,760.00 8,800.00 0.00 10,736.00 1,936.00

1.4000
70  SLOPE PROTECTION ROCK

32380.0000 S.Y. 1.4500 -3.45 % 1.3000 -10.34 % 1.5000 3.45 %

46,951.00 45,332.00 -1,619.00 42,094.00 -4,857.00 48,570.00 1,619.00

18.0000
71 PSIPE COLUMBIA HAWTHORN 2 GAL.

325.0000 EACH 6.5000 176.92 % 19.0000 192.31 % 18.0000 176.92 %

2,112.50 5,850.00 3,737.50 6,175.00 4,062.50 5,850.00 3,737.50

18.0000
72 PSIPE PAPER BIRCH 2 GAL.

125.0000 EACH 6.5000 176.92 % 2.0000 -69.23 % 18.0000 176.92 %

812.50 2,250.00 1,437.50 250.00 -562.50 2,250.00 1,437.50

18.0000
73 PSIPE BLACK COTTONWOOD 2 GAL.

50.0000 EACH 6.5000 176.92 % 19.0000 192.31 % 18.0000 176.92 %

325.00 900.00 575.00 950.00 625.00 900.00 575.00

5.0000
74 PSIPE BLACK COTTONWOOD 3 FT. LIVE STAKE

75.0000 EACH 2.1500 132.56 % 5.0000 132.56 % 5.0000 132.56 %

161.25 375.00 213.75 375.00 213.75 375.00 213.75

6.0000
75 PSIPE SCOULERS WILLOW 4 FT. LIVE STAKE

600.0000 EACH 2.7500 118.18 % 6.0000 118.18 % 6.0000 118.18 %

1,650.00 3,600.00 1,950.00 3,600.00 1,950.00 3,600.00 1,950.00

12.0000
76 PSIPE SCOULERS WILLOW PLANT/SOIL BUNDLE

25.0000 EACH 2.7500 336.36 % 12.0000 336.36 % 12.0000 336.36 %

68.75 300.00 231.25 300.00 231.25 300.00 231.25

5.0000
77 PSIPE PEACHLEAF WILLOW 3 FT. LIVE STAKE

325.0000 EACH 2.1500 132.56 % 5.0000 132.56 % 5.0000 132.56 %

698.75 1,625.00 926.25 1,625.00 926.25 1,625.00 926.25

12.0000
78 PSIPE PEACHLEAF WILLOW PLANT/SOIL BUNDLE

15.0000 EACH 2.7500 336.36 % 12.0000 336.36 % 10.0000 263.64 %

41.25 180.00 138.75 180.00 138.75 150.00 108.75

9.0000
79 PSIPE PEACH LEAF WILLOW 40 CU.IN.

125.0000 EACH 2.4000 275.00 % 10.0000 316.67 % 9.0000 275.00 %

300.00 1,125.00 825.00 1,250.00 950.00 1,125.00 825.00
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DOT_RGGB01

BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

10.0000
80 PSIPE COYOTE WILLOW 40 CU. IN.

450.0000 EACH 2.4000 316.67 % 10.0000 316.67 % 10.0000 316.67 %

1,080.00 4,500.00 3,420.00 4,500.00 3,420.00 4,500.00 3,420.00

12.0000
81 PSIPE RED OSIER DOGWOOD 1 GAL.

575.0000 EACH 6.5000 84.62 % 13.0000 100.00 % 12.0000 84.62 %

3,737.50 6,900.00 3,162.50 7,475.00 3,737.50 6,900.00 3,162.50

12.0000
82 PSIPE RED OSIER DOGWOOD PLANT/SOIL BUNDLE

10.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 12.0000 84.62 %

65.00 120.00 55.00 120.00 55.00 120.00 55.00

12.0000
83 PSIPE WOOD'S ROSE 1 GAL.

375.0000 EACH 6.5000 84.62 % 13.0000 100.00 % 12.0000 84.62 %

2,437.50 4,500.00 2,062.50 4,875.00 2,437.50 4,500.00 2,062.50

12.0000
84 PSIPE WOOD'S ROSE PLANT/SOIL BUNDLE

10.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 12.0000 84.62 %

65.00 120.00 55.00 120.00 55.00 120.00 55.00

12.0000
85 PSIPE BALDHIP ROSE 1 GAL.

525.0000 EACH 6.5000 84.62 % 13.0000 100.00 % 12.0000 84.62 %

3,412.50 6,300.00 2,887.50 6,825.00 3,412.50 6,300.00 2,887.50

12.0000
86 PSIPE SERVICEBERRY 1 GAL.

375.0000 EACH 6.5000 84.62 % 13.0000 100.00 % 12.0000 84.62 %

2,437.50 4,500.00 2,062.50 4,875.00 2,437.50 4,500.00 2,062.50

12.0000
87 PSIPE SERVICEBERRY PLANT/SOIL BUNDLE

10.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 12.0000 84.62 %

65.00 120.00 55.00 120.00 55.00 120.00 55.00

12.0000
88 PSIPE GOLDEN CURRANT 1 GAL.

500.0000 EACH 6.5000 84.62 % 13.0000 100.00 % 12.0000 84.62 %

3,250.00 6,000.00 2,750.00 6,500.00 3,250.00 6,000.00 2,750.00

10.0000
89 PSIPE BIG SAGEBRUSH 40 CU. IN.

475.0000 EACH 2.4000 316.67 % 10.0000 316.67 % 10.0000 316.67 %

1,140.00 4,750.00 3,610.00 4,750.00 3,610.00 4,750.00 3,610.00

10.0000
90 PSIPE RABBITBRUSH 40 CU. IN.

550.0000 EACH 2.4000 316.67 % 11.0000 358.33 % 10.0000 316.67 %

1,320.00 5,500.00 4,180.00 6,050.00 4,730.00 5,500.00 4,180.00
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BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

12.0000
91 PSIPE RABBITBRUSH PLANT/SOIL BUNDLE

25.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 12.0000 84.62 %

162.50 300.00 137.50 300.00 137.50 300.00 137.50

10.0000
92 PSIPE BITTERBUSH 40 CU. IN.

475.0000 EACH 2.4000 316.67 % 11.0000 358.33 % 10.0000 316.67 %

1,140.00 4,750.00 3,610.00 5,225.00 4,085.00 4,750.00 3,610.00

12.0000
93 PSIPE BITTERBUSH PLANT/SOILBUNDLE

165.0000 EACH 6.5000 84.62 % 12.0000 84.62 % 12.0000 84.62 %

1,072.50 1,980.00 907.50 1,980.00 907.50 1,980.00 907.50

10.0000
94 PSIPE GREASEWOOD 40 CU. IN.

400.0000 EACH 2.4000 316.67 % 11.0000 358.33 % 10.0000 316.67 %

960.00 4,000.00 3,040.00 4,400.00 3,440.00 4,000.00 3,040.00

4.0000
95 PSIPE SOFTSTEM BULRUSH 20 CU. IN.

370.0000 EACH 1.5000 166.67 % 4.0000 166.67 % 3.5000 133.33 %

555.00 1,480.00 925.00 1,480.00 925.00 1,295.00 740.00

4.0000
96 PSIPE HARDSTEM BULRUSH 20 CU. IN.

370.0000 EACH 1.5000 166.67 % 4.0000 166.67 % 3.5000 133.33 %

555.00 1,480.00 925.00 1,480.00 925.00 1,295.00 740.00

4.0000
97 PSIPE SMALL FRUITED BULRUSH 20 CU. IN.

370.0000 EACH 1.5000 166.67 % 4.0000 166.67 % 3.5000 133.33 %

555.00 1,480.00 925.00 1,480.00 925.00 1,295.00 740.00

4.0000
98 PSIPE BEAKED SEDGE 20 CU. IN.

125.0000 EACH 1.5000 166.67 % 4.0000 166.67 % 3.5000 133.33 %

187.50 500.00 312.50 500.00 312.50 437.50 250.00

4.0000
99 PSIPE DAGGER-LEAF RUSH 20 CU. IN.

125.0000 EACH 1.5000 166.67 % 4.0000 166.67 % 3.5000 133.33 %

187.50 500.00 312.50 500.00 312.50 437.50 250.00

4.0000
100 PSIPE NORTHERN RUSH 20 CU. IN.

125.0000 EACH 1.5000 166.67 % 4.0000 166.67 % 3.5000 133.33 %

187.50 500.00 312.50 500.00 312.50 437.50 250.00
101  FORCE ACCOUNT WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

GUY F. ATKINSON CONSTRUCTION LLC WILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-2267 1525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :BENTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

4,000.0000
102  LOG WITH ROOTWAD

2.0000 EACH 800.0000 400.00 % 4,200.0000 425.00 % 4,100.0000 412.50 %

1,600.00 8,000.00 6,400.00 8,400.00 6,800.00 8,200.00 6,600.00

TRAFFIC

900.0000
103 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

2.0000 EACH 1,000.0000 -10.00 % 800.0000 -20.00 % 800.0000 -20.00 %

2,000.00 1,800.00 -200.00 1,600.00 -400.00 1,600.00 -400.00

500.0000
104  GUARDRAIL TO CONC. BARRIER CONNECTION

2.0000 EACH 1,000.0000 -50.00 % 500.0000 -50.00 % 500.0000 -50.00 %

2,000.00 1,000.00 -1,000.00 1,000.00 -1,000.00 1,000.00 -1,000.00

30.0000
105  PRECAST CONC. BARRIER  WITH SCUPPERS

6717.0000 L.F. 27.0000 11.11 % 28.0000 3.70 % 27.5000 1.85 %

181,359.00 201,510.00 20,151.00 188,076.00 6,717.00 184,717.50 3,358.50

200.0000
106 CAST-IN-PLACE CONC. BARRIER

117.0000 L.F. 150.0000 33.33 % 200.0000 33.33 % 200.0000 33.33 %

17,550.00 23,400.00 5,850.00 23,400.00 5,850.00 23,400.00 5,850.00

10.0000
107 TEMPORARY CONC. BARRIER

4033.0000 L.F. 10.0000 0.00 % 12.0000 20.00 % 12.2500 22.50 %

40,330.00 40,330.00 0.00 48,396.00 8,066.00 49,404.25 9,074.25

4.0000
108  RESETTING CONC. BARRIER

1741.0000 L.F. 9.0000 -55.56 % 4.0000 -55.56 % 4.0000 -55.56 %

15,669.00 6,964.00 -8,705.00 6,964.00 -8,705.00 6,964.00 -8,705.00

3.0000
109  RESETTING BARRIER WITH SCUPPERS

3757.0000 L.F. 9.0000 -66.67 % 3.0000 -66.67 % 3.0000 -66.67 %

33,813.00 11,271.00 -22,542.00 11,271.00 -22,542.00 11,271.00 -22,542.00

2,000.0000
110 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 3,500.0000 -42.86 % 2,200.0000 -37.14 % 2,200.0000 -37.14 %

7,000.00 4,000.00 -3,000.00 4,400.00 -2,600.00 4,400.00 -2,600.00

45,000.0000
111 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 20,000.0000 125.00 % 50,000.0000 150.00 % 45,000.0000 125.00 %

40,000.00 90,000.00 50,000.00 100,000.00 60,000.00 90,000.00 50,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

GUY F. ATKINSON CONSTRUCTION LLC WILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-2267 1525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :BENTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

TRAFFIC

112 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

20.0000
113 FLEXIBLE GUIDE POST

93.0000 EACH 20.0000 0.00 % 23.0000 15.00 % 25.0000 25.00 %

1,860.00 1,860.00 0.00 2,139.00 279.00 2,325.00 465.00

10.0000
114 BARRIER DELINEATOR

189.0000 EACH 10.0000 0.00 % 21.0000 110.00 % 20.5000 105.00 %

1,890.00 1,890.00 0.00 3,969.00 2,079.00 3,874.50 1,984.50

0.1000
115 PAINT LINE

44370.0000 L.F. 0.1500 -33.33 % 0.2000 33.33 % 0.1600 6.67 %

6,655.50 4,437.00 -2,218.50 8,874.00 2,218.50 7,099.20 443.70

0.3000
116 PAINTED WIDE LINE

5650.0000 L.F. 0.5000 -40.00 % 0.3000 -40.00 % 0.3500 -30.00 %

2,825.00 1,695.00 -1,130.00 1,695.00 -1,130.00 1,977.50 -847.50

0.5000
117  PAINTED HATCH MARK

490.0000 L.F. 1.0000 -50.00 % 1.0000 0.00 % 1.1000 10.00 %

490.00 245.00 -245.00 490.00 0.00 539.00 49.00

35.0000
118 PAINTED TRAFFIC LETTER

7.0000 EACH 30.0000 16.67 % 26.0000 -13.33 % 26.0000 -13.33 %

210.00 245.00 35.00 182.00 -28.00 182.00 -28.00

275.0000
119 PAINTED RAILROAD CROSSING SYMBOL

1.0000 EACH 300.0000 -8.33 % 155.0000 -48.33 % 160.0000 -46.67 %

300.00 275.00 -25.00 155.00 -145.00 160.00 -140.00

0.2000
120 TEMPORARY PAVEMENT MARKING

29800.0000 L.F. 0.0700 185.71 % 0.3000 328.57 % 0.2000 185.71 %

2,086.00 5,960.00 3,874.00 8,940.00 6,854.00 5,960.00 3,874.00
121 PERMANENT SIGNING

L.S. 23.76 % 23.76 % 23.76 %

20,200.00 25,000.00 4,800.00 25,000.00 4,800.00 25,000.00 4,800.00
122 SIGN BRIDGE NO. 1

L.S. 55.56 % 50.00 % -16.67 %

90,000.00 140,000.00 50,000.00 135,000.00 45,000.00 75,000.00 -15,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

GUY F. ATKINSON CONSTRUCTION LLC WILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-2267 1525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :BENTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

TRAFFIC

123 CANTILEVER SIGN STRUCTURE NO. 1 RELOCATION
L.S. 92.31 % 30.77 % -7.69 %

13,000.00 25,000.00 12,000.00 17,000.00 4,000.00 12,000.00 -1,000.00
124 ILLUMINATION SYSTEM

L.S. -21.05 % -21.05 % -12.28 %

114,000.00 90,000.00 -24,000.00 90,000.00 -24,000.00 100,000.00 -14,000.00

41.0000
125 CONDUIT PIPE 4 IN. DIAM.

211.0000 L.F. 28.0000 46.43 % 55.0000 96.43 % 18.5000 -33.93 %

5,908.00 8,651.00 2,743.00 11,605.00 5,697.00 3,903.50 -2,004.50

57.0000
126  CONDUIT PIPE 6 IN. DIAM.

315.0000 L.F. 35.0000 62.86 % 65.0000 85.71 % 39.0000 11.43 %

11,025.00 17,955.00 6,930.00 20,475.00 9,450.00 12,285.00 1,260.00

30.0000
127 TRAFFIC SAFETY DRUM

224.0000 EACH 30.0000 0.00 % 25.0000 -16.67 % 55.0000 83.33 %

6,720.00 6,720.00 0.00 5,600.00 -1,120.00 12,320.00 5,600.00

35.0000
128  TUBULAR MARKER

301.0000 EACH 25.0000 40.00 % 30.0000 20.00 % 30.0000 20.00 %

7,525.00 10,535.00 3,010.00 9,030.00 1,505.00 9,030.00 1,505.00

11.0000
129  RESET TUBULAR MARKER

301.0000 EACH 12.0000 -8.33 % 15.0000 25.00 % 12.0000 0.00 %

3,612.00 3,311.00 -301.00 4,515.00 903.00 3,612.00 0.00

2.0000
130 SEQUENTIAL ARROW SIGN

4600.0000 HR 3.0000 -33.33 % 4.0000 33.33 % 2.5000 -16.67 %

13,800.00 9,200.00 -4,600.00 18,400.00 4,600.00 11,500.00 -2,300.00

13,000.0000
131 PORTABLE CHANGEABLE MESSAGE SIGN

7.0000 EACH 5,000.0000 160.00 % 7,000.0000 40.00 % 10,000.0000 100.00 %

35,000.00 91,000.00 56,000.00 49,000.00 14,000.00 70,000.00 35,000.00

2.5000
132 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

11800.0000 HR 3.0000 -16.67 % 5.0000 66.67 % 3.3000 10.00 %

35,400.00 29,500.00 -5,900.00 59,000.00 23,600.00 38,940.00 3,540.00

175.0000
133 TYPE III BARRICADE

8.0000 EACH 125.0000 40.00 % 150.0000 20.00 % 250.0000 100.00 %

1,000.00 1,400.00 400.00 1,200.00 200.00 2,000.00 1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

GUY F. ATKINSON CONSTRUCTION LLC WILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-2267 1525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :BENTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

TRAFFIC

134 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -75.00 % 20.00 % 650.00 %

10,000.00 2,500.00 -7,500.00 12,000.00 2,000.00 75,000.00 65,000.00

35.0000
135 TRAFFIC CONTROL LABOR

9422.0000 HR 31.0000 12.90 % 33.0000 6.45 % 1.0000 -96.77 %

292,082.00 329,770.00 37,688.00 310,926.00 18,844.00 9,422.00 -282,660.00

30.0000
136 TRAFFIC CONTROL VEHICLE

550.0000 DAY 45.0000 -33.33 % 0.1000 -99.78 % 1.0000 -97.78 %

24,750.00 16,500.00 -8,250.00 55.00 -24,695.00 550.00 -24,200.00

36.0000
137 TRAFFIC CONTROL SUPERVISOR

6692.0000 HR 33.0000 9.09 % 0.1000 -99.70 % 1.0000 -96.97 %

220,836.00 240,912.00 20,076.00 669.20 -220,166.80 6,692.00 -214,144.00

10.0000
138 CONSTRUCTION SIGNS CLASS A

4630.0000 S.F. 5.0000 100.00 % 11.0000 120.00 % 15.0000 200.00 %

23,150.00 46,300.00 23,150.00 50,930.00 27,780.00 69,450.00 46,300.00

OTHER ITEMS

500.0000
139  INSTALL PARK BENCH

1.0000 EACH 400.0000 25.00 % 1,500.0000 275.00 % 500.0000 25.00 %

400.00 500.00 100.00 1,500.00 1,100.00 500.00 100.00

6.0000
140 STRUCTURE EXCAVATION CLASS B INCL. HAUL

228.0000 C.Y. 11.0000 -45.45 % 30.0000 172.73 % 6.0000 -45.45 %

2,508.00 1,368.00 -1,140.00 6,840.00 4,332.00 1,368.00 -1,140.00

12.0000
141 WATER

3460.0000 mGAL 8.0000 50.00 % 24.0000 200.00 % 11.5000 43.75 %

27,680.00 41,520.00 13,840.00 83,040.00 55,360.00 39,790.00 12,110.00

35.0000
142 GRAVEL BACKFILL FOR DRAIN

62.0000 C.Y. 20.0000 75.00 % 20.0000 0.00 % 36.0000 80.00 %

1,240.00 2,170.00 930.00 1,240.00 0.00 2,232.00 992.00
143 STRUCTURE SURVEYING

L.S. 29.08 % -56.63 % 3.26 %

96,840.00 125,000.00 28,160.00 42,000.00 -54,840.00 100,000.00 3,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

GUY F. ATKINSON CONSTRUCTION LLC WILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-2267 1525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :BENTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

OTHER ITEMS

144 ROADWAY SURVEYING
L.S. -40.13 % -40.13 % -40.13 %

83,520.00 50,000.00 -33,520.00 50,000.00 -33,520.00 50,000.00 -33,520.00

655.0000
145 BOLLARD TYPE 1

7.0000 EACH 400.0000 63.75 % 460.0000 15.00 % 450.0000 12.50 %

2,800.00 4,585.00 1,785.00 3,220.00 420.00 3,150.00 350.00
146  SURVEY MONUMENT

L.S. -92.06 % -90.48 % -20.63 %

3,150.00 250.00 -2,900.00 300.00 -2,850.00 2,500.00 -650.00

7.5000
147 CHAIN LINK FENCE TYPE 3

1080.0000 L.F. 8.5000 -11.76 % 10.0000 17.65 % 8.2500 -2.94 %

9,180.00 8,100.00 -1,080.00 10,800.00 1,620.00 8,910.00 -270.00

650.0000
148 DOUBLE 14 FT. CHAIN LINK GATE

2.0000 EACH 850.0000 -23.53 % 500.0000 -41.18 % 560.0000 -34.12 %

1,700.00 1,300.00 -400.00 1,000.00 -700.00 1,120.00 -580.00

3.0000
149  CONSTRUCTION FENCE

3510.0000 L.F. 1.7500 71.43 % 3.0000 71.43 % 2.3000 31.43 %

6,142.50 10,530.00 4,387.50 10,530.00 4,387.50 8,073.00 1,930.50

5.5000
150  ANIMAL EXCLUSION FENCE

3000.0000 L.F. 15.0000 -63.33 % 6.0000 -60.00 % 13.0000 -13.33 %

45,000.00 16,500.00 -28,500.00 18,000.00 -27,000.00 39,000.00 -6,000.00
151  PROGRESS SCHEDULE

L.S. -66.67 % -33.33 % -66.67 %

15,000.00 5,000.00 -10,000.00 10,000.00 -5,000.00 5,000.00 -10,000.00

1.0000
152 TRAINING

4000.0000 HR 2.0000 -50.00 % 3.0000 50.00 % 2.0000 0.00 %

8,000.00 4,000.00 -4,000.00 12,000.00 4,000.00 8,000.00 0.00
153 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
154 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

GUY F. ATKINSON CONSTRUCTION LLC WILDER CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 98055-2267 1525 E MARINE VIEW DR 120 N RALPH ST
PO BOX 940 99202-4795

PROJECT : RENTON   WA  980570940 EVERETT   WA  982011927 SPOKANE   WA  992020008

COUNTY(S) :BENTON CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 462000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

OTHER ITEMS

155 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
156 SPCC PLAN

L.S. -20.00 % -20.00 % -40.00 %

2,500.00 2,000.00 -500.00 2,000.00 -500.00 1,500.00 -1,000.00

1.5000
157 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

10540.0000 S.Y. 3.0000 -50.00 % 0.4000 -86.67 % 1.6000 -46.67 %

31,620.00 15,810.00 -15,810.00 4,216.00 -27,404.00 16,864.00 -14,756.00
158  FURNISHING &PLACING TEMP. CASING FOR 9'-10" DIAM. SHAFT

L.S. 250.00 % 100.00 % -100.00 %

200,000.00 700,000.00 500,000.00 400,000.00 200,000.00 1.00 -199,999.00
159 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

CONTRACT TOTAL $18,723,505.00 $18,144,796.00 -3.09% $18,513,000.00 -1.12% $18,733,061.45 0.05%

BASE TOTAL $18,723,505.00 $18,144,796.00 -3.09% $18,513,000.00 -1.12% $18,733,061.45 0.05%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

PREPARATION

1 MOBILIZATION
L.S. 64.23 %

1,370,000.00 2,250,000.00 880,000.00

3,500.0000
2 CLEARING AND GRUBBING

4.2000 ACRE 2,200.0000 59.09 %

9,240.00 14,700.00 5,460.00
3  ARCHAEOLOGICAL AND PALEONTOLOGICAL SALVAGE

EST. 0.00 %

1.00 1.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 337.32 %

6,860.00 30,000.00 23,140.00
5 REMOVING EXISTING BRIDGE NO. 240/12

L.S. 23.08 %

650,000.00 800,000.00 150,000.00

4.0000
6 REMOVING CONC. BARRIER

2837.0000 L.F. 9.0000 -55.56 %

25,533.00 11,348.00 -14,185.00

2.3000
7 REMOVING GUARDRAIL

5930.0000 L.F. 3.0000 -23.33 %

17,790.00 13,639.00 -4,151.00

170.0000
8 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 150.0000 13.33 %

900.00 1,020.00 120.00

0.7000
9 REMOVING PAINT LINE

12880.0000 L.F. 0.5000 40.00 %

6,440.00 9,016.00 2,576.00
10 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -13.04 %

1,150.00 1,000.00 -150.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

PREPARATION

1.5000
11 REMOVING CHAIN LINK FENCE

1420.0000 L.F. 2.5000 -40.00 %

3,550.00 2,130.00 -1,420.00

GRADING

10.0000
12 ROADWAY EXCAVATION INCL. HAUL

40460.0000 C.Y. 4.0000 150.00 %

161,840.00 404,600.00 242,760.00

7.5000
13 ROADWAY EXCAVATION INCL. HAUL - AREA MITIGATION

12600.0000 C.Y. 5.2000 44.23 %

65,520.00 94,500.00 28,980.00

6.7000
14 COMMON BORROW INCL. HAUL

50280.0000 C.Y. 5.5000 21.82 %

276,540.00 336,876.00 60,336.00

1.0000
15 EMBANKMENT COMPACTION

42430.0000 C.Y. 1.5000 -33.33 %

63,645.00 42,430.00 -21,215.00

DRAINAGE

13.0000
16 DITCH EXCAVATION INCL. HAUL

2950.0000 C.Y. 6.5000 100.00 %

19,175.00 38,350.00 19,175.00

1,400.0000
17 GRATE INLET TYPE 2

10.0000 EACH 1,500.0000 -6.67 %

15,000.00 14,000.00 -1,000.00

33.0000
18 FILTER BLANKET

1009.0000 C.Y. 18.0000 83.33 %

18,162.00 33,297.00 15,135.00

40.0000
19 LIGHT LOOSE RIPRAP

2445.0000 C.Y. 25.0000 60.00 %

61,125.00 97,800.00 36,675.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

DRAINAGE

45.0000
20 HEAVY LOOSE RIPRAP

1795.0000 C.Y. 25.0000 80.00 %

44,875.00 80,775.00 35,900.00

31.0000
21  CAP ROCK

620.0000 TON 6.5000 376.92 %

4,030.00 19,220.00 15,190.00

41.0000
22 QUARRY SPALLS

608.0000 C.Y. 28.0000 46.43 %

17,024.00 24,928.00 7,904.00

13.0000
23 UNDERDRAIN PIPE 8 IN. DIAM.

332.0000 L.F. 15.0000 -13.33 %

4,980.00 4,316.00 -664.00

38.0000
24 DRAIN PIPE 8 IN. DIAM.

132.0000 L.F. 12.0000 216.67 %

1,584.00 5,016.00 3,432.00

26.0000
25 SCHEDULE A CULV. PIPE 12 IN. DIAM.

260.0000 L.F. 25.0000 4.00 %

6,500.00 6,760.00 260.00

30.0000
26 SCHEDULE A CULV. PIPE 18 IN. DIAM.

316.0000 L.F. 27.0000 11.11 %

8,532.00 9,480.00 948.00

STRUCTURE
27  WORK ACCESS - BRIDGE NO. 240/12S

L.S. 60.00 %

1,000,000.00 1,600,000.00 600,000.00
28  WORK ACCESS - BRIDGE NO. 240/12N

L.S. 25.00 %

1,000,000.00 1,250,000.00 250,000.00

16.0000
29 STRUCTURE EXCAVATION CLASS A INCL. HAUL

3265.0000 C.Y. 20.0000 -20.00 %

65,300.00 52,240.00 -13,060.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

STRUCTURE

30 SHORING OR EXTRA EXCAVATION CL. A
L.S. 33.93 %

112,000.00 150,000.00 38,000.00

24.0000
31 GRAVEL BACKFILL FOR WALL

560.0000 C.Y. 30.0000 -20.00 %

16,800.00 13,440.00 -3,360.00

225.0000
32  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

6867.0000 C.Y. 200.0000 12.50 %

1,373,400.00 1,545,075.00 171,675.00

400.0000
33  FURNISHING PERMANENT CASING FOR 9' - 10" DIAM. SHAFT

180.0000 L.F. 500.0000 -20.00 %

90,000.00 72,000.00 -18,000.00

2,000.0000
34  PLACING PERMANENT CASING FOR 9' - 10" DIAM. SHAFT

18.0000 EACH 12,000.0000 -83.33 %

216,000.00 36,000.00 -180,000.00

500.0000
35  CASING SHORING

209.0000 L.F. 100.0000 400.00 %

20,900.00 104,500.00 83,600.00
36  SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT

L.S. -99.75 %

200,000.00 500.00 -199,500.00

200.0000
37  CONC. CLASS 4000P FOR SHAFT

6767.0000 C.Y. 150.0000 33.33 %

1,015,050.00 1,353,400.00 338,350.00

0.5500
38  ST. REINF. BAR FOR SHAFT

692600.0000 LB. 0.4500 22.22 %

311,670.00 380,930.00 69,260.00

3.0000
39  CSL ACCESS TUBES

24055.0000 L.F. 2.5000 20.00 %

60,137.50 72,165.00 12,027.50
40  REMOVING OBSTRUCTIONS

EST. 0.00 %

200,000.00 200,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

STRUCTURE

5,000.0000
41 FURNISHING AND DRIVING STEEL TEST PILE

4.0000 EACH 1,000.0000 400.00 %

4,000.00 20,000.00 16,000.00

16.0000
42 FURNISHING ST. PILING

6703.0000 L.F. 30.0000 -46.67 %

201,090.00 107,248.00 -93,842.00

2,000.0000
43 DRIVING ST. PILE

132.0000 EACH 400.0000 400.00 %

52,800.00 264,000.00 211,200.00

200.0000
44 FURNISHING STEEL PILE TIP OR SHOE

132.0000 EACH 150.0000 33.33 %

19,800.00 26,400.00 6,600.00

0.4900
45 ST. REINF. BAR FOR BRIDGE

615000.0000 LB. 0.4500 8.89 %

276,750.00 301,350.00 24,600.00

0.4500
46 ST. REINF. BAR FOR WALL

5500.0000 LB. 0.4500 0.00 %

2,475.00 2,475.00 0.00

400.0000
47 CONC. CLASS 4000 FOR WALL

90.0000 C.Y. 400.0000 0.00 %

36,000.00 36,000.00 0.00

300.0000
48 CONC. CLASS 4000 FOR BRIDGE

2755.0000 C.Y. 400.0000 -25.00 %

1,102,000.00 826,500.00 -275,500.00
49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 %

-2.00 -2.00
50 SUPERSTRUCTURE BRIDGE NO. 240/12S

L.S. 12.36 %

2,225,000.00 2,500,000.00 275,000.00
51 SUPERSTRUCTURE BRIDGE NO. 240/12N

L.S. -0.88 %

2,825,000.00 2,800,000.00 -25,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

STRUCTURE

23.0000
52 CONDUIT PIPE 2 IN. DIAM.

2998.0000 L.F. 10.0000 130.00 %

29,980.00 68,954.00 38,974.00

45.0000
53 BRIDGE RAILING TYPE BP

2645.0000 L.F. 45.0000 0.00 %

119,025.00 119,025.00 0.00

60.0000
54  BRIDGE RAILING TYPE - CABLE RAILING

1405.0000 L.F. 25.0000 140.00 %

35,125.00 84,300.00 49,175.00

60.0000
55  PEDESTRIAN  BARRIER

750.0000 L.F. 65.0000 -7.69 %

48,750.00 45,000.00 -3,750.00

46.0000
56 TRAFFIC BARRIER

2999.0000 L.F. 65.0000 -29.23 %

194,935.00 137,954.00 -56,981.00

100.0000
57 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

306.0000 L.F. 250.0000 -60.00 %

76,500.00 30,600.00 -45,900.00

SURFACING

11.5000
58 CRUSHED SURFACING BASE COURSE

27640.0000 TON 10.0000 15.00 %

276,400.00 317,860.00 41,460.00

LIQUID ASPHALT
59 ANTI-STRIPPING ADDITIVE

EST. 0.00 %

16,990.00 16,990.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

CEMENT CONCRETE PAVEMENT

110.0000
60 BRIDGE APPROACH SLAB

909.0000 S.Y. 150.0000 -26.67 %

136,350.00 99,990.00 -36,360.00

ASPHALT CONCRETE PAVEMENT

33.0000
61 ASPHALT CONC. PAVEMENT CL. A  PG 64-28

16980.0000 TON 28.0000 17.86 %

475,440.00 560,340.00 84,900.00
62 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 %

16,900.00 16,900.00
63 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %

7,800.00 7,800.00

EROSION CONTROL AND PLANTING

50.0000
64 ESC LEAD

140.0000 DAY 225.0000 -77.78 %

31,500.00 7,000.00 -24,500.00

650.0000
65 SEEDING AND FERTILIZING

7.0000 ACRE 740.0000 -12.16 %

5,180.00 4,550.00 -630.00

600.0000
66 MULCHING

7.0000 ACRE 520.0000 15.38 %

3,640.00 4,200.00 560.00

45.0000
67 COMPOST

330.0000 C.Y. 40.0000 12.50 %

13,200.00 14,850.00 1,650.00

4.0000
68 SILT FENCE

4640.0000 L.F. 5.0000 -20.00 %

23,200.00 18,560.00 -4,640.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

7.0000
69 TOPSOIL TYPE B

1760.0000 C.Y. 5.0000 40.00 %

8,800.00 12,320.00 3,520.00

3.0000
70  SLOPE PROTECTION ROCK

32380.0000 S.Y. 1.4500 106.90 %

46,951.00 97,140.00 50,189.00

18.0000
71 PSIPE COLUMBIA HAWTHORN 2 GAL.

325.0000 EACH 6.5000 176.92 %

2,112.50 5,850.00 3,737.50

18.0000
72 PSIPE PAPER BIRCH 2 GAL.

125.0000 EACH 6.5000 176.92 %

812.50 2,250.00 1,437.50

18.0000
73 PSIPE BLACK COTTONWOOD 2 GAL.

50.0000 EACH 6.5000 176.92 %

325.00 900.00 575.00

5.0000
74 PSIPE BLACK COTTONWOOD 3 FT. LIVE STAKE

75.0000 EACH 2.1500 132.56 %

161.25 375.00 213.75

6.0000
75 PSIPE SCOULERS WILLOW 4 FT. LIVE STAKE

600.0000 EACH 2.7500 118.18 %

1,650.00 3,600.00 1,950.00

12.0000
76 PSIPE SCOULERS WILLOW PLANT/SOIL BUNDLE

25.0000 EACH 2.7500 336.36 %

68.75 300.00 231.25

5.0000
77 PSIPE PEACHLEAF WILLOW 3 FT. LIVE STAKE

325.0000 EACH 2.1500 132.56 %

698.75 1,625.00 926.25

12.0000
78 PSIPE PEACHLEAF WILLOW PLANT/SOIL BUNDLE

15.0000 EACH 2.7500 336.36 %

41.25 180.00 138.75

9.0000
79 PSIPE PEACH LEAF WILLOW 40 CU.IN.

125.0000 EACH 2.4000 275.00 %

300.00 1,125.00 825.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

10.0000
80 PSIPE COYOTE WILLOW 40 CU. IN.

450.0000 EACH 2.4000 316.67 %

1,080.00 4,500.00 3,420.00

12.0000
81 PSIPE RED OSIER DOGWOOD 1 GAL.

575.0000 EACH 6.5000 84.62 %

3,737.50 6,900.00 3,162.50

12.0000
82 PSIPE RED OSIER DOGWOOD PLANT/SOIL BUNDLE

10.0000 EACH 6.5000 84.62 %

65.00 120.00 55.00

12.0000
83 PSIPE WOOD'S ROSE 1 GAL.

375.0000 EACH 6.5000 84.62 %

2,437.50 4,500.00 2,062.50

12.0000
84 PSIPE WOOD'S ROSE PLANT/SOIL BUNDLE

10.0000 EACH 6.5000 84.62 %

65.00 120.00 55.00

12.0000
85 PSIPE BALDHIP ROSE 1 GAL.

525.0000 EACH 6.5000 84.62 %

3,412.50 6,300.00 2,887.50

12.0000
86 PSIPE SERVICEBERRY 1 GAL.

375.0000 EACH 6.5000 84.62 %

2,437.50 4,500.00 2,062.50

12.0000
87 PSIPE SERVICEBERRY PLANT/SOIL BUNDLE

10.0000 EACH 6.5000 84.62 %

65.00 120.00 55.00

12.0000
88 PSIPE GOLDEN CURRANT 1 GAL.

500.0000 EACH 6.5000 84.62 %

3,250.00 6,000.00 2,750.00

10.0000
89 PSIPE BIG SAGEBRUSH 40 CU. IN.

475.0000 EACH 2.4000 316.67 %

1,140.00 4,750.00 3,610.00

10.0000
90 PSIPE RABBITBRUSH 40 CU. IN.

550.0000 EACH 2.4000 316.67 %

1,320.00 5,500.00 4,180.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

12.0000
91 PSIPE RABBITBRUSH PLANT/SOIL BUNDLE

25.0000 EACH 6.5000 84.62 %

162.50 300.00 137.50

10.0000
92 PSIPE BITTERBUSH 40 CU. IN.

475.0000 EACH 2.4000 316.67 %

1,140.00 4,750.00 3,610.00

12.0000
93 PSIPE BITTERBUSH PLANT/SOILBUNDLE

165.0000 EACH 6.5000 84.62 %

1,072.50 1,980.00 907.50

10.0000
94 PSIPE GREASEWOOD 40 CU. IN.

400.0000 EACH 2.4000 316.67 %

960.00 4,000.00 3,040.00

3.0000
95 PSIPE SOFTSTEM BULRUSH 20 CU. IN.

370.0000 EACH 1.5000 100.00 %

555.00 1,110.00 555.00

3.0000
96 PSIPE HARDSTEM BULRUSH 20 CU. IN.

370.0000 EACH 1.5000 100.00 %

555.00 1,110.00 555.00

3.0000
97 PSIPE SMALL FRUITED BULRUSH 20 CU. IN.

370.0000 EACH 1.5000 100.00 %

555.00 1,110.00 555.00

3.0000
98 PSIPE BEAKED SEDGE 20 CU. IN.

125.0000 EACH 1.5000 100.00 %

187.50 375.00 187.50

3.0000
99 PSIPE DAGGER-LEAF RUSH 20 CU. IN.

125.0000 EACH 1.5000 100.00 %

187.50 375.00 187.50

3.0000
100 PSIPE NORTHERN RUSH 20 CU. IN.

125.0000 EACH 1.5000 100.00 %

187.50 375.00 187.50
101  FORCE ACCOUNT WEED CONTROL

EST. 0.00 %

2,000.00 2,000.00
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CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
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AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
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PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.
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DOT_RGGB01

BR-BRD- 0240(009)

EROSION CONTROL AND PLANTING

2,000.0000
102  LOG WITH ROOTWAD

2.0000 EACH 800.0000 150.00 %

1,600.00 4,000.00 2,400.00

TRAFFIC

780.0000
103 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

2.0000 EACH 1,000.0000 -22.00 %

2,000.00 1,560.00 -440.00

490.0000
104  GUARDRAIL TO CONC. BARRIER CONNECTION

2.0000 EACH 1,000.0000 -51.00 %

2,000.00 980.00 -1,020.00

28.0000
105  PRECAST CONC. BARRIER  WITH SCUPPERS

6717.0000 L.F. 27.0000 3.70 %

181,359.00 188,076.00 6,717.00

150.0000
106 CAST-IN-PLACE CONC. BARRIER

117.0000 L.F. 150.0000 0.00 %

17,550.00 17,550.00 0.00

12.0000
107 TEMPORARY CONC. BARRIER

4033.0000 L.F. 10.0000 20.00 %

40,330.00 48,396.00 8,066.00

4.0000
108  RESETTING CONC. BARRIER

1741.0000 L.F. 9.0000 -55.56 %

15,669.00 6,964.00 -8,705.00

3.0000
109  RESETTING BARRIER WITH SCUPPERS

3757.0000 L.F. 9.0000 -66.67 %

33,813.00 11,271.00 -22,542.00

2,100.0000
110 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 3,500.0000 -40.00 %

7,000.00 4,200.00 -2,800.00

44,600.0000
111 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 20,000.0000 123.00 %

40,000.00 89,200.00 49,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

TRAFFIC

112 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

5,000.00 5,000.00

23.0000
113 FLEXIBLE GUIDE POST

93.0000 EACH 20.0000 15.00 %

1,860.00 2,139.00 279.00

21.0000
114 BARRIER DELINEATOR

189.0000 EACH 10.0000 110.00 %

1,890.00 3,969.00 2,079.00

0.1400
115 PAINT LINE

44370.0000 L.F. 0.1500 -6.67 %

6,655.50 6,211.80 -443.70

0.4500
116 PAINTED WIDE LINE

5650.0000 L.F. 0.5000 -10.00 %

2,825.00 2,542.50 -282.50

1.0000
117  PAINTED HATCH MARK

490.0000 L.F. 1.0000 0.00 %

490.00 490.00 0.00

30.0000
118 PAINTED TRAFFIC LETTER

7.0000 EACH 30.0000 0.00 %

210.00 210.00 0.00

250.0000
119 PAINTED RAILROAD CROSSING SYMBOL

1.0000 EACH 300.0000 -16.67 %

300.00 250.00 -50.00

0.1800
120 TEMPORARY PAVEMENT MARKING

29800.0000 L.F. 0.0700 157.14 %

2,086.00 5,364.00 3,278.00
121 PERMANENT SIGNING

L.S. 18.81 %

20,200.00 24,000.00 3,800.00
122 SIGN BRIDGE NO. 1

L.S. 64.44 %

90,000.00 148,000.00 58,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

TRAFFIC

123 CANTILEVER SIGN STRUCTURE NO. 1 RELOCATION
L.S. 111.54 %

13,000.00 27,500.00 14,500.00
124 ILLUMINATION SYSTEM

L.S. -24.04 %

114,000.00 86,600.00 -27,400.00

42.0000
125 CONDUIT PIPE 4 IN. DIAM.

211.0000 L.F. 28.0000 50.00 %

5,908.00 8,862.00 2,954.00

56.0000
126  CONDUIT PIPE 6 IN. DIAM.

315.0000 L.F. 35.0000 60.00 %

11,025.00 17,640.00 6,615.00

25.0000
127 TRAFFIC SAFETY DRUM

224.0000 EACH 30.0000 -16.67 %

6,720.00 5,600.00 -1,120.00

35.0000
128  TUBULAR MARKER

301.0000 EACH 25.0000 40.00 %

7,525.00 10,535.00 3,010.00

30.0000
129  RESET TUBULAR MARKER

301.0000 EACH 12.0000 150.00 %

3,612.00 9,030.00 5,418.00

2.0000
130 SEQUENTIAL ARROW SIGN

4600.0000 HR 3.0000 -33.33 %

13,800.00 9,200.00 -4,600.00

12,000.0000
131 PORTABLE CHANGEABLE MESSAGE SIGN

7.0000 EACH 5,000.0000 140.00 %

35,000.00 84,000.00 49,000.00

2.5000
132 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

11800.0000 HR 3.0000 -16.67 %

35,400.00 29,500.00 -5,900.00

8.0000
133 TYPE III BARRICADE

8.0000 EACH 125.0000 -93.60 %

1,000.00 64.00 -936.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

TRAFFIC

134 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -75.00 %

10,000.00 2,500.00 -7,500.00

32.2500
135 TRAFFIC CONTROL LABOR

9422.0000 HR 31.0000 4.03 %

292,082.00 303,859.50 11,777.50

30.0000
136 TRAFFIC CONTROL VEHICLE

550.0000 DAY 45.0000 -33.33 %

24,750.00 16,500.00 -8,250.00

33.5000
137 TRAFFIC CONTROL SUPERVISOR

6692.0000 HR 33.0000 1.52 %

220,836.00 224,182.00 3,346.00

7.0000
138 CONSTRUCTION SIGNS CLASS A

4630.0000 S.F. 5.0000 40.00 %

23,150.00 32,410.00 9,260.00

OTHER ITEMS

500.0000
139  INSTALL PARK BENCH

1.0000 EACH 400.0000 25.00 %

400.00 500.00 100.00

11.5000
140 STRUCTURE EXCAVATION CLASS B INCL. HAUL

228.0000 C.Y. 11.0000 4.55 %

2,508.00 2,622.00 114.00

23.0000
141 WATER

3460.0000 mGAL 8.0000 187.50 %

27,680.00 79,580.00 51,900.00

41.0000
142 GRAVEL BACKFILL FOR DRAIN

62.0000 C.Y. 20.0000 105.00 %

1,240.00 2,542.00 1,302.00
143 STRUCTURE SURVEYING

L.S. -48.37 %

96,840.00 50,000.00 -46,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

OTHER ITEMS

144 ROADWAY SURVEYING
L.S. -46.12 %

83,520.00 45,000.00 -38,520.00

250.0000
145 BOLLARD TYPE 1

7.0000 EACH 400.0000 -37.50 %

2,800.00 1,750.00 -1,050.00
146  SURVEY MONUMENT

L.S. -68.25 %

3,150.00 1,000.00 -2,150.00

8.0000
147 CHAIN LINK FENCE TYPE 3

1080.0000 L.F. 8.5000 -5.88 %

9,180.00 8,640.00 -540.00

1,000.0000
148 DOUBLE 14 FT. CHAIN LINK GATE

2.0000 EACH 850.0000 17.65 %

1,700.00 2,000.00 300.00

7.0000
149  CONSTRUCTION FENCE

3510.0000 L.F. 1.7500 300.00 %

6,142.50 24,570.00 18,427.50

8.0000
150  ANIMAL EXCLUSION FENCE

3000.0000 L.F. 15.0000 -46.67 %

45,000.00 24,000.00 -21,000.00
151  PROGRESS SCHEDULE

L.S. -80.00 %

15,000.00 3,000.00 -12,000.00

2.0000
152 TRAINING

4000.0000 HR 2.0000 0.00 %

8,000.00 8,000.00 0.00
153 ROADSIDE CLEANUP

EST. 0.00 %

5,000.00 5,000.00
154 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %

5.00 5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y018 REVISION NO : 1 BIDS OPENED ON : Apr  2 2003
CONTRACT NO :006522 REGION NO : 5 AWARDED ON : Apr  7 2003
VERSION NO :2 WORK ORDER# : XL1213
HWY :SR 240

------- 7TH BIDDER -------

TITLE :SR 240
YAKIMA RIVER BRIDGE
AT RICHLAND
02Y018

SELBY BRIDGE COMPANY, INC.
4501 MAIN ST.

PROJECT : VANCOUVER   WA  986631800

COUNTY(S) :BENTON CONTRACTOR NUMBER : 755800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/21/2003
11:05

DOT_RGGB01

BR-BRD- 0240(009)

OTHER ITEMS

155 MINOR CHANGE
CALC 0.00 %

-1.00 -1.00
156 SPCC PLAN

L.S. 100.00 %

2,500.00 5,000.00 2,500.00

1.5000
157 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

10540.0000 S.Y. 3.0000 -50.00 %

31,620.00 15,810.00 -15,810.00
158  FURNISHING &PLACING TEMP. CASING FOR 9'-10" DIAM. SHAFT

L.S. 150.00 %

200,000.00 500,000.00 300,000.00
159 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %

5,000.00 5,000.00

CONTRACT TOTAL $18,723,505.00 $22,023,129.80 17.62%

BASE TOTAL $18,723,505.00 $22,023,129.80 17.62%


