
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY KERR CONTRACTORS, INC.
331 N FANCHER RD 120 N RALPH ST 395 SHENANDOAH LANE NE
99211-0831 99202-4795 97071-9771

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODBURN   OR  970711060

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -20.30 % -13.87 % -12.71 %

4,200,000.00 1,070,000.00 4,539,200.00 -730,800.00 4,600,000.00 -670,000.005,270,000.00

1,250.0000
2 CLEARING AND GRUBBING

38.1000 ACRE -64.29 % 1,710.0000 -51.14 % 2,500.0000 -28.57 %

47,625.00 -85,725.00 65,151.00 -68,199.00 95,250.00 -38,100.00
3,500.0000
133,350.00

1.0000
3 STRIPPING INCL. HAUL

7590.0000 C.Y. -60.00 % 3.3000 32.00 % 0.0000 -100.00 %

7,590.00 -11,385.00 25,047.00 6,072.00 0.00 -18,975.00
2.5000

18,975.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -82.23 % -61.93 % -90.36 %

35,000.00 -162,000.00 75,000.00 -122,000.00 19,000.00 -178,000.00197,000.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

136,000.00 136,000.00 136,000.00136,000.00
6  REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
7 REMOVING EXISTING BRIDGE HAUL

L.S. -26.00 % -30.00 % -50.00 %

37,000.00 -13,000.00 35,000.00 -15,000.00 25,000.00 -25,000.0050,000.00

12.0000
8 REMOVING CEMENT CONC. SIDEWALK

30.0000 S.Y. -52.00 % 10.0000 -60.00 % 10.0000 -60.00 %

360.00 -390.00 300.00 -450.00 300.00 -450.00
25.0000
750.00

5.0000
9 REMOVING CEMENT CONC. CURB

40.0000 L.F. -44.44 % 5.0000 -44.44 % 7.5000 -16.67 %

200.00 -160.00 200.00 -160.00 300.00 -60.00
9.0000
360.00

4.5500
10 REMOVING CONC. BARRIER

6558.0000 L.F. -43.13 % 5.0000 -37.50 % 5.0000 -37.50 %

29,838.90 -22,625.10 32,790.00 -19,674.00 32,790.00 -19,674.00
8.0000

52,464.00

3.0500
11 REMOVING GUARDRAIL

1940.0000 L.F. -39.00 % 3.2500 -35.00 % 3.0000 -40.00 %

5,917.00 -3,783.00 6,305.00 -3,395.00 5,820.00 -3,880.00
5.0000

9,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY KERR CONTRACTORS, INC.
331 N FANCHER RD 120 N RALPH ST 395 SHENANDOAH LANE NE
99211-0831 99202-4795 97071-9771

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODBURN   OR  970711060

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

150.0000
12 REMOVING GUARDRAIL ANCHOR

13.0000 EACH -33.33 % 160.0000 -28.89 % 150.0000 -33.33 %

1,950.00 -975.00 2,080.00 -845.00 1,950.00 -975.00
225.0000
2,925.00

0.8500
13 REMOVING TEMPORARY PAVEMENT MARKING

30520.0000 L.F. 962.50 % 0.8500 962.50 % 0.8500 962.50 %

25,942.00 23,500.40 25,942.00 23,500.40 25,942.00 23,500.40
0.0800

2,441.60

0.8300
14 REMOVING PAINT LINE

33440.0000 L.F. 84.44 % 0.8500 88.89 % 0.8500 88.89 %

27,755.20 12,707.20 28,424.00 13,376.00 28,424.00 13,376.00
0.4500

15,048.00

82.5000
15 REMOVING PAINTED TRAFFIC MARKING

3.0000 EACH -17.50 % 85.0000 -15.00 % 85.0000 -15.00 %

247.50 -52.50 255.00 -45.00 255.00 -45.00
100.0000
300.00

0.9500
16 REMOVING CHAIN LINK FENCE

1360.0000 L.F. -81.00 % 1.0000 -80.00 % 2.2500 -55.00 %

1,292.00 -5,508.00 1,360.00 -5,440.00 3,060.00 -3,740.00
5.0000

6,800.00

0.5500
17 REMOVING WIRE FENCE

6460.0000 L.F. -81.67 % 0.6000 -80.00 % 1.5000 -50.00 %

3,553.00 -15,827.00 3,876.00 -15,504.00 9,690.00 -9,690.00
3.0000

19,380.00

26.5000
18  REMOVING RECESSED PAVEMENT MARKER

8.5000 HUND -73.50 % 290.0000 190.00 % 350.0000 250.00 %

225.25 -624.75 2,465.00 1,615.00 2,975.00 2,125.00
100.0000
850.00

GRADING

4.3000
19 ROADWAY EXCAVATION INCL. HAUL

998180.0000 C.Y. -57.00 % 3.6000 -64.00 % 4.5000 -55.00 %

4,292,174.00 5,689,626.00 3,593,448.00 6,388,352.00 4,491,810.00 5,489,990.00
10.0000

9,981,800.00

4.2500
20 CONTROLLED BLASTING OF ROCK FACE

11200.0000 L.F. 6.25 % 6.3000 57.50 % 4.0000 0.00 %

47,600.00 2,800.00 70,560.00 25,760.00 44,800.00 0.00
4.0000

44,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY KERR CONTRACTORS, INC.
331 N FANCHER RD 120 N RALPH ST 395 SHENANDOAH LANE NE
99211-0831 99202-4795 97071-9771

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODBURN   OR  970711060

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

0.1000
21 EMBANKMENT COMPACTION

708300.0000 C.Y. -93.33 % 0.4500 -70.00 % 0.9000 -40.00 %

70,830.00 -991,620.00 318,735.00 -743,715.00 637,470.00 -424,980.00
1.5000

1,062,450.00

DRAINAGE

1,000.0000
22 CONCRETE INLET

8.0000 EACH -37.50 % 1,300.0000 -18.75 % 1,245.0000 -22.19 %

8,000.00 -4,800.00 10,400.00 -2,400.00 9,960.00 -2,840.00
1,600.0000
12,800.00

1,800.0000
23 GRATE INLET TYPE 2

14.0000 EACH -18.18 % 2,500.0000 13.64 % 1,910.0000 -13.18 %

25,200.00 -5,600.00 35,000.00 4,200.00 26,740.00 -4,060.00
2,200.0000
30,800.00

3,200.0000
24 DROP INLET TYPE 1

2.0000 EACH 18.52 % 3,700.0000 37.04 % 2,075.0000 -23.15 %

6,400.00 1,000.00 7,400.00 2,000.00 4,150.00 -1,250.00
2,700.0000
5,400.00

2,500.0000
25 PRECAST CONCRETE DRYWELL

6.0000 EACH 13.64 % 2,000.0000 -9.09 % 2,255.0000 2.50 %

15,000.00 1,800.00 12,000.00 -1,200.00 13,530.00 330.00
2,200.0000
13,200.00

125.0000
26  CURB INLET TYPE 1

1.0000 EACH -16.67 % 800.0000 433.33 % 290.0000 93.33 %

125.00 -25.00 800.00 650.00 290.00 140.00
150.0000
150.00

850.0000
27  CURB INLET TYPE 2

3.0000 EACH 466.67 % 1,150.0000 666.67 % 1,055.0000 603.33 %

2,550.00 2,100.00 3,450.00 3,000.00 3,165.00 2,715.00
150.0000
450.00

12.4500
28 QUARRY SPALLS

22946.0000 C.Y. -17.00 % 11.7500 -21.67 % 19.0000 26.67 %

285,677.70 -58,512.30 269,615.50 -74,574.50 435,974.00 91,784.00
15.0000

344,190.00

25.0000
29  QUARRY SPALLS - SITE CREEK

75.0000 C.Y. 400.00 % 55.0000 1,000.00 % 31.0000 520.00 %

1,875.00 1,500.00 4,125.00 3,750.00 2,325.00 1,950.00
5.0000
375.00

10.0000
30  QUARRY SPALLS - SITE L

8400.0000 C.Y. 100.00 % 15.2500 205.00 % 12.0000 140.00 %

84,000.00 42,000.00 128,100.00 86,100.00 100,800.00 58,800.00
5.0000

42,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011
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331 N FANCHER RD 120 N RALPH ST 395 SHENANDOAH LANE NE
99211-0831 99202-4795 97071-9771

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODBURN   OR  970711060
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

9.0000
31 UNDERDRAIN PIPE 8 IN. DIAM.

8176.0000 L.F. -18.18 % 14.0000 27.27 % 8.0000 -27.27 %

73,584.00 -16,352.00 114,464.00 24,528.00 65,408.00 -24,528.00
11.0000

89,936.00

30.5000
32  BACKFILL FOR SAND DRAINS

830.0000 TON -23.75 % 12.5000 -68.75 % 19.0000 -52.50 %

25,315.00 -7,885.00 10,375.00 -22,825.00 15,770.00 -17,430.00
40.0000

33,200.00

30.5000
33  GRAVEL BACKFILL FOR DRYWELLS

900.0000 TON -23.75 % 14.5000 -63.75 % 19.0000 -52.50 %

27,450.00 -8,550.00 13,050.00 -22,950.00 17,100.00 -18,900.00
40.0000

36,000.00
34  30 FOOT CULVERT

L.S. -78.38 % -69.37 % -57.66 %

600,000.00 2,175,000.00 850,000.00 1,925,000.00 1,175,000.00 1,600,000.002,775,000.00

STORM SEWER

1,050.0000
35 CATCH BASIN TYPE 1

30.0000 EACH -30.00 % 950.0000 -36.67 % 1,055.0000 -29.67 %

31,500.00 -13,500.00 28,500.00 -16,500.00 31,650.00 -13,350.00
1,500.0000
45,000.00

2,250.0000
36 CATCH BASIN TYPE 2 48 IN. DIAM.

14.0000 EACH -16.67 % 2,600.0000 -3.70 % 2,455.0000 -9.07 %

31,500.00 -6,300.00 36,400.00 -1,400.00 34,370.00 -3,430.00
2,700.0000
37,800.00

2.5000
37 TESTING STORM SEWER PIPE

3542.0000 L.F. 0.00 % 1.1000 -56.00 % 1.7500 -30.00 %

8,855.00 0.00 3,896.20 -4,958.80 6,198.50 -2,656.50
2.5000

8,855.00

26.5000
38 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1968.0000 L.F. 6.00 % 23.7500 -5.00 % 20.0000 -20.00 %

52,152.00 2,952.00 46,740.00 -2,460.00 39,360.00 -9,840.00
25.0000

49,200.00

32.5000
39 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1660.0000 L.F. -7.14 % 31.7500 -9.29 % 29.0000 -17.14 %

53,950.00 -4,150.00 52,705.00 -5,395.00 48,140.00 -9,960.00
35.0000

58,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY KERR CONTRACTORS, INC.
331 N FANCHER RD 120 N RALPH ST 395 SHENANDOAH LANE NE
99211-0831 99202-4795 97071-9771

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODBURN   OR  970711060

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

9.6000
40 STRUCTURE EXCAVATION CLASS A INCL. HAUL

9130.0000 C.Y. -36.00 % 7.0000 -53.33 % 14.0000 -6.67 %

87,648.00 -49,302.00 63,910.00 -73,040.00 127,820.00 -9,130.00
15.0000

136,950.00
41 SHORING OR EXTRA EXCAVATION CL. A US 395 SB/US 2

L.S. -63.16 % -73.68 % -76.84 %

35,000.00 -60,000.00 25,000.00 -70,000.00 22,000.00 -73,000.0095,000.00
42 SHORING OR EXTRA EXCAVATION CL. A US 395 NB/US 2

L.S. -73.68 % -73.68 % -67.37 %

25,000.00 -70,000.00 25,000.00 -70,000.00 31,000.00 -64,000.0095,000.00
43 SHORING OR EXTRA EXCAVATION CL. A N-S OVER US 2

L.S. 150.00 % 112.50 % 560.00 %

100,000.00 60,000.00 85,000.00 45,000.00 264,000.00 224,000.0040,000.00
44 SHORING OR EXTRA EXCAVATION CL. A S-N OVER EW-N

L.S. -65.00 % 100.00 % 73.00 %

35,000.00 -65,000.00 200,000.00 100,000.00 173,000.00 73,000.00100,000.00
45 SHORING OR EXTRA EXCAVATION CL. A EW-N OVER US 2

L.S. 257.14 % 614.29 % 414.29 %

25,000.00 18,000.00 50,000.00 43,000.00 36,000.00 29,000.007,000.00
46 SHORING OR EXTRA EXCAVATION CL. A PEDESTRIAN PATH

L.S. -60.00 % 25.00 % -45.00 %

8,000.00 -12,000.00 25,000.00 5,000.00 11,000.00 -9,000.0020,000.00
47 SHORING OR EXTRA EXCAVATION CL. A STAGING

L.S. 504.65 % 946.51 % 202.33 %

1,300,000.00 1,085,000.00 2,250,000.00 2,035,000.00 650,000.00 435,000.00215,000.00

35.0000
48 GRAVEL BACKFILL FOR WALL

1500.0000 C.Y. -12.50 % 18.0000 -55.00 % 36.0000 -10.00 %

52,500.00 -7,500.00 27,000.00 -33,000.00 54,000.00 -6,000.00
40.0000

60,000.00

87.7000
49 SHAFT - 24 IN. DIAMETER

4600.0000 L.F. -41.53 % 12.0000 -92.00 % 64.0000 -57.33 %

403,420.00 -286,580.00 55,200.00 -634,800.00 294,400.00 -395,600.00
150.0000

690,000.00

50.0000
50 FURNISHING SOLDIER PILE W12X65

4450.0000 L.F. -66.67 % 112.0000 -25.33 % 139.0000 -7.33 %

222,500.00 -445,000.00 498,400.00 -169,100.00 618,550.00 -48,950.00
150.0000

667,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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NO.
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DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

5,515.0000
51 FURNISHING AND DRIVING CONCRETE TEST PILE

23.0000 EACH -44.85 % 6,500.0000 -35.00 % 5,000.0000 -50.00 %

126,845.00 -103,155.00 149,500.00 -80,500.00 115,000.00 -115,000.00
10,000.0000
230,000.00

92.0000
52 FURNISHING CONC. PILING 14 INCH DIAMETER

1430.0000 L.F. -29.23 % 70.0000 -46.15 % 60.0000 -53.85 %

131,560.00 -54,340.00 100,100.00 -85,800.00 85,800.00 -100,100.00
130.0000

185,900.00

95.0000
53 FURNISHING CONC. PILING 18 INCH DIAMETER

2440.0000 L.F. -47.22 % 95.0000 -47.22 % 90.0000 -50.00 %

231,800.00 -207,400.00 231,800.00 -207,400.00 219,600.00 -219,600.00
180.0000

439,200.00

150.0000
54 FURNISHING CONC. PILING 24 INCH DIAMETER

7700.0000 L.F. -25.00 % 150.0000 -25.00 % 110.0000 -45.00 %

1,155,000.00 -385,000.00 1,155,000.00 -385,000.00 847,000.00 -693,000.00
200.0000

1,540,000.00

717.0000
55 DRIVING CONC. PILE 14 INCH DIAMETER

28.0000 EACH -44.85 % 1,000.0000 -23.08 % 650.0000 -50.00 %

20,076.00 -16,324.00 28,000.00 -8,400.00 18,200.00 -18,200.00
1,300.0000
36,400.00

555.0000
56 DRIVING CONC. PILE 18 INCH DIAMETER

56.0000 EACH -69.17 % 1,000.0000 -44.44 % 650.0000 -63.89 %

31,080.00 -69,720.00 56,000.00 -44,800.00 36,400.00 -64,400.00
1,800.0000
100,800.00

405.0000
57 DRIVING CONC. PILE 24 INCH DIAMETER

189.0000 EACH -79.75 % 1,000.0000 -50.00 % 650.0000 -67.50 %

76,545.00 -301,455.00 189,000.00 -189,000.00 122,850.00 -255,150.00
2,000.0000
378,000.00

0.8500
58 ST. REINF. BAR FOR BRIDGE

572600.0000 LB. -15.00 % 1.0000 0.00 % 0.8000 -20.00 %

486,710.00 -85,890.00 572,600.00 0.00 458,080.00 -114,520.00
1.0000

572,600.00

350.0000
59 CONC. CLASS 4000 FOR BRIDGE

4126.0000 C.Y. -22.22 % 500.0000 11.11 % 450.0000 0.00 %

1,444,100.00 -412,600.00 2,063,000.00 206,300.00 1,856,700.00 0.00
450.0000

1,856,700.00

825.0000
60 CONC. CLASS 3000 FOR GUTTER

15.0000 C.Y. -17.50 % 1,500.0000 50.00 % 500.0000 -50.00 %

12,375.00 -2,625.00 22,500.00 7,500.00 7,500.00 -7,500.00
1,000.0000
15,000.00

300.0000
61 CONC. CLASS 4000W FOR BRIDGE

389.0000 C.Y. 100.00 % 80.0000 -46.67 % 250.0000 66.67 %

116,700.00 58,350.00 31,120.00 -27,230.00 97,250.00 38,900.00
150.0000
58,350.00
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331 N FANCHER RD 120 N RALPH ST 395 SHENANDOAH LANE NE
99211-0831 99202-4795 97071-9771

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODBURN   OR  970711060

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

250.0000
62 PRESTRESSED CONC. GIRDER W58G

450.0000 L.F. 0.00 % 200.0000 -20.00 % 400.0000 60.00 %

112,500.00 0.00 90,000.00 -22,500.00 180,000.00 67,500.00
250.0000

112,500.00

260.0000
63 PRESTRESSED CONC. GIRDER WF58G

3649.0000 L.F. -13.33 % 200.0000 -33.33 % 400.0000 33.33 %

948,740.00 -145,960.00 729,800.00 -364,900.00 1,459,600.00 364,900.00
300.0000

1,094,700.00
64 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

18.0000
65 PERMEON TREATMENT

1404.0000 S.Y. -77.50 % 14.0000 -82.50 % 18.0000 -77.50 %

25,272.00 -87,048.00 19,656.00 -92,664.00 25,272.00 -87,048.00
80.0000

112,320.00
66 STRUCTURAL LOW ALLOY STEEL

L.S. 27.47 % -1.44 % -3.33 %

3,824,000.00 824,000.00 2,956,680.00 -43,320.00 2,900,000.00 -100,000.003,000,000.00

9.1500
67  LAGGING

12600.0000 S.F. -69.50 % 2.6000 -91.33 % 10.0000 -66.67 %

115,290.00 -262,710.00 32,760.00 -345,240.00 126,000.00 -252,000.00
30.0000

378,000.00

9,000.0000
68 DISC BEARING - SUPERSTR.

21.0000 EACH -55.00 % 10,000.0000 -50.00 % 3,500.0000 -82.50 %

189,000.00 -231,000.00 210,000.00 -210,000.00 73,500.00 -346,500.00
20,000.0000
420,000.00

69 SUPERSTRUCTURE US 395 NB OVER US 2 BRIDGE
L.S. -36.17 % -14.89 % 6.38 %

300,000.00 -170,000.00 400,000.00 -70,000.00 500,000.00 30,000.00470,000.00
70 SUPERSTRUCTURE US 395 SB OVER US 2 BRIDGE

L.S. -54.55 % -39.39 % -24.24 %

300,000.00 -360,000.00 400,000.00 -260,000.00 500,000.00 -160,000.00660,000.00
71 SUPERSTRUCTURE EW-N RAMP OVER US 2 BRIDGE

L.S. -43.40 % -24.53 % -5.66 %

300,000.00 -230,000.00 400,000.00 -130,000.00 500,000.00 -30,000.00530,000.00
72 SUPERSTRUCTURE S-N RAMP OVER EW-N RAMP BRIDGE

L.S. -37.56 % -2.44 % -2.44 %

256,000.00 -154,000.00 400,000.00 -10,000.00 400,000.00 -10,000.00410,000.00
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73 SUPERSTRUCTURE PEDESTRIAN PATH OVER FARWELL RD BRIDGE

L.S. -54.55 % -9.09 % -31.82 %

100,000.00 -120,000.00 200,000.00 -20,000.00 150,000.00 -70,000.00220,000.00
74 ROADWAY DECK N-S RAMP OVER US 2 AND US 395 BRIDGE

L.S. -18.92 % -20.97 % -18.92 %

1,500,000.00 -350,000.00 1,462,000.00 -388,000.00 1,500,000.00 -350,000.001,850,000.00

105.0000
75 BRIDGE RAILING TYPE SNOW FENCE

4338.0000 L.F. -41.67 % 160.0000 -11.11 % 120.0000 -33.33 %

455,490.00 -325,350.00 694,080.00 -86,760.00 520,560.00 -260,280.00
180.0000

780,840.00

318.0000
76 BRIDGE RAILING TYPE WIRE FABRIC FENCE

286.0000 L.F. 6.00 % 450.0000 50.00 % 200.0000 -33.33 %

90,948.00 5,148.00 128,700.00 42,900.00 57,200.00 -28,600.00
300.0000
85,800.00

135.0000
77 TRAFFIC BARRIER

5118.0000 L.F. 3.85 % 125.0000 -3.85 % 125.0000 -3.85 %

690,930.00 25,590.00 639,750.00 -25,590.00 639,750.00 -25,590.00
130.0000

665,340.00

135.0000
78 TRAFFIC PEDESTRIAN BARRIER

300.0000 L.F. -15.63 % 125.0000 -21.88 % 100.0000 -37.50 %

40,500.00 -7,500.00 37,500.00 -10,500.00 30,000.00 -18,000.00
160.0000
48,000.00

225.0000
79 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER

2065.0000 L.F. -35.71 % 300.0000 -14.29 % 300.0000 -14.29 %

464,625.00 -258,125.00 619,500.00 -103,250.00 619,500.00 -103,250.00
350.0000

722,750.00

70.0000
80  RAILBASE

806.0000 L.F. -30.00 % 100.0000 0.00 % 75.0000 -25.00 %

56,420.00 -24,180.00 80,600.00 0.00 60,450.00 -20,150.00
100.0000
80,600.00

35.0000
81 NOISE BARRIER WALL TYPE CIP CONC PANEL ABOVE BARRIER

5020.0000 S.F. -50.00 % 50.0000 -28.57 % 25.0000 -64.29 %

175,700.00 -175,700.00 251,000.00 -100,400.00 125,500.00 -225,900.00
70.0000

351,400.00

35.0000
82 CONCRETE FASCIA PANEL

44204.0000 S.F. -22.22 % 40.0000 -11.11 % 40.0000 -11.11 %

1,547,140.00 -442,040.00 1,768,160.00 -221,020.00 1,768,160.00 -221,020.00
45.0000

1,989,180.00

15.0000
83 PREFABRICATED DRAINAGE MAT

1400.0000 S.Y. 50.00 % 10.0000 0.00 % 5.0000 -50.00 %

21,000.00 7,000.00 14,000.00 0.00 7,000.00 -7,000.00
10.0000

14,000.00
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1,100.0000
84 PERMANENT GROUND ANCHOR

410.0000 EACH -63.33 % 1,300.0000 -56.67 % 850.0000 -71.67 %

451,000.00 -779,000.00 533,000.00 -697,000.00 348,500.00 -881,500.00
3,000.0000

1,230,000.00

1,500.0000
85 PERMANENT GROUND ANCHOR PERFORMANCE TEST

21.0000 EACH -31.82 % 800.0000 -63.64 % 525.0000 -76.14 %

31,500.00 -14,700.00 16,800.00 -29,400.00 11,025.00 -35,175.00
2,200.0000
46,200.00

110.0000
86 BRIDGE APPROACH SLAB

1507.0000 S.Y. -56.00 % 200.0000 -20.00 % 300.0000 20.00 %

165,770.00 -210,980.00 301,400.00 -75,350.00 452,100.00 75,350.00
250.0000

376,750.00

4.5000
87  APPLYING PIGMENTED SEALER TO EXISTING CONCRETE SURFACE

80.0000 S.Y. -70.00 % 5.0000 -66.67 % 15.0000 0.00 %

360.00 -840.00 400.00 -800.00 1,200.00 0.00
15.0000
1,200.00

SURFACING

5.5000
88 CRUSHED SURFACING BASE COURSE FROM STOCKPILE

40000.0000 C.Y. -45.00 % 12.2500 22.50 % 7.0000 -30.00 %

220,000.00 -180,000.00 490,000.00 90,000.00 280,000.00 -120,000.00
10.0000

400,000.00

9.3000
89 CRUSHED SURFACING BASE COURSE

33520.0000 TON -38.00 % 9.7500 -35.00 % 9.0000 -40.00 %

311,736.00 -191,064.00 326,820.00 -175,980.00 301,680.00 -201,120.00
15.0000

502,800.00

4.2500
90  SHOT ROCK FROM STOCKPILE

7500.0000 C.Y. -64.58 % 10.7500 -10.42 % 6.0000 -50.00 %

31,875.00 -58,125.00 80,625.00 -9,375.00 45,000.00 -45,000.00
12.0000

90,000.00

4.2500
91  SHOT ROCK

20570.0000 C.Y. -77.63 % 13.2500 -30.26 % 11.0000 -42.11 %

87,422.50 -303,407.50 272,552.50 -118,277.50 226,270.00 -164,560.00
19.0000

390,830.00
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LIQUID ASPHALT
92 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

37,680.00 37,680.00 37,680.0037,680.00

CEMENT CONCRETE PAVEMENT

205.0000
93 CEMENT CONC. PAVEMENT

6620.0000 C.Y. 36.67 % 210.0000 40.00 % 200.0000 33.33 %

1,357,100.00 364,100.00 1,390,200.00 397,200.00 1,324,000.00 331,000.00
150.0000

993,000.00
94 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

49,670.00 49,670.00 49,670.0049,670.00
95 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

49,670.00 49,670.00 49,670.0049,670.00

25.0000
96 EPOXY-COATED TIE BAR WITH DRILL HOLE

30.0000 EACH 0.00 % 20.0000 -20.00 % 23.0000 -8.00 %

750.00 0.00 600.00 -150.00 690.00 -60.00
25.0000
750.00

17.0000
97  CORROSION RESISTANT DOWEL BARS

13970.0000 EACH 13.33 % 18.0000 20.00 % 17.0000 13.33 %

237,490.00 27,940.00 251,460.00 41,910.00 237,490.00 27,940.00
15.0000

209,550.00

HOT MIX ASPHALT

6.5000
98 PLANING BITUMINOUS PAVEMENT

1960.0000 S.Y. 30.00 % 6.0000 20.00 % 4.5000 -10.00 %

12,740.00 2,940.00 11,760.00 1,960.00 8,820.00 -980.00
5.0000

9,800.00

96.0000
99 HMA CL. 1/2 IN. PG 70-28

35820.0000 TON 37.14 % 96.0000 37.14 % 90.0000 28.57 %

3,438,720.00 931,320.00 3,438,720.00 931,320.00 3,223,800.00 716,400.00
70.0000

2,507,400.00
100 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

75,170.00 75,170.00 75,170.0075,170.00
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HOT MIX ASPHALT
101 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

50,100.00 50,100.00 50,100.0050,100.00
102 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

900,000.00 900,000.00 900,000.00900,000.00

107.0000
103 COMMERCIAL HMA

1860.0000 TON -43.68 % 108.0000 -43.16 % 105.0000 -44.74 %

199,020.00 -154,380.00 200,880.00 -152,520.00 195,300.00 -158,100.00
190.0000

353,400.00

6.0000
104 LONGITUDINAL JOINT SEAL

110.0000 L.F. 0.00 % 10.0000 66.67 % 25.0000 316.67 %

660.00 0.00 1,100.00 440.00 2,750.00 2,090.00
6.0000
660.00

105 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
106 ASPHALT BINDER REVISION

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

45.0000
107 ESC LEAD

150.0000 DAY -85.00 % 100.0000 -66.67 % 100.0000 -66.67 %

6,750.00 -38,250.00 15,000.00 -30,000.00 15,000.00 -30,000.00
300.0000
45,000.00

2.5000
108 TEMPORARY EROSION CONTROL BLANKET

1400.0000 S.Y. -68.75 % 3.0000 -62.50 % 2.5000 -68.75 %

3,500.00 -7,700.00 4,200.00 -7,000.00 3,500.00 -7,700.00
8.0000

11,200.00

12.0000
109 CHECK DAM

330.0000 L.F. -52.00 % 12.0000 -52.00 % 13.0000 -48.00 %

3,960.00 -4,290.00 3,960.00 -4,290.00 4,290.00 -3,960.00
25.0000
8,250.00

15.0000
110 STABILIZED CONSTRUCTION ENTRANCE

400.0000 S.Y. -16.67 % 13.0000 -27.78 % 15.0000 -16.67 %

6,000.00 -1,200.00 5,200.00 -2,000.00 6,000.00 -1,200.00
18.0000
7,200.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

15,000.0000
111 TIRE WASH

2.0000 EACH 50.00 % 13,000.0000 30.00 % 12,000.0000 20.00 %

30,000.00 10,000.00 26,000.00 6,000.00 24,000.00 4,000.00
10,000.0000
20,000.00

1.0000
112  DUST PALLIATIVE

3650.0000 S.Y. -33.33 % 2.1000 40.00 % 3.0000 100.00 %

3,650.00 -1,825.00 7,665.00 2,190.00 10,950.00 5,475.00
1.5000

5,475.00

5.0000
113 SILT FENCE

2520.0000 L.F. -16.67 % 4.2500 -29.17 % 2.2500 -62.50 %

12,600.00 -2,520.00 10,710.00 -4,410.00 5,670.00 -9,450.00
6.0000

15,120.00
114 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

150.0000
115 SOIL BINDER OR TACKING AGENT

74.9000 ACRE -18.92 % 160.0000 -13.51 % 150.0000 -18.92 %

11,235.00 -2,621.50 11,984.00 -1,872.50 11,235.00 -2,621.50
185.0000
13,856.50

1,825.0000
116 MULCHING WITH MBFM

74.9000 ACRE 1.39 % 1,850.0000 2.78 % 1,825.0000 1.39 %

136,692.50 1,872.50 138,565.00 3,745.00 136,692.50 1,872.50
1,800.0000
134,820.00

457.0000
117  SEEDING

74.9000 ACRE 153.89 % 460.0000 155.56 % 456.5000 153.61 %

34,229.30 20,747.30 34,454.00 20,972.00 34,191.85 20,709.85
180.0000
13,482.00

3,350.0000
118 SEEDING, FERTILIZING, AND MULCHING

0.6000 ACRE 67.50 % 3,360.0000 68.00 % 0.0000 -100.00 %

2,010.00 810.00 2,016.00 816.00 0.00 -1,200.00
2,000.0000
1,200.00

20.0000
119 TOPSOIL TYPE A

1685.0000 C.Y. -60.00 % 15.0000 -70.00 % 20.0000 -60.00 %

33,700.00 -50,550.00 25,275.00 -58,975.00 33,700.00 -50,550.00
50.0000

84,250.00

12.0000
120  TOPSOIL FROM STOCKPILE

4285.0000 C.Y. 20.00 % 6.0000 -40.00 % 3.0000 -70.00 %

51,420.00 8,570.00 25,710.00 -17,140.00 12,855.00 -29,995.00
10.0000

42,850.00

3.8000
121 PSIPE SMALL-FRUITED BULRUSH

50.0000 EACH -57.78 % 4.0000 -55.56 % 3.8000 -57.78 %

190.00 -260.00 200.00 -250.00 190.00 -260.00
9.0000
450.00
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EROSION CONTROL AND PLANTING

3.8000
122 PSIPE HARDSTEM BULRUSH

50.0000 EACH -57.78 % 4.0000 -55.56 % 3.8000 -57.78 %

190.00 -260.00 200.00 -250.00 190.00 -260.00
9.0000
450.00

3.8000
123 PSIPE SOFTSTEM BULRUSH

50.0000 EACH -57.78 % 4.0000 -55.56 % 3.8000 -57.78 %

190.00 -260.00 200.00 -250.00 190.00 -260.00
9.0000
450.00

3.8000
124 PSIPE DAGGER-LEAF RUSH

50.0000 EACH -57.78 % 4.0000 -55.56 % 3.8000 -57.78 %

190.00 -260.00 200.00 -250.00 190.00 -260.00
9.0000
450.00

5.5000
125 PSIPE COYOTE WILLOW

242.0000 EACH -38.89 % 6.0000 -33.33 % 5.5000 -38.89 %

1,331.00 -847.00 1,452.00 -726.00 1,331.00 -847.00
9.0000

2,178.00

5.5000
126 PSIPE RED OSIER DOGWOOD - 40 CU IN

242.0000 EACH -38.89 % 6.0000 -33.33 % 5.5000 -38.89 %

1,331.00 -847.00 1,452.00 -726.00 1,331.00 -847.00
9.0000

2,178.00

5.5000
127 PSIPE NOOTKA ROSE

242.0000 EACH -38.89 % 6.0000 -33.33 % 5.0000 -44.44 %

1,331.00 -847.00 1,452.00 -726.00 1,210.00 -968.00
9.0000

2,178.00

3.0000
128 PSIPE DRUMMOND WILLOW

242.0000 EACH -66.67 % 3.0000 -66.67 % 3.0000 -66.67 %

726.00 -1,452.00 726.00 -1,452.00 726.00 -1,452.00
9.0000

2,178.00

6.5000
129 PSIPE WATER BIRCH

90.0000 EACH -27.78 % 7.0000 -22.22 % 6.5000 -27.78 %

585.00 -225.00 630.00 -180.00 585.00 -225.00
9.0000
810.00

6.5000
130 PSIPE MOUNTAIN ALDER

90.0000 EACH -27.78 % 7.0000 -22.22 % 6.5000 -27.78 %

585.00 -225.00 630.00 -180.00 585.00 -225.00
9.0000
810.00

6.5000
131 PSIPE RED OSIER DOGWOOD - 1 GAL

90.0000 EACH -27.78 % 7.0000 -22.22 % 6.5000 -27.78 %

585.00 -225.00 630.00 -180.00 585.00 -225.00
9.0000
810.00

6.5000
132 PSIPE SCOULERS WILLOW

90.0000 EACH -27.78 % 7.0000 -22.22 % 6.5000 -27.78 %

585.00 -225.00 630.00 -180.00 585.00 -225.00
9.0000
810.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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NSC - US 2 LOWERING

08Z011

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY KERR CONTRACTORS, INC.
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99211-0831 99202-4795 97071-9771
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ITEM
NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.5000
133 PSIPE MOCK ORANGE

450.0000 EACH -38.89 % 6.0000 -33.33 % 5.5000 -38.89 %

2,475.00 -1,575.00 2,700.00 -1,350.00 2,475.00 -1,575.00
9.0000

4,050.00

5.5000
134 PSIPE WOODS ROSE

450.0000 EACH -38.89 % 6.0000 -33.33 % 5.5000 -38.89 %

2,475.00 -1,575.00 2,700.00 -1,350.00 2,475.00 -1,575.00
9.0000

4,050.00

5.5000
135 PSIPE CHOKE CHERRY

450.0000 EACH -38.89 % 6.0000 -33.33 % 5.5000 -38.89 %

2,475.00 -1,575.00 2,700.00 -1,350.00 2,475.00 -1,575.00
9.0000

4,050.00

5.5000
136 PSIPE SERVICEBERRY

450.0000 EACH -38.89 % 6.0000 -33.33 % 5.5000 -38.89 %

2,475.00 -1,575.00 2,700.00 -1,350.00 2,475.00 -1,575.00
9.0000

4,050.00

5.5000
137 PSIPE COMMON SNOWBERRY

450.0000 EACH -38.89 % 6.0000 -33.33 % 5.5000 -38.89 %

2,475.00 -1,575.00 2,700.00 -1,350.00 2,475.00 -1,575.00
9.0000

4,050.00

82.5000
138 PSIPE PONDEROSA PINE

30.0000 EACH 816.67 % 6.0000 -33.33 % 5.5000 -38.89 %

2,475.00 2,205.00 180.00 -90.00 165.00 -105.00
9.0000
270.00

5.5000
139 PSIPE GOLDEN CURRANT

450.0000 EACH -38.89 % 6.0000 -33.33 % 5.5000 -38.89 %

2,475.00 -1,575.00 2,700.00 -1,350.00 2,475.00 -1,575.00
9.0000

4,050.00

5.5000
140 PSIPE BLACK HAWTHORN

450.0000 EACH -38.89 % 6.0000 -33.33 % 5.5000 -38.89 %

2,475.00 -1,575.00 2,700.00 -1,350.00 2,475.00 -1,575.00
9.0000

4,050.00

27.8500
141  MEDIUM COMPOST

11420.0000 C.Y. -22.64 % 29.0000 -19.44 % 28.9000 -19.72 %

318,047.00 -93,073.00 331,180.00 -79,940.00 330,038.00 -81,082.00
36.0000

411,120.00

39.0000
142 BARK OR WOOD CHIP MULCH

760.0000 C.Y. 30.00 % 40.0000 33.33 % 39.0000 30.00 %

29,640.00 6,840.00 30,400.00 7,600.00 29,640.00 6,840.00
30.0000

22,800.00

4.0000
143  HIGH VISIBILITY FENCE

1525.0000 L.F. -20.00 % 4.0000 -20.00 % 2.0000 -60.00 %

6,100.00 -1,525.00 6,100.00 -1,525.00 3,050.00 -4,575.00
5.0000

7,625.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
144  SUPPORTED MESH PLANT PROTECTION COLLAR

4708.0000 EACH 0.00 % 2.0000 0.00 % 2.0000 0.00 %

9,416.00 0.00 9,416.00 0.00 9,416.00 0.00
2.0000

9,416.00
145  CREEK RESTORATION

L.S. 0.00 % -45.00 % -41.00 %

100,000.00 0.00 55,000.00 -45,000.00 59,000.00 -41,000.00100,000.00

TRAFFIC

9.5000
146 CEMENT CONC. TRAFFIC CURB AND GUTTER

5510.0000 L.F. -62.00 % 10.0000 -60.00 % 11.2500 -55.00 %

52,345.00 -85,405.00 55,100.00 -82,650.00 61,987.50 -75,762.50
25.0000

137,750.00

12.0000
147 EXTRUDED CURB

284.0000 L.F. 84.62 % 12.5000 92.31 % 12.0000 84.62 %

3,408.00 1,562.00 3,550.00 1,704.00 3,408.00 1,562.00
6.5000

1,846.00

21.5000
148 BEAM GUARDRAIL TYPE 31

3510.0000 L.F. -10.42 % 21.6000 -10.00 % 21.5000 -10.42 %

75,465.00 -8,775.00 75,816.00 -8,424.00 75,465.00 -8,775.00
24.0000

84,240.00

3,250.0000
149 BEAM GUARDRAIL TRANSITION SECTION TYPE  21

22.0000 EACH 71.05 % 3,300.0000 73.68 % 3,250.0000 71.05 %

71,500.00 29,700.00 72,600.00 30,800.00 71,500.00 29,700.00
1,900.0000
41,800.00

2,750.0000
150 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

16.0000 EACH -1.79 % 2,800.0000 0.00 % 2,700.0000 -3.57 %

44,000.00 -800.00 44,800.00 0.00 43,200.00 -1,600.00
2,800.0000
44,800.00

1,100.0000
151 BEAM GUARDRAIL ANCHOR TYPE 10

6.0000 EACH 37.50 % 1,200.0000 50.00 % 1,100.0000 37.50 %

6,600.00 1,800.00 7,200.00 2,400.00 6,600.00 1,800.00
800.0000
4,800.00

33.0000
152 PRECAST CONC. BARRIER TYPE  2

3685.0000 L.F. -17.50 % 34.0000 -15.00 % 33.0000 -17.50 %

121,605.00 -25,795.00 125,290.00 -22,110.00 121,605.00 -25,795.00
40.0000

147,400.00

33.0000
153 PRECAST CONC. BARRIER TYPE  2 - MOD

2135.0000 L.F. -17.50 % 34.0000 -15.00 % 33.0000 -17.50 %

70,455.00 -14,945.00 72,590.00 -12,810.00 70,455.00 -14,945.00
40.0000

85,400.00
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33.0000
154 PRECAST CONC. BARRIER TYPE  4

1495.0000 L.F. -17.50 % 34.0000 -15.00 % 33.0000 -17.50 %

49,335.00 -10,465.00 50,830.00 -8,970.00 49,335.00 -10,465.00
40.0000

59,800.00

127.0000
155 SINGLE SLOPE CONCRETE BARRIER

100.0000 L.F. -36.50 % 150.0000 -25.00 % 105.0000 -47.50 %

12,700.00 -7,300.00 15,000.00 -5,000.00 10,500.00 -9,500.00
200.0000
20,000.00

8.5000
156 TEMPORARY CONC. BARRIER

6790.0000 L.F. -43.33 % 8.6000 -42.67 % 8.5000 -43.33 %

57,715.00 -44,135.00 58,394.00 -43,456.00 57,715.00 -44,135.00
15.0000

101,850.00

6.0000
157  REMOVING AND RESETTING TEMPORARY CONC. BARRIER

12250.0000 L.F. -20.00 % 6.5000 -13.33 % 6.0000 -20.00 %

73,500.00 -18,375.00 79,625.00 -12,250.00 73,500.00 -18,375.00
7.5000

91,875.00

9,000.0000
158 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 80.00 % 9,100.0000 82.00 % 9,000.0000 80.00 %

9,000.00 4,000.00 9,100.00 4,100.00 9,000.00 4,000.00
5,000.0000
5,000.00

36,000.0000
159 PERMANENT IMPACT ATTENUATOR

2.0000 EACH -34.55 % 36,000.0000 -34.55 % 35,645.0000 -35.19 %

72,000.00 -38,000.00 72,000.00 -38,000.00 71,290.00 -38,710.00
55,000.0000
110,000.00

3,000.0000
160 RESETTING IMPACT ATTENUATOR

1.0000 EACH 50.00 % 3,100.0000 55.00 % 3,000.0000 50.00 %

3,000.00 1,000.00 3,100.00 1,100.00 3,000.00 1,000.00
2,000.0000
2,000.00

29.0000
161 FLEXIBLE GUIDE POST

117.0000 EACH -3.33 % 30.0000 0.00 % 29.0000 -3.33 %

3,393.00 -117.00 3,510.00 0.00 3,393.00 -117.00
30.0000
3,510.00

5.0000
162 BARRIER DELINEATOR

139.0000 EACH -61.54 % 6.0000 -53.85 % 5.0000 -61.54 %

695.00 -1,112.00 834.00 -973.00 695.00 -1,112.00
13.0000
1,807.00

0.1500
163 PAINT LINE

84480.0000 L.F. -25.00 % 0.1600 -20.00 % 0.1500 -25.00 %

12,672.00 -4,224.00 13,516.80 -3,379.20 12,672.00 -4,224.00
0.2000

16,896.00

0.7500
164 PAINTED WIDE LINE

330.0000 L.F. -87.50 % 0.7500 -87.50 % 0.7500 -87.50 %

247.50 -1,732.50 247.50 -1,732.50 247.50 -1,732.50
6.0000

1,980.00
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0.3300
165 PAINTED WIDE LANE LINE

6190.0000 L.F. -86.80 % 0.3500 -86.00 % 0.3500 -86.00 %

2,042.70 -13,432.30 2,166.50 -13,308.50 2,166.50 -13,308.50
2.5000

15,475.00

5.4500
166 PAINTED STOP LINE

185.0000 L.F. -9.17 % 5.5000 -8.33 % 5.5000 -8.33 %

1,008.25 -101.75 1,017.50 -92.50 1,017.50 -92.50
6.0000

1,110.00

31.0000
167 PAINTED TRAFFIC ARROW

6.0000 EACH -18.42 % 32.0000 -15.79 % 35.0000 -7.89 %

186.00 -42.00 192.00 -36.00 210.00 -18.00
38.0000
228.00

2,000.0000
168 RECESSED PAVEMENT MARKER

5.0000 HUND 100.00 % 1,800.0000 80.00 % 825.0000 -17.50 %

10,000.00 5,000.00 9,000.00 4,000.00 4,125.00 -875.00
1,000.0000
5,000.00

0.1300
169 TEMPORARY PAVEMENT MARKING

69500.0000 L.F. -13.33 % 0.1400 -6.67 % 0.1500 0.00 %

9,035.00 -1,390.00 9,730.00 -695.00 10,425.00 0.00
0.1500

10,425.00
170 PERMANENT SIGNING

L.S. 16.61 % 18.11 % 18.11 %

148,100.00 21,100.00 150,000.00 23,000.00 150,000.00 23,000.00127,000.00
171 SIGN BRIDGE NO. 1

L.S. -30.00 % -57.14 % -32.86 %

245,000.00 -105,000.00 150,000.00 -200,000.00 235,000.00 -115,000.00350,000.00
172 SIGN BRIDGE NO. 2

L.S. -27.27 % -45.45 % -25.45 %

200,000.00 -75,000.00 150,000.00 -125,000.00 205,000.00 -70,000.00275,000.00
173  ELECTRICAL SYSTEM REMOVAL

L.S. -8.82 % 2.94 % 2.94 %

3,100.00 -300.00 3,500.00 100.00 3,500.00 100.003,400.00
174 ILLUMINATION SYSTEM NO. 1

L.S. 81.24 % 81.24 % 81.24 %

85,000.00 38,100.00 85,000.00 38,100.00 85,000.00 38,100.0046,900.00
175 ILLUMINATION SYSTEM NO. 2

L.S. 41.07 % 56.74 % 56.74 %

45,000.00 13,100.00 50,000.00 18,100.00 50,000.00 18,100.0031,900.00
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176 ILLUMINATION SYSTEM NO. 3

L.S. 56.25 % 75.78 % 56.25 %

40,000.00 14,400.00 45,000.00 19,400.00 40,000.00 14,400.0025,600.00
177 TRAFFIC SIGNAL SYSTEM

L.S. 47.06 % 47.06 % 47.06 %

75,000.00 24,000.00 75,000.00 24,000.00 75,000.00 24,000.0051,000.00
178  COMMUNICATION CONDUIT SYSTEM

L.S. -14.38 % -5.82 % -5.82 %

50,000.00 -8,400.00 55,000.00 -3,400.00 55,000.00 -3,400.0058,400.00
179  COMMUNICATION CABLES AND INTERFACES

L.S. 78.57 % 108.33 % 108.33 %

30,000.00 13,200.00 35,000.00 18,200.00 35,000.00 18,200.0016,800.00
180  CCTV SYSTEM

L.S. 38.30 % 38.30 % 38.30 %

65,000.00 18,000.00 65,000.00 18,000.00 65,000.00 18,000.0047,000.00
181  INDUCTION LOOP VEHICLE DETECTION SYSTEM

L.S. -13.42 % -13.42 % -13.42 %

20,000.00 -3,100.00 20,000.00 -3,100.00 20,000.00 -3,100.0023,100.00
182  ADVANCE WARNING SIGN RELOCATE

L.S. 827.84 % 3.09 % 3.09 %

90,000.00 80,300.00 10,000.00 300.00 10,000.00 300.009,700.00

20.0000
183 CONDUIT PIPE 2 IN. DIAM.

3100.0000 L.F. 0.00 % 21.0000 5.00 % 22.0000 10.00 %

62,000.00 0.00 65,100.00 3,100.00 68,200.00 6,200.00
20.0000

62,000.00

260.0000
184  JUNCTION BOX TYPE 1

20.0000 EACH 18.18 % 275.0000 25.00 % 300.0000 36.36 %

5,200.00 800.00 5,500.00 1,100.00 6,000.00 1,600.00
220.0000
4,400.00

1.5000
185 SEQUENTIAL ARROW SIGN

5360.0000 HR -40.00 % 3.5000 40.00 % 1.7500 -30.00 %

8,040.00 -5,360.00 18,760.00 5,360.00 9,380.00 -4,020.00
2.5000

13,400.00

5,000.0000
186 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -50.00 % 100.0000 -99.00 % 9,500.0000 -5.00 %

20,000.00 -20,000.00 400.00 -39,600.00 38,000.00 -2,000.00
10,000.0000
40,000.00
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0.8000
187 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

17920.0000 HR -88.57 % 3.5000 -50.00 % 0.5000 -92.86 %

14,336.00 -111,104.00 62,720.00 -62,720.00 8,960.00 -116,480.00
7.0000

125,440.00
188 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -50.00 % 0.00 % -50.00 %

25,000.00 -25,000.00 50,000.00 0.00 25,000.00 -25,000.0050,000.00

35.0000
189 FLAGGERS AND SPOTTERS

10720.0000 HR -16.67 % 41.5000 -1.19 % 42.0000 0.00 %

375,200.00 -75,040.00 444,880.00 -5,360.00 450,240.00 0.00
42.0000

450,240.00

35.0000
190 OTHER TRAFFIC CONTROL LABOR

3570.0000 HR -27.08 % 41.5000 -13.54 % 42.0000 -12.50 %

124,950.00 -46,410.00 148,155.00 -23,205.00 149,940.00 -21,420.00
48.0000

171,360.00
191 TRAFFIC CONTROL SUPERVISOR

L.S. 525.00 % 650.00 % 475.00 %

125,000.00 105,000.00 150,000.00 130,000.00 115,000.00 95,000.0020,000.00

12.0000
192 CONSTRUCTION SIGNS CLASS A

950.0000 S.F. -20.00 % 15.0000 0.00 % 11.0000 -26.67 %

11,400.00 -2,850.00 14,250.00 0.00 10,450.00 -3,800.00
15.0000

14,250.00

10.0000
193  REMOVING AND RESETTING CONSTRUCTION SIGNS CLASS A

390.0000 S.F. 100.00 % 10.0000 100.00 % 7.5000 50.00 %

3,900.00 1,950.00 3,900.00 1,950.00 2,925.00 975.00
5.0000

1,950.00

OTHER ITEMS
194 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.00 50,000.00 0.0050,000.00

5.5000
195 STRUCTURE EXCAVATION CLASS B INCL. HAUL

23699.0000 C.Y. -45.00 % 4.5000 -55.00 % 13.0000 30.00 %

130,344.50 -106,645.50 106,645.50 -130,344.50 308,087.00 71,097.00
10.0000

236,990.00

1.0000
196 SHORING OR EXTRA EXCAVATION CLASS B

13270.0000 S.F. -90.00 % 0.3000 -97.00 % 1.0000 -90.00 %

13,270.00 -119,430.00 3,981.00 -128,719.00 13,270.00 -119,430.00
10.0000

132,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY KERR CONTRACTORS, INC.
331 N FANCHER RD 120 N RALPH ST 395 SHENANDOAH LANE NE
99211-0831 99202-4795 97071-9771

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODBURN   OR  970711060

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.0000
197 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

198 CURE BOX
L.S. 900.00 % 1,900.00 % 1,900.00 %

2,500.00 2,250.00 5,000.00 4,750.00 5,000.00 4,750.00250.00

500.0000
199 PLUGGING EXISTING PIPE

3.0000 EACH 100.00 % 360.0000 44.00 % 525.0000 110.00 %

1,500.00 750.00 1,080.00 330.00 1,575.00 825.00
250.0000
750.00

200 STRUCTURE SURVEYING
L.S. -25.00 % 25.00 % 8.33 %

90,000.00 -30,000.00 150,000.00 30,000.00 130,000.00 10,000.00120,000.00

750.0000
201 BOLLARD TYPE 1

2.0000 EACH -37.50 % 1,500.0000 25.00 % 1,000.0000 -16.67 %

1,500.00 -900.00 3,000.00 600.00 2,000.00 -400.00
1,200.0000
2,400.00

26.0000
202 CEMENT CONC. SIDEWALK

860.0000 S.Y. -35.00 % 26.0000 -35.00 % 34.0000 -15.00 %

22,360.00 -12,040.00 22,360.00 -12,040.00 29,240.00 -5,160.00
40.0000

34,400.00

50.0000
203  CONCRETE APPROACH

35.0000 S.Y. 25.00 % 52.0000 30.00 % 65.0000 62.50 %

1,750.00 350.00 1,820.00 420.00 2,275.00 875.00
40.0000
1,400.00

52.0000
204 CONC. SLOPE PROTECTION

1020.0000 S.Y. 4.00 % 52.0000 4.00 % 65.0000 30.00 %

53,040.00 2,040.00 53,040.00 2,040.00 66,300.00 15,300.00
50.0000

51,000.00

9.3000
205 CHAIN LINK FENCE TYPE 3

9675.0000 L.F. 3.33 % 9.3000 3.33 % 10.0000 11.11 %

89,977.50 2,902.50 89,977.50 2,902.50 96,750.00 9,675.00
9.0000

87,075.00

250.0000
206 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

124.0000 EACH -10.71 % 260.0000 -7.14 % 250.0000 -10.71 %

31,000.00 -3,720.00 32,240.00 -2,480.00 31,000.00 -3,720.00
280.0000
34,720.00

975.0000
207 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -30.36 % 1,200.0000 -14.29 % 1,000.0000 -28.57 %

975.00 -425.00 1,200.00 -200.00 1,000.00 -400.00
1,400.0000
1,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY KERR CONTRACTORS, INC.
331 N FANCHER RD 120 N RALPH ST 395 SHENANDOAH LANE NE
99211-0831 99202-4795 97071-9771

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODBURN   OR  970711060

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

24.3000
208 GLARE SCREEN TYPE 2

1275.0000 L.F. -19.00 % 25.0000 -16.67 % 25.0000 -16.67 %

30,982.50 -7,267.50 31,875.00 -6,375.00 31,875.00 -6,375.00
30.0000

38,250.00

0.0000
209 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

210 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
211 TRIMMING AND CLEANUP

L.S. 200.00 % 800.00 % 180.00 %

15,000.00 10,000.00 45,000.00 40,000.00 14,000.00 9,000.005,000.00
212 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
213 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
214 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

884,100.00 884,100.00 884,100.00884,100.00
215 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
216 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

25,570.00 25,570.00 25,570.0025,570.00
217 CONFIRMATION SCALE

L.S. -50.00 % 160.00 % 200.00 %

5,000.00 -5,000.00 26,000.00 16,000.00 30,000.00 20,000.0010,000.00
218 SPCC PLAN

L.S. -60.00 % 100.00 % 100.00 %

1,000.00 -1,500.00 5,000.00 2,500.00 5,000.00 2,500.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY KERR CONTRACTORS, INC.
331 N FANCHER RD 120 N RALPH ST 395 SHENANDOAH LANE NE
99211-0831 99202-4795 97071-9771

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODBURN   OR  970711060

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
219 FIELD OFFICE BUILDING

L.S. 250.00 % 0.00 % 100.00 %

35,000.00 25,000.00 10,000.00 0.00 20,000.00 10,000.0010,000.00

1.2500
220 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

40440.0000 S.Y. -37.50 % 1.2000 -40.00 % 1.0500 -47.50 %

50,550.00 -30,330.00 48,528.00 -32,352.00 42,462.00 -38,418.00
2.0000

80,880.00

1.5400
221 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

68490.0000 S.Y. -23.00 % 1.5000 -25.00 % 1.6000 -20.00 %

105,474.60 -31,505.40 102,735.00 -34,245.00 109,584.00 -27,396.00
2.0000

136,980.00

13.1000
222 GEOSYNTHETIC RETAINING WALL

59109.0000 S.F. -34.50 % 17.0000 -15.00 % 18.0000 -10.00 %

774,327.90 -407,852.10 1,004,853.00 -177,327.00 1,063,962.00 -118,218.00
20.0000

1,182,180.00

25.0000
223  MODIFYING RETAINED EARTH WALL

660.0000 L.F. -16.67 % 50.0000 66.67 % 75.0000 150.00 %

16,500.00 -3,300.00 33,000.00 13,200.00 49,500.00 29,700.00
30.0000

19,800.00

19.7500
224 SHOTCRETE FACING

28790.0000 S.F. -34.17 % 12.0000 -60.00 % 19.0000 -36.67 %

568,602.50 -295,097.50 345,480.00 -518,220.00 547,010.00 -316,690.00
30.0000

863,700.00

675.0000
225 MAILBOX SUPPORT TYPE 1

6.0000 EACH 92.86 % 275.0000 -21.43 % 300.0000 -14.29 %

4,050.00 1,950.00 1,650.00 -450.00 1,800.00 -300.00
350.0000
2,100.00

675.0000
226 MAILBOX SUPPORT TYPE 2

1.0000 EACH 35.00 % 525.0000 5.00 % 600.0000 20.00 %

675.00 175.00 525.00 25.00 600.00 100.00
500.0000
500.00

227  EXCESS MATERIAL REIMBURSEMENT
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
228 PERMANENT GROUND ANCHOR VERIFICATION TEST

L.S. 340.00 % 0.00 % 0.00 %

22,000.00 17,000.00 5,000.00 0.00 5,000.00 0.005,000.00

50.0000
229 BRIDGE RAILING TYPE  BP

1955.0000 L.F. -66.67 % 60.0000 -60.00 % 75.0000 -50.00 %

97,750.00 -195,500.00 117,300.00 -175,950.00 146,625.00 -146,625.00
150.0000

293,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

GRAHAM CONSTRUCTION & MAX J. KUNEY COMPANY KERR CONTRACTORS, INC.
331 N FANCHER RD 120 N RALPH ST 395 SHENANDOAH LANE NE
99211-0831 99202-4795 97071-9771

PROJECT : SPOKANE   WA  992111954 SPOKANE   WA  992020008 WOODBURN   OR  970711060

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100450

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30.0000
230 GRAVEL BACKFILL FOR DRAIN

1835.0000 C.Y. -14.29 % 23.0000 -34.29 % 17.0000 -51.43 %

55,050.00 -9,175.00 42,205.00 -22,020.00 31,195.00 -33,030.00
35.0000

64,225.00

54.0000
231 CONDUIT PIPE 4 IN. DIAM.

2260.0000 L.F. 170.00 % 55.0000 175.00 % 58.0000 190.00 %

122,040.00 76,840.00 124,300.00 79,100.00 131,080.00 85,880.00
20.0000

45,200.00

10.0000
232 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

32440.0000 C.Y. -60.00 % 18.0000 -28.00 % 15.0000 -40.00 %

324,400.00 -486,600.00 583,920.00 -227,080.00 486,600.00 -324,400.00
25.0000

811,000.00

$42,849,073.80 -28.29% $45,985,159.50 -23.04% $46,203,307.85 -22.67%$59,750,499.10CONTRACT TOTAL

$46,203,307.85$42,849,073.80 $45,985,159.50BASE TOTAL -28.29% -23.04% -22.67%$59,750,499.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

IMCO GENERAL CONSTRUCTION, INC ICON MATERIALS, A DIVISION OF 
4509 GUIDE MERIDIAN 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : BELLINGHAM   WA  982269193 TUKWILA   WA  981382050

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -59.01 % -77.29 %

2,160,000.00 3,110,000.00 1,197,000.00 4,073,000.005,270,000.00

6,000.0000
2 CLEARING AND GRUBBING

38.1000 ACRE 71.43 % 8,400.0000 140.00 %

228,600.00 95,250.00 320,040.00 186,690.00
3,500.0000
133,350.00

1.0000
3 STRIPPING INCL. HAUL

7590.0000 C.Y. -60.00 % 0.0000 -100.00 %

7,590.00 -11,385.00 0.00 -18,975.00
2.5000

18,975.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -74.62 % -78.05 %

50,000.00 -147,000.00 43,250.00 -153,750.00197,000.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

136,000.00 136,000.00136,000.00
6  REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
7 REMOVING EXISTING BRIDGE HAUL

L.S. -58.00 % 2.00 %

21,000.00 -29,000.00 51,000.00 1,000.0050,000.00

12.9000
8 REMOVING CEMENT CONC. SIDEWALK

30.0000 S.Y. -48.40 % 60.4000 141.60 %

387.00 -363.00 1,812.00 1,062.00
25.0000
750.00

4.1000
9 REMOVING CEMENT CONC. CURB

40.0000 L.F. -54.44 % 45.0000 400.00 %

164.00 -196.00 1,800.00 1,440.00
9.0000
360.00

4.9500
10 REMOVING CONC. BARRIER

6558.0000 L.F. -38.13 % 4.8000 -40.00 %

32,462.10 -20,001.90 31,478.40 -20,985.60
8.0000

52,464.00

3.3000
11 REMOVING GUARDRAIL

1940.0000 L.F. -34.00 % 3.2500 -35.00 %

6,402.00 -3,298.00 6,305.00 -3,395.00
5.0000

9,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

IMCO GENERAL CONSTRUCTION, INC ICON MATERIALS, A DIVISION OF 
4509 GUIDE MERIDIAN 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : BELLINGHAM   WA  982269193 TUKWILA   WA  981382050

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

133.0000
12 REMOVING GUARDRAIL ANCHOR

13.0000 EACH -40.89 % 162.0000 -28.00 %

1,729.00 -1,196.00 2,106.00 -819.00
225.0000
2,925.00

1.1000
13 REMOVING TEMPORARY PAVEMENT MARKING

30520.0000 L.F. 1,275.00 % 0.8900 1,012.50 %

33,572.00 31,130.40 27,162.80 24,721.20
0.0800

2,441.60

1.1000
14 REMOVING PAINT LINE

33440.0000 L.F. 144.44 % 0.8800 95.56 %

36,784.00 21,736.00 29,427.20 14,379.20
0.4500

15,048.00

106.0000
15 REMOVING PAINTED TRAFFIC MARKING

3.0000 EACH 6.00 % 85.0000 -15.00 %

318.00 18.00 255.00 -45.00
100.0000
300.00

6.6000
16 REMOVING CHAIN LINK FENCE

1360.0000 L.F. 32.00 % 2.7500 -45.00 %

8,976.00 2,176.00 3,740.00 -3,060.00
5.0000

6,800.00

4.0000
17 REMOVING WIRE FENCE

6460.0000 L.F. 33.33 % 2.1200 -29.33 %

25,840.00 6,460.00 13,695.20 -5,684.80
3.0000

19,380.00

314.0000
18  REMOVING RECESSED PAVEMENT MARKER

8.5000 HUND 214.00 % 280.0000 180.00 %

2,669.00 1,819.00 2,380.00 1,530.00
100.0000
850.00

GRADING

3.1500
19 ROADWAY EXCAVATION INCL. HAUL

998180.0000 C.Y. -68.50 % 4.7500 -52.50 %

3,144,267.00 6,837,533.00 4,741,355.00 5,240,445.00
10.0000

9,981,800.00

4.7500
20 CONTROLLED BLASTING OF ROCK FACE

11200.0000 L.F. 18.75 % 4.0000 0.00 %

53,200.00 8,400.00 44,800.00 0.00
4.0000

44,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

IMCO GENERAL CONSTRUCTION, INC ICON MATERIALS, A DIVISION OF 
4509 GUIDE MERIDIAN 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : BELLINGHAM   WA  982269193 TUKWILA   WA  981382050

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.2500
21 EMBANKMENT COMPACTION

708300.0000 C.Y. -16.67 % 1.7000 13.33 %

885,375.00 -177,075.00 1,204,110.00 141,660.00
1.5000

1,062,450.00

DRAINAGE

1,100.0000
22 CONCRETE INLET

8.0000 EACH -31.25 % 995.0000 -37.81 %

8,800.00 -4,000.00 7,960.00 -4,840.00
1,600.0000
12,800.00

1,880.0000
23 GRATE INLET TYPE 2

14.0000 EACH -14.55 % 2,100.0000 -4.55 %

26,320.00 -4,480.00 29,400.00 -1,400.00
2,200.0000
30,800.00

1,960.0000
24 DROP INLET TYPE 1

2.0000 EACH -27.41 % 2,200.0000 -18.52 %

3,920.00 -1,480.00 4,400.00 -1,000.00
2,700.0000
5,400.00

1,030.0000
25 PRECAST CONCRETE DRYWELL

6.0000 EACH -53.18 % 2,100.0000 -4.55 %

6,180.00 -7,020.00 12,600.00 -600.00
2,200.0000
13,200.00

1,130.0000
26  CURB INLET TYPE 1

1.0000 EACH 653.33 % 100.0000 -33.33 %

1,130.00 980.00 100.00 -50.00
150.0000
150.00

1,320.0000
27  CURB INLET TYPE 2

3.0000 EACH 780.00 % 850.0000 466.67 %

3,960.00 3,510.00 2,550.00 2,100.00
150.0000
450.00

8.7000
28 QUARRY SPALLS

22946.0000 C.Y. -42.00 % 13.7500 -8.33 %

199,630.20 -144,559.80 315,507.50 -28,682.50
15.0000

344,190.00

39.1000
29  QUARRY SPALLS - SITE CREEK

75.0000 C.Y. 682.00 % 7.8000 56.00 %

2,932.50 2,557.50 585.00 210.00
5.0000
375.00

14.5000
30  QUARRY SPALLS - SITE L

8400.0000 C.Y. 190.00 % 7.4000 48.00 %

121,800.00 79,800.00 62,160.00 20,160.00
5.0000

42,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

IMCO GENERAL CONSTRUCTION, INC ICON MATERIALS, A DIVISION OF 
4509 GUIDE MERIDIAN 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : BELLINGHAM   WA  982269193 TUKWILA   WA  981382050

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

15.5000
31 UNDERDRAIN PIPE 8 IN. DIAM.

8176.0000 L.F. 40.91 % 21.5000 95.45 %

126,728.00 36,792.00 175,784.00 85,848.00
11.0000

89,936.00

16.0000
32  BACKFILL FOR SAND DRAINS

830.0000 TON -60.00 % 14.0000 -65.00 %

13,280.00 -19,920.00 11,620.00 -21,580.00
40.0000

33,200.00

22.5000
33  GRAVEL BACKFILL FOR DRYWELLS

900.0000 TON -43.75 % 14.0000 -65.00 %

20,250.00 -15,750.00 12,600.00 -23,400.00
40.0000

36,000.00
34  30 FOOT CULVERT

L.S. -67.03 % -2.02 %

915,000.00 1,860,000.00 2,719,000.00 -56,000.002,775,000.00

STORM SEWER

934.0000
35 CATCH BASIN TYPE 1

30.0000 EACH -37.73 % 975.0000 -35.00 %

28,020.00 -16,980.00 29,250.00 -15,750.00
1,500.0000
45,000.00

2,160.0000
36 CATCH BASIN TYPE 2 48 IN. DIAM.

14.0000 EACH -20.00 % 2,200.0000 -18.52 %

30,240.00 -7,560.00 30,800.00 -7,000.00
2,700.0000
37,800.00

1.6000
37 TESTING STORM SEWER PIPE

3542.0000 L.F. -36.00 % 1.3000 -48.00 %

5,667.20 -3,187.80 4,604.60 -4,250.40
2.5000

8,855.00

22.6000
38 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1968.0000 L.F. -9.60 % 24.0000 -4.00 %

44,476.80 -4,723.20 47,232.00 -1,968.00
25.0000

49,200.00

32.7000
39 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1660.0000 L.F. -6.57 % 38.0000 8.57 %

54,282.00 -3,818.00 63,080.00 4,980.00
35.0000

58,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

IMCO GENERAL CONSTRUCTION, INC ICON MATERIALS, A DIVISION OF 
4509 GUIDE MERIDIAN 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : BELLINGHAM   WA  982269193 TUKWILA   WA  981382050

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

9.0000
40 STRUCTURE EXCAVATION CLASS A INCL. HAUL

9130.0000 C.Y. -40.00 % 6.1000 -59.33 %

82,170.00 -54,780.00 55,693.00 -81,257.00
15.0000

136,950.00
41 SHORING OR EXTRA EXCAVATION CL. A US 395 SB/US 2

L.S. -87.37 % -49.59 %

12,000.00 -83,000.00 47,890.00 -47,110.0095,000.00
42 SHORING OR EXTRA EXCAVATION CL. A US 395 NB/US 2

L.S. -87.37 % -56.53 %

12,000.00 -83,000.00 41,300.00 -53,700.0095,000.00
43 SHORING OR EXTRA EXCAVATION CL. A N-S OVER US 2

L.S. 305.00 % 263.75 %

162,000.00 122,000.00 145,500.00 105,500.0040,000.00
44 SHORING OR EXTRA EXCAVATION CL. A S-N OVER EW-N

L.S. 68.00 % -58.00 %

168,000.00 68,000.00 42,000.00 -58,000.00100,000.00
45 SHORING OR EXTRA EXCAVATION CL. A EW-N OVER US 2

L.S. 71.43 % 462.86 %

12,000.00 5,000.00 39,400.00 32,400.007,000.00
46 SHORING OR EXTRA EXCAVATION CL. A PEDESTRIAN PATH

L.S. -81.15 % -77.00 %

3,770.00 -16,230.00 4,600.00 -15,400.0020,000.00
47 SHORING OR EXTRA EXCAVATION CL. A STAGING

L.S. 267.91 % 256.76 %

791,000.00 576,000.00 767,035.00 552,035.00215,000.00

14.5000
48 GRAVEL BACKFILL FOR WALL

1500.0000 C.Y. -63.75 % 31.0000 -22.50 %

21,750.00 -38,250.00 46,500.00 -13,500.00
40.0000

60,000.00

140.0000
49 SHAFT - 24 IN. DIAMETER

4600.0000 L.F. -6.67 % 10.3000 -93.13 %

644,000.00 -46,000.00 47,380.00 -642,620.00
150.0000

690,000.00

180.0000
50 FURNISHING SOLDIER PILE W12X65

4450.0000 L.F. 20.00 % 103.0000 -31.33 %

801,000.00 133,500.00 458,350.00 -209,150.00
150.0000

667,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

IMCO GENERAL CONSTRUCTION, INC ICON MATERIALS, A DIVISION OF 
4509 GUIDE MERIDIAN 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : BELLINGHAM   WA  982269193 TUKWILA   WA  981382050

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

9,550.0000
51 FURNISHING AND DRIVING CONCRETE TEST PILE

23.0000 EACH -4.50 % 5,200.0000 -48.00 %

219,650.00 -10,350.00 119,600.00 -110,400.00
10,000.0000
230,000.00

68.5000
52 FURNISHING CONC. PILING 14 INCH DIAMETER

1430.0000 L.F. -47.31 % 62.0000 -52.31 %

97,955.00 -87,945.00 88,660.00 -97,240.00
130.0000

185,900.00

120.0000
53 FURNISHING CONC. PILING 18 INCH DIAMETER

2440.0000 L.F. -33.33 % 94.0000 -47.78 %

292,800.00 -146,400.00 229,360.00 -209,840.00
180.0000

439,200.00

100.0000
54 FURNISHING CONC. PILING 24 INCH DIAMETER

7700.0000 L.F. -50.00 % 114.0000 -43.00 %

770,000.00 -770,000.00 877,800.00 -662,200.00
200.0000

1,540,000.00

1,150.0000
55 DRIVING CONC. PILE 14 INCH DIAMETER

28.0000 EACH -11.54 % 675.0000 -48.08 %

32,200.00 -4,200.00 18,900.00 -17,500.00
1,300.0000
36,400.00

1,550.0000
56 DRIVING CONC. PILE 18 INCH DIAMETER

56.0000 EACH -13.89 % 675.0000 -62.50 %

86,800.00 -14,000.00 37,800.00 -63,000.00
1,800.0000
100,800.00

2,125.0000
57 DRIVING CONC. PILE 24 INCH DIAMETER

189.0000 EACH 6.25 % 675.0000 -66.25 %

401,625.00 23,625.00 127,575.00 -250,425.00
2,000.0000
378,000.00

1.2100
58 ST. REINF. BAR FOR BRIDGE

572600.0000 LB. 21.00 % 1.2800 28.00 %

692,846.00 120,246.00 732,928.00 160,328.00
1.0000

572,600.00

425.0000
59 CONC. CLASS 4000 FOR BRIDGE

4126.0000 C.Y. -5.56 % 580.0000 28.89 %

1,753,550.00 -103,150.00 2,393,080.00 536,380.00
450.0000

1,856,700.00

237.0000
60 CONC. CLASS 3000 FOR GUTTER

15.0000 C.Y. -76.30 % 1,393.0000 39.30 %

3,555.00 -11,445.00 20,895.00 5,895.00
1,000.0000
15,000.00

193.0000
61 CONC. CLASS 4000W FOR BRIDGE

389.0000 C.Y. 28.67 % 116.0000 -22.67 %

75,077.00 16,727.00 45,124.00 -13,226.00
150.0000
58,350.00
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* * *  BID CHECK REPORT  * * *
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VERSION NO :3 WORK ORDER# : XL2231
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

290.0000
62 PRESTRESSED CONC. GIRDER W58G

450.0000 L.F. 16.00 % 378.0000 51.20 %

130,500.00 18,000.00 170,100.00 57,600.00
250.0000

112,500.00

280.0000
63 PRESTRESSED CONC. GIRDER WF58G

3649.0000 L.F. -6.67 % 378.0000 26.00 %

1,021,720.00 -72,980.00 1,379,322.00 284,622.00
300.0000

1,094,700.00
64 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-7.00 -7.00-7.00

35.4000
65 PERMEON TREATMENT

1404.0000 S.Y. -55.75 % 34.0000 -57.50 %

49,701.60 -62,618.40 47,736.00 -64,584.00
80.0000

112,320.00
66 STRUCTURAL LOW ALLOY STEEL

L.S. 0.00 % 1.83 %

3,000,000.00 0.00 3,055,000.00 55,000.003,000,000.00

20.0000
67  LAGGING

12600.0000 S.F. -33.33 % 44.5000 48.33 %

252,000.00 -126,000.00 560,700.00 182,700.00
30.0000

378,000.00

10,500.0000
68 DISC BEARING - SUPERSTR.

21.0000 EACH -47.50 % 11,600.0000 -42.00 %

220,500.00 -199,500.00 243,600.00 -176,400.00
20,000.0000
420,000.00

69 SUPERSTRUCTURE US 395 NB OVER US 2 BRIDGE
L.S. 6.38 % 35.87 %

500,000.00 30,000.00 638,600.00 168,600.00470,000.00
70 SUPERSTRUCTURE US 395 SB OVER US 2 BRIDGE

L.S. -18.18 % -21.29 %

540,000.00 -120,000.00 519,500.00 -140,500.00660,000.00
71 SUPERSTRUCTURE EW-N RAMP OVER US 2 BRIDGE

L.S. 8.49 % -1.98 %

575,000.00 45,000.00 519,500.00 -10,500.00530,000.00
72 SUPERSTRUCTURE S-N RAMP OVER EW-N RAMP BRIDGE

L.S. 18.05 % 1.37 %

484,000.00 74,000.00 415,600.00 5,600.00410,000.00
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VERSION NO :3 WORK ORDER# : XL2231
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
73 SUPERSTRUCTURE PEDESTRIAN PATH OVER FARWELL RD BRIDGE

L.S. 17.73 % 31.95 %

259,000.00 39,000.00 290,300.00 70,300.00220,000.00
74 ROADWAY DECK N-S RAMP OVER US 2 AND US 395 BRIDGE

L.S. 3.78 % -14.58 %

1,920,000.00 70,000.00 1,580,200.00 -269,800.001,850,000.00

260.0000
75 BRIDGE RAILING TYPE SNOW FENCE

4338.0000 L.F. 44.44 % 125.0000 -30.56 %

1,127,880.00 347,040.00 542,250.00 -238,590.00
180.0000

780,840.00

374.0000
76 BRIDGE RAILING TYPE WIRE FABRIC FENCE

286.0000 L.F. 24.67 % 208.0000 -30.67 %

106,964.00 21,164.00 59,488.00 -26,312.00
300.0000
85,800.00

133.0000
77 TRAFFIC BARRIER

5118.0000 L.F. 2.31 % 110.0000 -15.38 %

680,694.00 15,354.00 562,980.00 -102,360.00
130.0000

665,340.00

168.0000
78 TRAFFIC PEDESTRIAN BARRIER

300.0000 L.F. 5.00 % 105.0000 -34.38 %

50,400.00 2,400.00 31,500.00 -16,500.00
160.0000
48,000.00

316.0000
79 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER

2065.0000 L.F. -9.71 % 302.0000 -13.71 %

652,540.00 -70,210.00 623,630.00 -99,120.00
350.0000

722,750.00

78.0000
80  RAILBASE

806.0000 L.F. -22.00 % 81.0000 -19.00 %

62,868.00 -17,732.00 65,286.00 -15,314.00
100.0000
80,600.00

55.0000
81 NOISE BARRIER WALL TYPE CIP CONC PANEL ABOVE BARRIER

5020.0000 S.F. -21.43 % 32.5000 -53.57 %

276,100.00 -75,300.00 163,150.00 -188,250.00
70.0000

351,400.00

43.5000
82 CONCRETE FASCIA PANEL

44204.0000 S.F. -3.33 % 38.3000 -14.89 %

1,922,874.00 -66,306.00 1,693,013.20 -296,166.80
45.0000

1,989,180.00

20.0000
83 PREFABRICATED DRAINAGE MAT

1400.0000 S.Y. 100.00 % 21.0000 110.00 %

28,000.00 14,000.00 29,400.00 15,400.00
10.0000

14,000.00
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ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1,232.0000
84 PERMANENT GROUND ANCHOR

410.0000 EACH -58.93 % 1,240.0000 -58.67 %

505,120.00 -724,880.00 508,400.00 -721,600.00
3,000.0000

1,230,000.00

1,700.0000
85 PERMANENT GROUND ANCHOR PERFORMANCE TEST

21.0000 EACH -22.73 % 775.0000 -64.77 %

35,700.00 -10,500.00 16,275.00 -29,925.00
2,200.0000
46,200.00

220.0000
86 BRIDGE APPROACH SLAB

1507.0000 S.Y. -12.00 % 280.0000 12.00 %

331,540.00 -45,210.00 421,960.00 45,210.00
250.0000

376,750.00

11.2000
87  APPLYING PIGMENTED SEALER TO EXISTING CONCRETE SURFACE

80.0000 S.Y. -25.33 % 4.5000 -70.00 %

896.00 -304.00 360.00 -840.00
15.0000
1,200.00

SURFACING

5.5000
88 CRUSHED SURFACING BASE COURSE FROM STOCKPILE

40000.0000 C.Y. -45.00 % 12.0000 20.00 %

220,000.00 -180,000.00 480,000.00 80,000.00
10.0000

400,000.00

9.0000
89 CRUSHED SURFACING BASE COURSE

33520.0000 TON -40.00 % 12.3500 -17.67 %

301,680.00 -201,120.00 413,972.00 -88,828.00
15.0000

502,800.00

5.0000
90  SHOT ROCK FROM STOCKPILE

7500.0000 C.Y. -58.33 % 4.3000 -64.17 %

37,500.00 -52,500.00 32,250.00 -57,750.00
12.0000

90,000.00

9.0000
91  SHOT ROCK

20570.0000 C.Y. -52.63 % 6.7500 -64.47 %

185,130.00 -205,700.00 138,847.50 -251,982.50
19.0000

390,830.00
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PRICE PER UNIT/
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TOTAL AMOUNT

LIQUID ASPHALT
92 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

37,680.00 37,680.0037,680.00

CEMENT CONCRETE PAVEMENT

222.0000
93 CEMENT CONC. PAVEMENT

6620.0000 C.Y. 48.00 % 207.0000 38.00 %

1,469,640.00 476,640.00 1,370,340.00 377,340.00
150.0000

993,000.00
94 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

49,670.00 49,670.0049,670.00
95 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

49,670.00 49,670.0049,670.00

112.0000
96 EPOXY-COATED TIE BAR WITH DRILL HOLE

30.0000 EACH 348.00 % 24.0000 -4.00 %

3,360.00 2,610.00 720.00 -30.00
25.0000
750.00

19.0000
97  CORROSION RESISTANT DOWEL BARS

13970.0000 EACH 26.67 % 17.6000 17.33 %

265,430.00 55,880.00 245,872.00 36,322.00
15.0000

209,550.00

HOT MIX ASPHALT

4.0500
98 PLANING BITUMINOUS PAVEMENT

1960.0000 S.Y. -19.00 % 3.9500 -21.00 %

7,938.00 -1,862.00 7,742.00 -2,058.00
5.0000

9,800.00

106.0000
99 HMA CL. 1/2 IN. PG 70-28

35820.0000 TON 51.43 % 97.0000 38.57 %

3,796,920.00 1,289,520.00 3,474,540.00 967,140.00
70.0000

2,507,400.00
100 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

75,170.00 75,170.0075,170.00
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
101 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

50,100.00 50,100.0050,100.00
102 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

900,000.00 900,000.00900,000.00

118.0000
103 COMMERCIAL HMA

1860.0000 TON -37.89 % 108.0000 -43.16 %

219,480.00 -133,920.00 200,880.00 -152,520.00
190.0000

353,400.00

12.0000
104 LONGITUDINAL JOINT SEAL

110.0000 L.F. 100.00 % 18.0000 200.00 %

1,320.00 660.00 1,980.00 1,320.00
6.0000
660.00

105 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
106 ASPHALT BINDER REVISION

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

236.0000
107 ESC LEAD

150.0000 DAY -21.33 % 120.0000 -60.00 %

35,400.00 -9,600.00 18,000.00 -27,000.00
300.0000
45,000.00

2.2000
108 TEMPORARY EROSION CONTROL BLANKET

1400.0000 S.Y. -72.50 % 1.3000 -83.75 %

3,080.00 -8,120.00 1,820.00 -9,380.00
8.0000

11,200.00

51.8000
109 CHECK DAM

330.0000 L.F. 107.20 % 7.2500 -71.00 %

17,094.00 8,844.00 2,392.50 -5,857.50
25.0000
8,250.00

21.7000
110 STABILIZED CONSTRUCTION ENTRANCE

400.0000 S.Y. 20.56 % 6.5000 -63.89 %

8,680.00 1,480.00 2,600.00 -4,600.00
18.0000
7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

IMCO GENERAL CONSTRUCTION, INC ICON MATERIALS, A DIVISION OF 
4509 GUIDE MERIDIAN 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : BELLINGHAM   WA  982269193 TUKWILA   WA  981382050

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6,000.0000
111 TIRE WASH

2.0000 EACH -40.00 % 15,000.0000 50.00 %

12,000.00 -8,000.00 30,000.00 10,000.00
10,000.0000
20,000.00

3.5000
112  DUST PALLIATIVE

3650.0000 S.Y. 133.33 % 0.0100 -99.33 %

12,775.00 7,300.00 36.50 -5,438.50
1.5000

5,475.00

3.8500
113 SILT FENCE

2520.0000 L.F. -35.83 % 2.1000 -65.00 %

9,702.00 -5,418.00 5,292.00 -9,828.00
6.0000

15,120.00
114 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00

168.0000
115 SOIL BINDER OR TACKING AGENT

74.9000 ACRE -9.19 % 160.0000 -13.51 %

12,583.20 -1,273.30 11,984.00 -1,872.50
185.0000
13,856.50

2,045.0000
116 MULCHING WITH MBFM

74.9000 ACRE 13.61 % 2,000.0000 11.11 %

153,170.50 18,350.50 149,800.00 14,980.00
1,800.0000
134,820.00

511.0000
117  SEEDING

74.9000 ACRE 183.89 % 1,600.0000 788.89 %

38,273.90 24,791.90 119,840.00 106,358.00
180.0000
13,482.00

4,480.0000
118 SEEDING, FERTILIZING, AND MULCHING

0.6000 ACRE 124.00 % 0.0000 -100.00 %

2,688.00 1,488.00 0.00 -1,200.00
2,000.0000
1,200.00

45.0000
119 TOPSOIL TYPE A

1685.0000 C.Y. -10.00 % 15.0000 -70.00 %

75,825.00 -8,425.00 25,275.00 -58,975.00
50.0000

84,250.00

4.0000
120  TOPSOIL FROM STOCKPILE

4285.0000 C.Y. -60.00 % 2.0000 -80.00 %

17,140.00 -25,710.00 8,570.00 -34,280.00
10.0000

42,850.00

5.6000
121 PSIPE SMALL-FRUITED BULRUSH

50.0000 EACH -37.78 % 5.0000 -44.44 %

280.00 -170.00 250.00 -200.00
9.0000
450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

IMCO GENERAL CONSTRUCTION, INC ICON MATERIALS, A DIVISION OF 
4509 GUIDE MERIDIAN 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : BELLINGHAM   WA  982269193 TUKWILA   WA  981382050

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM
NO.
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MEAS
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.6000
122 PSIPE HARDSTEM BULRUSH

50.0000 EACH -37.78 % 5.0000 -44.44 %

280.00 -170.00 250.00 -200.00
9.0000
450.00

5.6000
123 PSIPE SOFTSTEM BULRUSH

50.0000 EACH -37.78 % 5.0000 -44.44 %

280.00 -170.00 250.00 -200.00
9.0000
450.00

5.6000
124 PSIPE DAGGER-LEAF RUSH

50.0000 EACH -37.78 % 5.0000 -44.44 %

280.00 -170.00 250.00 -200.00
9.0000
450.00

6.5000
125 PSIPE COYOTE WILLOW

242.0000 EACH -27.78 % 6.0000 -33.33 %

1,573.00 -605.00 1,452.00 -726.00
9.0000

2,178.00

6.5000
126 PSIPE RED OSIER DOGWOOD - 40 CU IN

242.0000 EACH -27.78 % 6.0000 -33.33 %

1,573.00 -605.00 1,452.00 -726.00
9.0000

2,178.00

6.7500
127 PSIPE NOOTKA ROSE

242.0000 EACH -25.00 % 6.0000 -33.33 %

1,633.50 -544.50 1,452.00 -726.00
9.0000

2,178.00

3.5000
128 PSIPE DRUMMOND WILLOW

242.0000 EACH -61.11 % 6.0000 -33.33 %

847.00 -1,331.00 1,452.00 -726.00
9.0000

2,178.00

8.9500
129 PSIPE WATER BIRCH

90.0000 EACH -0.56 % 8.0000 -11.11 %

805.50 -4.50 720.00 -90.00
9.0000
810.00

8.9500
130 PSIPE MOUNTAIN ALDER

90.0000 EACH -0.56 % 8.0000 -11.11 %

805.50 -4.50 720.00 -90.00
9.0000
810.00

8.9500
131 PSIPE RED OSIER DOGWOOD - 1 GAL

90.0000 EACH -0.56 % 8.0000 -11.11 %

805.50 -4.50 720.00 -90.00
9.0000
810.00

8.9500
132 PSIPE SCOULERS WILLOW

90.0000 EACH -0.56 % 8.0000 -11.11 %

805.50 -4.50 720.00 -90.00
9.0000
810.00
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EROSION CONTROL AND PLANTING

6.7500
133 PSIPE MOCK ORANGE

450.0000 EACH -25.00 % 6.0000 -33.33 %

3,037.50 -1,012.50 2,700.00 -1,350.00
9.0000

4,050.00

6.7500
134 PSIPE WOODS ROSE

450.0000 EACH -25.00 % 6.0000 -33.33 %

3,037.50 -1,012.50 2,700.00 -1,350.00
9.0000

4,050.00

6.7500
135 PSIPE CHOKE CHERRY

450.0000 EACH -25.00 % 6.0000 -33.33 %

3,037.50 -1,012.50 2,700.00 -1,350.00
9.0000

4,050.00

6.7500
136 PSIPE SERVICEBERRY

450.0000 EACH -25.00 % 6.0000 -33.33 %

3,037.50 -1,012.50 2,700.00 -1,350.00
9.0000

4,050.00

6.7500
137 PSIPE COMMON SNOWBERRY

450.0000 EACH -25.00 % 6.0000 -33.33 %

3,037.50 -1,012.50 2,700.00 -1,350.00
9.0000

4,050.00

6.7500
138 PSIPE PONDEROSA PINE

30.0000 EACH -25.00 % 6.0000 -33.33 %

202.50 -67.50 180.00 -90.00
9.0000
270.00

6.7500
139 PSIPE GOLDEN CURRANT

450.0000 EACH -25.00 % 6.0000 -33.33 %

3,037.50 -1,012.50 2,700.00 -1,350.00
9.0000

4,050.00

6.7500
140 PSIPE BLACK HAWTHORN

450.0000 EACH -25.00 % 6.0000 -33.33 %

3,037.50 -1,012.50 2,700.00 -1,350.00
9.0000

4,050.00

32.5000
141  MEDIUM COMPOST

11420.0000 C.Y. -9.72 % 35.0000 -2.78 %

371,150.00 -39,970.00 399,700.00 -11,420.00
36.0000

411,120.00

44.0000
142 BARK OR WOOD CHIP MULCH

760.0000 C.Y. 46.67 % 40.0000 33.33 %

33,440.00 10,640.00 30,400.00 7,600.00
30.0000

22,800.00

4.6000
143  HIGH VISIBILITY FENCE

1525.0000 L.F. -8.00 % 2.0000 -60.00 %

7,015.00 -610.00 3,050.00 -4,575.00
5.0000

7,625.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.2500
144  SUPPORTED MESH PLANT PROTECTION COLLAR

4708.0000 EACH 12.50 % 2.0000 0.00 %

10,593.00 1,177.00 9,416.00 0.00
2.0000

9,416.00
145  CREEK RESTORATION

L.S. -53.00 % 99.00 %

47,000.00 -53,000.00 199,000.00 99,000.00100,000.00

TRAFFIC

13.0000
146 CEMENT CONC. TRAFFIC CURB AND GUTTER

5510.0000 L.F. -48.00 % 11.2500 -55.00 %

71,630.00 -66,120.00 61,987.50 -75,762.50
25.0000

137,750.00

13.5000
147 EXTRUDED CURB

284.0000 L.F. 107.69 % 11.4000 75.38 %

3,834.00 1,988.00 3,237.60 1,391.60
6.5000

1,846.00

24.0000
148 BEAM GUARDRAIL TYPE 31

3510.0000 L.F. 0.00 % 22.2500 -7.29 %

84,240.00 0.00 78,097.50 -6,142.50
24.0000

84,240.00

3,650.0000
149 BEAM GUARDRAIL TRANSITION SECTION TYPE  21

22.0000 EACH 92.11 % 3,364.0000 77.05 %

80,300.00 38,500.00 74,008.00 32,208.00
1,900.0000
41,800.00

3,030.0000
150 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

16.0000 EACH 8.21 % 2,795.0000 -0.18 %

48,480.00 3,680.00 44,720.00 -80.00
2,800.0000
44,800.00

1,230.0000
151 BEAM GUARDRAIL ANCHOR TYPE 10

6.0000 EACH 53.75 % 1,140.0000 42.50 %

7,380.00 2,580.00 6,840.00 2,040.00
800.0000
4,800.00

37.0000
152 PRECAST CONC. BARRIER TYPE  2

3685.0000 L.F. -7.50 % 34.0000 -15.00 %

136,345.00 -11,055.00 125,290.00 -22,110.00
40.0000

147,400.00

37.0000
153 PRECAST CONC. BARRIER TYPE  2 - MOD

2135.0000 L.F. -7.50 % 34.0000 -15.00 %

78,995.00 -6,405.00 72,590.00 -12,810.00
40.0000

85,400.00
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TOTAL AMOUNT

TRAFFIC

37.0000
154 PRECAST CONC. BARRIER TYPE  4

1495.0000 L.F. -7.50 % 34.0000 -15.00 %

55,315.00 -4,485.00 50,830.00 -8,970.00
40.0000

59,800.00

112.0000
155 SINGLE SLOPE CONCRETE BARRIER

100.0000 L.F. -44.00 % 78.0000 -61.00 %

11,200.00 -8,800.00 7,800.00 -12,200.00
200.0000
20,000.00

10.0000
156 TEMPORARY CONC. BARRIER

6790.0000 L.F. -33.33 % 8.8000 -41.33 %

67,900.00 -33,950.00 59,752.00 -42,098.00
15.0000

101,850.00

7.0000
157  REMOVING AND RESETTING TEMPORARY CONC. BARRIER

12250.0000 L.F. -6.67 % 6.2000 -17.33 %

85,750.00 -6,125.00 75,950.00 -15,925.00
7.5000

91,875.00

6,200.0000
158 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 24.00 % 9,000.0000 80.00 %

6,200.00 1,200.00 9,000.00 4,000.00
5,000.0000
5,000.00

12,000.0000
159 PERMANENT IMPACT ATTENUATOR

2.0000 EACH -78.18 % 36,900.0000 -32.91 %

24,000.00 -86,000.00 73,800.00 -36,200.00
55,000.0000
110,000.00

899.0000
160 RESETTING IMPACT ATTENUATOR

1.0000 EACH -55.05 % 3,100.0000 55.00 %

899.00 -1,101.00 3,100.00 1,100.00
2,000.0000
2,000.00

30.0000
161 FLEXIBLE GUIDE POST

117.0000 EACH 0.00 % 30.0000 0.00 %

3,510.00 0.00 3,510.00 0.00
30.0000
3,510.00

56.1000
162 BARRIER DELINEATOR

139.0000 EACH 331.54 % 5.0000 -61.54 %

7,797.90 5,990.90 695.00 -1,112.00
13.0000
1,807.00

0.2000
163 PAINT LINE

84480.0000 L.F. 0.00 % 0.1500 -25.00 %

16,896.00 0.00 12,672.00 -4,224.00
0.2000

16,896.00

4.2000
164 PAINTED WIDE LINE

330.0000 L.F. -30.00 % 0.7000 -88.33 %

1,386.00 -594.00 231.00 -1,749.00
6.0000

1,980.00
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0.3700
165 PAINTED WIDE LANE LINE

6190.0000 L.F. -85.20 % 0.3000 -88.00 %

2,290.30 -13,184.70 1,857.00 -13,618.00
2.5000

15,475.00

7.5500
166 PAINTED STOP LINE

185.0000 L.F. 25.83 % 5.0000 -16.67 %

1,396.75 286.75 925.00 -185.00
6.0000

1,110.00

224.0000
167 PAINTED TRAFFIC ARROW

6.0000 EACH 489.47 % 30.0000 -21.05 %

1,344.00 1,116.00 180.00 -48.00
38.0000
228.00

1,910.0000
168 RECESSED PAVEMENT MARKER

5.0000 HUND 91.00 % 1,000.0000 0.00 %

9,550.00 4,550.00 5,000.00 0.00
1,000.0000
5,000.00

1.0000
169 TEMPORARY PAVEMENT MARKING

69500.0000 L.F. 566.67 % 0.1000 -33.33 %

69,500.00 59,075.00 6,950.00 -3,475.00
0.1500

10,425.00
170 PERMANENT SIGNING

L.S. 72.28 % 22.05 %

218,800.00 91,800.00 155,000.00 28,000.00127,000.00
171 SIGN BRIDGE NO. 1

L.S. -22.00 % -32.86 %

273,000.00 -77,000.00 235,000.00 -115,000.00350,000.00
172 SIGN BRIDGE NO. 2

L.S. 14.18 % -25.27 %

314,000.00 39,000.00 205,500.00 -69,500.00275,000.00
173  ELECTRICAL SYSTEM REMOVAL

L.S. 194.12 % 170.59 %

10,000.00 6,600.00 9,200.00 5,800.003,400.00
174 ILLUMINATION SYSTEM NO. 1

L.S. 121.75 % 59.91 %

104,000.00 57,100.00 75,000.00 28,100.0046,900.00
175 ILLUMINATION SYSTEM NO. 2

L.S. 186.83 % 50.47 %

91,500.00 59,600.00 48,000.00 16,100.0031,900.00
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TRAFFIC
176 ILLUMINATION SYSTEM NO. 3

L.S. 83.59 % 64.84 %

47,000.00 21,400.00 42,200.00 16,600.0025,600.00
177 TRAFFIC SIGNAL SYSTEM

L.S. 78.43 % 25.29 %

91,000.00 40,000.00 63,900.00 12,900.0051,000.00
178  COMMUNICATION CONDUIT SYSTEM

L.S. 47.26 % -38.53 %

86,000.00 27,600.00 35,900.00 -22,500.0058,400.00
179  COMMUNICATION CABLES AND INTERFACES

L.S. 48.81 % 13.10 %

25,000.00 8,200.00 19,000.00 2,200.0016,800.00
180  CCTV SYSTEM

L.S. 85.11 % 49.36 %

87,000.00 40,000.00 70,200.00 23,200.0047,000.00
181  INDUCTION LOOP VEHICLE DETECTION SYSTEM

L.S. -17.53 % -19.48 %

19,050.00 -4,050.00 18,600.00 -4,500.0023,100.00
182  ADVANCE WARNING SIGN RELOCATE

L.S. 28.87 % -23.71 %

12,500.00 2,800.00 7,400.00 -2,300.009,700.00

33.0000
183 CONDUIT PIPE 2 IN. DIAM.

3100.0000 L.F. 65.00 % 20.0000 0.00 %

102,300.00 40,300.00 62,000.00 0.00
20.0000

62,000.00

350.0000
184  JUNCTION BOX TYPE 1

20.0000 EACH 59.09 % 300.0000 36.36 %

7,000.00 2,600.00 6,000.00 1,600.00
220.0000
4,400.00

7.0000
185 SEQUENTIAL ARROW SIGN

5360.0000 HR 180.00 % 1.0000 -60.00 %

37,520.00 24,120.00 5,360.00 -8,040.00
2.5000

13,400.00

16,000.0000
186 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 60.00 % 5,000.0000 -50.00 %

64,000.00 24,000.00 20,000.00 -20,000.00
10,000.0000
40,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08Z011 REVISION NO : BIDS OPENED ON : Oct 16 2008
CONTRACT NO :007610 REGION NO : 6 AWARDED ON : Oct 21 2008
VERSION NO :3 WORK ORDER# : XL2231
HWY :SR 000,002,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :US 395
NSC - US 2 LOWERING

08Z011

IMCO GENERAL CONSTRUCTION, INC ICON MATERIALS, A DIVISION OF 
4509 GUIDE MERIDIAN 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : BELLINGHAM   WA  982269193 TUKWILA   WA  981382050

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
187 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

17920.0000 HR -57.14 % 2.0000 -71.43 %

53,760.00 -71,680.00 35,840.00 -89,600.00
7.0000

125,440.00
188 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 140.00 % -50.00 %

120,000.00 70,000.00 25,000.00 -25,000.0050,000.00

38.0000
189 FLAGGERS AND SPOTTERS

10720.0000 HR -9.52 % 36.0000 -14.29 %

407,360.00 -42,880.00 385,920.00 -64,320.00
42.0000

450,240.00

37.5000
190 OTHER TRAFFIC CONTROL LABOR

3570.0000 HR -21.88 % 35.0000 -27.08 %

133,875.00 -37,485.00 124,950.00 -46,410.00
48.0000

171,360.00
191 TRAFFIC CONTROL SUPERVISOR

L.S. 425.00 % 525.00 %

105,000.00 85,000.00 125,000.00 105,000.0020,000.00

13.6000
192 CONSTRUCTION SIGNS CLASS A

950.0000 S.F. -9.33 % 15.0000 0.00 %

12,920.00 -1,330.00 14,250.00 0.00
15.0000

14,250.00

8.2500
193  REMOVING AND RESETTING CONSTRUCTION SIGNS CLASS A

390.0000 S.F. 65.00 % 12.0000 140.00 %

3,217.50 1,267.50 4,680.00 2,730.00
5.0000

1,950.00

OTHER ITEMS
194 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

50,000.00 0.00 50,000.00 0.0050,000.00

8.5000
195 STRUCTURE EXCAVATION CLASS B INCL. HAUL

23699.0000 C.Y. -15.00 % 6.0000 -40.00 %

201,441.50 -35,548.50 142,194.00 -94,796.00
10.0000

236,990.00

9.0000
196 SHORING OR EXTRA EXCAVATION CLASS B

13270.0000 S.F. -10.00 % 8.0000 -20.00 %

119,430.00 -13,270.00 106,160.00 -26,540.00
10.0000

132,700.00
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COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 755000
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2008
11:58

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.0000
197 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

198 CURE BOX
L.S. 1,052.00 % 2,220.00 %

2,880.00 2,630.00 5,800.00 5,550.00250.00

231.0000
199 PLUGGING EXISTING PIPE

3.0000 EACH -7.60 % 965.0000 286.00 %

693.00 -57.00 2,895.00 2,145.00
250.0000
750.00

200 STRUCTURE SURVEYING
L.S. -54.17 % -27.50 %

55,000.00 -65,000.00 87,000.00 -33,000.00120,000.00

848.0000
201 BOLLARD TYPE 1

2.0000 EACH -29.33 % 1,500.0000 25.00 %

1,696.00 -704.00 3,000.00 600.00
1,200.0000
2,400.00

30.0000
202 CEMENT CONC. SIDEWALK

860.0000 S.Y. -25.00 % 30.0000 -25.00 %

25,800.00 -8,600.00 25,800.00 -8,600.00
40.0000

34,400.00

56.1000
203  CONCRETE APPROACH

35.0000 S.Y. 40.25 % 45.0000 12.50 %

1,963.50 563.50 1,575.00 175.00
40.0000
1,400.00

58.0000
204 CONC. SLOPE PROTECTION

1020.0000 S.Y. 16.00 % 3.3500 -93.30 %

59,160.00 8,160.00 3,417.00 -47,583.00
50.0000

51,000.00

10.4000
205 CHAIN LINK FENCE TYPE 3

9675.0000 L.F. 15.56 % 13.0000 44.44 %

100,620.00 13,545.00 125,775.00 38,700.00
9.0000

87,075.00

280.0000
206 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

124.0000 EACH 0.00 % 740.0000 164.29 %

34,720.00 0.00 91,760.00 57,040.00
280.0000
34,720.00

1,090.0000
207 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -22.14 % 1,900.0000 35.71 %

1,090.00 -310.00 1,900.00 500.00
1,400.0000
1,400.00
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OTHER ITEMS

27.5000
208 GLARE SCREEN TYPE 2

1275.0000 L.F. -8.33 % 25.0000 -16.67 %

35,062.50 -3,187.50 31,875.00 -6,375.00
30.0000

38,250.00

0.0000
209 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

210 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
211 TRIMMING AND CLEANUP

L.S. 500.00 % 0.00 %

30,000.00 25,000.00 5,000.00 0.005,000.00
212 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
213 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
214 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

884,100.00 884,100.00884,100.00
215 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

1.00 1.001.00
216 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

25,570.00 25,570.0025,570.00
217 CONFIRMATION SCALE

L.S. 870.00 % 210.00 %

97,000.00 87,000.00 31,000.00 21,000.0010,000.00
218 SPCC PLAN

L.S. -8.00 % -84.00 %

2,300.00 -200.00 400.00 -2,100.002,500.00
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OTHER ITEMS
219 FIELD OFFICE BUILDING

L.S. 565.00 % 100.00 %

66,500.00 56,500.00 20,000.00 10,000.0010,000.00

2.0000
220 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

40440.0000 S.Y. 0.00 % 1.3000 -35.00 %

80,880.00 0.00 52,572.00 -28,308.00
2.0000

80,880.00

1.4000
221 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

68490.0000 S.Y. -30.00 % 1.5000 -25.00 %

95,886.00 -41,094.00 102,735.00 -34,245.00
2.0000

136,980.00

13.0000
222 GEOSYNTHETIC RETAINING WALL

59109.0000 S.F. -35.00 % 6.0000 -70.00 %

768,417.00 -413,763.00 354,654.00 -827,526.00
20.0000

1,182,180.00

61.0000
223  MODIFYING RETAINED EARTH WALL

660.0000 L.F. 103.33 % 30.0000 0.00 %

40,260.00 20,460.00 19,800.00 0.00
30.0000

19,800.00

13.5000
224 SHOTCRETE FACING

28790.0000 S.F. -55.00 % 19.0000 -36.67 %

388,665.00 -475,035.00 547,010.00 -316,690.00
30.0000

863,700.00

224.0000
225 MAILBOX SUPPORT TYPE 1

6.0000 EACH -36.00 % 300.0000 -14.29 %

1,344.00 -756.00 1,800.00 -300.00
350.0000
2,100.00

448.0000
226 MAILBOX SUPPORT TYPE 2

1.0000 EACH -10.40 % 500.0000 0.00 %

448.00 -52.00 500.00 0.00
500.0000
500.00

227  EXCESS MATERIAL REIMBURSEMENT
EST. 0.00 % 0.00 %

5.00 5.005.00
228 PERMANENT GROUND ANCHOR VERIFICATION TEST

L.S. 360.00 % -28.00 %

23,000.00 18,000.00 3,600.00 -1,400.005,000.00

58.0000
229 BRIDGE RAILING TYPE  BP

1955.0000 L.F. -61.33 % 75.0000 -50.00 %

113,390.00 -179,860.00 146,625.00 -146,625.00
150.0000

293,250.00
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19.5000
230 GRAVEL BACKFILL FOR DRAIN

1835.0000 C.Y. -44.29 % 25.0000 -28.57 %

35,782.50 -28,442.50 45,875.00 -18,350.00
35.0000

64,225.00

110.0000
231 CONDUIT PIPE 4 IN. DIAM.

2260.0000 L.F. 450.00 % 56.0000 180.00 %

248,600.00 203,400.00 126,560.00 81,360.00
20.0000

45,200.00

15.5000
232 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

32440.0000 C.Y. -38.00 % 13.0000 -48.00 %

502,820.00 -308,180.00 421,720.00 -389,280.00
25.0000

811,000.00

$46,393,889.95 -22.35% $46,639,143.00 -21.94%$59,750,499.10CONTRACT TOTAL

$46,393,889.95 $46,639,143.00BASE TOTAL -22.35% -21.94%$59,750,499.10


