
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z012 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008017 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :4 WORK ORDER# : IR0151
HWY :SR 000,021,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
LEE RD TO VIC JCT I-90 - PAVING

10Z012

CENTRAL WASHINGTON ASPHALT,  I KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
13184 E WHEELER RD 485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE
98837-9118 SPOKANE VALLEY WA  99212-0928

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
13:50

DOT_RGGB01

ARRA-NH-0395(092)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -79.16 % -63.53 % -32.81 %

100,000.00 -379,800.00 175,000.00 -304,800.00 322,400.00 -157,400.00479,800.00

100.0000
2 CLEARING AND GRUBBING - SITE QS-AD-74

0.7000 ACRE -90.00 % 1,485.7100 48.57 % 1,430.0000 43.00 %

70.00 -630.00 1,040.00 340.00 1,001.00 301.00
1,000.0000

700.00

0.1000
3 STRIPPING INCL. HAUL - SITE QS-AD-74

7300.0000 C.Y. -95.00 % 0.8800 -56.00 % 0.8500 -57.50 %

730.00 -13,870.00 6,424.00 -8,176.00 6,205.00 -8,395.00
2.0000

14,600.00

2.0000
4 REMOVING GUIDE POST

1716.0000 EACH -71.43 % 2.8500 -59.29 % 2.0000 -71.43 %

3,432.00 -8,580.00 4,890.60 -7,121.40 3,432.00 -8,580.00
7.0000

12,012.00

0.0500
5 REMOVING TEMPORARY PAVEMENT MARKING

131800.0000 L.F. -58.33 % 0.0500 -58.33 % 0.0500 -58.33 %

6,590.00 -9,226.00 6,590.00 -9,226.00 6,590.00 -9,226.00
0.1200

15,816.00

90.0000
6  REMOVING MONUMENT CASE AND COVER

26.0000 EACH -70.00 % 100.0000 -66.67 % 80.0000 -73.33 %

2,340.00 -5,460.00 2,600.00 -5,200.00 2,080.00 -5,720.00
300.0000
7,800.00

GRADING

500.0000
7  SLOPE FINISHING

33.6500 MI. -80.00 % 1,315.0000 -47.40 % 1,300.0000 -48.00 %

16,825.00 -67,300.00 44,249.75 -39,875.25 43,745.00 -40,380.00
2,500.0000
84,125.00

SURFACING

12.0000
8 CRUSHED SURFACING BASE COURSE

2970.0000 TON -40.00 % 13.5000 -32.50 % 15.1000 -24.50 %

35,640.00 -23,760.00 40,095.00 -19,305.00 44,847.00 -14,553.00
20.0000

59,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z012 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008017 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :4 WORK ORDER# : IR0151
HWY :SR 000,021,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
LEE RD TO VIC JCT I-90 - PAVING

10Z012

CENTRAL WASHINGTON ASPHALT,  I KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
13184 E WHEELER RD 485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE
98837-9118 SPOKANE VALLEY WA  99212-0928

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
13:50

DOT_RGGB01

ARRA-NH-0395(092)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
9 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

64,066.00 64,066.00 64,066.0064,066.00

525.0000
10 ASPHALT FOR FOG SEAL

65.5200 TON 5.00 % 535.0000 7.00 % 625.0000 25.00 %

34,398.00 1,638.00 35,053.20 2,293.20 40,950.00 8,190.00
500.0000
32,760.00

CEMENT CONCRETE PAVEMENT

80.0000
11  CHEMICAL GROUT

102.0000 GAL. 33.33 % 80.0000 33.33 % 80.0000 33.33 %

8,160.00 2,040.00 8,160.00 2,040.00 8,160.00 2,040.00
60.0000
6,120.00

1,650.0000
12  PANEL JACKING

4.0000 EACH -40.00 % 1,710.0000 -37.82 % 1,640.0000 -40.36 %

6,600.00 -4,400.00 6,840.00 -4,160.00 6,560.00 -4,440.00
2,750.0000
11,000.00

10.0000
13 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

162.0000 L.F. 0.00 % 25.0000 150.00 % 10.0000 0.00 %

1,620.00 0.00 4,050.00 2,430.00 1,620.00 0.00
10.0000
1,620.00

HOT MIX ASPHALT

0.6500
14  CRACK SEALING SAND SLURRY

81449.0000 L.F. -35.00 % 0.5500 -45.00 % 0.6500 -35.00 %

52,941.85 -28,507.15 44,796.95 -36,652.05 52,941.85 -28,507.15
1.0000

81,449.00

0.8000
15  CRACK SEALING RUBBERIZED

12665.0000 L.F. -20.00 % 1.0000 0.00 % 0.8000 -20.00 %

10,132.00 -2,533.00 12,665.00 0.00 10,132.00 -2,533.00
1.0000

12,665.00

0.7000
16 PLANING BITUMINOUS PAVEMENT

460192.0000 S.Y. -30.00 % 0.9700 -3.00 % 0.8000 -20.00 %

322,134.40 -138,057.60 446,386.24 -13,805.76 368,153.60 -92,038.40
1.0000

460,192.00

65.0000
17 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG  70-28

62.2500 TON -31.58 % 130.0000 36.84 % 134.0000 41.05 %

4,046.25 -1,867.50 8,092.50 2,178.75 8,341.50 2,427.75
95.0000
5,913.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z012 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008017 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :4 WORK ORDER# : IR0151
HWY :SR 000,021,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
LEE RD TO VIC JCT I-90 - PAVING

10Z012

CENTRAL WASHINGTON ASPHALT,  I KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
13184 E WHEELER RD 485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE
98837-9118 SPOKANE VALLEY WA  99212-0928

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
13:50

DOT_RGGB01

ARRA-NH-0395(092)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

50.0000
18 HMA CL. 1/2 IN. PG  70-28

64000.0000 TON -16.67 % 48.2500 -19.58 % 49.4000 -17.67 %

3,200,000.00 -640,000.00 3,088,000.00 -752,000.00 3,161,600.00 -678,400.00
60.0000

3,840,000.00
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

109,659.00 109,659.00 109,659.00109,659.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

76,630.00 76,630.00 76,630.0076,630.00
21 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

69,279.00 69,279.00 69,279.0069,279.00

24.0000
22 BRIDGE TRANSVERSE JOINT SEAL

312.0000 L.F. 20.00 % 13.2000 -34.00 % 22.0000 10.00 %

7,488.00 1,248.00 4,118.40 -2,121.60 6,864.00 624.00
20.0000
6,240.00

23 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
24 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,600.00 47,600.00 47,600.0047,600.00

EROSION CONTROL AND PLANTING

100.0000
25 SOIL BINDER OR TACKING AGENT - SITE QS AD 74

0.7000 ACRE -80.00 % 4,070.0000 714.00 % 3,915.0000 683.00 %

70.00 -280.00 2,849.00 2,499.00 2,740.50 2,390.50
500.0000
350.00

100.0000
26 SEEDING, FERTILIZING, AND MULCHING - SITE  QS-AD-74

0.7000 ACRE -96.36 % 260.0000 -90.55 % 250.0000 -90.91 %

70.00 -1,855.00 182.00 -1,743.00 175.00 -1,750.00
2,750.0000
1,925.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z012 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008017 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :4 WORK ORDER# : IR0151
HWY :SR 000,021,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
LEE RD TO VIC JCT I-90 - PAVING

10Z012

CENTRAL WASHINGTON ASPHALT,  I KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
13184 E WHEELER RD 485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE
98837-9118 SPOKANE VALLEY WA  99212-0928

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
13:50

DOT_RGGB01

ARRA-NH-0395(092)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.2500
27 REMOVING AND RESETTING BEAM GUARDRAIL

1000.0000 L.F. -69.64 % 4.3500 -68.93 % 4.2000 -70.00 %

4,250.00 -9,750.00 4,350.00 -9,650.00 4,200.00 -9,800.00
14.0000

14,000.00
28  GUARDRAIL POSTS AND BLOCKS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

28.0000
29 RAISING EXISTING BEAM GUARDRAIL

1550.0000 L.F. 273.33 % 3.1500 -58.00 % 3.0000 -60.00 %

43,400.00 31,775.00 4,882.50 -6,742.50 4,650.00 -6,975.00
7.5000

11,625.00

27.5000
30 FLEXIBLE GUIDE POST

1705.0000 EACH -8.33 % 28.3500 -5.50 % 27.5000 -8.33 %

46,887.50 -4,262.50 48,336.75 -2,813.25 46,887.50 -4,262.50
30.0000

51,150.00

0.1000
31 PAINT LINE

391130.0000 L.F. -33.33 % 0.0800 -46.67 % 0.0800 -46.67 %

39,113.00 -19,556.50 31,290.40 -27,379.10 31,290.40 -27,379.10
0.1500

58,669.50

0.5000
32 PAINTED WIDE LANE LINE

673.0000 L.F. -50.00 % 0.3500 -65.00 % 0.3500 -65.00 %

336.50 -336.50 235.55 -437.45 235.55 -437.45
1.0000
673.00

0.3500
33 PAINTED WIDE LINE

2170.0000 L.F. -65.00 % 0.2200 -78.00 % 0.2200 -78.00 %

759.50 -1,410.50 477.40 -1,692.60 477.40 -1,692.60
1.0000

2,170.00

6.0000
34 PAINTED STOP LINE

85.0000 L.F. 0.00 % 3.2500 -45.83 % 3.2500 -45.83 %

510.00 0.00 276.25 -233.75 276.25 -233.75
6.0000
510.00

150.0000
35 PAINTED TRAFFIC ARROW

3.0000 EACH 275.00 % 55.0000 37.50 % 55.0000 37.50 %

450.00 330.00 165.00 45.00 165.00 45.00
40.0000
120.00

65.0000
36 PAINTED TRAFFIC LETTER

4.0000 EACH 30.00 % 40.0000 -20.00 % 40.0000 -20.00 %

260.00 60.00 160.00 -40.00 160.00 -40.00
50.0000
200.00

100.0000
37 PAINTED AERIAL SURVEILLANCE FULL MARKER

3.0000 EACH 150.00 % 25.0000 -37.50 % 25.0000 -37.50 %

300.00 180.00 75.00 -45.00 75.00 -45.00
40.0000
120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z012 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008017 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :4 WORK ORDER# : IR0151
HWY :SR 000,021,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
LEE RD TO VIC JCT I-90 - PAVING

10Z012

CENTRAL WASHINGTON ASPHALT,  I KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
13184 E WHEELER RD 485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE
98837-9118 SPOKANE VALLEY WA  99212-0928

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
13:50

DOT_RGGB01

ARRA-NH-0395(092)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

100.0000
38 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

2.0000 EACH 122.22 % 51.0000 13.33 % 50.0000 11.11 %

200.00 110.00 102.00 12.00 100.00 10.00
45.0000
90.00

750.0000
39 SHOULDER RUMBLE STRIP TYPE  1

18.5600 MI. -25.00 % 760.0000 -24.00 % 750.0000 -25.00 %

13,920.00 -4,640.00 14,105.60 -4,454.40 13,920.00 -4,640.00
1,000.0000
18,560.00

825.0000
40 RECESSED PAVEMENT MARKER

16.4600 HUND -17.50 % 830.0000 -17.00 % 825.0000 -17.50 %

13,579.50 -2,880.50 13,661.80 -2,798.20 13,579.50 -2,880.50
1,000.0000
16,460.00

0.0700
41 TEMPORARY PAVEMENT MARKING

136815.0000 L.F. -41.67 % 0.0700 -41.67 % 0.0700 -41.67 %

9,577.05 -6,840.75 9,577.05 -6,840.75 9,577.05 -6,840.75
0.1200

16,417.80
42 PERMANENT SIGNING

L.S. -31.58 % -24.06 % -32.08 %

130,000.00 -60,000.00 144,280.00 -45,720.00 129,050.00 -60,950.00190,000.00

0.5000
43 SEQUENTIAL ARROW SIGN

2400.0000 HR -83.33 % 0.5000 -83.33 % 0.5000 -83.33 %

1,200.00 -6,000.00 1,200.00 -6,000.00 1,200.00 -6,000.00
3.0000

7,200.00
44 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 30.00 % 35.00 % 30.00 %

13,000.00 3,000.00 13,500.00 3,500.00 13,000.00 3,000.0010,000.00

44.0000
45 FLAGGERS AND SPOTTERS

1500.0000 HR -12.00 % 45.7500 -8.50 % 44.0000 -12.00 %

66,000.00 -9,000.00 68,625.00 -6,375.00 66,000.00 -9,000.00
50.0000

75,000.00

44.0000
46 OTHER TRAFFIC CONTROL LABOR

1350.0000 HR -12.00 % 45.7500 -8.50 % 44.0000 -12.00 %

59,400.00 -8,100.00 61,762.50 -5,737.50 59,400.00 -8,100.00
50.0000

67,500.00
47 TRAFFIC CONTROL SUPERVISOR

L.S. 0.00 % 2.50 % 0.00 %

20,000.00 0.00 20,500.00 500.00 20,000.00 0.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z012 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008017 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :4 WORK ORDER# : IR0151
HWY :SR 000,021,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
LEE RD TO VIC JCT I-90 - PAVING

10Z012

CENTRAL WASHINGTON ASPHALT,  I KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
13184 E WHEELER RD 485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE
98837-9118 SPOKANE VALLEY WA  99212-0928

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
13:50

DOT_RGGB01

ARRA-NH-0395(092)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

28.0000
48 CONSTRUCTION SIGNS CLASS A

508.0000 S.F. 86.67 % 8.3000 -44.67 % 8.0000 -46.67 %

14,224.00 6,604.00 4,216.40 -3,403.60 4,064.00 -3,556.00
15.0000
7,620.00

OTHER ITEMS
49 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
50 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
51 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
52 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
53 SPCC PLAN

L.S. -66.67 % -66.67 % -70.00 %

500.00 -1,000.00 500.00 -1,000.00 450.00 -1,050.001,500.00
54  ACCESS ROAD REHAB - SITE  QS-AD-74

L.S. -70.00 % -10.00 % 67.50 %

3,000.00 -7,000.00 9,000.00 -1,000.00 16,750.00 6,750.0010,000.00
55  EXCESS MATERIAL REIMBURSMENT

EST. 0.00 % 0.00 % 0.00 %

27,000.00 27,000.00 27,000.0027,000.00

20,000.0000
56 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH 300.00 % 15,500.0000 210.00 % 15,000.0000 200.00 %

20,000.00 15,000.00 15,500.00 10,500.00 15,000.00 10,000.00
5,000.0000
5,000.00

1.0000
57 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

500.0000 HR -97.14 % 1.0000 -97.14 % 1.0000 -97.14 %

500.00 -17,000.00 500.00 -17,000.00 500.00 -17,000.00
35.0000

17,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z012 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008017 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :4 WORK ORDER# : IR0151
HWY :SR 000,021,395 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 395
LEE RD TO VIC JCT I-90 - PAVING

10Z012

CENTRAL WASHINGTON ASPHALT,  I KNIFE RIVER CORPORATION-NORTHW INLAND ASPHALT COMPANY
13184 E WHEELER RD 485 SPANISH PRAIRIE RD 5111 E BROADWAY AVE
98837-9118 SPOKANE VALLEY WA  99212-0928

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 548201 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
13:50

DOT_RGGB01

ARRA-NH-0395(092)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
58 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$4,723,890.55 -23.14% $4,818,597.84 -21.60% $4,958,782.10 -19.31%$6,145,809.05CONTRACT TOTAL

$4,958,782.10$4,723,890.55 $4,818,597.84BASE TOTAL -23.14% -21.60% -19.31%$6,145,809.05



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z012 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008017 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :4 WORK ORDER# : IR0151
HWY :SR 000,021,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
LEE RD TO VIC JCT I-90 - PAVING

10Z012

POE ASPHALT PAVING, INC. COLUMBIA ASPHALT & GRAVEL, INC GRANITE NORTHWEST, INC.
2732 N BECK RD 377 PARKER BRIDGE RD ATTN:  LINDA KNIGHT

PARKER WA 98939 80 POND ROAD

PROJECT : POST FALLS   ID  838544567 YAKIMA   WA  989090337 YAKIMA   WA  989019354

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 809500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
13:50

DOT_RGGB01

ARRA-NH-0395(092)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -50.33 % -28.58 % -24.90 %

238,317.58 -241,482.42 342,655.00 -137,145.00 360,311.50 -119,488.50479,800.00

1,000.0000
2 CLEARING AND GRUBBING - SITE QS-AD-74

0.7000 ACRE 0.00 % 4,500.0000 350.00 % 1,000.0000 0.00 %

700.00 0.00 3,150.00 2,450.00 700.00 0.00
1,000.0000

700.00

0.8500
3 STRIPPING INCL. HAUL - SITE QS-AD-74

7300.0000 C.Y. -57.50 % 0.9000 -55.00 % 0.8500 -57.50 %

6,205.00 -8,395.00 6,570.00 -8,030.00 6,205.00 -8,395.00
2.0000

14,600.00

2.0000
4 REMOVING GUIDE POST

1716.0000 EACH -71.43 % 2.0500 -70.71 % 2.0000 -71.43 %

3,432.00 -8,580.00 3,517.80 -8,494.20 3,432.00 -8,580.00
7.0000

12,012.00

0.0500
5 REMOVING TEMPORARY PAVEMENT MARKING

131800.0000 L.F. -58.33 % 0.0500 -58.33 % 0.0500 -58.33 %

6,590.00 -9,226.00 6,590.00 -9,226.00 6,590.00 -9,226.00
0.1200

15,816.00

80.0000
6  REMOVING MONUMENT CASE AND COVER

26.0000 EACH -73.33 % 80.0000 -73.33 % 80.0000 -73.33 %

2,080.00 -5,720.00 2,080.00 -5,720.00 2,080.00 -5,720.00
300.0000
7,800.00

GRADING

1,869.8400
7  SLOPE FINISHING

33.6500 MI. -25.21 % 600.0000 -76.00 % 1.0000 -99.96 %

62,920.12 -21,204.88 20,190.00 -63,935.00 33.65 -84,091.35
2,500.0000
84,125.00

SURFACING

11.9400
8 CRUSHED SURFACING BASE COURSE

2970.0000 TON -40.30 % 9.0000 -55.00 % 20.0000 0.00 %

35,461.80 -23,938.20 26,730.00 -32,670.00 59,400.00 0.00
20.0000

59,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Z012 REVISION NO : BIDS OPENED ON : Oct 21 2010
CONTRACT NO :008017 REGION NO : 6 AWARDED ON : Oct 28 2010
VERSION NO :4 WORK ORDER# : IR0151
HWY :SR 000,021,395 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 395
LEE RD TO VIC JCT I-90 - PAVING

10Z012

POE ASPHALT PAVING, INC. COLUMBIA ASPHALT & GRAVEL, INC GRANITE NORTHWEST, INC.
2732 N BECK RD 377 PARKER BRIDGE RD ATTN:  LINDA KNIGHT

PARKER WA 98939 80 POND ROAD

PROJECT : POST FALLS   ID  838544567 YAKIMA   WA  989090337 YAKIMA   WA  989019354

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 809500

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/06/2010
13:50

DOT_RGGB01

ARRA-NH-0395(092)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
9 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

64,066.00 64,066.00 64,066.0064,066.00

317.9100
10 ASPHALT FOR FOG SEAL

65.5200 TON -36.42 % 460.0000 -8.00 % 890.0000 78.00 %

20,829.46 -11,930.54 30,139.20 -2,620.80 58,312.80 25,552.80
500.0000
32,760.00

CEMENT CONCRETE PAVEMENT

80.0000
11  CHEMICAL GROUT

102.0000 GAL. 33.33 % 82.0000 36.67 % 50.0000 -16.67 %

8,160.00 2,040.00 8,364.00 2,244.00 5,100.00 -1,020.00
60.0000
6,120.00

1,640.0000
12  PANEL JACKING

4.0000 EACH -40.36 % 1,700.0000 -38.18 % 5,000.0000 81.82 %

6,560.00 -4,440.00 6,800.00 -4,200.00 20,000.00 9,000.00
2,750.0000
11,000.00

55.6100
13 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

162.0000 L.F. 456.10 % 24.5000 145.00 % 10.0000 0.00 %

9,008.82 7,388.82 3,969.00 2,349.00 1,620.00 0.00
10.0000
1,620.00

HOT MIX ASPHALT

0.6500
14  CRACK SEALING SAND SLURRY

81449.0000 L.F. -35.00 % 0.7000 -30.00 % 0.6500 -35.00 %

52,941.85 -28,507.15 57,014.30 -24,434.70 52,941.85 -28,507.15
1.0000

81,449.00

0.8000
15  CRACK SEALING RUBBERIZED

12665.0000 L.F. -20.00 % 0.8500 -15.00 % 1.2500 25.00 %

10,132.00 -2,533.00 10,765.25 -1,899.75 15,831.25 3,166.25
1.0000

12,665.00

1.2500
16 PLANING BITUMINOUS PAVEMENT

460192.0000 S.Y. 25.00 % 0.7000 -30.00 % 0.4000 -60.00 %

575,240.00 115,048.00 322,134.40 -138,057.60 184,076.80 -276,115.20
1.0000

460,192.00

338.5800
17 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG  70-28

62.2500 TON 256.40 % 190.0000 100.00 % 150.0000 57.89 %

21,076.61 15,162.86 11,827.50 5,913.75 9,337.50 3,423.75
95.0000
5,913.75
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

48.5700
18 HMA CL. 1/2 IN. PG  70-28

64000.0000 TON -19.05 % 57.5000 -4.17 % 60.0000 0.00 %

3,108,480.00 -731,520.00 3,680,000.00 -160,000.00 3,840,000.00 0.00
60.0000

3,840,000.00
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

109,659.00 109,659.00 109,659.00109,659.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

76,630.00 76,630.00 76,630.0076,630.00
21 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

69,279.00 69,279.00 69,279.0069,279.00

17.9200
22 BRIDGE TRANSVERSE JOINT SEAL

312.0000 L.F. -10.40 % 13.0000 -35.00 % 12.7000 -36.50 %

5,591.04 -648.96 4,056.00 -2,184.00 3,962.40 -2,277.60
20.0000
6,240.00

23 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
24 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

47,600.00 47,600.00 47,600.0047,600.00

EROSION CONTROL AND PLANTING

3,913.0000
25 SOIL BINDER OR TACKING AGENT - SITE QS AD 74

0.7000 ACRE 682.60 % 4,000.0000 700.00 % 3,913.0000 682.60 %

2,739.10 2,389.10 2,800.00 2,450.00 2,739.10 2,389.10
500.0000
350.00

250.0000
26 SEEDING, FERTILIZING, AND MULCHING - SITE  QS-AD-74

0.7000 ACRE -90.91 % 255.0000 -90.73 % 250.0000 -90.91 %

175.00 -1,750.00 178.50 -1,746.50 175.00 -1,750.00
2,750.0000
1,925.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.2000
27 REMOVING AND RESETTING BEAM GUARDRAIL

1000.0000 L.F. -70.00 % 4.3000 -69.29 % 4.2000 -70.00 %

4,200.00 -9,800.00 4,300.00 -9,700.00 4,200.00 -9,800.00
14.0000

14,000.00
28  GUARDRAIL POSTS AND BLOCKS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

3.0000
29 RAISING EXISTING BEAM GUARDRAIL

1550.0000 L.F. -60.00 % 3.0500 -59.33 % 3.0000 -60.00 %

4,650.00 -6,975.00 4,727.50 -6,897.50 4,650.00 -6,975.00
7.5000

11,625.00

27.5000
30 FLEXIBLE GUIDE POST

1705.0000 EACH -8.33 % 25.5000 -15.00 % 27.5000 -8.33 %

46,887.50 -4,262.50 43,477.50 -7,672.50 46,887.50 -4,262.50
30.0000

51,150.00

0.0800
31 PAINT LINE

391130.0000 L.F. -46.67 % 0.0700 -53.33 % 0.0700 -53.33 %

31,290.40 -27,379.10 27,379.10 -31,290.40 27,379.10 -31,290.40
0.1500

58,669.50

0.3500
32 PAINTED WIDE LANE LINE

673.0000 L.F. -65.00 % 0.3200 -68.00 % 0.3500 -65.00 %

235.55 -437.45 215.36 -457.64 235.55 -437.45
1.0000
673.00

0.2200
33 PAINTED WIDE LINE

2170.0000 L.F. -78.00 % 0.3200 -68.00 % 0.2200 -78.00 %

477.40 -1,692.60 694.40 -1,475.60 477.40 -1,692.60
1.0000

2,170.00

3.2500
34 PAINTED STOP LINE

85.0000 L.F. -45.83 % 2.7500 -54.17 % 3.2500 -45.83 %

276.25 -233.75 233.75 -276.25 276.25 -233.75
6.0000
510.00

55.0000
35 PAINTED TRAFFIC ARROW

3.0000 EACH 37.50 % 59.0000 47.50 % 55.0000 37.50 %

165.00 45.00 177.00 57.00 165.00 45.00
40.0000
120.00

40.0000
36 PAINTED TRAFFIC LETTER

4.0000 EACH -20.00 % 22.0000 -56.00 % 40.0000 -20.00 %

160.00 -40.00 88.00 -112.00 160.00 -40.00
50.0000
200.00

25.0000
37 PAINTED AERIAL SURVEILLANCE FULL MARKER

3.0000 EACH -37.50 % 56.0000 40.00 % 25.0000 -37.50 %

75.00 -45.00 168.00 48.00 75.00 -45.00
40.0000
120.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
38 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

2.0000 EACH 11.11 % 65.0000 44.44 % 50.0000 11.11 %

100.00 10.00 130.00 40.00 100.00 10.00
45.0000
90.00

750.0000
39 SHOULDER RUMBLE STRIP TYPE  1

18.5600 MI. -25.00 % 950.0000 -5.00 % 750.0000 -25.00 %

13,920.00 -4,640.00 17,632.00 -928.00 13,920.00 -4,640.00
1,000.0000
18,560.00

825.0000
40 RECESSED PAVEMENT MARKER

16.4600 HUND -17.50 % 850.0000 -15.00 % 825.0000 -17.50 %

13,579.50 -2,880.50 13,991.00 -2,469.00 13,579.50 -2,880.50
1,000.0000
16,460.00

0.0700
41 TEMPORARY PAVEMENT MARKING

136815.0000 L.F. -41.67 % 0.0700 -41.67 % 0.0700 -41.67 %

9,577.05 -6,840.75 9,577.05 -6,840.75 9,577.05 -6,840.75
0.1200

16,417.80
42 PERMANENT SIGNING

L.S. -32.09 % -13.16 % -32.09 %

129,032.00 -60,968.00 165,000.00 -25,000.00 129,032.00 -60,968.00190,000.00

0.5000
43 SEQUENTIAL ARROW SIGN

2400.0000 HR -83.33 % 0.5100 -83.00 % 0.5000 -83.33 %

1,200.00 -6,000.00 1,224.00 -5,976.00 1,200.00 -6,000.00
3.0000

7,200.00
44 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 30.00 % 33.00 % 30.00 %

13,000.00 3,000.00 13,300.00 3,300.00 13,000.00 3,000.0010,000.00

44.0000
45 FLAGGERS AND SPOTTERS

1500.0000 HR -12.00 % 45.0000 -10.00 % 44.0000 -12.00 %

66,000.00 -9,000.00 67,500.00 -7,500.00 66,000.00 -9,000.00
50.0000

75,000.00

44.0000
46 OTHER TRAFFIC CONTROL LABOR

1350.0000 HR -12.00 % 45.0000 -10.00 % 44.0000 -12.00 %

59,400.00 -8,100.00 60,750.00 -6,750.00 59,400.00 -8,100.00
50.0000

67,500.00
47 TRAFFIC CONTROL SUPERVISOR

L.S. 0.00 % 5.00 % 0.00 %

20,000.00 0.00 21,000.00 1,000.00 20,000.00 0.0020,000.00
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TRAFFIC

8.0000
48 CONSTRUCTION SIGNS CLASS A

508.0000 S.F. -46.67 % 8.2000 -45.33 % 8.0000 -46.67 %

4,064.00 -3,556.00 4,165.60 -3,454.40 4,064.00 -3,556.00
15.0000
7,620.00

OTHER ITEMS
49 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
50 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
51 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
52 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
53 SPCC PLAN

L.S. -33.33 % -66.67 % -66.67 %

1,000.00 -500.00 500.00 -1,000.00 500.00 -1,000.001,500.00
54  ACCESS ROAD REHAB - SITE  QS-AD-74

L.S. 21.56 % 60.00 % 126.00 %

12,156.31 2,156.31 16,000.00 6,000.00 22,600.00 12,600.0010,000.00
55  EXCESS MATERIAL REIMBURSMENT

EST. 0.00 % 0.00 % 0.00 %

27,000.00 27,000.00 27,000.0027,000.00

15,000.0000
56 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH 200.00 % 15,400.0000 208.00 % 16,100.0000 222.00 %

15,000.00 10,000.00 15,400.00 10,400.00 16,100.00 11,100.00
5,000.0000
5,000.00

1.0000
57 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

500.0000 HR -97.14 % 1.0500 -97.00 % 1.2000 -96.57 %

500.00 -17,000.00 525.00 -16,975.00 600.00 -16,900.00
35.0000

17,500.00
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OTHER ITEMS
58 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$5,032,822.33 -18.11% $5,446,922.21 -11.37% $5,496,263.20 -10.57%$6,145,809.05CONTRACT TOTAL

$5,496,263.20$5,032,822.33 $5,446,922.21BASE TOTAL -18.11% -11.37% -10.57%$6,145,809.05


