
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y010 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006630 REGION NO : 5 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : 0L3469
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
RYEGRASS SUMMIT TO VANTAGE

01Y010

SUPERIOR PAVING CO. CENTRAL WASHINGTON ASPHALT,  INC.STEELMAN-DUFF, INC.
2000 E BEECH ST 843 KITTLESON RD - 98837-0738 1490 FAIR ST
98901-2147 PO BOX 939

PROJECT : YAKIMA   WA  989091268 MOSES LAKE   WA  988370142 CLARKSTON   WA  994032399

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100020

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -31.41 % -18.03 % -28.90 %
410,000.00 -187,764.00 490,000.00 -107,764.00 425,000.00 -172,764.00597,764.00

2 CLEARING AND GRUBBING
L.S. -78.68 % -90.70 % -85.47 %

27,500.00 -101,500.00 12,000.00 -117,000.00 18,750.00 -110,250.00129,000.00

1.1500
3 STRIPPING INCL. HAUL - SITE QS-S-214

19850.0000 C.Y. 130.00 % 0.1000 -80.00 % 1.7500 250.00 %
22,827.50 12,902.50 1,985.00 -7,940.00 34,737.50 24,812.50

0.5000
9,925.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -13.86 % -25.09 % 87.27 %
11,500.00 -1,850.00 10,000.00 -3,350.00 25,000.00 11,650.0013,350.00

1.5000
6 REMOVING GUARDRAIL

963.0000 L.F. -28.57 % 1.5000 -28.57 % 1.0000 -52.38 %
1,444.50 -577.80 1,444.50 -577.80 963.00 -1,059.30

2.1000
2,022.30

150.0000
7 REMOVING GUARDRAIL ANCHOR

8.0000 EACH 0.00 % 150.0000 0.00 % 150.0000 0.00 %
1,200.00 0.00 1,200.00 0.00 1,200.00 0.00

150.0000
1,200.00

0.2700
8 REMOVING PAINT LINE

256050.0000 L.F. 440.00 % 0.2700 440.00 % 0.2700 440.00 %
69,133.50 56,331.00 69,133.50 56,331.00 69,133.50 56,331.00

0.0500
12,802.50

0.3500
9 REMOVING PLASTIC LINE

49210.0000 L.F. -63.16 % 0.3500 -63.16 % 0.3500 -63.16 %
17,223.50 -29,526.00 17,223.50 -29,526.00 17,223.50 -29,526.00

0.9500
46,749.50

1.0000
10  REMOVING WIRE FENCE - SITE QS-S-214

1550.0000 L.F. -33.33 % 0.1000 -93.33 % 1.0000 -33.33 %
1,550.00 -775.00 155.00 -2,170.00 1,550.00 -775.00

1.5000
2,325.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y010 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006630 REGION NO : 5 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : 0L3469
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
RYEGRASS SUMMIT TO VANTAGE

01Y010

SUPERIOR PAVING CO. CENTRAL WASHINGTON ASPHALT,  INC.STEELMAN-DUFF, INC.
2000 E BEECH ST 843 KITTLESON RD - 98837-0738 1490 FAIR ST
98901-2147 PO BOX 939

PROJECT : YAKIMA   WA  989091268 MOSES LAKE   WA  988370142 CLARKSTON   WA  994032399

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100020

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

4.5500
11 ROADWAY EXCAVATION INCL. HAUL - AREA  "A"

139540.0000 C.Y. 82.00 % 4.1000 64.00 % 6.2500 150.00 %
634,907.00 286,057.00 572,114.00 223,264.00 872,125.00 523,275.00

2.5000
348,850.00

2.7500
12 ROADWAY EXCAVATION INCL. HAUL - AREA  "B"

33290.0000 C.Y. 10.00 % 5.2000 108.00 % 8.5000 240.00 %
91,547.50 8,322.50 173,108.00 89,883.00 282,965.00 199,740.00

2.5000
83,225.00

2.7500
13 CONTROLLED BLASTING OF ROCK FACE

72090.0000 L.F. -31.25 % 2.5000 -37.50 % 0.0100 -99.75 %
198,247.50 -90,112.50 180,225.00 -108,135.00 720.90 -287,639.10

4.0000
288,360.00

2.6000
14 COMMON BORROW INCL. HAUL

11180.0000 C.Y. -57.38 % 4.5500 -25.41 % 5.6000 -8.20 %
29,068.00 -39,130.00 50,869.00 -17,329.00 62,608.00 -5,590.00

6.1000
68,198.00

0.5000
15 EMBANKMENT COMPACTION

101320.0000 C.Y. -54.55 % 0.6400 -41.82 % 0.7500 -31.82 %
50,660.00 -60,792.00 64,844.80 -46,607.20 75,990.00 -35,462.00

1.1000
111,452.00

DRAINAGE

10.5000
16 DITCH EXCAVATION INCL. HAUL

60.0000 C.Y. 75.00 % 8.0000 33.33 % 10.0000 66.67 %
630.00 270.00 480.00 120.00 600.00 240.00

6.0000
360.00

1,900.0000
17 GRATE INLET TYPE 2

3.0000 EACH -24.00 % 2,500.0000 0.00 % 1,500.0000 -40.00 %
5,700.00 -1,800.00 7,500.00 0.00 4,500.00 -3,000.00

2,500.0000
7,500.00

2,600.0000
18 DROP INLET TYPE 1

6.0000 EACH 44.44 % 3,275.0000 81.94 % 2,500.0000 38.89 %
15,600.00 4,800.00 19,650.00 8,850.00 15,000.00 4,200.00

1,800.0000
10,800.00

25.0000
19 LIGHT LOOSE RIPRAP

419.0000 C.Y. -16.67 % 32.0000 6.67 % 30.0000 0.00 %
10,475.00 -2,095.00 13,408.00 838.00 12,570.00 0.00

30.0000
12,570.00

50.0000
20 HEAVY LOOSE RIPRAP

22.0000 C.Y. 0.00 % 110.0000 120.00 % 35.0000 -30.00 %
1,100.00 0.00 2,420.00 1,320.00 770.00 -330.00

50.0000
1,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100020

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

145.0000
21 SAFETY BARS FOR CULVERT PIPE TYPE 2

4.0000 L.F. 141.67 % 150.0000 150.00 % 250.0000 316.67 %
580.00 340.00 600.00 360.00 1,000.00 760.00

60.0000
240.00

10.5000
22 UNDERDRAIN PIPE 6 IN. DIAM.

203.0000 L.F. 15.38 % 16.5000 81.32 % 17.0000 86.81 %
2,131.50 284.20 3,349.50 1,502.20 3,451.00 1,603.70

9.1000
1,847.30

120.0000
23 CL. III REINF. CONC. CULV. PIPE 36 IN. DIAM.

24.0000 L.F. 20.00 % 170.0000 70.00 % 160.0000 60.00 %
2,880.00 480.00 4,080.00 1,680.00 3,840.00 1,440.00

100.0000
2,400.00

120.0000
24 PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

1602.0000 L.F. 19.40 % 95.0000 -5.47 % 140.0000 39.30 %
192,240.00 31,239.00 152,190.00 -8,811.00 224,280.00 63,279.00

100.5000
161,001.00

45.0000
25 TR. 1 ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.

240.0000 L.F. -30.77 % 27.0000 -58.46 % 30.0000 -53.85 %
10,800.00 -4,800.00 6,480.00 -9,120.00 7,200.00 -8,400.00

65.0000
15,600.00

45.0000
26 TR. 1 ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.

513.0000 L.F. -30.77 % 26.0000 -60.00 % 38.0000 -41.54 %
23,085.00 -10,260.00 13,338.00 -20,007.00 19,494.00 -13,851.00

65.0000
33,345.00

75.0000
27 TR. 1 ST. CULV. PIPE 0.064 IN. TH. 30 IN. DIAM.

49.0000 L.F. 7.14 % 55.0000 -21.43 % 50.0000 -28.57 %
3,675.00 245.00 2,695.00 -735.00 2,450.00 -980.00

70.0000
3,430.00

2,300.0000
28  DESIGN 2 ST. STR. PLATE UNDERPASS 8 GAGE 16' - 9" SPAN

12.0000 L.F. 15.00 % 2,000.0000 0.00 % 3,000.0000 50.00 %
27,600.00 3,600.00 24,000.00 0.00 36,000.00 12,000.00

2,000.0000
24,000.00

360.0000
29  REMOVE AND REPLACE GRATE INLET TYPE 2 RISER

1.0000 EACH 44.00 % 325.0000 30.00 % 1,750.0000 600.00 %
360.00 110.00 325.00 75.00 1,750.00 1,500.00

250.0000
250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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TITLE :I 90
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NO.
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07/15/2003
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DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

6.0000
30 CRUSHED SURFACING BASE COURSE

96900.0000 TON -14.29 % 6.7000 -4.29 % 8.2500 17.86 %
581,400.00 -96,900.00 649,230.00 -29,070.00 799,425.00 121,125.00

7.0000
678,300.00

LIQUID ASPHALT
31 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
83,730.00 83,730.00 83,730.0083,730.00

ASPHALT CONCRETE PAVEMENT

0.8800
32 PLANING BITUMINOUS PAVEMENT

301510.0000 S.Y. 17.33 % 1.0000 33.33 % 1.0500 40.00 %
265,328.80 39,196.30 301,510.00 75,377.50 316,585.50 90,453.00

0.7500
226,132.50

26.4500
33 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-28

2680.0000 TON -8.79 % 28.0000 -3.45 % 28.3000 -2.41 %
70,886.00 -6,834.00 75,040.00 -2,680.00 75,844.00 -1,876.00

29.0000
77,720.00

26.4500
34 ASPHALT CONC. PAVEMENT CL. A  PG 64-28

38230.0000 TON 1.73 % 28.0000 7.69 % 27.3000 5.00 %
1,011,183.50 17,203.50 1,070,440.00 76,460.00 1,043,679.00 49,699.00

26.0000
993,980.00

27.6000
35 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 70-28

42820.0000 TON 6.15 % 28.0000 7.69 % 29.1500 12.12 %
1,181,832.00 68,512.00 1,198,960.00 85,640.00 1,248,203.00 134,883.00

26.0000
1,113,320.00

36 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

62,120.00 62,120.00 62,120.0062,120.00
37 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
30,860.00 30,860.00 30,860.0030,860.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

250.0000
38 ESC LEAD

36.0000 DAY 25.00 % 50.0000 -75.00 % 300.0000 50.00 %
9,000.00 1,800.00 1,800.00 -5,400.00 10,800.00 3,600.00

200.0000
7,200.00

250.0000
39 SEEDING - SITE QS-S-214

5.9000 ACRE -64.29 % 100.0000 -85.71 % 250.0000 -64.29 %
1,475.00 -2,655.00 590.00 -3,540.00 1,475.00 -2,655.00

700.0000
4,130.00

645.0000
40 SEEDING AND MULCHING

64.0000 ACRE -19.38 % 645.0000 -19.38 % 645.0000 -19.38 %
41,280.00 -9,920.00 41,280.00 -9,920.00 41,280.00 -9,920.00

800.0000
51,200.00

400.0000
41 MULCHING - SITE QS-S-214

5.9000 ACRE 100.00 % 100.0000 -50.00 % 400.0000 100.00 %
2,360.00 1,180.00 590.00 -590.00 2,360.00 1,180.00

200.0000
1,180.00

1,350.0000
42  TEMPORARY MULCHING

9.3000 ACRE -25.00 % 1,350.0000 -25.00 % 1,350.0000 -25.00 %
12,555.00 -4,185.00 12,555.00 -4,185.00 12,555.00 -4,185.00

1,800.0000
16,740.00

3.2500
43 SILT FENCE

1000.0000 L.F. -67.50 % 4.5000 -55.00 % 4.0000 -60.00 %
3,250.00 -6,750.00 4,500.00 -5,500.00 4,000.00 -6,000.00

10.0000
10,000.00

44 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

15,500.00 15,500.00 15,500.0015,500.00
45  STREAMBANK RESTORATION

EST. 0.00 % 0.00 % 0.00 %
3,000.00 3,000.00 3,000.003,000.00

5.0000
46  CONSTRUCTION FENCE

200.0000 L.F. 400.00 % 6.2500 525.00 % 3.5000 250.00 %
1,000.00 800.00 1,250.00 1,050.00 700.00 500.00

1.0000
200.00

TRAFFIC

10.5000
47 BEAM GUARDRAIL TYPE 1

8101.0000 L.F. -8.70 % 10.5000 -8.70 % 10.5500 -8.26 %
85,060.50 -8,101.00 85,060.50 -8,101.00 85,465.55 -7,695.95

11.5000
93,161.50
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y010 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
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TITLE :I 90
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,700.0000
48 BEAM GUARDRAIL FLARED TERMINAL

19.0000 EACH -5.56 % 1,600.0000 -11.11 % 1,450.0000 -19.44 %
32,300.00 -1,900.00 30,400.00 -3,800.00 27,550.00 -6,650.00

1,800.0000
34,200.00

435.0000
49 BEAM GUARDRAIL ANCHOR TYPE 4

10.0000 EACH -3.33 % 420.0000 -6.67 % 500.0000 11.11 %
4,350.00 -150.00 4,200.00 -300.00 5,000.00 500.00

450.0000
4,500.00

6.9500
50 REMOVING AND RESETTING BEAM GUARDRAIL

10392.0000 L.F. -0.71 % 6.5000 -7.14 % 6.5000 -7.14 %
72,224.40 -519.60 67,548.00 -5,196.00 67,548.00 -5,196.00

7.0000
72,744.00

400.0000
51  REMOVING AND RESETTING BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH 100.00 % 400.0000 100.00 % 110.0000 -45.00 %
1,600.00 800.00 1,600.00 800.00 440.00 -360.00

200.0000
800.00

8.7000
52 TEMPORARY CONC. BARRIER

56202.0000 L.F. 24.29 % 8.0000 14.29 % 8.7000 24.29 %
488,957.40 95,543.40 449,616.00 56,202.00 488,957.40 95,543.40

7.0000
393,414.00

2,000.0000
53 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -60.00 % 2,000.0000 -60.00 % 2,000.0000 -60.00 %
4,000.00 -6,000.00 4,000.00 -6,000.00 4,000.00 -6,000.00

5,000.0000
10,000.00

54 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

425.0000
55 RESETTING IMPACT ATTENUATOR

2.0000 EACH -43.33 % 400.0000 -46.67 % 400.0000 -46.67 %
850.00 -650.00 800.00 -700.00 800.00 -700.00

750.0000
1,500.00

19.0000
56 FLEXIBLE GUIDE POST

809.0000 EACH 11.76 % 18.0000 5.88 % 18.0000 5.88 %
15,371.00 1,618.00 14,562.00 809.00 14,562.00 809.00

17.0000
13,753.00

19.0000
57 REMOVING AND RESETTING GUIDE POST

300.0000 EACH 58.33 % 18.0000 50.00 % 9.0000 -25.00 %
5,700.00 2,100.00 5,400.00 1,800.00 2,700.00 -900.00

12.0000
3,600.00

0.0700
58 PAINT LINE

479260.0000 L.F. -30.00 % 0.0700 -30.00 % 0.0700 -30.00 %
33,548.20 -14,377.80 33,548.20 -14,377.80 33,548.20 -14,377.80

0.1000
47,926.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.2000
59 PLASTIC LINE

159970.0000 L.F. -73.33 % 0.1800 -76.00 % 0.1800 -76.00 %
31,994.00 -87,983.50 28,794.60 -91,182.90 28,794.60 -91,182.90

0.7500
119,977.50

1.0000
60 PLASTIC WIDE LINE

570.0000 L.F. -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %
570.00 -570.00 570.00 -570.00 570.00 -570.00

2.0000
1,140.00

460.0000
61 SHOULDER RUMBLE STRIP TYPE 1

40.0000 MI. -16.36 % 405.0000 -26.36 % 450.0000 -18.18 %
18,400.00 -3,600.00 16,200.00 -5,800.00 18,000.00 -4,000.00

550.0000
22,000.00

62 PERMANENT SIGNING
L.S. 12.50 % 6.25 % 6.25 %

9,000.00 1,000.00 8,500.00 500.00 8,500.00 500.008,000.00
63 TEMPORARY ILLUMINATION SYSTEM

L.S. -8.33 % 33.33 % 32.50 %
5,500.00 -500.00 8,000.00 2,000.00 7,950.00 1,950.006,000.00

64 ILLUMINATION SYSTEM
L.S. 0.00 % -7.14 % -7.14 %

28,000.00 0.00 26,000.00 -2,000.00 26,000.00 -2,000.0028,000.00

25.0000
65 TRAFFIC SAFETY DRUM

200.0000 EACH -37.50 % 25.0000 -37.50 % 25.0000 -37.50 %
5,000.00 -3,000.00 5,000.00 -3,000.00 5,000.00 -3,000.00

40.0000
8,000.00

2.0000
66 SEQUENTIAL ARROW SIGN

6000.0000 HR 0.00 % 2.0000 0.00 % 2.0000 0.00 %
12,000.00 0.00 12,000.00 0.00 12,000.00 0.00

2.0000
12,000.00

5,500.0000
67 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 120.00 % 5,000.0000 100.00 % 5,000.0000 100.00 %
11,000.00 6,000.00 10,000.00 5,000.00 10,000.00 5,000.00

2,500.0000
5,000.00

2.0000
68 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

6000.0000 HR -50.00 % 2.0000 -50.00 % 2.0000 -50.00 %
12,000.00 -12,000.00 12,000.00 -12,000.00 12,000.00 -12,000.00

4.0000
24,000.00

200.0000
69 TYPE III BARRICADE

3.0000 EACH 100.00 % 200.0000 100.00 % 200.0000 100.00 %
600.00 300.00 600.00 300.00 600.00 300.00

100.0000
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y010 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006630 REGION NO : 5 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : 0L3469
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
RYEGRASS SUMMIT TO VANTAGE

01Y010

SUPERIOR PAVING CO. CENTRAL WASHINGTON ASPHALT,  INC.STEELMAN-DUFF, INC.
2000 E BEECH ST 843 KITTLESON RD - 98837-0738 1490 FAIR ST
98901-2147 PO BOX 939

PROJECT : YAKIMA   WA  989091268 MOSES LAKE   WA  988370142 CLARKSTON   WA  994032399

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100020

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
70 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -20.00 % -10.00 % -50.00 %
4,000.00 -1,000.00 4,500.00 -500.00 2,500.00 -2,500.005,000.00

33.5000
71 TRAFFIC CONTROL LABOR

5000.0000 HR 4.69 % 33.5000 4.69 % 33.5000 4.69 %
167,500.00 7,500.00 167,500.00 7,500.00 167,500.00 7,500.00

32.0000
160,000.00

35.0000
72 TRAFFIC CONTROL VEHICLE

240.0000 DAY -30.00 % 35.0000 -30.00 % 35.0000 -30.00 %
8,400.00 -3,600.00 8,400.00 -3,600.00 8,400.00 -3,600.00

50.0000
12,000.00

34.0000
73 TRAFFIC CONTROL SUPERVISOR

4220.0000 HR 3.03 % 34.0000 3.03 % 34.0000 3.03 %
143,480.00 4,220.00 143,480.00 4,220.00 143,480.00 4,220.00

33.0000
139,260.00

6.0000
74 CONSTRUCTION SIGNS CLASS A

2920.0000 S.F. -50.00 % 6.0000 -50.00 % 6.0000 -50.00 %
17,520.00 -17,520.00 17,520.00 -17,520.00 17,520.00 -17,520.00

12.0000
35,040.00

OTHER ITEMS

4.0000
75 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2644.0000 C.Y. -65.22 % 3.7500 -67.39 % 13.5000 17.39 %
10,576.00 -19,830.00 9,915.00 -20,491.00 35,694.00 5,288.00

11.5000
30,406.00

2.5000
76 SHORING OR EXTRA EXCAVATION CLASS B

2240.0000 S.F. 233.33 % 1.9000 153.33 % 2.0000 166.67 %
5,600.00 3,920.00 4,256.00 2,576.00 4,480.00 2,800.00

0.7500
1,680.00

60.0000
77 GRAVEL BACKFILL FOR DRAIN

7.0000 C.Y. 71.43 % 51.0000 45.71 % 50.0000 42.86 %
420.00 175.00 357.00 112.00 350.00 105.00

35.0000
245.00

5.5000
78 WIRE FENCE TYPE 1

5030.0000 L.F. 19.57 % 4.0000 -13.04 % 3.5000 -23.91 %
27,665.00 4,527.00 20,120.00 -3,018.00 17,605.00 -5,533.00

4.6000
23,138.00

4.5000
79  WIRE FENCE TYPE 2 - SITE QS-S-214

2450.0000 L.F. 28.57 % 0.1000 -97.14 % 2.5000 -28.57 %
11,025.00 2,450.00 245.00 -8,330.00 6,125.00 -2,450.00

3.5000
8,575.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y010 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006630 REGION NO : 5 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : 0L3469
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
RYEGRASS SUMMIT TO VANTAGE

01Y010

SUPERIOR PAVING CO. CENTRAL WASHINGTON ASPHALT,  INC.STEELMAN-DUFF, INC.
2000 E BEECH ST 843 KITTLESON RD - 98837-0738 1490 FAIR ST
98901-2147 PO BOX 939

PROJECT : YAKIMA   WA  989091268 MOSES LAKE   WA  988370142 CLARKSTON   WA  994032399

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100020

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

17.0000
80 STRUCTURAL EARTH WALL

1600.0000 S.F. -43.33 % 20.0000 -33.33 % 21.0000 -30.00 %
27,200.00 -20,800.00 32,000.00 -16,000.00 33,600.00 -14,400.00

30.0000
48,000.00

28.5000
81 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

980.0000 C.Y. 86.27 % 24.0000 56.86 % 15.0000 -1.96 %
27,930.00 12,936.00 23,520.00 8,526.00 14,700.00 -294.00

15.3000
14,994.00

82 FORCE ACCOUNT REM.& RESET. CONC. BARRIER DURING EMERGENCY
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

2.0000
83 TRAINING

2000.0000 HR 0.00 % 2.0000 0.00 % 1.0000 -50.00 %
4,000.00 0.00 4,000.00 0.00 2,000.00 -2,000.00

2.0000
4,000.00

84 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
85 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

86 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
87 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
33,910.00 33,910.00 33,910.0033,910.00

88 CONFIRMATION SCALE
L.S. 50.00 % 120.00 % 140.00 %

7,500.00 2,500.00 11,000.00 6,000.00 12,000.00 7,000.005,000.00
89 SPCC PLAN

L.S. -33.33 % 33.33 % 400.00 %
1,000.00 -500.00 2,000.00 500.00 7,500.00 6,000.001,500.00

90 FIELD OFFICE BUILDING
L.S. -60.00 % -70.00 % 170.00 %

4,000.00 -6,000.00 3,000.00 -7,000.00 27,000.00 17,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y010 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006630 REGION NO : 5 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : 0L3469
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
RYEGRASS SUMMIT TO VANTAGE

01Y010

SUPERIOR PAVING CO. CENTRAL WASHINGTON ASPHALT,  INC.STEELMAN-DUFF, INC.
2000 E BEECH ST 843 KITTLESON RD - 98837-0738 1490 FAIR ST
98901-2147 PO BOX 939

PROJECT : YAKIMA   WA  989091268 MOSES LAKE   WA  988370142 CLARKSTON   WA  994032399

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100020

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

725.0000
91 RECESSED PAVEMENT MARKER

26.4000 HUND 3.57 % 700.0000 0.00 % 700.0000 0.00 %
19,140.00 660.00 18,480.00 0.00 18,480.00 0.00

700.0000
18,480.00

$6,709,324.30 -2.71% $6,846,382.10 -0.72% $7,455,824.65 8.11%$6,896,230.10CONTRACT TOTAL

$7,455,824.65$6,709,324.30 $6,846,382.10BASE TOTAL -2.71% -0.72% 8.11%$6,896,230.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y010 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006630 REGION NO : 5 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : 0L3469
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 90
RYEGRASS SUMMIT TO VANTAGE

01Y010

INLAND ASPHALT COMPANY, A DIVISIONM. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
802 N FANCHER RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
99212-1016 99403-9701 98801-1530

PROJECT : SPOKANE   WA  992203366 CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 34.17 % 33.21 % 49.56 %
802,000.00 204,236.00 796,270.00 198,506.00 894,000.00 296,236.00597,764.00

2 CLEARING AND GRUBBING
L.S. -68.22 % -88.37 % -61.24 %

41,000.00 -88,000.00 15,000.00 -114,000.00 50,000.00 -79,000.00129,000.00

1.1000
3 STRIPPING INCL. HAUL - SITE QS-S-214

19850.0000 C.Y. 120.00 % 1.2500 150.00 % 3.0000 500.00 %
21,835.00 11,910.00 24,812.50 14,887.50 59,550.00 49,625.00

0.5000
9,925.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 16.10 % -25.09 % 87.27 %
15,500.00 2,150.00 10,000.00 -3,350.00 25,000.00 11,650.0013,350.00

2.0000
6 REMOVING GUARDRAIL

963.0000 L.F. -4.76 % 4.0000 90.48 % 3.0000 42.86 %
1,926.00 -96.30 3,852.00 1,829.70 2,889.00 866.70

2.1000
2,022.30

155.0000
7 REMOVING GUARDRAIL ANCHOR

8.0000 EACH 3.33 % 500.0000 233.33 % 165.0000 10.00 %
1,240.00 40.00 4,000.00 2,800.00 1,320.00 120.00

150.0000
1,200.00

0.3600
8 REMOVING PAINT LINE

256050.0000 L.F. 620.00 % 0.2500 400.00 % 0.3000 500.00 %
92,178.00 79,375.50 64,012.50 51,210.00 76,815.00 64,012.50

0.0500
12,802.50

1.4000
9 REMOVING PLASTIC LINE

49210.0000 L.F. 47.37 % 0.2500 -73.68 % 0.4000 -57.89 %
68,894.00 22,144.50 12,302.50 -34,447.00 19,684.00 -27,065.50

0.9500
46,749.50

2.1000
10  REMOVING WIRE FENCE - SITE QS-S-214

1550.0000 L.F. 40.00 % 0.6000 -60.00 % 3.0000 100.00 %
3,255.00 930.00 930.00 -1,395.00 4,650.00 2,325.00

1.5000
2,325.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y010 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006630 REGION NO : 5 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : 0L3469
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 90
RYEGRASS SUMMIT TO VANTAGE

01Y010

INLAND ASPHALT COMPANY, A DIVISIONM. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
802 N FANCHER RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
99212-1016 99403-9701 98801-1530

PROJECT : SPOKANE   WA  992203366 CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

4.1000
11 ROADWAY EXCAVATION INCL. HAUL - AREA  "A"

139540.0000 C.Y. 64.00 % 7.0000 180.00 % 7.2000 188.00 %
572,114.00 223,264.00 976,780.00 627,930.00 1,004,688.00 655,838.00

2.5000
348,850.00

2.6500
12 ROADWAY EXCAVATION INCL. HAUL - AREA  "B"

33290.0000 C.Y. 6.00 % 3.0000 20.00 % 7.5000 200.00 %
88,218.50 4,993.50 99,870.00 16,645.00 249,675.00 166,450.00

2.5000
83,225.00

2.6500
13 CONTROLLED BLASTING OF ROCK FACE

72090.0000 L.F. -33.75 % 3.0000 -25.00 % 2.7500 -31.25 %
191,038.50 -97,321.50 216,270.00 -72,090.00 198,247.50 -90,112.50

4.0000
288,360.00

2.7500
14 COMMON BORROW INCL. HAUL

11180.0000 C.Y. -54.92 % 5.0000 -18.03 % 3.5000 -42.62 %
30,745.00 -37,453.00 55,900.00 -12,298.00 39,130.00 -29,068.00

6.1000
68,198.00

0.5500
15 EMBANKMENT COMPACTION

101320.0000 C.Y. -50.00 % 0.5000 -54.55 % 1.5000 36.36 %
55,726.00 -55,726.00 50,660.00 -60,792.00 151,980.00 40,528.00

1.1000
111,452.00

DRAINAGE

15.0000
16 DITCH EXCAVATION INCL. HAUL

60.0000 C.Y. 150.00 % 12.2500 104.17 % 40.0000 566.67 %
900.00 540.00 735.00 375.00 2,400.00 2,040.00

6.0000
360.00

2,000.0000
17 GRATE INLET TYPE 2

3.0000 EACH -20.00 % 1,250.0000 -50.00 % 3,000.0000 20.00 %
6,000.00 -1,500.00 3,750.00 -3,750.00 9,000.00 1,500.00

2,500.0000
7,500.00

3,000.0000
18 DROP INLET TYPE 1

6.0000 EACH 66.67 % 725.0000 -59.72 % 7,500.0000 316.67 %
18,000.00 7,200.00 4,350.00 -6,450.00 45,000.00 34,200.00

1,800.0000
10,800.00

31.0000
19 LIGHT LOOSE RIPRAP

419.0000 C.Y. 3.33 % 35.0000 16.67 % 55.0000 83.33 %
12,989.00 419.00 14,665.00 2,095.00 23,045.00 10,475.00

30.0000
12,570.00

50.0000
20 HEAVY LOOSE RIPRAP

22.0000 C.Y. 0.00 % 35.0000 -30.00 % 95.0000 90.00 %
1,100.00 0.00 770.00 -330.00 2,090.00 990.00

50.0000
1,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y010 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006630 REGION NO : 5 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : 0L3469
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 90
RYEGRASS SUMMIT TO VANTAGE

01Y010

INLAND ASPHALT COMPANY, A DIVISIONM. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
802 N FANCHER RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
99212-1016 99403-9701 98801-1530

PROJECT : SPOKANE   WA  992203366 CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

110.0000
21 SAFETY BARS FOR CULVERT PIPE TYPE 2

4.0000 L.F. 83.33 % 10.0000 -83.33 % 350.0000 483.33 %
440.00 200.00 40.00 -200.00 1,400.00 1,160.00

60.0000
240.00

11.0000
22 UNDERDRAIN PIPE 6 IN. DIAM.

203.0000 L.F. 20.88 % 17.0000 86.81 % 20.0000 119.78 %
2,233.00 385.70 3,451.00 1,603.70 4,060.00 2,212.70

9.1000
1,847.30

120.0000
23 CL. III REINF. CONC. CULV. PIPE 36 IN. DIAM.

24.0000 L.F. 20.00 % 65.0000 -35.00 % 650.0000 550.00 %
2,880.00 480.00 1,560.00 -840.00 15,600.00 13,200.00

100.0000
2,400.00

120.0000
24 PLAIN ST. CULV. PIPE 0.138 IN. TH. 72 IN. DIAM.

1602.0000 L.F. 19.40 % 125.0000 24.38 % 165.0000 64.18 %
192,240.00 31,239.00 200,250.00 39,249.00 264,330.00 103,329.00

100.5000
161,001.00

52.0000
25 TR. 1 ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM.

240.0000 L.F. -20.00 % 25.0000 -61.54 % 150.0000 130.77 %
12,480.00 -3,120.00 6,000.00 -9,600.00 36,000.00 20,400.00

65.0000
15,600.00

45.0000
26 TR. 1 ST. CULV. PIPE 0.064 IN. TH. 24 IN. DIAM.

513.0000 L.F. -30.77 % 28.0000 -56.92 % 175.0000 169.23 %
23,085.00 -10,260.00 14,364.00 -18,981.00 89,775.00 56,430.00

65.0000
33,345.00

72.0000
27 TR. 1 ST. CULV. PIPE 0.064 IN. TH. 30 IN. DIAM.

49.0000 L.F. 2.86 % 32.0000 -54.29 % 225.0000 221.43 %
3,528.00 98.00 1,568.00 -1,862.00 11,025.00 7,595.00

70.0000
3,430.00

2,250.0000
28  DESIGN 2 ST. STR. PLATE UNDERPASS 8 GAGE 16' - 9" SPAN

12.0000 L.F. 12.50 % 325.0000 -83.75 % 3,500.0000 75.00 %
27,000.00 3,000.00 3,900.00 -20,100.00 42,000.00 18,000.00

2,000.0000
24,000.00

2,600.0000
29  REMOVE AND REPLACE GRATE INLET TYPE 2 RISER

1.0000 EACH 940.00 % 1,300.0000 420.00 % 3,500.0000 1,300.00 %
2,600.00 2,350.00 1,300.00 1,050.00 3,500.00 3,250.00

250.0000
250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y010 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006630 REGION NO : 5 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : 0L3469
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 90
RYEGRASS SUMMIT TO VANTAGE

01Y010

INLAND ASPHALT COMPANY, A DIVISIONM. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
802 N FANCHER RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
99212-1016 99403-9701 98801-1530

PROJECT : SPOKANE   WA  992203366 CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/15/2003
08:38

DOT_RGGB01

IM-0903(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

6.5000
30 CRUSHED SURFACING BASE COURSE

96900.0000 TON -7.14 % 8.5000 21.43 % 8.0000 14.29 %
629,850.00 -48,450.00 823,650.00 145,350.00 775,200.00 96,900.00

7.0000
678,300.00

LIQUID ASPHALT
31 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
83,730.00 83,730.00 83,730.0083,730.00

ASPHALT CONCRETE PAVEMENT

1.6000
32 PLANING BITUMINOUS PAVEMENT

301510.0000 S.Y. 113.33 % 0.6000 -20.00 % 1.0000 33.33 %
482,416.00 256,283.50 180,906.00 -45,226.50 301,510.00 75,377.50

0.7500
226,132.50

38.0000
33 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-28

2680.0000 TON 31.03 % 33.0000 13.79 % 41.0000 41.38 %
101,840.00 24,120.00 88,440.00 10,720.00 109,880.00 32,160.00

29.0000
77,720.00

29.0000
34 ASPHALT CONC. PAVEMENT CL. A  PG 64-28

38230.0000 TON 11.54 % 30.0000 15.38 % 32.0000 23.08 %
1,108,670.00 114,690.00 1,146,900.00 152,920.00 1,223,360.00 229,380.00

26.0000
993,980.00

29.0000
35 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 70-28

42820.0000 TON 11.54 % 30.0000 15.38 % 33.0000 26.92 %
1,241,780.00 128,460.00 1,284,600.00 171,280.00 1,413,060.00 299,740.00

26.0000
1,113,320.00

36 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

62,120.00 62,120.00 62,120.0062,120.00
37 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
30,860.00 30,860.00 30,860.0030,860.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

50.0000
38 ESC LEAD

36.0000 DAY -75.00 % 300.0000 50.00 % 55.0000 -72.50 %
1,800.00 -5,400.00 10,800.00 3,600.00 1,980.00 -5,220.00

200.0000
7,200.00

200.0000
39 SEEDING - SITE QS-S-214

5.9000 ACRE -71.43 % 425.0000 -39.29 % 275.0000 -60.71 %
1,180.00 -2,950.00 2,507.50 -1,622.50 1,622.50 -2,507.50

700.0000
4,130.00

600.0000
40 SEEDING AND MULCHING

64.0000 ACRE -25.00 % 675.0000 -15.63 % 700.0000 -12.50 %
38,400.00 -12,800.00 43,200.00 -8,000.00 44,800.00 -6,400.00

800.0000
51,200.00

400.0000
41 MULCHING - SITE QS-S-214

5.9000 ACRE 100.00 % 275.0000 37.50 % 450.0000 125.00 %
2,360.00 1,180.00 1,622.50 442.50 2,655.00 1,475.00

200.0000
1,180.00

2,030.0000
42  TEMPORARY MULCHING

9.3000 ACRE 12.78 % 250.0000 -86.11 % 1,450.0000 -19.44 %
18,879.00 2,139.00 2,325.00 -14,415.00 13,485.00 -3,255.00

1,800.0000
16,740.00

3.5000
43 SILT FENCE

1000.0000 L.F. -65.00 % 3.0000 -70.00 % 8.0000 -20.00 %
3,500.00 -6,500.00 3,000.00 -7,000.00 8,000.00 -2,000.00

10.0000
10,000.00

44 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

15,500.00 15,500.00 15,500.0015,500.00
45  STREAMBANK RESTORATION

EST. 0.00 % 0.00 % 0.00 %
3,000.00 3,000.00 3,000.003,000.00

5.0000
46  CONSTRUCTION FENCE

200.0000 L.F. 400.00 % 6.0000 500.00 % 14.0000 1,300.00 %
1,000.00 800.00 1,200.00 1,000.00 2,800.00 2,600.00

1.0000
200.00

TRAFFIC

11.0000
47 BEAM GUARDRAIL TYPE 1

8101.0000 L.F. -4.35 % 13.0000 13.04 % 11.0000 -4.35 %
89,111.00 -4,050.50 105,313.00 12,151.50 89,111.00 -4,050.50

11.5000
93,161.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y010 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006630 REGION NO : 5 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : 0L3469
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I 90
RYEGRASS SUMMIT TO VANTAGE

01Y010

INLAND ASPHALT COMPANY, A DIVISIONM. A. DEATLEY CONSTRUCTION, INC.GOODFELLOW BROS., INC.
802 N FANCHER RD 829 EVANS ROAD 1407 N WALLA WALLA AVE
99212-1016 99403-9701 98801-1530

PROJECT : SPOKANE   WA  992203366 CLARKSTON   WA  994030490 WENATCHEE   WA  988070598

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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TRAFFIC

1,650.0000
48 BEAM GUARDRAIL FLARED TERMINAL

19.0000 EACH -8.33 % 1,550.0000 -13.89 % 1,650.0000 -8.33 %
31,350.00 -2,850.00 29,450.00 -4,750.00 31,350.00 -2,850.00

1,800.0000
34,200.00

550.0000
49 BEAM GUARDRAIL ANCHOR TYPE 4

10.0000 EACH 22.22 % 1,550.0000 244.44 % 500.0000 11.11 %
5,500.00 1,000.00 15,500.00 11,000.00 5,000.00 500.00

450.0000
4,500.00

6.5000
50 REMOVING AND RESETTING BEAM GUARDRAIL

10392.0000 L.F. -7.14 % 4.0000 -42.86 % 6.5000 -7.14 %
67,548.00 -5,196.00 41,568.00 -31,176.00 67,548.00 -5,196.00

7.0000
72,744.00

450.0000
51  REMOVING AND RESETTING BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH 125.00 % 450.0000 125.00 % 750.0000 275.00 %
1,800.00 1,000.00 1,800.00 1,000.00 3,000.00 2,200.00

200.0000
800.00

9.0000
52 TEMPORARY CONC. BARRIER

56202.0000 L.F. 28.57 % 10.0000 42.86 % 8.5000 21.43 %
505,818.00 112,404.00 562,020.00 168,606.00 477,717.00 84,303.00

7.0000
393,414.00

2,100.0000
53 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -58.00 % 3,500.0000 -30.00 % 3,000.0000 -40.00 %
4,200.00 -5,800.00 7,000.00 -3,000.00 6,000.00 -4,000.00

5,000.0000
10,000.00

54 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

500.0000
55 RESETTING IMPACT ATTENUATOR

2.0000 EACH -33.33 % 500.0000 -33.33 % 5,000.0000 566.67 %
1,000.00 -500.00 1,000.00 -500.00 10,000.00 8,500.00

750.0000
1,500.00

19.0000
56 FLEXIBLE GUIDE POST

809.0000 EACH 11.76 % 25.0000 47.06 % 21.0000 23.53 %
15,371.00 1,618.00 20,225.00 6,472.00 16,989.00 3,236.00

17.0000
13,753.00

19.0000
57 REMOVING AND RESETTING GUIDE POST

300.0000 EACH 58.33 % 5.5000 -54.17 % 21.0000 75.00 %
5,700.00 2,100.00 1,650.00 -1,950.00 6,300.00 2,700.00

12.0000
3,600.00

0.1000
58 PAINT LINE

479260.0000 L.F. 0.00 % 0.4000 300.00 % 0.1000 0.00 %
47,926.00 0.00 191,704.00 143,778.00 47,926.00 0.00

0.1000
47,926.00
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0.2000
59 PLASTIC LINE

159970.0000 L.F. -73.33 % 0.6000 -20.00 % 0.2000 -73.33 %
31,994.00 -87,983.50 95,982.00 -23,995.50 31,994.00 -87,983.50

0.7500
119,977.50

4.5000
60 PLASTIC WIDE LINE

570.0000 L.F. 125.00 % 0.9000 -55.00 % 2.0000 0.00 %
2,565.00 1,425.00 513.00 -627.00 1,140.00 0.00

2.0000
1,140.00

650.0000
61 SHOULDER RUMBLE STRIP TYPE 1

40.0000 MI. 18.18 % 50.0000 -90.91 % 500.0000 -9.09 %
26,000.00 4,000.00 2,000.00 -20,000.00 20,000.00 -2,000.00

550.0000
22,000.00

62 PERMANENT SIGNING
L.S. 12.50 % 337.50 % 50.00 %

9,000.00 1,000.00 35,000.00 27,000.00 12,000.00 4,000.008,000.00
63 TEMPORARY ILLUMINATION SYSTEM

L.S. 33.33 % 1,233.33 % 50.00 %
8,000.00 2,000.00 80,000.00 74,000.00 9,000.00 3,000.006,000.00

64 ILLUMINATION SYSTEM
L.S. 10.71 % 400.00 % 7.14 %

31,000.00 3,000.00 140,000.00 112,000.00 30,000.00 2,000.0028,000.00

36.0000
65 TRAFFIC SAFETY DRUM

200.0000 EACH -10.00 % 75.0000 87.50 % 37.0000 -7.50 %
7,200.00 -800.00 15,000.00 7,000.00 7,400.00 -600.00

40.0000
8,000.00

2.1000
66 SEQUENTIAL ARROW SIGN

6000.0000 HR 5.00 % 3.0000 50.00 % 2.0000 0.00 %
12,600.00 600.00 18,000.00 6,000.00 12,000.00 0.00

2.0000
12,000.00

5,500.0000
67 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 120.00 % 16,500.0000 560.00 % 9,000.0000 260.00 %
11,000.00 6,000.00 33,000.00 28,000.00 18,000.00 13,000.00

2,500.0000
5,000.00

2.1000
68 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

6000.0000 HR -47.50 % 3.5000 -12.50 % 2.0000 -50.00 %
12,600.00 -11,400.00 21,000.00 -3,000.00 12,000.00 -12,000.00

4.0000
24,000.00

550.0000
69 TYPE III BARRICADE

3.0000 EACH 450.00 % 115.0000 15.00 % 55.0000 -45.00 %
1,650.00 1,350.00 345.00 45.00 165.00 -135.00

100.0000
300.00
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TRAFFIC
70 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -60.00 % -30.00 % -88.00 %
2,000.00 -3,000.00 3,500.00 -1,500.00 600.00 -4,400.005,000.00

33.0000
71 TRAFFIC CONTROL LABOR

5000.0000 HR 3.13 % 31.0000 -3.13 % 35.0000 9.38 %
165,000.00 5,000.00 155,000.00 -5,000.00 175,000.00 15,000.00

32.0000
160,000.00

36.0000
72 TRAFFIC CONTROL VEHICLE

240.0000 DAY -28.00 % 45.0000 -10.00 % 37.0000 -26.00 %
8,640.00 -3,360.00 10,800.00 -1,200.00 8,880.00 -3,120.00

50.0000
12,000.00

39.0000
73 TRAFFIC CONTROL SUPERVISOR

4220.0000 HR 18.18 % 32.5000 -1.52 % 37.0000 12.12 %
164,580.00 25,320.00 137,150.00 -2,110.00 156,140.00 16,880.00

33.0000
139,260.00

7.2000
74 CONSTRUCTION SIGNS CLASS A

2920.0000 S.F. -40.00 % 5.0000 -58.33 % 11.0000 -8.33 %
21,024.00 -14,016.00 14,600.00 -20,440.00 32,120.00 -2,920.00

12.0000
35,040.00

OTHER ITEMS

5.0000
75 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2644.0000 C.Y. -56.52 % 5.0000 -56.52 % 1.0000 -91.30 %
13,220.00 -17,186.00 13,220.00 -17,186.00 2,644.00 -27,762.00

11.5000
30,406.00

3.0000
76 SHORING OR EXTRA EXCAVATION CLASS B

2240.0000 S.F. 300.00 % 7.0000 833.33 % 1.0000 33.33 %
6,720.00 5,040.00 15,680.00 14,000.00 2,240.00 560.00

0.7500
1,680.00

55.0000
77 GRAVEL BACKFILL FOR DRAIN

7.0000 C.Y. 57.14 % 20.0000 -42.86 % 50.0000 42.86 %
385.00 140.00 140.00 -105.00 350.00 105.00

35.0000
245.00

3.6000
78 WIRE FENCE TYPE 1

5030.0000 L.F. -21.74 % 2.0000 -56.52 % 5.5000 19.57 %
18,108.00 -5,030.00 10,060.00 -13,078.00 27,665.00 4,527.00

4.6000
23,138.00

3.6000
79  WIRE FENCE TYPE 2 - SITE QS-S-214

2450.0000 L.F. 2.86 % 2.0000 -42.86 % 4.5000 28.57 %
8,820.00 245.00 4,900.00 -3,675.00 11,025.00 2,450.00

3.5000
8,575.00
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OTHER ITEMS

17.0000
80 STRUCTURAL EARTH WALL

1600.0000 S.F. -43.33 % 8.0000 -73.33 % 22.0000 -26.67 %
27,200.00 -20,800.00 12,800.00 -35,200.00 35,200.00 -12,800.00

30.0000
48,000.00

26.0000
81 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

980.0000 C.Y. 69.93 % 20.0000 30.72 % 15.0000 -1.96 %
25,480.00 10,486.00 19,600.00 4,606.00 14,700.00 -294.00

15.3000
14,994.00

82 FORCE ACCOUNT REM.& RESET. CONC. BARRIER DURING EMERGENCY
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

5.0000
83 TRAINING

2000.0000 HR 150.00 % 1.0000 -50.00 % 1.0000 -50.00 %
10,000.00 6,000.00 2,000.00 -2,000.00 2,000.00 -2,000.00

2.0000
4,000.00

84 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
85 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

86 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
87 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
33,910.00 33,910.00 33,910.0033,910.00

88 CONFIRMATION SCALE
L.S. -10.00 % 200.00 % 400.00 %

4,500.00 -500.00 15,000.00 10,000.00 25,000.00 20,000.005,000.00
89 SPCC PLAN

L.S. -53.33 % -66.67 % 66.67 %
700.00 -800.00 500.00 -1,000.00 2,500.00 1,000.001,500.00

90 FIELD OFFICE BUILDING
L.S. 100.00 % 100.00 % 150.00 %

20,000.00 10,000.00 20,000.00 10,000.00 25,000.00 15,000.0010,000.00
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OTHER ITEMS

950.0000
91 RECESSED PAVEMENT MARKER

26.4000 HUND 35.71 % 950.0000 35.71 % 750.0000 7.14 %
25,080.00 6,600.00 25,080.00 6,600.00 19,800.00 1,320.00

700.0000
18,480.00

$7,672,337.00 11.25% $8,353,740.50 21.13% $8,979,837.00 30.21%$6,896,230.10CONTRACT TOTAL

$8,979,837.00$7,672,337.00 $8,353,740.50BASE TOTAL 11.25% 21.13% 30.21%$6,896,230.10


