
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 162
VOIGHTS CR. BR. VICINITY

02C523

PACIFIC ROAD & BRIDGE CO. C. WYSS & SON, L.L.C. SHEA GRAHAM CONSTRUCTION
5802 CEMETERY RD 2200 INDUSTRY LN 331 N FANCHER RD-99211-0831
98223-7781 PO BOX 11954

PROJECT : ARLINGTON   WA  982233393 YAKIMA   WA  989012136 SPOKANE   WA  992111954

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 14.24 % -84.17 % 8.40 %
215,000.00 26,800.00 29,800.00 -158,400.00 204,000.00 15,800.00188,200.00

3,900.0000
2 CLEARING AND GRUBBING

3.5000 ACRE -2.50 % 8,000.0000 100.00 % 1,740.0000 -56.50 %
13,650.00 -350.00 28,000.00 14,000.00 6,090.00 -7,910.00

4,000.0000
14,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -40.00 % -65.22 % -60.81 %

69,000.00 -46,000.00 40,000.00 -75,000.00 45,065.00 -69,935.00115,000.00
4  REMOVAL OF 20' DIAM. CONCRETE BLOCKS

L.S. -70.77 % 15.38 % -73.08 %
3,800.00 -9,200.00 15,000.00 2,000.00 3,500.00 -9,500.0013,000.00

5 REMOVING EXISTING BRIDGE NO. 162/11
L.S. -26.67 % -16.67 % -56.20 %

22,000.00 -8,000.00 25,000.00 -5,000.00 13,140.00 -16,860.0030,000.00

3.5000
6 REMOVING GUARDRAIL

120.0000 L.F. -30.00 % 3.2500 -35.00 % 7.5000 50.00 %
420.00 -180.00 390.00 -210.00 900.00 300.00

5.0000
600.00

140.0000
7 REMOVING GUARDRAIL ANCHOR

4.0000 EACH -30.00 % 140.0000 -30.00 % 185.5000 -7.25 %
560.00 -240.00 560.00 -240.00 742.00 -58.00

200.0000
800.00

0.5000
8 REMOVING TEMPORARY PAVEMENT MARKING

2850.0000 L.F. 900.00 % 0.4500 800.00 % 0.5200 940.00 %
1,425.00 1,282.50 1,282.50 1,140.00 1,482.00 1,339.50

0.0500
142.50

9 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -45.15 % -15.61 % -75.57 %

1,300.00 -1,070.00 2,000.00 -370.00 579.00 -1,791.002,370.00

GRADING

18.0000
10 ROADWAY EXCAVATION INCL. HAUL

3250.0000 C.Y. 20.00 % 10.0000 -33.33 % 13.3500 -11.00 %
58,500.00 9,750.00 32,500.00 -16,250.00 43,387.50 -5,362.50

15.0000
48,750.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.0000
11  BORROW EXCAVATION

4100.0000 C.Y. -80.00 % 8.0000 -20.00 % 14.5000 45.00 %
8,200.00 -32,800.00 32,800.00 -8,200.00 59,450.00 18,450.00

10.0000
41,000.00

5.1000
12 SELECT BORROW INCL. HAUL

37300.0000 TON -27.14 % 7.5000 7.14 % 8.1200 16.00 %
190,230.00 -70,870.00 279,750.00 18,650.00 302,876.00 41,776.00

7.0000
261,100.00

5.1000
13 GRAVEL BORROW INCL. HAUL

15920.0000 TON -36.25 % 7.5000 -6.25 % 8.1200 1.50 %
81,192.00 -46,168.00 119,400.00 -7,960.00 129,270.40 1,910.40

8.0000
127,360.00

2.2500
14 EMBANKMENT COMPACTION

28760.0000 C.Y. 50.00 % 1.0000 -33.33 % 3.2300 115.33 %
64,710.00 21,570.00 28,760.00 -14,380.00 92,894.80 49,754.80

1.5000
43,140.00

DRAINAGE

12.0000
15 UNDERDRAIN PIPE 8 IN. DIAM.

120.0000 L.F. -20.00 % 50.0000 233.33 % 11.0200 -26.53 %
1,440.00 -360.00 6,000.00 4,200.00 1,322.40 -477.60

15.0000
1,800.00

STORM SEWER

30.0000
16 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

123.0000 L.F. 0.00 % 60.0000 100.00 % 46.3400 54.47 %
3,690.00 0.00 7,380.00 3,690.00 5,699.82 2,009.82

30.0000
3,690.00

WATER LINES

10.0000
17  POLYETHYLENE WATER LINE PIPE 2 IN. DIAM

140.0000 L.F. -23.08 % 25.0000 92.31 % 5.7100 -56.08 %
1,400.00 -420.00 3,500.00 1,680.00 799.40 -1,020.60

13.0000
1,820.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

115.0000
18  INSTALL HDPE WATER MAIN PIPE 20 IN. DIAM.

200.0000 L.F. 134.69 % 50.0000 2.04 % 44.7500 -8.67 %
23,000.00 13,200.00 10,000.00 200.00 8,950.00 -850.00

49.0000
9,800.00

STRUCTURE

18.0000
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL

200.0000 C.Y. 20.00 % 25.0000 66.67 % 43.5000 190.00 %
3,600.00 600.00 5,000.00 2,000.00 8,700.00 5,700.00

15.0000
3,000.00

20 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 162/11
L.S. 130.00 % 100.00 % 16.00 %

11,500.00 6,500.00 10,000.00 5,000.00 5,800.00 800.005,000.00

29.0000
21 GRAVEL BACKFILL FOR WALL

150.0000 C.Y. 16.00 % 40.0000 60.00 % 69.6000 178.40 %
4,350.00 600.00 6,000.00 2,250.00 10,440.00 6,690.00

25.0000
3,750.00

620.0000
22  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

260.0000 C.Y. 210.00 % 550.0000 175.00 % 660.3800 230.19 %
161,200.00 109,200.00 143,000.00 91,000.00 171,698.80 119,698.80

200.0000
52,000.00

150.0000
23  FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIAM. SHAFT

524.0000 L.F. 100.00 % 150.0000 100.00 % 174.0500 132.07 %
78,600.00 39,300.00 78,600.00 39,300.00 91,202.20 51,902.20

75.0000
39,300.00

35.0000
24  CASING SHORING

34.0000 L.F. -30.00 % 35.0000 -30.00 % 40.5900 -18.82 %
1,190.00 -510.00 1,190.00 -510.00 1,380.06 -319.94

50.0000
1,700.00

25  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

0.5200
26 ST. REINF. BAR FOR BRIDGE

46900.0000 LB. 4.00 % 1.0000 100.00 % 0.4600 -8.00 %
24,388.00 938.00 46,900.00 23,450.00 21,574.00 -1,876.00

0.5000
23,450.00

0.5600
27 ST. REINF. BAR FOR SHAFT

69900.0000 LB. 24.44 % 1.0000 122.22 % 0.5300 17.78 %
39,144.00 7,689.00 69,900.00 38,445.00 37,047.00 5,592.00

0.4500
31,455.00
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NO.
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DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

4.5000
28  CSL ACCESS TUBE

2210.0000 L.F. 80.00 % 5.0000 100.00 % 6.4300 157.20 %
9,945.00 4,420.00 11,050.00 5,525.00 14,210.30 8,685.30

2.5000
5,525.00

170.0000
29  CONC. CLASS 4000P FOR SHAFT

244.0000 C.Y. -15.00 % 170.0000 -15.00 % 197.1300 -1.43 %
41,480.00 -7,320.00 41,480.00 -7,320.00 48,099.72 -700.28

200.0000
48,800.00

530.0000
30 CONC. CLASS 4000 FOR BRIDGE

211.0000 C.Y. 32.50 % 525.0000 31.25 % 261.1400 -34.72 %
111,830.00 27,430.00 110,775.00 26,375.00 55,100.54 -29,299.46

400.0000
84,400.00

31 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
32 SUPERSTRUCTURE - BR. NO. 162/11 REPLACEMENT

L.S. 88.10 % 59.05 % -24.95 %
395,000.00 185,000.00 334,000.00 124,000.00 157,600.00 -52,400.00210,000.00

80.0000
33 TRAFFIC BARRIER

414.0000 L.F. 6.67 % 75.0000 0.00 % 49.7600 -33.65 %
33,120.00 2,070.00 31,050.00 0.00 20,600.64 -10,449.36

75.0000
31,050.00

SURFACING

12.3000
34 CRUSHED SURFACING BASE COURSE

5100.0000 TON -18.00 % 11.0000 -26.67 % 12.7600 -14.93 %
62,730.00 -13,770.00 56,100.00 -20,400.00 65,076.00 -11,424.00

15.0000
76,500.00

LIQUID ASPHALT
35 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
4,490.00 4,490.00 4,490.004,490.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

159.0000
36 BRIDGE APPROACH SLAB

301.0000 S.Y. -20.50 % 140.0000 -30.00 % 136.8800 -31.56 %
47,859.00 -12,341.00 42,140.00 -18,060.00 41,200.88 -18,999.12

200.0000
60,200.00

ASPHALT CONCRETE PAVEMENT

40.0000
37 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

4490.0000 TON 0.00 % 43.0000 7.50 % 46.0700 15.17 %
179,600.00 0.00 193,070.00 13,470.00 206,854.30 27,254.30

40.0000
179,600.00

38 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

5,400.00 5,400.00 5,400.005,400.00
39 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
2,300.00 2,300.00 2,300.002,300.00

EROSION CONTROL AND PLANTING

10.0000
40 ESC LEAD

50.0000 DAY -94.44 % 300.0000 66.67 % 181.4000 0.78 %
500.00 -8,500.00 15,000.00 6,000.00 9,070.00 70.00

180.0000
9,000.00

850.0000
41 SEEDING, FERTILIZING, AND MULCHING

3.0000 ACRE -29.17 % 900.0000 -25.00 % 986.6700 -17.78 %
2,550.00 -1,050.00 2,700.00 -900.00 2,960.01 -639.99

1,200.0000
3,600.00

22.0000
42 COMPOST TYPE 1

1170.0000 C.Y. -26.67 % 22.0000 -26.67 % 25.5200 -14.93 %
25,740.00 -9,360.00 25,740.00 -9,360.00 29,858.40 -5,241.60

30.0000
35,100.00

11.0000
43 STABILIZED CONSTRUCTION ENTRANCE

230.0000 S.Y. -59.26 % 15.0000 -44.44 % 14.0900 -47.81 %
2,530.00 -3,680.00 3,450.00 -2,760.00 3,240.70 -2,969.30

27.0000
6,210.00

4.5000
44 SILT FENCE

1940.0000 L.F. -10.00 % 5.0000 0.00 % 0.7900 -84.20 %
8,730.00 -970.00 9,700.00 0.00 1,532.60 -8,167.40

5.0000
9,700.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
45 TOPSOIL TYPE C

1000.0000 C.Y. 0.00 % 15.0000 -25.00 % 28.9500 44.75 %
20,000.00 0.00 15,000.00 -5,000.00 28,950.00 8,950.00

20.0000
20,000.00

46 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
47  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN

L.S. -73.33 % 166.67 % -53.67 %
400.00 -1,100.00 4,000.00 2,500.00 695.00 -805.001,500.00

48 SPCC PLAN
L.S. -80.00 % 100.00 % -65.25 %

400.00 -1,600.00 4,000.00 2,000.00 695.00 -1,305.002,000.00

2.0000
49  CONSTRUCTION FENCE

890.0000 L.F. -33.33 % 3.0000 0.00 % 2.1500 -28.33 %
1,780.00 -890.00 2,670.00 0.00 1,913.50 -756.50

3.0000
2,670.00

TRAFFIC

7.0000
50 EXTRUDED CURB

175.0000 L.F. -30.00 % 7.0000 -30.00 % 8.1100 -18.90 %
1,225.00 -525.00 1,225.00 -525.00 1,419.25 -330.75

10.0000
1,750.00

12.5000
51 BEAM GUARDRAIL TYPE 1

138.0000 L.F. -50.00 % 12.5000 -50.00 % 14.2800 -42.88 %
1,725.00 -1,725.00 1,725.00 -1,725.00 1,970.64 -1,479.36

25.0000
3,450.00

1,050.0000
52 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH -22.22 % 1,050.0000 -22.22 % 1,217.5000 -9.81 %
4,200.00 -1,200.00 4,200.00 -1,200.00 4,870.00 -530.00

1,350.0000
5,400.00

1,570.0000
53 BEAM GUARDRAIL FLARED TERMINAL

3.0000 EACH -17.37 % 1,570.0000 -17.37 % 1,820.0000 -4.21 %
4,710.00 -990.00 4,710.00 -990.00 5,460.00 -240.00

1,900.0000
5,700.00

1,800.0000
54 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -10.00 % 1,720.0000 -14.00 % 1,995.0000 -0.25 %
1,800.00 -200.00 1,720.00 -280.00 1,995.00 -5.00

2,000.0000
2,000.00
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TRAFFIC

23.5000
55 FLEXIBLE GUIDE POST

36.0000 EACH -21.67 % 25.0000 -16.67 % 26.9400 -10.20 %
846.00 -234.00 900.00 -180.00 969.84 -110.16

30.0000
1,080.00

20.0000
56  TEMPORARY FLEXIBLE GUIDE POST

119.0000 EACH -60.00 % 20.0000 -60.00 % 22.6100 -54.78 %
2,380.00 -3,570.00 2,380.00 -3,570.00 2,690.59 -3,259.41

50.0000
5,950.00

0.3000
57 PAINT LINE

7000.0000 L.F. 100.00 % 0.3000 100.00 % 0.3500 133.33 %
2,100.00 1,050.00 2,100.00 1,050.00 2,450.00 1,400.00

0.1500
1,050.00

5.0000
58 PLASTIC STOP LINE

40.0000 L.F. -75.00 % 5.0000 -75.00 % 5.8000 -71.00 %
200.00 -600.00 200.00 -600.00 232.00 -568.00

20.0000
800.00

1,500.0000
59 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND 328.57 % 1,500.0000 328.57 % 1,740.0000 397.14 %
750.00 575.00 750.00 575.00 870.00 695.00

350.0000
175.00

0.8000
60 TEMPORARY PAVEMENT MARKING

2850.0000 L.F. 158.06 % 0.7000 125.81 % 0.8100 161.29 %
2,280.00 1,396.50 1,995.00 1,111.50 2,308.50 1,425.00

0.3100
883.50

61 PERMANENT SIGNING
L.S. 36.36 % 263.64 % 84.55 %

3,000.00 800.00 8,000.00 5,800.00 4,060.00 1,860.002,200.00
62  CONDUIT PIPE AND JUNCTION BOXES

L.S. 23.42 % -36.71 % 43.04 %
19,500.00 3,700.00 10,000.00 -5,800.00 22,600.00 6,800.0015,800.00

63 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -25.00 % 25.00 % 40.69 %

6,000.00 -2,000.00 10,000.00 2,000.00 11,255.00 3,255.008,000.00

0.1000
64 TRAFFIC CONTROL LABOR

1280.0000 HR -99.72 % 36.0000 0.00 % 40.9400 13.72 %
128.00 -45,952.00 46,080.00 0.00 52,403.20 6,323.20

36.0000
46,080.00

0.1000
65 TRAFFIC CONTROL SUPERVISOR

1030.0000 HR -99.75 % 37.0000 -7.50 % 42.9100 7.27 %
103.00 -41,097.00 38,110.00 -3,090.00 44,197.30 2,997.30

40.0000
41,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 162
VOIGHTS CR. BR. VICINITY

02C523

PACIFIC ROAD & BRIDGE CO. C. WYSS & SON, L.L.C. SHEA GRAHAM CONSTRUCTION
5802 CEMETERY RD 2200 INDUSTRY LN 331 N FANCHER RD-99211-0831
98223-7781 PO BOX 11954

PROJECT : ARLINGTON   WA  982233393 YAKIMA   WA  989012136 SPOKANE   WA  992111954

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

12.0000
66 CONSTRUCTION SIGNS CLASS A

541.0000 S.F. 9.09 % 15.0000 36.36 % 16.2400 47.64 %
6,492.00 541.00 8,115.00 2,164.00 8,785.84 2,834.84

11.0000
5,951.00

OTHER ITEMS

12.0000
67 STRUCTURE EXCAVATION CLASS B INCL. HAUL

345.0000 C.Y. -40.00 % 20.0000 0.00 % 23.1900 15.95 %
4,140.00 -2,760.00 6,900.00 0.00 8,000.55 1,100.55

20.0000
6,900.00

1.5000
68 SHORING OR EXTRA EXCAVATION CLASS B

1760.0000 S.F. -25.00 % 1.0000 -50.00 % 17.4000 770.00 %
2,640.00 -880.00 1,760.00 -1,760.00 30,624.00 27,104.00

2.0000
3,520.00

45.0000
69 GRAVEL BACKFILL FOR DRAIN

14.0000 C.Y. 12.50 % 100.0000 150.00 % 69.6400 74.10 %
630.00 70.00 1,400.00 840.00 974.96 414.96

40.0000
560.00

70 STRUCTURE SURVEYING
L.S. -36.67 % -20.00 % -2.93 %

9,500.00 -5,500.00 12,000.00 -3,000.00 14,560.00 -440.0015,000.00

425.0000
71 MONUMENT CASE, COVER, AND PIPE

9.0000 EACH -15.00 % 500.0000 0.00 % 123.3300 -75.33 %
3,825.00 -675.00 4,500.00 0.00 1,109.97 -3,390.03

500.0000
4,500.00

22.0000
72 WIRE FENCE TYPE 1

20.0000 L.F. -12.00 % 50.0000 100.00 % 23.2000 -7.20 %
440.00 -60.00 1,000.00 500.00 464.00 -36.00

25.0000
500.00

900.0000
73 SINGLE WIRE GATE 14 FT. WIDE

1.0000 EACH 200.00 % 500.0000 66.67 % 580.0000 93.33 %
900.00 600.00 500.00 200.00 580.00 280.00

300.0000
300.00

900.0000
74  LARGE WOODY DEBRIS

3.0000 EACH -10.00 % 2,500.0000 150.00 % 1,160.0000 16.00 %
2,700.00 -300.00 7,500.00 4,500.00 3,480.00 480.00

1,000.0000
3,000.00

2.5000
75 TRAINING

800.0000 HR 25.00 % 35.0000 1,650.00 % 2.3200 16.00 %
2,000.00 400.00 28,000.00 26,400.00 1,856.00 256.00

2.0000
1,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 162
VOIGHTS CR. BR. VICINITY

02C523

PACIFIC ROAD & BRIDGE CO. C. WYSS & SON, L.L.C. SHEA GRAHAM CONSTRUCTION
5802 CEMETERY RD 2200 INDUSTRY LN 331 N FANCHER RD-99211-0831
98223-7781 PO BOX 11954

PROJECT : ARLINGTON   WA  982233393 YAKIMA   WA  989012136 SPOKANE   WA  992111954

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
76 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
8,000.00 8,000.00 8,000.008,000.00

77 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
78 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-5.00 -5.00 -5.00-5.00

400.0000
79 MAILBOX SUPPORT TYPE 1

1.0000 EACH 60.00 % 200.0000 -20.00 % 174.0000 -30.40 %
400.00 150.00 200.00 -50.00 174.00 -76.00

250.0000
250.00

600.0000
80 MAILBOX SUPPORT TYPE 2

1.0000 EACH 20.00 % 300.0000 -40.00 % 405.0000 -19.00 %
600.00 100.00 300.00 -200.00 405.00 -95.00

500.0000
500.00

$2,161,082.00 3.88% $2,179,092.50 4.75% $2,234,598.61 7.41%$2,080,367.00CONTRACT TOTAL

$2,234,598.61$2,161,082.00 $2,179,092.50BASE TOTAL 3.88% 4.75% 7.41%$2,080,367.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 162
VOIGHTS CR. BR. VICINITY

02C523

QUIGG BROS., INC. PCT CONSTRUCTION, INC. RODARTE CONSTRUCTION
819 W STATE ST 7400 THIRD AVE S 17 EAST VALLEY HWY E
98520-5934 98092-5531

PROJECT : ABERDEEN   WA  985200281 SEATTLE   WA  981084143 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 19.55 % 27.71 % -69.18 %
225,000.00 36,800.00 240,343.20 52,143.20 58,000.00 -130,200.00188,200.00

12,000.0000
2 CLEARING AND GRUBBING

3.5000 ACRE 200.00 % 5,313.0000 32.82 % 7,300.0000 82.50 %
42,000.00 28,000.00 18,595.50 4,595.50 25,550.00 11,550.00

4,000.0000
14,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -56.52 % -58.51 % -48.96 %

50,000.00 -65,000.00 47,710.74 -67,289.26 58,700.00 -56,300.00115,000.00
4  REMOVAL OF 20' DIAM. CONCRETE BLOCKS

L.S. -61.54 % -59.13 % -69.23 %
5,000.00 -8,000.00 5,313.00 -7,687.00 4,000.00 -9,000.0013,000.00

5 REMOVING EXISTING BRIDGE NO. 162/11
L.S. -50.00 % -55.73 % 33.33 %

15,000.00 -15,000.00 13,282.50 -16,717.50 40,000.00 10,000.0030,000.00

5.0000
6 REMOVING GUARDRAIL

120.0000 L.F. 0.00 % 3.2400 -35.20 % 4.0000 -20.00 %
600.00 0.00 388.80 -211.20 480.00 -120.00

5.0000
600.00

200.0000
7 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 0.00 % 148.7600 -25.62 % 160.0000 -20.00 %
800.00 0.00 595.04 -204.96 640.00 -160.00

200.0000
800.00

0.5000
8 REMOVING TEMPORARY PAVEMENT MARKING

2850.0000 L.F. 900.00 % 0.4800 860.00 % 0.5000 900.00 %
1,425.00 1,282.50 1,368.00 1,225.50 1,425.00 1,282.50

0.0500
142.50

9 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -57.81 % -77.58 % 195.36 %

1,000.00 -1,370.00 531.30 -1,838.70 7,000.00 4,630.002,370.00

GRADING

8.0000
10 ROADWAY EXCAVATION INCL. HAUL

3250.0000 C.Y. -46.67 % 13.8100 -7.93 % 14.0000 -6.67 %
26,000.00 -22,750.00 44,882.50 -3,867.50 45,500.00 -3,250.00

15.0000
48,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 162
VOIGHTS CR. BR. VICINITY

02C523

QUIGG BROS., INC. PCT CONSTRUCTION, INC. RODARTE CONSTRUCTION
819 W STATE ST 7400 THIRD AVE S 17 EAST VALLEY HWY E
98520-5934 98092-5531

PROJECT : ABERDEEN   WA  985200281 SEATTLE   WA  981084143 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

3.5000
11  BORROW EXCAVATION

4100.0000 C.Y. -65.00 % 6.3800 -36.20 % 7.0000 -30.00 %
14,350.00 -26,650.00 26,158.00 -14,842.00 28,700.00 -12,300.00

10.0000
41,000.00

6.0000
12 SELECT BORROW INCL. HAUL

37300.0000 TON -14.29 % 8.5000 21.43 % 15.0000 114.29 %
223,800.00 -37,300.00 317,050.00 55,950.00 559,500.00 298,400.00

7.0000
261,100.00

6.5000
13 GRAVEL BORROW INCL. HAUL

15920.0000 TON -18.75 % 10.6300 32.88 % 12.5000 56.25 %
103,480.00 -23,880.00 169,229.60 41,869.60 199,000.00 71,640.00

8.0000
127,360.00

1.5000
14 EMBANKMENT COMPACTION

28760.0000 C.Y. 0.00 % 1.0600 -29.33 % 1.5000 0.00 %
43,140.00 0.00 30,485.60 -12,654.40 43,140.00 0.00

1.5000
43,140.00

DRAINAGE

23.0000
15 UNDERDRAIN PIPE 8 IN. DIAM.

120.0000 L.F. 53.33 % 31.8800 112.53 % 50.0000 233.33 %
2,760.00 960.00 3,825.60 2,025.60 6,000.00 4,200.00

15.0000
1,800.00

STORM SEWER

25.0000
16 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

123.0000 L.F. -16.67 % 36.1300 20.43 % 50.0000 66.67 %
3,075.00 -615.00 4,443.99 753.99 6,150.00 2,460.00

30.0000
3,690.00

WATER LINES

18.0000
17  POLYETHYLENE WATER LINE PIPE 2 IN. DIAM

140.0000 L.F. 38.46 % 10.6300 -18.23 % 33.0000 153.85 %
2,520.00 700.00 1,488.20 -331.80 4,620.00 2,800.00

13.0000
1,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 162
VOIGHTS CR. BR. VICINITY

02C523

QUIGG BROS., INC. PCT CONSTRUCTION, INC. RODARTE CONSTRUCTION
819 W STATE ST 7400 THIRD AVE S 17 EAST VALLEY HWY E
98520-5934 98092-5531

PROJECT : ABERDEEN   WA  985200281 SEATTLE   WA  981084143 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

125.0000
18  INSTALL HDPE WATER MAIN PIPE 20 IN. DIAM.

200.0000 L.F. 155.10 % 58.4400 19.27 % 165.0000 236.73 %
25,000.00 15,200.00 11,688.00 1,888.00 33,000.00 23,200.00

49.0000
9,800.00

STRUCTURE

20.0000
19 STRUCTURE EXCAVATION CLASS A INCL. HAUL

200.0000 C.Y. 33.33 % 23.3800 55.87 % 40.0000 166.67 %
4,000.00 1,000.00 4,676.00 1,676.00 8,000.00 5,000.00

15.0000
3,000.00

20 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 162/11
L.S. 0.00 % -94.69 % 570.00 %

5,000.00 0.00 265.65 -4,734.35 33,500.00 28,500.005,000.00

33.0000
21 GRAVEL BACKFILL FOR WALL

150.0000 C.Y. 32.00 % 21.2500 -15.00 % 50.0000 100.00 %
4,950.00 1,200.00 3,187.50 -562.50 7,500.00 3,750.00

25.0000
3,750.00

650.0000
22  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

260.0000 C.Y. 225.00 % 627.3400 213.67 % 700.0000 250.00 %
169,000.00 117,000.00 163,108.40 111,108.40 182,000.00 130,000.00

200.0000
52,000.00

170.0000
23  FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIAM. SHAFT

524.0000 L.F. 126.67 % 159.3900 112.52 % 200.0000 166.67 %
89,080.00 49,780.00 83,520.36 44,220.36 104,800.00 65,500.00

75.0000
39,300.00

40.0000
24  CASING SHORING

34.0000 L.F. -20.00 % 37.1900 -25.62 % 55.0000 10.00 %
1,360.00 -340.00 1,264.46 -435.54 1,870.00 170.00

50.0000
1,700.00

25  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

0.5000
26 ST. REINF. BAR FOR BRIDGE

46900.0000 LB. 0.00 % 0.5100 2.00 % 0.8000 60.00 %
23,450.00 0.00 23,919.00 469.00 37,520.00 14,070.00

0.5000
23,450.00

0.7500
27 ST. REINF. BAR FOR SHAFT

69900.0000 LB. 66.67 % 0.5000 11.11 % 1.0000 122.22 %
52,425.00 20,970.00 34,950.00 3,495.00 69,900.00 38,445.00

0.4500
31,455.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 162
VOIGHTS CR. BR. VICINITY

02C523

QUIGG BROS., INC. PCT CONSTRUCTION, INC. RODARTE CONSTRUCTION
819 W STATE ST 7400 THIRD AVE S 17 EAST VALLEY HWY E
98520-5934 98092-5531

PROJECT : ABERDEEN   WA  985200281 SEATTLE   WA  981084143 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

6.0000
28  CSL ACCESS TUBE

2210.0000 L.F. 140.00 % 5.7000 128.00 % 3.0000 20.00 %
13,260.00 7,735.00 12,597.00 7,072.00 6,630.00 1,105.00

2.5000
5,525.00

220.0000
29  CONC. CLASS 4000P FOR SHAFT

244.0000 C.Y. 10.00 % 180.6400 -9.68 % 300.0000 50.00 %
53,680.00 4,880.00 44,076.16 -4,723.84 73,200.00 24,400.00

200.0000
48,800.00

380.0000
30 CONC. CLASS 4000 FOR BRIDGE

211.0000 C.Y. -5.00 % 559.2800 39.82 % 400.0000 0.00 %
80,180.00 -4,220.00 118,008.08 33,608.08 84,400.00 0.00

400.0000
84,400.00

31 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
32 SUPERSTRUCTURE - BR. NO. 162/11 REPLACEMENT

L.S. 44.76 % 96.29 % 90.48 %
304,000.00 94,000.00 412,213.75 202,213.75 400,000.00 190,000.00210,000.00

75.0000
33 TRAFFIC BARRIER

414.0000 L.F. 0.00 % 125.4000 67.20 % 105.0000 40.00 %
31,050.00 0.00 51,915.60 20,865.60 43,470.00 12,420.00

75.0000
31,050.00

SURFACING

12.0000
34 CRUSHED SURFACING BASE COURSE

5100.0000 TON -20.00 % 20.1900 34.60 % 18.0000 20.00 %
61,200.00 -15,300.00 102,969.00 26,469.00 91,800.00 15,300.00

15.0000
76,500.00

LIQUID ASPHALT
35 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
4,490.00 4,490.00 4,490.004,490.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 162
VOIGHTS CR. BR. VICINITY

02C523

QUIGG BROS., INC. PCT CONSTRUCTION, INC. RODARTE CONSTRUCTION
819 W STATE ST 7400 THIRD AVE S 17 EAST VALLEY HWY E
98520-5934 98092-5531

PROJECT : ABERDEEN   WA  985200281 SEATTLE   WA  981084143 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

130.0000
36 BRIDGE APPROACH SLAB

301.0000 S.Y. -35.00 % 194.6800 -2.66 % 125.0000 -37.50 %
39,130.00 -21,070.00 58,598.68 -1,601.32 37,625.00 -22,575.00

200.0000
60,200.00

ASPHALT CONCRETE PAVEMENT

50.0000
37 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

4490.0000 TON 25.00 % 42.5000 6.25 % 46.0000 15.00 %
224,500.00 44,900.00 190,825.00 11,225.00 206,540.00 26,940.00

40.0000
179,600.00

38 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

5,400.00 5,400.00 5,400.005,400.00
39 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
2,300.00 2,300.00 2,300.002,300.00

EROSION CONTROL AND PLANTING

200.0000
40 ESC LEAD

50.0000 DAY 11.11 % 3.1900 -98.23 % 700.0000 288.89 %
10,000.00 1,000.00 159.50 -8,840.50 35,000.00 26,000.00

180.0000
9,000.00

900.0000
41 SEEDING, FERTILIZING, AND MULCHING

3.0000 ACRE -25.00 % 1,036.0400 -13.66 % 1,200.0000 0.00 %
2,700.00 -900.00 3,108.12 -491.88 3,600.00 0.00

1,200.0000
3,600.00

23.5000
42 COMPOST TYPE 1

1170.0000 C.Y. -21.67 % 28.1600 -6.13 % 30.0000 0.00 %
27,495.00 -7,605.00 32,947.20 -2,152.80 35,100.00 0.00

30.0000
35,100.00

15.0000
43 STABILIZED CONSTRUCTION ENTRANCE

230.0000 S.Y. -44.44 % 21.2500 -21.30 % 11.0000 -59.26 %
3,450.00 -2,760.00 4,887.50 -1,322.50 2,530.00 -3,680.00

27.0000
6,210.00

4.0000
44 SILT FENCE

1940.0000 L.F. -20.00 % 9.1800 83.60 % 8.0000 60.00 %
7,760.00 -1,940.00 17,809.20 8,109.20 15,520.00 5,820.00

5.0000
9,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 162
VOIGHTS CR. BR. VICINITY

02C523

QUIGG BROS., INC. PCT CONSTRUCTION, INC. RODARTE CONSTRUCTION
819 W STATE ST 7400 THIRD AVE S 17 EAST VALLEY HWY E
98520-5934 98092-5531

PROJECT : ABERDEEN   WA  985200281 SEATTLE   WA  981084143 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

20.0000
45 TOPSOIL TYPE C

1000.0000 C.Y. 0.00 % 26.1400 30.70 % 28.0000 40.00 %
20,000.00 0.00 26,140.00 6,140.00 28,000.00 8,000.00

20.0000
20,000.00

46 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
47  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN

L.S. -20.00 % 13.83 % 1,566.67 %
1,200.00 -300.00 1,707.45 207.45 25,000.00 23,500.001,500.00

48 SPCC PLAN
L.S. -40.00 % -46.87 % -10.00 %

1,200.00 -800.00 1,062.60 -937.40 1,800.00 -200.002,000.00

3.5000
49  CONSTRUCTION FENCE

890.0000 L.F. 16.67 % 5.5500 85.00 % 6.0000 100.00 %
3,115.00 445.00 4,939.50 2,269.50 5,340.00 2,670.00

3.0000
2,670.00

TRAFFIC

9.0000
50 EXTRUDED CURB

175.0000 L.F. -10.00 % 7.4400 -25.60 % 8.0700 -19.30 %
1,575.00 -175.00 1,302.00 -448.00 1,412.25 -337.75

10.0000
1,750.00

14.0000
51 BEAM GUARDRAIL TYPE 1

138.0000 L.F. -44.00 % 8.8200 -64.72 % 14.0000 -44.00 %
1,932.00 -1,518.00 1,217.16 -2,232.84 1,932.00 -1,518.00

25.0000
3,450.00

1,100.0000
52 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH -18.52 % 834.1400 -38.21 % 1,200.0000 -11.11 %
4,400.00 -1,000.00 3,336.56 -2,063.44 4,800.00 -600.00

1,350.0000
5,400.00

1,700.0000
53 BEAM GUARDRAIL FLARED TERMINAL

3.0000 EACH -10.53 % 1,057.2900 -44.35 % 1,800.0000 -5.26 %
5,100.00 -600.00 3,171.87 -2,528.13 5,400.00 -300.00

1,900.0000
5,700.00

1,850.0000
54 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -7.50 % 1,482.3300 -25.88 % 1,900.0000 -5.00 %
1,850.00 -150.00 1,482.33 -517.67 1,900.00 -100.00

2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 162
VOIGHTS CR. BR. VICINITY

02C523

QUIGG BROS., INC. PCT CONSTRUCTION, INC. RODARTE CONSTRUCTION
819 W STATE ST 7400 THIRD AVE S 17 EAST VALLEY HWY E
98520-5934 98092-5531

PROJECT : ABERDEEN   WA  985200281 SEATTLE   WA  981084143 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

25.0000
55 FLEXIBLE GUIDE POST

36.0000 EACH -16.67 % 14.3100 -52.30 % 27.0000 -10.00 %
900.00 -180.00 515.16 -564.84 972.00 -108.00

30.0000
1,080.00

20.0000
56  TEMPORARY FLEXIBLE GUIDE POST

119.0000 EACH -60.00 % 14.6400 -70.72 % 23.0000 -54.00 %
2,380.00 -3,570.00 1,742.16 -4,207.84 2,737.00 -3,213.00

50.0000
5,950.00

0.2000
57 PAINT LINE

7000.0000 L.F. 33.33 % 0.3200 113.33 % 0.3500 133.33 %
1,400.00 350.00 2,240.00 1,190.00 2,450.00 1,400.00

0.1500
1,050.00

12.0000
58 PLASTIC STOP LINE

40.0000 L.F. -40.00 % 5.3100 -73.45 % 6.0000 -70.00 %
480.00 -320.00 212.40 -587.60 240.00 -560.00

20.0000
800.00

800.0000
59 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND 128.57 % 1,593.9000 355.40 % 1,800.0000 414.29 %
400.00 225.00 796.95 621.95 900.00 725.00

350.0000
175.00

0.2500
60 TEMPORARY PAVEMENT MARKING

2850.0000 L.F. -19.35 % 0.7400 138.71 % 1.0000 222.58 %
712.50 -171.00 2,109.00 1,225.50 2,850.00 1,966.50

0.3100
883.50

61 PERMANENT SIGNING
L.S. 127.27 % -60.44 % 240.91 %

5,000.00 2,800.00 870.36 -1,329.64 7,500.00 5,300.002,200.00
62  CONDUIT PIPE AND JUNCTION BOXES

L.S. 18.99 % 31.14 % 45.57 %
18,800.00 3,000.00 20,720.70 4,920.70 23,000.00 7,200.0015,800.00

63 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -37.50 % 34.23 % -40.00 %

5,000.00 -3,000.00 10,738.33 2,738.33 4,800.00 -3,200.008,000.00

37.0000
64 TRAFFIC CONTROL LABOR

1280.0000 HR 2.78 % 36.6500 1.81 % 37.0000 2.78 %
47,360.00 1,280.00 46,912.00 832.00 47,360.00 1,280.00

36.0000
46,080.00

38.0000
65 TRAFFIC CONTROL SUPERVISOR

1030.0000 HR -5.00 % 5.6200 -85.95 % 40.0000 0.00 %
39,140.00 -2,060.00 5,788.60 -35,411.40 41,200.00 0.00

40.0000
41,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 162
VOIGHTS CR. BR. VICINITY

02C523

QUIGG BROS., INC. PCT CONSTRUCTION, INC. RODARTE CONSTRUCTION
819 W STATE ST 7400 THIRD AVE S 17 EAST VALLEY HWY E
98520-5934 98092-5531

PROJECT : ABERDEEN   WA  985200281 SEATTLE   WA  981084143 AUBURN   WA  980711875

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100403

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
66 CONSTRUCTION SIGNS CLASS A

541.0000 S.F. 36.36 % 14.2100 29.18 % 14.0000 27.27 %
8,115.00 2,164.00 7,687.61 1,736.61 7,574.00 1,623.00

11.0000
5,951.00

OTHER ITEMS

1.0000
67 STRUCTURE EXCAVATION CLASS B INCL. HAUL

345.0000 C.Y. -95.00 % 23.3800 16.90 % 11.0000 -45.00 %
345.00 -6,555.00 8,066.10 1,166.10 3,795.00 -3,105.00

20.0000
6,900.00

0.5000
68 SHORING OR EXTRA EXCAVATION CLASS B

1760.0000 S.F. -75.00 % 0.1200 -94.00 % 0.5000 -75.00 %
880.00 -2,640.00 211.20 -3,308.80 880.00 -2,640.00

2.0000
3,520.00

30.0000
69 GRAVEL BACKFILL FOR DRAIN

14.0000 C.Y. -25.00 % 41.4400 3.60 % 75.0000 87.50 %
420.00 -140.00 580.16 20.16 1,050.00 490.00

40.0000
560.00

70 STRUCTURE SURVEYING
L.S. 0.00 % -11.05 % -33.33 %

15,000.00 0.00 13,342.01 -1,657.99 10,000.00 -5,000.0015,000.00

400.0000
71 MONUMENT CASE, COVER, AND PIPE

9.0000 EACH -20.00 % 318.7800 -36.24 % 400.0000 -20.00 %
3,600.00 -900.00 2,869.02 -1,630.98 3,600.00 -900.00

500.0000
4,500.00

25.0000
72 WIRE FENCE TYPE 1

20.0000 L.F. 0.00 % 26.5600 6.24 % 15.0000 -40.00 %
500.00 0.00 531.20 31.20 300.00 -200.00

25.0000
500.00

800.0000
73 SINGLE WIRE GATE 14 FT. WIDE

1.0000 EACH 166.67 % 637.5600 112.52 % 450.0000 50.00 %
800.00 500.00 637.56 337.56 450.00 150.00

300.0000
300.00

500.0000
74  LARGE WOODY DEBRIS

3.0000 EACH -50.00 % 1.0600 -99.89 % 3,300.0000 230.00 %
1,500.00 -1,500.00 3.18 -2,996.82 9,900.00 6,900.00

1,000.0000
3,000.00

2.0000
75 TRAINING

800.0000 HR 0.00 % 1.0000 -50.00 % 6.0000 200.00 %
1,600.00 0.00 800.00 -800.00 4,800.00 3,200.00

2.0000
1,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C523 REVISION NO : 1 BIDS OPENED ON : Jul 30 2003
CONTRACT NO :006635 REGION NO : 3 AWARDED ON : Aug  4 2003
VERSION NO :2 WORK ORDER# : XL1595
HWY :SR 162 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 162
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02C523

QUIGG BROS., INC. PCT CONSTRUCTION, INC. RODARTE CONSTRUCTION
819 W STATE ST 7400 THIRD AVE S 17 EAST VALLEY HWY E
98520-5934 98092-5531
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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TIME:

07/25/2003
13:07

DOT_RGGB01

BR-STPF-0162(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
76 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
8,000.00 8,000.00 8,000.008,000.00

77 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
78 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-5.00 -5.00 -5.00-5.00

200.0000
79 MAILBOX SUPPORT TYPE 1

1.0000 EACH -20.00 % 165.9500 -33.62 % 500.0000 100.00 %
200.00 -50.00 165.95 -84.05 500.00 250.00

250.0000
250.00

200.0000
80 MAILBOX SUPPORT TYPE 2

1.0000 EACH -60.00 % 378.4700 -24.31 % 750.0000 50.00 %
200.00 -300.00 378.47 -121.53 750.00 250.00

500.0000
500.00

$2,235,909.50 7.48% $2,522,848.32 21.27% $2,903,287.25 39.56%$2,080,367.00CONTRACT TOTAL

$2,903,287.25$2,235,909.50 $2,522,848.32BASE TOTAL 7.48% 21.27% 39.56%$2,080,367.00


