
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

WILDER CONSTRUCTION COMPANY MARSHBANK CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC.
1525 E MARINE VIEW DR 3304 OLD HARTFORD RD 320 - 106TH AVE NE

98258-8699 98004-5732

PROJECT : EVERETT   WA  982011927 LAKE STEVENS   WA  982580097 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -22.00 % -16.67 % -21.67 %
234,000.00 -66,000.00 250,000.00 -50,000.00 235,000.00 -65,000.00300,000.00

5,600.0000
2 CLEARING AND GRUBBING

7.0600 ACRE 12.00 % 2,500.0000 -50.00 % 2,500.0000 -50.00 %
39,536.00 4,236.00 17,650.00 -17,650.00 17,650.00 -17,650.00

5,000.0000
35,300.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

250.00 250.00 250.00250.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 275.92 % -51.22 % 631.71 %
7,706.37 5,656.37 1,000.00 -1,050.00 15,000.00 12,950.002,050.00

5.0000
5 REMOVING GUARDRAIL

38.0000 L.F. 0.00 % 5.0000 0.00 % 5.0000 0.00 %
190.00 0.00 190.00 0.00 190.00 0.00

5.0000
190.00

0.4500
6 REMOVING PAINT LINE

4012.0000 L.F. 12.50 % 0.4000 0.00 % 0.4000 0.00 %
1,805.40 200.60 1,604.80 0.00 1,604.80 0.00

0.4000
1,604.80

0.8000
7 REMOVING PLASTIC LINE

3433.0000 L.F. -20.00 % 0.5000 -50.00 % 0.7500 -25.00 %
2,746.40 -686.60 1,716.50 -1,716.50 2,574.75 -858.25

1.0000
3,433.00

41.0000
8 REMOVING PAINTED TRAFFIC MARKING

6.0000 EACH -18.00 % 30.0000 -40.00 % 40.0000 -20.00 %
246.00 -54.00 180.00 -120.00 240.00 -60.00

50.0000
300.00

GRADING

7.0000
9 ROADWAY EXCAVATION INCL. HAUL

45505.0000 C.Y. -65.00 % 8.9000 -55.50 % 8.0000 -60.00 %
318,535.00 -591,565.00 404,994.50 -505,105.50 364,040.00 -546,060.00

20.0000
910,100.00

10  LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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GRADING

5.5000
11 GRAVEL BORROW INCL. HAUL

9590.0000 TON -63.33 % 8.5000 -43.33 % 7.2500 -51.67 %
52,745.00 -91,105.00 81,515.00 -62,335.00 69,527.50 -74,322.50

15.0000
143,850.00

6.0000
12 EMBANKMENT COMPACTION

5190.0000 C.Y. 0.00 % 1.0000 -83.33 % 1.5000 -75.00 %
31,140.00 0.00 5,190.00 -25,950.00 7,785.00 -23,355.00

6.0000
31,140.00

DRAINAGE

65.0000
13 QUARRY SPALLS

2.0000 TON 30.00 % 100.0000 100.00 % 55.0000 10.00 %
130.00 30.00 200.00 100.00 110.00 10.00

50.0000
100.00

50.0000
14 SCHEDULE A CULV. PIPE 30 IN. DIAM.

35.0000 L.F. -50.00 % 65.0000 -35.00 % 60.0000 -40.00 %
1,750.00 -1,750.00 2,275.00 -1,225.00 2,100.00 -1,400.00

100.0000
3,500.00

35.0000
15 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

68.0000 L.F. -41.67 % 36.0000 -40.00 % 30.0000 -50.00 %
2,380.00 -1,700.00 2,448.00 -1,632.00 2,040.00 -2,040.00

60.0000
4,080.00

45.0000
16 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

198.0000 L.F. -55.00 % 44.0000 -56.00 % 35.0000 -65.00 %
8,910.00 -10,890.00 8,712.00 -11,088.00 6,930.00 -12,870.00

100.0000
19,800.00

STORM SEWER

5,000.0000
17 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 233.33 % 1,800.0000 20.00 % 5,000.0000 233.33 %
5,000.00 3,500.00 1,800.00 300.00 5,000.00 3,500.00

1,500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

WILDER CONSTRUCTION COMPANY MARSHBANK CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC.
1525 E MARINE VIEW DR 3304 OLD HARTFORD RD 320 - 106TH AVE NE

98258-8699 98004-5732

PROJECT : EVERETT   WA  982011927 LAKE STEVENS   WA  982580097 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

15.0000
18 CRUSHED SURFACING BASE COURSE

6230.0000 TON -40.00 % 10.2000 -59.20 % 11.5000 -54.00 %
93,450.00 -62,300.00 63,546.00 -92,204.00 71,645.00 -84,105.00

25.0000
155,750.00

LIQUID ASPHALT
19 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
3,530.00 3,530.00 3,530.003,530.00

ASPHALT CONCRETE PAVEMENT

45.0000
20 HMA CL. 1/2 IN. PG 64-22

3530.0000 TON -30.77 % 48.0000 -26.15 % 49.0000 -24.62 %
158,850.00 -70,600.00 169,440.00 -60,010.00 172,970.00 -56,480.00

65.0000
229,450.00

21 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

6,882.00 6,882.00 6,882.006,882.00
22 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
4,589.00 4,589.00 4,589.004,589.00

23  CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

90.0000
24 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

57.3000 TON -10.00 % 90.0000 -10.00 % 100.0000 0.00 %
5,157.00 -573.00 5,157.00 -573.00 5,730.00 0.00

100.0000
5,730.00

70.0000
25 COMMERCIAL HMA

85.0000 TON 40.00 % 90.0000 80.00 % 100.0000 100.00 %
5,950.00 1,700.00 7,650.00 3,400.00 8,500.00 4,250.00

50.0000
4,250.00
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36.0000
26 COMPOST TYPE 2

100.0000 C.Y. 44.00 % 32.0000 28.00 % 35.0000 40.00 %
3,600.00 1,100.00 3,200.00 700.00 3,500.00 1,000.00

25.0000
2,500.00

130.0000
27 ESC LEAD

120.0000 DAY 30.00 % 50.0000 -50.00 % 40.0000 -60.00 %
15,600.00 3,600.00 6,000.00 -6,000.00 4,800.00 -7,200.00

100.0000
12,000.00

929.0000
28  EROSION CONTROL SEEDING, FERTILIZING AND MULCHING

6.9700 ACRE -22.58 % 950.0000 -20.83 % 910.0000 -24.17 %
6,475.13 -1,888.87 6,621.50 -1,742.50 6,342.70 -2,021.30

1,200.0000
8,364.00

4.5000
29 TEMPORARY EROSION CONTROL BLANKET

4230.0000 S.Y. 12.50 % 4.0000 0.00 % 4.0000 0.00 %
19,035.00 2,115.00 16,920.00 0.00 16,920.00 0.00

4.0000
16,920.00

4.0000
30 CHECK DAM

1572.0000 L.F. -60.00 % 5.0000 -50.00 % 3.0000 -70.00 %
6,288.00 -9,432.00 7,860.00 -7,860.00 4,716.00 -11,004.00

10.0000
15,720.00

31 FORCE ACCOUNT EXTENSION OF PLANTING PERIOD
EST. 0.00 % 0.00 % 0.00 %

7,920.00 7,920.00 7,920.007,920.00

10.0000
32 STABILIZED CONSTRUCTION ENTRANCE

1020.0000 S.Y. -50.00 % 6.0000 -70.00 % 8.0000 -60.00 %
10,200.00 -10,200.00 6,120.00 -14,280.00 8,160.00 -12,240.00

20.0000
20,400.00

90.0000
33 STREET CLEANING

188.0000 HR 5.88 % 100.0000 17.65 % 100.0000 17.65 %
16,920.00 940.00 18,800.00 2,820.00 18,800.00 2,820.00

85.0000
15,980.00

45.0000
34 INLET PROTECTION

2.0000 EACH -62.50 % 50.0000 -58.33 % 50.0000 -58.33 %
90.00 -150.00 100.00 -140.00 100.00 -140.00

120.0000
240.00

4.0000
35 SILT FENCE

2295.0000 L.F. -42.86 % 4.0000 -42.86 % 2.5000 -64.29 %
9,180.00 -6,885.00 9,180.00 -6,885.00 5,737.50 -10,327.50

7.0000
16,065.00

4.0000
36 WATTLE

1250.0000 L.F. -33.33 % 3.5000 -41.67 % 3.5000 -41.67 %
5,000.00 -2,500.00 4,375.00 -3,125.00 4,375.00 -3,125.00

6.0000
7,500.00
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37 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
110,000.00 110,000.00 110,000.00110,000.00

15.0000
38 TOPSOIL TYPE B

2810.0000 C.Y. 114.29 % 6.5000 -7.14 % 5.0000 -28.57 %
42,150.00 22,480.00 18,265.00 -1,405.00 14,050.00 -5,620.00

7.0000
19,670.00

6.5000
39 PSIPE BLACK COTTONWOOD, LIVE POLE, 5'

252.0000 EACH -50.00 % 10.0000 -23.08 % 6.0000 -53.85 %
1,638.00 -1,638.00 2,520.00 -756.00 1,512.00 -1,764.00

13.0000
3,276.00

5.0000
40 PSIPE BIGLEAF MAPLE, #1 CONT., 18" HT.

395.0000 EACH -44.44 % 5.0000 -44.44 % 5.0000 -44.44 %
1,975.00 -1,580.00 1,975.00 -1,580.00 1,975.00 -1,580.00

9.0000
3,555.00

6.0000
41 PSIPE CASCARA, #1 CONT., 12" HT.

134.0000 EACH -33.33 % 6.0000 -33.33 % 6.0000 -33.33 %
804.00 -402.00 804.00 -402.00 804.00 -402.00

9.0000
1,206.00

15.0000
42 PSIPE DOUGLAS FIR, #2 CONT. , 24" HT.

969.0000 EACH 15.38 % 15.0000 15.38 % 15.0000 15.38 %
14,535.00 1,938.00 14,535.00 1,938.00 14,535.00 1,938.00

13.0000
12,597.00

15.0000
43 PSIPE GRAND FIR, #2 CONT., 24" HT.

951.0000 EACH 15.38 % 15.0000 15.38 % 15.0000 15.38 %
14,265.00 1,902.00 14,265.00 1,902.00 14,265.00 1,902.00

13.0000
12,363.00

3.0000
44 PSIPE OREGON ASH, BARE ROOT, 18" HT.

337.0000 EACH -40.00 % 5.0000 0.00 % 3.0000 -40.00 %
1,011.00 -674.00 1,685.00 0.00 1,011.00 -674.00

5.0000
1,685.00

5.0000
45 PSIPE PACIFIC DOGWOOD, #1 CONT., 18" HT.

88.0000 EACH -44.44 % 5.0000 -44.44 % 5.0000 -44.44 %
440.00 -352.00 440.00 -352.00 440.00 -352.00

9.0000
792.00

3.0000
46 PSIPE PACIFIC WILLOW, BARE ROOT, 18" HT.

292.0000 EACH -40.00 % 3.0000 -40.00 % 3.0000 -40.00 %
876.00 -584.00 876.00 -584.00 876.00 -584.00

5.0000
1,460.00

17.0000
47 PSIPE PACIFIC YEW, #2 CONT., 12" HT.

67.0000 EACH 6.25 % 16.0000 0.00 % 16.0000 0.00 %
1,139.00 67.00 1,072.00 0.00 1,072.00 0.00

16.0000
1,072.00
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3.0000
48 PSIPE RED ALDER, BARE ROOT, 18" HT.

438.0000 EACH -40.00 % 3.0000 -40.00 % 3.0000 -40.00 %
1,314.00 -876.00 1,314.00 -876.00 1,314.00 -876.00

5.0000
2,190.00

15.0000
49 PSIPE SITKA SPRUCE, #2 CONT., 24" HT.

337.0000 EACH 15.38 % 15.0000 15.38 % 15.0000 15.38 %
5,055.00 674.00 5,055.00 674.00 5,055.00 674.00

13.0000
4,381.00

15.0000
50 PSIPE WESTERN RED CEDAR, #2 CONT., 24" HT.

370.0000 EACH 15.38 % 15.0000 15.38 % 15.0000 15.38 %
5,550.00 740.00 5,550.00 740.00 5,550.00 740.00

13.0000
4,810.00

5.0000
51 PSIPE BEAKED HAZLENUT, #1 CONT., 18" HT.

437.0000 EACH -37.50 % 5.0000 -37.50 % 5.0000 -37.50 %
2,185.00 -1,311.00 2,185.00 -1,311.00 2,185.00 -1,311.00

8.0000
3,496.00

3.0000
52 PSIPE BLACK TWINBERRY, BARE ROOT, 18" HT.

57.0000 EACH -40.00 % 3.0000 -40.00 % 3.0000 -40.00 %
171.00 -114.00 171.00 -114.00 171.00 -114.00

5.0000
285.00

2.5000
53 PSIPE HOOKER'S WILLOW, BARE ROOT, 18" HT.

1073.0000 EACH -50.00 % 3.0000 -40.00 % 2.5000 -50.00 %
2,682.50 -2,682.50 3,219.00 -2,146.00 2,682.50 -2,682.50

5.0000
5,365.00

5.0000
54 PSIPE INDIAN PLUM, #1 CONT., 12" HT.

134.0000 EACH -37.50 % 6.0000 -25.00 % 5.0000 -37.50 %
670.00 -402.00 804.00 -268.00 670.00 -402.00

8.0000
1,072.00

3.0000
55 PSIPE PACIFIC NINEBARK, BARE ROOT, 18" HT.

111.0000 EACH -40.00 % 3.0000 -40.00 % 3.0000 -40.00 %
333.00 -222.00 333.00 -222.00 333.00 -222.00

5.0000
555.00

5.0000
56 PSIPE RED ELDERBERRY, #1 CONT., 18" HT.

599.0000 EACH -37.50 % 5.0000 -37.50 % 4.5000 -43.75 %
2,995.00 -1,797.00 2,995.00 -1,797.00 2,695.50 -2,096.50

8.0000
4,792.00

2.5000
57 PSIPE RED-OSIER DOGWOOD, BARE ROOT, 18" HT.

168.0000 EACH -50.00 % 3.0000 -40.00 % 2.5000 -50.00 %
420.00 -420.00 504.00 -336.00 420.00 -420.00

5.0000
840.00

5.0000
58 PSIPE SALAL, #1 CONT., 6" HT.

364.0000 EACH -37.50 % 5.0000 -37.50 % 5.0000 -37.50 %
1,820.00 -1,092.00 1,820.00 -1,092.00 1,820.00 -1,092.00

8.0000
2,912.00
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3.0000
59 PSIPE SALMONBERRY, BARE ROOT, 18" HT.

671.0000 EACH -40.00 % 6.0000 20.00 % 3.0000 -40.00 %
2,013.00 -1,342.00 4,026.00 671.00 2,013.00 -1,342.00

5.0000
3,355.00

6.0000
60 PSIPE SERVICEBERRY, BARE ROOT, 18" HT.

202.0000 EACH 20.00 % 6.0000 20.00 % 6.0000 20.00 %
1,212.00 202.00 1,212.00 202.00 1,212.00 202.00

5.0000
1,010.00

2.5000
61 PSIPE SNOWBERRY, BARE ROOT, 12" HT.

819.0000 EACH -50.00 % 3.0000 -40.00 % 2.5000 -50.00 %
2,047.50 -2,047.50 2,457.00 -1,638.00 2,047.50 -2,047.50

5.0000
4,095.00

5.0000
62 PSIPE TALL OREGON GRAPE, #1 CONT., 18" HT.

801.0000 EACH -37.50 % 5.0000 -37.50 % 4.5000 -43.75 %
4,005.00 -2,403.00 4,005.00 -2,403.00 3,604.50 -2,803.50

8.0000
6,408.00

3.0000
63 PSIPE STINK CURRANT, BARE ROOT, 18" HT.

274.0000 EACH -40.00 % 3.0000 -40.00 % 3.0000 -40.00 %
822.00 -548.00 822.00 -548.00 822.00 -548.00

5.0000
1,370.00

7.0000
64 PSIPE WESTERN CRABAPPLE, #1 CONT., 12" HT.

57.0000 EACH -12.50 % 7.0000 -12.50 % 7.0000 -12.50 %
399.00 -57.00 399.00 -57.00 399.00 -57.00

8.0000
456.00

1.0000
65 PSIPE DAGGERLEAF RUSH, RHIZOME, 6 CU. IN.

2925.0000 EACH -33.33 % 1.2500 -16.67 % 1.2500 -16.67 %
2,925.00 -1,462.50 3,656.25 -731.25 3,656.25 -731.25

1.5000
4,387.50

6.0000
66 PSIPE SKUNK CABBAGE, #1 CONT.

150.0000 EACH -25.00 % 6.0000 -25.00 % 6.0000 -25.00 %
900.00 -300.00 900.00 -300.00 900.00 -300.00

8.0000
1,200.00

1.5000
67 PSIPE SLOUGH SEDGE, PLUG, 6 CU. IN.

6292.0000 EACH 0.00 % 1.5000 0.00 % 1.5000 0.00 %
9,438.00 0.00 9,438.00 0.00 9,438.00 0.00

1.5000
9,438.00

1.5000
68 PSIPE SMALL-FRUITED BULLRUSH, RHIZOME, 6 CU. IN.

5550.0000 EACH 0.00 % 1.2500 -16.67 % 1.2500 -16.67 %
8,325.00 0.00 6,937.50 -1,387.50 6,937.50 -1,387.50

1.5000
8,325.00

1.5000
69 PSIPE WOOLY SEDGE, PLUG, 6 CU. IN.

875.0000 EACH 0.00 % 1.5000 0.00 % 1.5000 0.00 %
1,312.50 0.00 1,312.50 0.00 1,312.50 0.00

1.5000
1,312.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
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TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

WILDER CONSTRUCTION COMPANY MARSHBANK CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC.
1525 E MARINE VIEW DR 3304 OLD HARTFORD RD 320 - 106TH AVE NE

98258-8699 98004-5732

PROJECT : EVERETT   WA  982011927 LAKE STEVENS   WA  982580097 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
70 PSIPE YELLOW POND LILY, #1 CONT.

50.0000 EACH 180.00 % 7.0000 180.00 % 7.0000 180.00 %
350.00 225.00 350.00 225.00 350.00 225.00

2.5000
125.00

71 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

46,800.00 46,800.00 46,800.0046,800.00
72 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
30,600.00 30,600.00 30,600.0030,600.00

1,000.0000
73  ROCK PILE WITH HABITAT LOG

2.0000 EACH 166.67 % 450.0000 20.00 % 450.0000 20.00 %
2,000.00 1,250.00 900.00 150.00 900.00 150.00

375.0000
750.00

1,000.0000
74  BRUSH PILE

4.0000 EACH 207.69 % 100.0000 -69.23 % 100.0000 -69.23 %
4,000.00 2,700.00 400.00 -900.00 400.00 -900.00

325.0000
1,300.00

1,000.0000
75  LOG WITH ROOTWAD

2.0000 EACH 471.43 % 400.0000 128.57 % 350.0000 100.00 %
2,000.00 1,650.00 800.00 450.00 700.00 350.00

175.0000
350.00

1,000.0000
76  LOG WITH BRANCHES

8.0000 EACH 566.67 % 375.0000 150.00 % 375.0000 150.00 %
8,000.00 6,800.00 3,000.00 1,800.00 3,000.00 1,800.00

150.0000
1,200.00

1,000.0000
77  STUMP WITH ROOTWAD

7.0000 EACH 471.43 % 300.0000 71.43 % 250.0000 42.86 %
7,000.00 5,775.00 2,100.00 875.00 1,750.00 525.00

175.0000
1,225.00

2,000.0000
78  WOOD SCATTERED ON SITE

4.8900 ACRE 33.33 % 1,100.0000 -26.67 % 1,000.0000 -33.33 %
9,780.00 2,445.00 5,379.00 -1,956.00 4,890.00 -2,445.00

1,500.0000
7,335.00

79 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

14,000.00 14,000.00 14,000.0014,000.00

25.0000
80 SOIL AMENDMENT

4468.0000 C.Y. 0.00 % 21.0000 -16.00 % 25.0000 0.00 %
111,700.00 0.00 93,828.00 -17,872.00 111,700.00 0.00

25.0000
111,700.00
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EROSION CONTROL AND PLANTING

21.5000
81 BARK OR WOOD CHIP MULCH

1740.0000 C.Y. -6.52 % 24.0000 4.35 % 22.0000 -4.35 %
37,410.00 -2,610.00 41,760.00 1,740.00 38,280.00 -1,740.00

23.0000
40,020.00

103.0000
82 MOWING

42.0000 ACRE 37.33 % 125.0000 66.67 % 100.0000 33.33 %
4,326.00 1,176.00 5,250.00 2,100.00 4,200.00 1,050.00

75.0000
3,150.00

TRAFFIC

10.0000
83 TYPE A PRECAST TRAFFIC CURB

467.0000 L.F. -33.33 % 13.0000 -13.33 % 10.0000 -33.33 %
4,670.00 -2,335.00 6,071.00 -934.00 4,670.00 -2,335.00

15.0000
7,005.00

12.0000
84 TYPE C PRECAST TRAFFIC CURB

68.0000 L.F. -20.00 % 13.0000 -13.33 % 12.0000 -20.00 %
816.00 -204.00 884.00 -136.00 816.00 -204.00

15.0000
1,020.00

19.0000
85 BEAM GUARDRAIL TYPE 1

320.0000 L.F. 18.75 % 19.0000 18.75 % 19.0000 18.75 %
6,080.00 960.00 6,080.00 960.00 6,080.00 960.00

16.0000
5,120.00

2,100.0000
86 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 23.53 % 2,100.0000 23.53 % 2,100.0000 23.53 %
2,100.00 400.00 2,100.00 400.00 2,100.00 400.00

1,700.0000
1,700.00

16.0000
87 REMOVING AND RESETTING BEAM GUARDRAIL

76.0000 L.F. -46.67 % 16.0000 -46.67 % 16.0000 -46.67 %
1,216.00 -1,064.00 1,216.00 -1,064.00 1,216.00 -1,064.00

30.0000
2,280.00

5.0000
88 RAISING EXISTING BEAM GUARDRAIL

86.0000 L.F. 66.67 % 5.0000 66.67 % 5.0000 66.67 %
430.00 172.00 430.00 172.00 430.00 172.00

3.0000
258.00

89 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

3,800.0000
90 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH -36.67 % 8,800.0000 46.67 % 5,000.0000 -16.67 %
15,200.00 -8,800.00 35,200.00 11,200.00 20,000.00 -4,000.00

6,000.0000
24,000.00
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0.0100
91 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

790.0000 HR -99.98 % 5.0000 -87.50 % 50.0000 25.00 %
7.90 -31,592.10 3,950.00 -27,650.00 39,500.00 7,900.00

40.0000
31,600.00

24.0000
92 FLEXIBLE GUIDE POST

115.0000 EACH 20.00 % 24.0000 20.00 % 25.0000 25.00 %
2,760.00 460.00 2,760.00 460.00 2,875.00 575.00

20.0000
2,300.00

0.4500
93 PLASTIC LINE

12444.0000 L.F. -70.00 % 0.8000 -46.67 % 0.4000 -73.33 %
5,599.80 -13,066.20 9,955.20 -8,710.80 4,977.60 -13,688.40

1.5000
18,666.00

1.0000
94 PLASTIC WIDE LINE

2706.0000 L.F. -60.00 % 0.9500 -62.00 % 1.0000 -60.00 %
2,706.00 -4,059.00 2,570.70 -4,194.30 2,706.00 -4,059.00

2.5000
6,765.00

5.5000
95 PLASTIC CROSSWALK LINE

685.0000 S.F. 22.22 % 6.0000 33.33 % 5.2500 16.67 %
3,767.50 685.00 4,110.00 1,027.50 3,596.25 513.75

4.5000
3,082.50

8.0000
96 PLASTIC STOP LINE

202.0000 L.F. -20.00 % 10.0000 0.00 % 8.0000 -20.00 %
1,616.00 -404.00 2,020.00 0.00 1,616.00 -404.00

10.0000
2,020.00

91.0000
97 PLASTIC TRAFFIC ARROW

28.0000 EACH -9.00 % 110.0000 10.00 % 90.0000 -10.00 %
2,548.00 -252.00 3,080.00 280.00 2,520.00 -280.00

100.0000
2,800.00

30.5000
98 PLASTIC TRAFFIC LETTER

24.0000 EACH -53.08 % 30.0000 -53.85 % 30.0000 -53.85 %
732.00 -828.00 720.00 -840.00 720.00 -840.00

65.0000
1,560.00

10.0000
99 PLASTIC DRAINAGE MARKING

6.0000 EACH -84.62 % 15.0000 -76.92 % 10.0000 -84.62 %
60.00 -330.00 90.00 -300.00 60.00 -330.00

65.0000
390.00

170.0000
100 RAISED PAVEMENT MARKER TYPE 1

2.1900 HUND -43.33 % 200.0000 -33.33 % 170.0000 -43.33 %
372.30 -284.70 438.00 -219.00 372.30 -284.70

300.0000
657.00

330.0000
101 RAISED PAVEMENT MARKER TYPE 2

2.3400 HUND -34.00 % 325.0000 -35.00 % 325.0000 -35.00 %
772.20 -397.80 760.50 -409.50 760.50 -409.50

500.0000
1,170.00
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0.7000
102 TEMPORARY PAVEMENT MARKING

13350.0000 L.F. -30.00 % 0.1500 -85.00 % 0.6500 -35.00 %
9,345.00 -4,005.00 2,002.50 -11,347.50 8,677.50 -4,672.50

1.0000
13,350.00

103 PERMANENT SIGNING
L.S. 22.78 % 29.24 % 22.78 %

19,000.00 3,525.00 20,000.00 4,525.00 19,000.00 3,525.0015,475.00
104 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -46.95 % 41.47 % -46.95 %
15,000.00 -13,275.00 40,000.00 11,725.00 15,000.00 -13,275.0028,275.00

105  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -23.90 % -29.33 % -23.90 %

14,000.00 -4,396.00 13,000.00 -5,396.00 14,000.00 -4,396.0018,396.00
106  COMMUNICATION CONDUIT SYSTEM

L.S. 70.31 % 60.29 % 70.31 %
17,000.00 7,018.00 16,000.00 6,018.00 17,000.00 7,018.009,982.00

107  COMMUNICATION CABLES AND INTERFACES
L.S. 34.11 % 22.93 % 34.11 %

12,000.00 3,052.00 11,000.00 2,052.00 12,000.00 3,052.008,948.00
108  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 213.38 % 370.07 % 401.41 %
10,000.00 6,809.00 15,000.00 11,809.00 16,000.00 12,809.003,191.00

41.0000
109  DIRECTIONAL BORING

710.0000 L.F. 17.14 % 40.0000 14.29 % 38.0000 8.57 %
29,110.00 4,260.00 28,400.00 3,550.00 26,980.00 2,130.00

35.0000
24,850.00

110 ILLUMINATION SYSTEM SAC 2644
L.S. 1.40 % -5.10 % -2.50 %

156,000.00 2,161.00 146,000.00 -7,839.00 150,000.00 -3,839.00153,839.00
111 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NBFR

L.S. 0.56 % -2.68 % -5.12 %
124,000.00 690.00 120,000.00 -3,310.00 117,000.00 -6,310.00123,310.00

112 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM EB RAMPS
L.S. -30.31 % -34.49 % -30.31 %

50,000.00 -21,744.00 47,000.00 -24,744.00 50,000.00 -21,744.0071,744.00
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113 TRAFFIC SIGNAL CONTROL SYSTEM NBFR

L.S. 16.89 % 7.15 % 12.02 %
24,000.00 3,468.00 22,000.00 1,468.00 23,000.00 2,468.0020,532.00

114 TRAFFIC SIGNAL CONTROL SYSTEM EB RAMPS
L.S. 13.19 % 3.76 % 8.48 %

24,000.00 2,797.00 22,000.00 797.00 23,000.00 1,797.0021,203.00

5.0000
115 SEQUENTIAL ARROW SIGN

40.0000 HR -50.00 % 20.0000 100.00 % 4.0000 -60.00 %
200.00 -200.00 800.00 400.00 160.00 -240.00

10.0000
400.00

200.0000
116 PORTABLE CHANGEABLE MESSAGE SIGN

6.0000 EACH -92.31 % 8,000.0000 207.69 % 5,000.0000 92.31 %
1,200.00 -14,400.00 48,000.00 32,400.00 30,000.00 14,400.00

2,600.0000
15,600.00

10.0000
117 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

600.0000 HR 66.67 % 2.0000 -66.67 % 4.0000 -33.33 %
6,000.00 2,400.00 1,200.00 -2,400.00 2,400.00 -1,200.00

6.0000
3,600.00

350.0000
118 TYPE III BARRICADE

9.0000 EACH 40.00 % 350.0000 40.00 % 200.0000 -20.00 %
3,150.00 900.00 3,150.00 900.00 1,800.00 -450.00

250.0000
2,250.00

119 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -4.76 % -9.52 % 19.05 %

20,000.00 -1,000.00 19,000.00 -2,000.00 25,000.00 4,000.0021,000.00

37.0000
120 TRAFFIC CONTROL LABOR

3720.0000 HR 5.71 % 33.0000 -5.71 % 34.0000 -2.86 %
137,640.00 7,440.00 122,760.00 -7,440.00 126,480.00 -3,720.00

35.0000
130,200.00

150.0000
121 TRAFFIC CONTROL VEHICLE

75.0000 DAY 87.50 % 50.0000 -37.50 % 200.0000 150.00 %
11,250.00 5,250.00 3,750.00 -2,250.00 15,000.00 9,000.00

80.0000
6,000.00

45.0000
122 TRAFFIC CONTROL SUPERVISOR

750.0000 HR 0.00 % 37.0000 -17.78 % 45.0000 0.00 %
33,750.00 0.00 27,750.00 -6,000.00 33,750.00 0.00

45.0000
33,750.00
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13.0000
123 CONSTRUCTION SIGNS CLASS A

384.0000 S.F. -18.75 % 10.0000 -37.50 % 14.0000 -12.50 %
4,992.00 -1,152.00 3,840.00 -2,304.00 5,376.00 -768.00

16.0000
6,144.00

OTHER ITEMS

1.0000
124 STRUCTURE EXCAVATION CLASS B INCL. HAUL

174.0000 C.Y. -95.00 % 17.0000 -15.00 % 6.0000 -70.00 %
174.00 -3,306.00 2,958.00 -522.00 1,044.00 -2,436.00

20.0000
3,480.00

1.0000
125 SHORING OR EXTRA EXCAVATION CLASS B

750.0000 S.F. -80.00 % 2.0000 -60.00 % 1.0000 -80.00 %
750.00 -3,000.00 1,500.00 -2,250.00 750.00 -3,000.00

5.0000
3,750.00

250.0000
126 PLUGGING EXISTING PIPE

1.0000 EACH 25.00 % 500.0000 150.00 % 300.0000 50.00 %
250.00 50.00 500.00 300.00 300.00 100.00

200.0000
200.00

127 ROADWAY SURVEYING
L.S. 14.29 % 14.29 % 98.10 %

30,000.00 3,750.00 30,000.00 3,750.00 52,000.00 25,750.0026,250.00

3.5000
128  BARBLESS THREE-WIRE FENCE

1360.0000 L.F. -30.00 % 3.0000 -40.00 % 3.5000 -30.00 %
4,760.00 -2,040.00 4,080.00 -2,720.00 4,760.00 -2,040.00

5.0000
6,800.00

125.0000
129  SINGLE BARBLESS-WIRE GATE FIVE FT. WIDE

1.0000 EACH 0.00 % 325.0000 160.00 % 125.0000 0.00 %
125.00 0.00 325.00 200.00 125.00 0.00

125.0000
125.00

150.0000
130 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

2.0000 EACH -40.00 % 225.0000 -10.00 % 150.0000 -40.00 %
300.00 -200.00 450.00 -50.00 300.00 -200.00

250.0000
500.00

925.0000
131 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH -53.75 % 800.0000 -60.00 % 925.0000 -53.75 %
925.00 -1,075.00 800.00 -1,200.00 925.00 -1,075.00

2,000.0000
2,000.00

2.5000
132  CONSTRUCTION FENCE

6075.0000 L.F. -37.50 % 2.0000 -50.00 % 2.0000 -50.00 %
15,187.50 -9,112.50 12,150.00 -12,150.00 12,150.00 -12,150.00

4.0000
24,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

WILDER CONSTRUCTION COMPANY MARSHBANK CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC.
1525 E MARINE VIEW DR 3304 OLD HARTFORD RD 320 - 106TH AVE NE

98258-8699 98004-5732

PROJECT : EVERETT   WA  982011927 LAKE STEVENS   WA  982580097 BELLEVUE   WA  980093686

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

65.0000
133  SENSTIIVE AREA SIGN

21.0000 EACH 30.00 % 100.0000 100.00 % 100.0000 100.00 %
1,365.00 315.00 2,100.00 1,050.00 2,100.00 1,050.00

50.0000
1,050.00

134 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.0000
135 TRAINING

400.0000 HR -80.00 % 5.0000 0.00 % 1.0000 -80.00 %
400.00 -1,600.00 2,000.00 0.00 400.00 -1,600.00

5.0000
2,000.00

136 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
137 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-8.00 -8.00 -8.00-8.00

138 SPCC PLAN
L.S. -66.67 % -33.33 % 233.33 %

500.00 -1,000.00 1,000.00 -500.00 5,000.00 3,500.001,500.00
139 FIELD OFFICE BUILDING

L.S. -25.00 % -20.00 % 25.00 %
15,000.00 -5,000.00 16,000.00 -4,000.00 25,000.00 5,000.0020,000.00

$2,482,000.00 -28.18% $2,517,279.45 -27.15% $2,520,093.65 -27.07%$3,455,654.30CONTRACT TOTAL

$2,520,093.65$2,482,000.00 $2,517,279.45BASE TOTAL -28.18% -27.15% -27.07%$3,455,654.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -13.33 %
260,000.00 -40,000.00300,000.00

5,700.0000
2 CLEARING AND GRUBBING

7.0600 ACRE 14.00 %
40,242.00 4,942.00

5,000.0000
35,300.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 %

250.00250.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 982.93 %
22,200.00 20,150.002,050.00

5.0000
5 REMOVING GUARDRAIL

38.0000 L.F. 0.00 %
190.00 0.00

5.0000
190.00

0.4000
6 REMOVING PAINT LINE

4012.0000 L.F. 0.00 %
1,604.80 0.00

0.4000
1,604.80

0.7500
7 REMOVING PLASTIC LINE

3433.0000 L.F. -25.00 %
2,574.75 -858.25

1.0000
3,433.00

40.0000
8 REMOVING PAINTED TRAFFIC MARKING

6.0000 EACH -20.00 %
240.00 -60.00

50.0000
300.00

GRADING

7.8000
9 ROADWAY EXCAVATION INCL. HAUL

45505.0000 C.Y. -61.00 %
354,939.00 -555,161.00

20.0000
910,100.00

10  LANDSCAPE GRADING
EST. 0.00 %

5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

8.0000
11 GRAVEL BORROW INCL. HAUL

9590.0000 TON -46.67 %
76,720.00 -67,130.00

15.0000
143,850.00

8.5000
12 EMBANKMENT COMPACTION

5190.0000 C.Y. 41.67 %
44,115.00 12,975.00

6.0000
31,140.00

DRAINAGE

150.0000
13 QUARRY SPALLS

2.0000 TON 200.00 %
300.00 200.00

50.0000
100.00

50.0000
14 SCHEDULE A CULV. PIPE 30 IN. DIAM.

35.0000 L.F. -50.00 %
1,750.00 -1,750.00

100.0000
3,500.00

26.0000
15 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

68.0000 L.F. -56.67 %
1,768.00 -2,312.00

60.0000
4,080.00

34.0000
16 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

198.0000 L.F. -66.00 %
6,732.00 -13,068.00

100.0000
19,800.00

STORM SEWER

3,000.0000
17 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 100.00 %
3,000.00 1,500.00

1,500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

14.8000
18 CRUSHED SURFACING BASE COURSE

6230.0000 TON -40.80 %
92,204.00 -63,546.00

25.0000
155,750.00

LIQUID ASPHALT
19 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
3,530.003,530.00

ASPHALT CONCRETE PAVEMENT

48.0000
20 HMA CL. 1/2 IN. PG 64-22

3530.0000 TON -26.15 %
169,440.00 -60,010.00

65.0000
229,450.00

21 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

6,882.006,882.00
22 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
4,589.004,589.00

23  CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-4.00-4.00

90.0000
24 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

57.3000 TON -10.00 %
5,157.00 -573.00

100.0000
5,730.00

90.0000
25 COMMERCIAL HMA

85.0000 TON 80.00 %
7,650.00 3,400.00

50.0000
4,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

35.0000
26 COMPOST TYPE 2

100.0000 C.Y. 40.00 %
3,500.00 1,000.00

25.0000
2,500.00

1.0000
27 ESC LEAD

120.0000 DAY -99.00 %
120.00 -11,880.00

100.0000
12,000.00

910.0000
28  EROSION CONTROL SEEDING, FERTILIZING AND MULCHING

6.9700 ACRE -24.17 %
6,342.70 -2,021.30

1,200.0000
8,364.00

4.0000
29 TEMPORARY EROSION CONTROL BLANKET

4230.0000 S.Y. 0.00 %
16,920.00 0.00

4.0000
16,920.00

7.0000
30 CHECK DAM

1572.0000 L.F. -30.00 %
11,004.00 -4,716.00

10.0000
15,720.00

31 FORCE ACCOUNT EXTENSION OF PLANTING PERIOD
EST. 0.00 %

7,920.007,920.00

12.0000
32 STABILIZED CONSTRUCTION ENTRANCE

1020.0000 S.Y. -40.00 %
12,240.00 -8,160.00

20.0000
20,400.00

1.0000
33 STREET CLEANING

188.0000 HR -98.82 %
188.00 -15,792.00

85.0000
15,980.00

100.0000
34 INLET PROTECTION

2.0000 EACH -16.67 %
200.00 -40.00

120.0000
240.00

4.0000
35 SILT FENCE

2295.0000 L.F. -42.86 %
9,180.00 -6,885.00

7.0000
16,065.00

3.5000
36 WATTLE

1250.0000 L.F. -41.67 %
4,375.00 -3,125.00

6.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
37 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
110,000.00110,000.00

7.0000
38 TOPSOIL TYPE B

2810.0000 C.Y. 0.00 %
19,670.00 0.00

7.0000
19,670.00

6.0000
39 PSIPE BLACK COTTONWOOD, LIVE POLE, 5'

252.0000 EACH -53.85 %
1,512.00 -1,764.00

13.0000
3,276.00

5.0000
40 PSIPE BIGLEAF MAPLE, #1 CONT., 18" HT.

395.0000 EACH -44.44 %
1,975.00 -1,580.00

9.0000
3,555.00

6.0000
41 PSIPE CASCARA, #1 CONT., 12" HT.

134.0000 EACH -33.33 %
804.00 -402.00

9.0000
1,206.00

15.0000
42 PSIPE DOUGLAS FIR, #2 CONT. , 24" HT.

969.0000 EACH 15.38 %
14,535.00 1,938.00

13.0000
12,597.00

15.0000
43 PSIPE GRAND FIR, #2 CONT., 24" HT.

951.0000 EACH 15.38 %
14,265.00 1,902.00

13.0000
12,363.00

3.0000
44 PSIPE OREGON ASH, BARE ROOT, 18" HT.

337.0000 EACH -40.00 %
1,011.00 -674.00

5.0000
1,685.00

5.0000
45 PSIPE PACIFIC DOGWOOD, #1 CONT., 18" HT.

88.0000 EACH -44.44 %
440.00 -352.00

9.0000
792.00

3.0000
46 PSIPE PACIFIC WILLOW, BARE ROOT, 18" HT.

292.0000 EACH -40.00 %
876.00 -584.00

5.0000
1,460.00

16.0000
47 PSIPE PACIFIC YEW, #2 CONT., 12" HT.

67.0000 EACH 0.00 %
1,072.00 0.00

16.0000
1,072.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
48 PSIPE RED ALDER, BARE ROOT, 18" HT.

438.0000 EACH -40.00 %
1,314.00 -876.00

5.0000
2,190.00

15.0000
49 PSIPE SITKA SPRUCE, #2 CONT., 24" HT.

337.0000 EACH 15.38 %
5,055.00 674.00

13.0000
4,381.00

15.0000
50 PSIPE WESTERN RED CEDAR, #2 CONT., 24" HT.

370.0000 EACH 15.38 %
5,550.00 740.00

13.0000
4,810.00

5.0000
51 PSIPE BEAKED HAZLENUT, #1 CONT., 18" HT.

437.0000 EACH -37.50 %
2,185.00 -1,311.00

8.0000
3,496.00

3.0000
52 PSIPE BLACK TWINBERRY, BARE ROOT, 18" HT.

57.0000 EACH -40.00 %
171.00 -114.00

5.0000
285.00

2.5000
53 PSIPE HOOKER'S WILLOW, BARE ROOT, 18" HT.

1073.0000 EACH -50.00 %
2,682.50 -2,682.50

5.0000
5,365.00

5.0000
54 PSIPE INDIAN PLUM, #1 CONT., 12" HT.

134.0000 EACH -37.50 %
670.00 -402.00

8.0000
1,072.00

3.0000
55 PSIPE PACIFIC NINEBARK, BARE ROOT, 18" HT.

111.0000 EACH -40.00 %
333.00 -222.00

5.0000
555.00

4.5000
56 PSIPE RED ELDERBERRY, #1 CONT., 18" HT.

599.0000 EACH -43.75 %
2,695.50 -2,096.50

8.0000
4,792.00

2.5000
57 PSIPE RED-OSIER DOGWOOD, BARE ROOT, 18" HT.

168.0000 EACH -50.00 %
420.00 -420.00

5.0000
840.00

5.0000
58 PSIPE SALAL, #1 CONT., 6" HT.

364.0000 EACH -37.50 %
1,820.00 -1,092.00

8.0000
2,912.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
59 PSIPE SALMONBERRY, BARE ROOT, 18" HT.

671.0000 EACH -40.00 %
2,013.00 -1,342.00

5.0000
3,355.00

6.0000
60 PSIPE SERVICEBERRY, BARE ROOT, 18" HT.

202.0000 EACH 20.00 %
1,212.00 202.00

5.0000
1,010.00

2.5000
61 PSIPE SNOWBERRY, BARE ROOT, 12" HT.

819.0000 EACH -50.00 %
2,047.50 -2,047.50

5.0000
4,095.00

4.5000
62 PSIPE TALL OREGON GRAPE, #1 CONT., 18" HT.

801.0000 EACH -43.75 %
3,604.50 -2,803.50

8.0000
6,408.00

3.0000
63 PSIPE STINK CURRANT, BARE ROOT, 18" HT.

274.0000 EACH -40.00 %
822.00 -548.00

5.0000
1,370.00

7.0000
64 PSIPE WESTERN CRABAPPLE, #1 CONT., 12" HT.

57.0000 EACH -12.50 %
399.00 -57.00

8.0000
456.00

1.2500
65 PSIPE DAGGERLEAF RUSH, RHIZOME, 6 CU. IN.

2925.0000 EACH -16.67 %
3,656.25 -731.25

1.5000
4,387.50

6.0000
66 PSIPE SKUNK CABBAGE, #1 CONT.

150.0000 EACH -25.00 %
900.00 -300.00

8.0000
1,200.00

1.5000
67 PSIPE SLOUGH SEDGE, PLUG, 6 CU. IN.

6292.0000 EACH 0.00 %
9,438.00 0.00

1.5000
9,438.00

1.2500
68 PSIPE SMALL-FRUITED BULLRUSH, RHIZOME, 6 CU. IN.

5550.0000 EACH -16.67 %
6,937.50 -1,387.50

1.5000
8,325.00

1.5000
69 PSIPE WOOLY SEDGE, PLUG, 6 CU. IN.

875.0000 EACH 0.00 %
1,312.50 0.00

1.5000
1,312.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
70 PSIPE YELLOW POND LILY, #1 CONT.

50.0000 EACH 180.00 %
350.00 225.00

2.5000
125.00

71 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

46,800.0046,800.00
72 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
30,600.0030,600.00

450.0000
73  ROCK PILE WITH HABITAT LOG

2.0000 EACH 20.00 %
900.00 150.00

375.0000
750.00

1,000.0000
74  BRUSH PILE

4.0000 EACH 207.69 %
4,000.00 2,700.00

325.0000
1,300.00

350.0000
75  LOG WITH ROOTWAD

2.0000 EACH 100.00 %
700.00 350.00

175.0000
350.00

375.0000
76  LOG WITH BRANCHES

8.0000 EACH 150.00 %
3,000.00 1,800.00

150.0000
1,200.00

250.0000
77  STUMP WITH ROOTWAD

7.0000 EACH 42.86 %
1,750.00 525.00

175.0000
1,225.00

1,000.0000
78  WOOD SCATTERED ON SITE

4.8900 ACRE -33.33 %
4,890.00 -2,445.00

1,500.0000
7,335.00

79 WEED CONTROL
EST. 0.00 %

14,000.0014,000.00

24.0000
80 SOIL AMENDMENT

4468.0000 C.Y. -4.00 %
107,232.00 -4,468.00

25.0000
111,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

21.0000
81 BARK OR WOOD CHIP MULCH

1740.0000 C.Y. -8.70 %
36,540.00 -3,480.00

23.0000
40,020.00

100.0000
82 MOWING

42.0000 ACRE 33.33 %
4,200.00 1,050.00

75.0000
3,150.00

TRAFFIC

10.0000
83 TYPE A PRECAST TRAFFIC CURB

467.0000 L.F. -33.33 %
4,670.00 -2,335.00

15.0000
7,005.00

12.0000
84 TYPE C PRECAST TRAFFIC CURB

68.0000 L.F. -20.00 %
816.00 -204.00

15.0000
1,020.00

19.0000
85 BEAM GUARDRAIL TYPE 1

320.0000 L.F. 18.75 %
6,080.00 960.00

16.0000
5,120.00

2,100.0000
86 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 23.53 %
2,100.00 400.00

1,700.0000
1,700.00

16.0000
87 REMOVING AND RESETTING BEAM GUARDRAIL

76.0000 L.F. -46.67 %
1,216.00 -1,064.00

30.0000
2,280.00

5.0000
88 RAISING EXISTING BEAM GUARDRAIL

86.0000 L.F. 66.67 %
430.00 172.00

3.0000
258.00

89 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

20,000.0020,000.00

9,500.0000
90 TRUCK MOUNTED IMPACT ATTENUATOR

4.0000 EACH 58.33 %
38,000.00 14,000.00

6,000.0000
24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1000
91 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

790.0000 HR -99.75 %
79.00 -31,521.00

40.0000
31,600.00

24.0000
92 FLEXIBLE GUIDE POST

115.0000 EACH 20.00 %
2,760.00 460.00

20.0000
2,300.00

0.4000
93 PLASTIC LINE

12444.0000 L.F. -73.33 %
4,977.60 -13,688.40

1.5000
18,666.00

1.0000
94 PLASTIC WIDE LINE

2706.0000 L.F. -60.00 %
2,706.00 -4,059.00

2.5000
6,765.00

5.2500
95 PLASTIC CROSSWALK LINE

685.0000 S.F. 16.67 %
3,596.25 513.75

4.5000
3,082.50

8.0000
96 PLASTIC STOP LINE

202.0000 L.F. -20.00 %
1,616.00 -404.00

10.0000
2,020.00

90.0000
97 PLASTIC TRAFFIC ARROW

28.0000 EACH -10.00 %
2,520.00 -280.00

100.0000
2,800.00

30.0000
98 PLASTIC TRAFFIC LETTER

24.0000 EACH -53.85 %
720.00 -840.00

65.0000
1,560.00

10.0000
99 PLASTIC DRAINAGE MARKING

6.0000 EACH -84.62 %
60.00 -330.00

65.0000
390.00

170.0000
100 RAISED PAVEMENT MARKER TYPE 1

2.1900 HUND -43.33 %
372.30 -284.70

300.0000
657.00

325.0000
101 RAISED PAVEMENT MARKER TYPE 2

2.3400 HUND -35.00 %
760.50 -409.50

500.0000
1,170.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.6500
102 TEMPORARY PAVEMENT MARKING

13350.0000 L.F. -35.00 %
8,677.50 -4,672.50

1.0000
13,350.00

103 PERMANENT SIGNING
L.S. 116.48 %

33,500.00 18,025.0015,475.00
104 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 37.93 %
39,000.00 10,725.0028,275.00

105  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. 8.72 %

20,000.00 1,604.0018,396.00
106  COMMUNICATION CONDUIT SYSTEM

L.S. 300.72 %
40,000.00 30,018.009,982.00

107  COMMUNICATION CABLES AND INTERFACES
L.S. 89.99 %

17,000.00 8,052.008,948.00
108  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 338.73 %
14,000.00 10,809.003,191.00

19.0000
109  DIRECTIONAL BORING

710.0000 L.F. -45.71 %
13,490.00 -11,360.00

35.0000
24,850.00

110 ILLUMINATION SYSTEM SAC 2644
L.S. 51.46 %

233,000.00 79,161.00153,839.00
111 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM NBFR

L.S. -45.26 %
67,500.00 -55,810.00123,310.00

112 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM EB RAMPS
L.S. -16.37 %

60,000.00 -11,744.0071,744.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
113 TRAFFIC SIGNAL CONTROL SYSTEM NBFR

L.S. 9.59 %
22,500.00 1,968.0020,532.00

114 TRAFFIC SIGNAL CONTROL SYSTEM EB RAMPS
L.S. 6.12 %

22,500.00 1,297.0021,203.00

8.0000
115 SEQUENTIAL ARROW SIGN

40.0000 HR -20.00 %
320.00 -80.00

10.0000
400.00

400.0000
116 PORTABLE CHANGEABLE MESSAGE SIGN

6.0000 EACH -84.62 %
2,400.00 -13,200.00

2,600.0000
15,600.00

9.0000
117 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

600.0000 HR 50.00 %
5,400.00 1,800.00

6.0000
3,600.00

100.0000
118 TYPE III BARRICADE

9.0000 EACH -60.00 %
900.00 -1,350.00

250.0000
2,250.00

119 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 18.10 %

24,800.00 3,800.0021,000.00

0.1000
120 TRAFFIC CONTROL LABOR

3720.0000 HR -99.71 %
372.00 -129,828.00

35.0000
130,200.00

60.0000
121 TRAFFIC CONTROL VEHICLE

75.0000 DAY -25.00 %
4,500.00 -1,500.00

80.0000
6,000.00

50.0000
122 TRAFFIC CONTROL SUPERVISOR

750.0000 HR 11.11 %
37,500.00 3,750.00

45.0000
33,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A016 REVISION NO : 1 BIDS OPENED ON : May 26 2004
CONTRACT NO :006794 REGION NO : 1 AWARDED ON : Jun  1 2004
VERSION NO :2 WORK ORDER# : XL1145
HWY :SR 002,009 ------- 4TH BIDDER -------

TITLE :SR 9
US-2 INTERCHANGE
I/C MODIFICATION
04A016  (REV. 05-10-04)

PACIFIC ROAD & BRIDGE CO.
5802 CEMETERY RD
98223-7781

PROJECT : ARLINGTON   WA  982233393

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 100263

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2004
11:41

DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

24.0000
123 CONSTRUCTION SIGNS CLASS A

384.0000 S.F. 50.00 %
9,216.00 3,072.00

16.0000
6,144.00

OTHER ITEMS

10.0000
124 STRUCTURE EXCAVATION CLASS B INCL. HAUL

174.0000 C.Y. -50.00 %
1,740.00 -1,740.00

20.0000
3,480.00

2.0000
125 SHORING OR EXTRA EXCAVATION CLASS B

750.0000 S.F. -60.00 %
1,500.00 -2,250.00

5.0000
3,750.00

500.0000
126 PLUGGING EXISTING PIPE

1.0000 EACH 150.00 %
500.00 300.00

200.0000
200.00

127 ROADWAY SURVEYING
L.S. 128.57 %

60,000.00 33,750.0026,250.00

3.5000
128  BARBLESS THREE-WIRE FENCE

1360.0000 L.F. -30.00 %
4,760.00 -2,040.00

5.0000
6,800.00

125.0000
129  SINGLE BARBLESS-WIRE GATE FIVE FT. WIDE

1.0000 EACH 0.00 %
125.00 0.00

125.0000
125.00

150.0000
130 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

2.0000 EACH -40.00 %
300.00 -200.00

250.0000
500.00

925.0000
131 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH -53.75 %
925.00 -1,075.00

2,000.0000
2,000.00

2.0000
132  CONSTRUCTION FENCE

6075.0000 L.F. -50.00 %
12,150.00 -12,150.00

4.0000
24,300.00
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DOT_RGGB01

, STPF-0009(046)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

75.0000
133  SENSTIIVE AREA SIGN

21.0000 EACH 50.00 %
1,575.00 525.00

50.0000
1,050.00

134 ROADSIDE CLEANUP
EST. 0.00 %

5,000.005,000.00

2.0000
135 TRAINING

400.0000 HR -60.00 %
800.00 -1,200.00

5.0000
2,000.00

136 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
137 MINOR CHANGE

CALC 0.00 %
-8.00-8.00

138 SPCC PLAN
L.S. -66.67 %

500.00 -1,000.001,500.00
139 FIELD OFFICE BUILDING

L.S. -16.50 %
16,700.00 -3,300.0020,000.00

$2,536,050.65 -26.61%$3,455,654.30CONTRACT TOTAL

$2,536,050.65BASE TOTAL -26.61%$3,455,654.30


