
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

OSTRANDER ROCK & CONSTRUCTION GOODFELLOW BROS., INC. TAPANI UNDERGROUND, INC.
6150 OCEAN BEACH HWY 6135 NE 80TH AVE STE A3 1904 SE 6TH PLACE

98604-8300

PROJECT : LONGVIEW   WA  986329451 PORTLAND   OR  972184033 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 620500 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 19.05 % 48.81 % 53.57 %

100,000.00 16,000.00 125,000.00 41,000.00 129,000.00 45,000.0084,000.00

4,500.0000
2 CLEARING AND GRUBBING

2.6900 ACRE 12.50 % 5,000.0000 25.00 % 5,000.0000 25.00 %

12,105.00 1,345.00 13,450.00 2,690.00 13,450.00 2,690.00
4,000.0000
10,760.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -54.07 % 490.55 % 44.36 %

3,500.00 -4,120.00 45,000.00 37,380.00 11,000.00 3,380.007,620.00

4.0000
4 REMOVING CEMENT CONC. CURB

195.0000 L.F. -20.00 % 2.0000 -60.00 % 4.0000 -20.00 %

780.00 -195.00 390.00 -585.00 780.00 -195.00
5.0000
975.00

11.0000
5 REMOVING ASPHALT CONC. PAVEMENT

745.0000 S.Y. 266.67 % 2.0000 -33.33 % 3.0000 0.00 %

8,195.00 5,960.00 1,490.00 -745.00 2,235.00 0.00
3.0000

2,235.00

3.3000
6 REMOVING GUARDRAIL

369.0000 L.F. 10.00 % 3.0000 0.00 % 3.0000 0.00 %

1,217.70 110.70 1,107.00 0.00 1,107.00 0.00
3.0000

1,107.00

275.0000
7 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 57.14 % 250.0000 42.86 % 150.0000 -14.29 %

1,100.00 400.00 1,000.00 300.00 600.00 -100.00
175.0000
700.00

GRADING

12.6600
8 ROADWAY EXCAVATION INCL. HAUL

5549.0000 C.Y. 58.25 % 10.0000 25.00 % 15.0000 87.50 %

70,250.34 25,858.34 55,490.00 11,098.00 83,235.00 38,843.00
8.0000

44,392.00

25.0500
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

174.0000 S.Y. -37.38 % 8.0000 -80.00 % 22.0000 -45.00 %

4,358.70 -2,601.30 1,392.00 -5,568.00 3,828.00 -3,132.00
40.0000
6,960.00

2.5000
10 EMBANKMENT COMPACTION

2577.0000 C.Y. -16.67 % 2.0000 -33.33 % 6.0000 100.00 %

6,442.50 -1,288.50 5,154.00 -2,577.00 15,462.00 7,731.00
3.0000

7,731.00
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GRADING

26.5000
11  ROCK EMBANKMENT

210.0000 C.Y. -11.67 % 36.0000 20.00 % 45.0000 50.00 %

5,565.00 -735.00 7,560.00 1,260.00 9,450.00 3,150.00
30.0000
6,300.00

DRAINAGE

8.7500
12 DITCH EXCAVATION INCL. HAUL

170.0000 C.Y. -27.08 % 14.0000 16.67 % 41.0000 241.67 %

1,487.50 -552.50 2,380.00 340.00 6,970.00 4,930.00
12.0000
2,040.00

925.0000
13 CONCRETE INLET

2.0000 EACH -45.59 % 1,000.0000 -41.18 % 950.0000 -44.12 %

1,850.00 -1,550.00 2,000.00 -1,400.00 1,900.00 -1,500.00
1,700.0000
3,400.00

36.0000
14 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

175.0000 L.F. -10.00 % 36.0000 -10.00 % 55.0000 37.50 %

6,300.00 -700.00 6,300.00 -700.00 9,625.00 2,625.00
40.0000
7,000.00

SURFACING

16.5500
15 CRUSHED SURFACING BASE COURSE

8494.0000 TON 37.92 % 17.0000 41.67 % 14.0000 16.67 %

140,575.70 38,647.70 144,398.00 42,470.00 118,916.00 16,988.00
12.0000

101,928.00

LIQUID ASPHALT
16 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

3,767.00 3,767.00 3,767.003,767.00

ASPHALT CONCRETE PAVEMENT

4.0000
17 PLANING BITUMINOUS PAVEMENT

2016.0000 S.Y. 0.00 % 2.5000 -37.50 % 3.5000 -12.50 %

8,064.00 0.00 5,040.00 -3,024.00 7,056.00 -1,008.00
4.0000

8,064.00
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ASPHALT CONCRETE PAVEMENT

70.4000
18 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

84.0000 TON -43.68 % 65.0000 -48.00 % 85.0000 -32.00 %

5,913.60 -4,586.40 5,460.00 -5,040.00 7,140.00 -3,360.00
125.0000
10,500.00

54.0000
19 HMA CL. 1/2 IN. PG 64-22

3683.0000 TON 14.89 % 54.0000 14.89 % 57.0000 21.28 %

198,882.00 25,781.00 198,882.00 25,781.00 209,931.00 36,830.00
47.0000

173,101.00
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,410.00 3,410.00 3,410.003,410.00
21 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,120.00 2,120.00 2,120.002,120.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

EROSION CONTROL AND PLANTING

51.0000
23 ESC LEAD

15.0000 DAY -66.00 % 100.0000 -33.33 % 100.0000 -33.33 %

765.00 -1,485.00 1,500.00 -750.00 1,500.00 -750.00
150.0000
2,250.00

3,000.0000
24 SEEDING, FERTILIZING, AND MULCHING

1.0000 ACRE 0.00 % 2,500.0000 -16.67 % 2,700.0000 -10.00 %

3,000.00 0.00 2,500.00 -500.00 2,700.00 -300.00
3,000.0000
3,000.00

41.8000
25 COMPOST TYPE 1

250.0000 C.Y. 67.20 % 40.0000 60.00 % 38.0000 52.00 %

10,450.00 4,200.00 10,000.00 3,750.00 9,500.00 3,250.00
25.0000
6,250.00

10.0000
26 CHECK DAM

195.0000 L.F. -50.00 % 12.0000 -40.00 % 5.0000 -75.00 %

1,950.00 -1,950.00 2,340.00 -1,560.00 975.00 -2,925.00
20.0000
3,900.00

1.7500
27 SILT FENCE

4860.0000 L.F. -56.25 % 2.5000 -37.50 % 1.5000 -62.50 %

8,505.00 -10,935.00 12,150.00 -7,290.00 7,290.00 -12,150.00
4.0000

19,440.00
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EROSION CONTROL AND PLANTING
28 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

17.0000
29 TOPSOIL TYPE C

210.0000 C.Y. 142.86 % 14.0000 100.00 % 20.0000 185.71 %

3,570.00 2,100.00 2,940.00 1,470.00 4,200.00 2,730.00
7.0000

1,470.00

5.5000
30 PSIPE ROADSIDE PLANTING

4785.0000 EACH 0.00 % 5.0000 -9.09 % 5.0000 -9.09 %

26,317.50 0.00 23,925.00 -2,392.50 23,925.00 -2,392.50
5.5000

26,317.50

44.0000
31 BARK OR WOOD CHIP MULCH

165.0000 C.Y. 76.00 % 40.0000 60.00 % 40.0000 60.00 %

7,260.00 3,135.00 6,600.00 2,475.00 6,600.00 2,475.00
25.0000
4,125.00

5.0000
32 SOD INSTALLATION

260.0000 S.Y. -33.33 % 5.0000 -33.33 % 5.0000 -33.33 %

1,300.00 -650.00 1,300.00 -650.00 1,300.00 -650.00
7.5000

1,950.00

TRAFFIC

17.2000
33 CEMENT CONC. TRAFFIC CURB

350.0000 L.F. -4.44 % 26.0000 44.44 % 18.0000 0.00 %

6,020.00 -280.00 9,100.00 2,800.00 6,300.00 0.00
18.0000
6,300.00

15.4000
34 PRECAST DUAL FACED MOUNTABLE CURB

335.0000 L.F. -30.00 % 26.0000 18.18 % 13.0000 -40.91 %

5,159.00 -2,211.00 8,710.00 1,340.00 4,355.00 -3,015.00
22.0000
7,370.00

23.0000
35 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

50.0000 L.F. 64.29 % 21.0000 50.00 % 19.7000 40.71 %

1,150.00 450.00 1,050.00 350.00 985.00 285.00
14.0000
700.00

24.2000
36 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST

163.0000 L.F. 61.33 % 22.0000 46.67 % 21.5000 43.33 %

3,944.60 1,499.60 3,586.00 1,141.00 3,504.50 1,059.50
15.0000
2,445.00

21.7200
37 BEAM GUARDRAIL TYPE 1

1026.0000 L.F. 81.00 % 20.0000 66.67 % 18.5000 54.17 %

22,284.72 9,972.72 20,520.00 8,208.00 18,981.00 6,669.00
12.0000

12,312.00
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4.4000
38  BEAM GUARDRAIL TYPE THRIE BEAM

500.0000 L.F. -91.20 % 40.0000 -20.00 % 37.0000 -26.00 %

2,200.00 -22,800.00 20,000.00 -5,000.00 18,500.00 -6,500.00
50.0000

25,000.00

1,210.0000
39 BEAM GUARDRAIL TRANSITION SECTION TYPE 13

2.0000 EACH -6.92 % 1,100.0000 -15.38 % 1,350.0000 3.85 %

2,420.00 -180.00 2,200.00 -400.00 2,700.00 100.00
1,300.0000
2,600.00

1,210.0000
40 BEAM GUARDRAIL TRANSITION SECTION TYPE 15

2.0000 EACH -6.92 % 1,100.0000 -15.38 % 1,350.0000 3.85 %

2,420.00 -180.00 2,200.00 -400.00 2,700.00 100.00
1,300.0000
2,600.00

2,200.0000
41 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 18.92 % 2,000.0000 8.11 % 1,785.0000 -3.51 %

8,800.00 1,400.00 8,000.00 600.00 7,140.00 -260.00
1,850.0000
7,400.00

825.0000
42 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 135.71 % 750.0000 114.29 % 560.0000 60.00 %

825.00 475.00 750.00 400.00 560.00 210.00
350.0000
350.00

825.0000
43 BEAM GUARDRAIL ANCHOR TYPE 4

5.0000 EACH 83.33 % 750.0000 66.67 % 485.0000 7.78 %

4,125.00 1,875.00 3,750.00 1,500.00 2,425.00 175.00
450.0000
2,250.00

2,420.0000
44 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -51.60 % 12,000.0000 140.00 % 2,500.0000 -50.00 %

2,420.00 -2,580.00 12,000.00 7,000.00 2,500.00 -2,500.00
5,000.0000
5,000.00

50.0000
45 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

40.0000 HR 25.00 % 50.0000 25.00 % 35.0000 -12.50 %

2,000.00 400.00 2,000.00 400.00 1,400.00 -200.00
40.0000
1,600.00

46 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

39.0000
47 FLEXIBLE GUIDE POST

73.0000 EACH 56.00 % 36.0000 44.00 % 25.0000 0.00 %

2,847.00 1,022.00 2,628.00 803.00 1,825.00 0.00
25.0000
1,825.00

0.1300
48 PAINT LINE

8599.0000 L.F. -56.67 % 0.1200 -60.00 % 0.1200 -60.00 %

1,117.87 -1,461.83 1,031.88 -1,547.82 1,031.88 -1,547.82
0.3000

2,579.70
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TOTAL AMOUNT

TRAFFIC

0.2700
49 PAINTED WIDE LINE

685.0000 L.F. -10.00 % 0.2500 -16.67 % 0.2500 -16.67 %

184.95 -20.55 171.25 -34.25 171.25 -34.25
0.3000
205.50

1.3200
50 PLASTIC WIDE LINE

896.0000 L.F. 32.00 % 1.3000 30.00 % 1.2000 20.00 %

1,182.72 286.72 1,164.80 268.80 1,075.20 179.20
1.0000
896.00

4.3400
51 PLASTIC STOP LINE

282.0000 L.F. 8.50 % 4.0000 0.00 % 4.0000 0.00 %

1,223.88 95.88 1,128.00 0.00 1,128.00 0.00
4.0000

1,128.00

43.0000
52 PAINTED TRAFFIC ARROW

8.0000 EACH 22.86 % 40.0000 14.29 % 39.0000 11.43 %

344.00 64.00 320.00 40.00 312.00 32.00
35.0000
280.00

70.0000
53 PLASTIC TRAFFIC ARROW

8.0000 EACH 16.67 % 65.0000 8.33 % 63.0000 5.00 %

560.00 80.00 520.00 40.00 504.00 24.00
60.0000
480.00

350.0000
54 RAISED PAVEMENT MARKER TYPE 2

2.0000 HUND 0.00 % 350.0000 0.00 % 315.0000 -10.00 %

700.00 0.00 700.00 0.00 630.00 -70.00
350.0000
700.00

0.1100
55 TEMPORARY PAVEMENT MARKING

8860.0000 L.F. -56.00 % 0.1000 -60.00 % 0.1000 -60.00 %

974.60 -1,240.40 886.00 -1,329.00 886.00 -1,329.00
0.2500

2,215.00
56 PERMANENT SIGNING

L.S. 3.31 % 23.97 % 61.16 %

25,000.00 800.00 30,000.00 5,800.00 39,000.00 14,800.0024,200.00
57  TRAFFIC SIGNAL/ILLUMINATION SYSTEMS

L.S. -1.15 % -3.27 % 2.42 %

347,444.00 -4,056.00 340,000.00 -11,500.00 360,000.00 8,500.00351,500.00

12.0000
58 SEQUENTIAL ARROW SIGN

80.0000 HR 140.00 % 3.0000 -40.00 % 20.0000 300.00 %

960.00 560.00 240.00 -160.00 1,600.00 1,200.00
5.0000
400.00

3,000.0000
59 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -14.29 % 3,000.0000 -14.29 % 3,500.0000 0.00 %

3,000.00 -500.00 3,000.00 -500.00 3,500.00 0.00
3,500.0000
3,500.00
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10.0000
60 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

40.0000 HR 100.00 % 5.0000 0.00 % 10.0000 100.00 %

400.00 200.00 200.00 0.00 400.00 200.00
5.0000
200.00

61 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -45.00 % 20.00 % 50.00 %

2,750.00 -2,250.00 6,000.00 1,000.00 7,500.00 2,500.005,000.00

45.0000
62 FLAGGERS AND SPOTTERS

600.0000 HR 40.63 % 40.0000 25.00 % 37.0000 15.63 %

27,000.00 7,800.00 24,000.00 4,800.00 22,200.00 3,000.00
32.0000

19,200.00

45.4200
63 OTHER TRAFFIC CONTROL LABOR

400.0000 HR 41.94 % 40.0000 25.00 % 37.0000 15.63 %

18,168.00 5,368.00 16,000.00 3,200.00 14,800.00 2,000.00
32.0000

12,800.00
64 TRAFFIC CONTROL SUPERVISOR

L.S. 6.69 % -28.88 % 13.80 %

15,000.00 940.00 10,000.00 -4,060.00 16,000.00 1,940.0014,060.00

12.0000
65 CONSTRUCTION SIGNS CLASS A

425.0000 S.F. 0.00 % 10.0000 -16.67 % 19.0000 58.33 %

5,100.00 0.00 4,250.00 -850.00 8,075.00 2,975.00
12.0000
5,100.00

OTHER ITEMS

30.0000
66 WATER

155.0000 MGAL 50.00 % 10.0000 -50.00 % 22.0000 10.00 %

4,650.00 1,550.00 1,550.00 -1,550.00 3,410.00 310.00
20.0000
3,100.00

200.0000
67 ADJUST MONUMENT CASE AND COVER

8.0000 EACH -11.11 % 200.0000 -11.11 % 55.0000 -75.56 %

1,600.00 -200.00 1,600.00 -200.00 440.00 -1,360.00
225.0000
1,800.00

6.5000
68 WIRE FENCE TYPE 1

246.0000 L.F. 18.18 % 6.0000 9.09 % 15.0000 172.73 %

1,599.00 246.00 1,476.00 123.00 3,690.00 2,337.00
5.5000

1,353.00

3.0000
69  HIGH VISIBILITY FENCE

3860.0000 L.F. 0.00 % 3.0000 0.00 % 3.0000 0.00 %

11,580.00 0.00 11,580.00 0.00 11,580.00 0.00
3.0000

11,580.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

OSTRANDER ROCK & CONSTRUCTION GOODFELLOW BROS., INC. TAPANI UNDERGROUND, INC.
6150 OCEAN BEACH HWY 6135 NE 80TH AVE STE A3 1904 SE 6TH PLACE

98604-8300

PROJECT : LONGVIEW   WA  986329451 PORTLAND   OR  972184033 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 620500 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
70 ADJUST MANHOLE

1.0000 EACH -40.00 % 450.0000 -10.00 % 400.0000 -20.00 %

300.00 -200.00 450.00 -50.00 400.00 -100.00
500.0000
500.00

350.0000
71 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH -12.50 % 200.0000 -50.00 % 300.0000 -25.00 %

700.00 -100.00 400.00 -400.00 600.00 -200.00
400.0000
800.00

75.0000
72 ADJUST VALVE BOX

7.0000 EACH -50.00 % 125.0000 -16.67 % 75.0000 -50.00 %

525.00 -525.00 875.00 -175.00 525.00 -525.00
150.0000
1,050.00

100.0000
73 ADJUST JUNCTION BOX

7.0000 EACH -33.33 % 200.0000 33.33 % 125.0000 -16.67 %

700.00 -350.00 1,400.00 350.00 875.00 -175.00
150.0000
1,050.00

74 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.003,500.00
75 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
76 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
77 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
78 SPCC PLAN

L.S. -33.33 % -66.67 % -33.33 %

1,000.00 -500.00 500.00 -1,000.00 1,000.00 -500.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

OSTRANDER ROCK & CONSTRUCTION GOODFELLOW BROS., INC. TAPANI UNDERGROUND, INC.
6150 OCEAN BEACH HWY 6135 NE 80TH AVE STE A3 1904 SE 6TH PLACE

98604-8300

PROJECT : LONGVIEW   WA  986329451 PORTLAND   OR  972184033 BATTLE GROUND   WA  986041900

COUNTY(S) :CLARK CONTRACTOR NUMBER : 620500 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100273

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

220.0000
79 MAILBOX SUPPORT TYPE 2

4.0000 EACH -26.67 % 350.0000 16.67 % 375.0000 25.00 %

880.00 -320.00 1,400.00 200.00 1,500.00 300.00
300.0000
1,200.00

$1,207,759.88 7.79% $1,268,880.93 13.25% $1,293,179.83 15.42%$1,120,440.70CONTRACT TOTAL

$1,293,179.83$1,207,759.88 $1,268,880.93BASE TOTAL 7.79% 13.25% 15.42%$1,120,440.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

EAGLE-ELSNER INC THOMPSON BROS. EXCAVATING, INC. CREAGAN EXCAVATING, INC.
17400 SW HILLSBORO HWY 18211 NE 4TH PLAIN ROAD 5419G NE 88TH ST PMB 9
SHERWOOD  97140-8592

PROJECT : TIGARD   OR  972813294 VANCOUVER   WA  986829676 VANCOUVER   WA  986650935

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100472 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100367

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 48.81 % -28.57 % -34.52 %

125,000.00 41,000.00 60,000.00 -24,000.00 55,000.00 -29,000.0084,000.00

5,000.0000
2 CLEARING AND GRUBBING

2.6900 ACRE 25.00 % 7,500.0000 87.50 % 9,000.0000 125.00 %

13,450.00 2,690.00 20,175.00 9,415.00 24,210.00 13,450.00
4,000.0000
10,760.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 293.70 % 162.47 % -21.26 %

30,000.00 22,380.00 20,000.00 12,380.00 6,000.00 -1,620.007,620.00

2.0000
4 REMOVING CEMENT CONC. CURB

195.0000 L.F. -60.00 % 8.0000 60.00 % 6.0000 20.00 %

390.00 -585.00 1,560.00 585.00 1,170.00 195.00
5.0000
975.00

3.5000
5 REMOVING ASPHALT CONC. PAVEMENT

745.0000 S.Y. 16.67 % 7.5000 150.00 % 16.5000 450.00 %

2,607.50 372.50 5,587.50 3,352.50 12,292.50 10,057.50
3.0000

2,235.00

3.0000
6 REMOVING GUARDRAIL

369.0000 L.F. 0.00 % 3.0000 0.00 % 3.2000 6.67 %

1,107.00 0.00 1,107.00 0.00 1,180.80 73.80
3.0000

1,107.00

300.0000
7 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 71.43 % 280.0000 60.00 % 260.0000 48.57 %

1,200.00 500.00 1,120.00 420.00 1,040.00 340.00
175.0000
700.00

GRADING

10.0000
8 ROADWAY EXCAVATION INCL. HAUL

5549.0000 C.Y. 25.00 % 9.2500 15.63 % 23.0000 187.50 %

55,490.00 11,098.00 51,328.25 6,936.25 127,627.00 83,235.00
8.0000

44,392.00

20.0000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

174.0000 S.Y. -50.00 % 16.5000 -58.75 % 28.5000 -28.75 %

3,480.00 -3,480.00 2,871.00 -4,089.00 4,959.00 -2,001.00
40.0000
6,960.00

4.2500
10 EMBANKMENT COMPACTION

2577.0000 C.Y. 41.67 % 5.6000 86.67 % 7.2500 141.67 %

10,952.25 3,221.25 14,431.20 6,700.20 18,683.25 10,952.25
3.0000

7,731.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

EAGLE-ELSNER INC THOMPSON BROS. EXCAVATING, INC. CREAGAN EXCAVATING, INC.
17400 SW HILLSBORO HWY 18211 NE 4TH PLAIN ROAD 5419G NE 88TH ST PMB 9
SHERWOOD  97140-8592

PROJECT : TIGARD   OR  972813294 VANCOUVER   WA  986829676 VANCOUVER   WA  986650935

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100472 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100367

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

35.0000
11  ROCK EMBANKMENT

210.0000 C.Y. 16.67 % 30.0000 0.00 % 56.0000 86.67 %

7,350.00 1,050.00 6,300.00 0.00 11,760.00 5,460.00
30.0000
6,300.00

DRAINAGE

16.0000
12 DITCH EXCAVATION INCL. HAUL

170.0000 C.Y. 33.33 % 13.0000 8.33 % 18.0000 50.00 %

2,720.00 680.00 2,210.00 170.00 3,060.00 1,020.00
12.0000
2,040.00

1,750.0000
13 CONCRETE INLET

2.0000 EACH 2.94 % 1,600.0000 -5.88 % 1,200.0000 -29.41 %

3,500.00 100.00 3,200.00 -200.00 2,400.00 -1,000.00
1,700.0000
3,400.00

70.0000
14 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

175.0000 L.F. 75.00 % 42.0000 5.00 % 58.0000 45.00 %

12,250.00 5,250.00 7,350.00 350.00 10,150.00 3,150.00
40.0000
7,000.00

SURFACING

15.0000
15 CRUSHED SURFACING BASE COURSE

8494.0000 TON 25.00 % 16.3000 35.83 % 18.0000 50.00 %

127,410.00 25,482.00 138,452.20 36,524.20 152,892.00 50,964.00
12.0000

101,928.00

LIQUID ASPHALT
16 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

3,767.00 3,767.00 3,767.003,767.00

ASPHALT CONCRETE PAVEMENT

3.5000
17 PLANING BITUMINOUS PAVEMENT

2016.0000 S.Y. -12.50 % 5.5000 37.50 % 10.0000 150.00 %

7,056.00 -1,008.00 11,088.00 3,024.00 20,160.00 12,096.00
4.0000

8,064.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

EAGLE-ELSNER INC THOMPSON BROS. EXCAVATING, INC. CREAGAN EXCAVATING, INC.
17400 SW HILLSBORO HWY 18211 NE 4TH PLAIN ROAD 5419G NE 88TH ST PMB 9
SHERWOOD  97140-8592

PROJECT : TIGARD   OR  972813294 VANCOUVER   WA  986829676 VANCOUVER   WA  986650935

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100472 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100367

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

72.0000
18 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

84.0000 TON -42.40 % 70.0000 -44.00 % 67.0000 -46.40 %

6,048.00 -4,452.00 5,880.00 -4,620.00 5,628.00 -4,872.00
125.0000
10,500.00

45.0000
19 HMA CL. 1/2 IN. PG 64-22

3683.0000 TON -4.26 % 60.0000 27.66 % 56.0000 19.15 %

165,735.00 -7,366.00 220,980.00 47,879.00 206,248.00 33,147.00
47.0000

173,101.00
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,410.00 3,410.00 3,410.003,410.00
21 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,120.00 2,120.00 2,120.002,120.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

EROSION CONTROL AND PLANTING

75.0000
23 ESC LEAD

15.0000 DAY -50.00 % 75.0000 -50.00 % 51.0000 -66.00 %

1,125.00 -1,125.00 1,125.00 -1,125.00 765.00 -1,485.00
150.0000
2,250.00

2,750.0000
24 SEEDING, FERTILIZING, AND MULCHING

1.0000 ACRE -8.33 % 3,000.0000 0.00 % 2,900.0000 -3.33 %

2,750.00 -250.00 3,000.00 0.00 2,900.00 -100.00
3,000.0000
3,000.00

38.0000
25 COMPOST TYPE 1

250.0000 C.Y. 52.00 % 26.0000 4.00 % 40.0000 60.00 %

9,500.00 3,250.00 6,500.00 250.00 10,000.00 3,750.00
25.0000
6,250.00

11.0000
26 CHECK DAM

195.0000 L.F. -45.00 % 6.0000 -70.00 % 8.0000 -60.00 %

2,145.00 -1,755.00 1,170.00 -2,730.00 1,560.00 -2,340.00
20.0000
3,900.00

4.0000
27 SILT FENCE

4860.0000 L.F. 0.00 % 4.0000 0.00 % 1.5000 -62.50 %

19,440.00 0.00 19,440.00 0.00 7,290.00 -12,150.00
4.0000

19,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

EAGLE-ELSNER INC THOMPSON BROS. EXCAVATING, INC. CREAGAN EXCAVATING, INC.
17400 SW HILLSBORO HWY 18211 NE 4TH PLAIN ROAD 5419G NE 88TH ST PMB 9
SHERWOOD  97140-8592

PROJECT : TIGARD   OR  972813294 VANCOUVER   WA  986829676 VANCOUVER   WA  986650935

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100472 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100367

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
28 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

22.0000
29 TOPSOIL TYPE C

210.0000 C.Y. 214.29 % 15.0000 114.29 % 21.3300 204.71 %

4,620.00 3,150.00 3,150.00 1,680.00 4,479.30 3,009.30
7.0000

1,470.00

5.0000
30 PSIPE ROADSIDE PLANTING

4785.0000 EACH -9.09 % 7.5000 36.36 % 5.2500 -4.55 %

23,925.00 -2,392.50 35,887.50 9,570.00 25,121.25 -1,196.25
5.5000

26,317.50

40.0000
31 BARK OR WOOD CHIP MULCH

165.0000 C.Y. 60.00 % 27.7000 10.80 % 42.0000 68.00 %

6,600.00 2,475.00 4,570.50 445.50 6,930.00 2,805.00
25.0000
4,125.00

4.5000
32 SOD INSTALLATION

260.0000 S.Y. -40.00 % 3.7500 -50.00 % 5.0000 -33.33 %

1,170.00 -780.00 975.00 -975.00 1,300.00 -650.00
7.5000

1,950.00

TRAFFIC

20.0000
33 CEMENT CONC. TRAFFIC CURB

350.0000 L.F. 11.11 % 16.0000 -11.11 % 14.5000 -19.44 %

7,000.00 700.00 5,600.00 -700.00 5,075.00 -1,225.00
18.0000
6,300.00

20.0000
34 PRECAST DUAL FACED MOUNTABLE CURB

335.0000 L.F. -9.09 % 22.0000 0.00 % 12.5000 -43.18 %

6,700.00 -670.00 7,370.00 0.00 4,187.50 -3,182.50
22.0000
7,370.00

21.0000
35 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

50.0000 L.F. 50.00 % 24.0000 71.43 % 22.0000 57.14 %

1,050.00 350.00 1,200.00 500.00 1,100.00 400.00
14.0000
700.00

22.0000
36 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST

163.0000 L.F. 46.67 % 25.0000 66.67 % 23.0000 53.33 %

3,586.00 1,141.00 4,075.00 1,630.00 3,749.00 1,304.00
15.0000
2,445.00

19.7500
37 BEAM GUARDRAIL TYPE 1

1026.0000 L.F. 64.58 % 22.0000 83.33 % 21.0000 75.00 %

20,263.50 7,951.50 22,572.00 10,260.00 21,546.00 9,234.00
12.0000

12,312.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

EAGLE-ELSNER INC THOMPSON BROS. EXCAVATING, INC. CREAGAN EXCAVATING, INC.
17400 SW HILLSBORO HWY 18211 NE 4TH PLAIN ROAD 5419G NE 88TH ST PMB 9
SHERWOOD  97140-8592

PROJECT : TIGARD   OR  972813294 VANCOUVER   WA  986829676 VANCOUVER   WA  986650935

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100472 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100367

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

40.0000
38  BEAM GUARDRAIL TYPE THRIE BEAM

500.0000 L.F. -20.00 % 45.0000 -10.00 % 42.0000 -16.00 %

20,000.00 -5,000.00 22,500.00 -2,500.00 21,000.00 -4,000.00
50.0000

25,000.00

1,200.0000
39 BEAM GUARDRAIL TRANSITION SECTION TYPE 13

2.0000 EACH -7.69 % 1,250.0000 -3.85 % 1,150.0000 -11.54 %

2,400.00 -200.00 2,500.00 -100.00 2,300.00 -300.00
1,300.0000
2,600.00

1,200.0000
40 BEAM GUARDRAIL TRANSITION SECTION TYPE 15

2.0000 EACH -7.69 % 1,250.0000 -3.85 % 1,150.0000 -11.54 %

2,400.00 -200.00 2,500.00 -100.00 2,300.00 -300.00
1,300.0000
2,600.00

2,100.0000
41 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 13.51 % 2,260.0000 22.16 % 2,100.0000 13.51 %

8,400.00 1,000.00 9,040.00 1,640.00 8,400.00 1,000.00
1,850.0000
7,400.00

800.0000
42 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 128.57 % 850.0000 142.86 % 800.0000 128.57 %

800.00 450.00 850.00 500.00 800.00 450.00
350.0000
350.00

800.0000
43 BEAM GUARDRAIL ANCHOR TYPE 4

5.0000 EACH 77.78 % 850.0000 88.89 % 800.0000 77.78 %

4,000.00 1,750.00 4,250.00 2,000.00 4,000.00 1,750.00
450.0000
2,250.00

4,700.0000
44 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -6.00 % 5,000.0000 0.00 % 2,500.0000 -50.00 %

4,700.00 -300.00 5,000.00 0.00 2,500.00 -2,500.00
5,000.0000
5,000.00

35.0000
45 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

40.0000 HR -12.50 % 40.0000 0.00 % 41.0000 2.50 %

1,400.00 -200.00 1,600.00 0.00 1,640.00 40.00
40.0000
1,600.00

46 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

35.5000
47 FLEXIBLE GUIDE POST

73.0000 EACH 42.00 % 40.0000 60.00 % 37.5000 50.00 %

2,591.50 766.50 2,920.00 1,095.00 2,737.50 912.50
25.0000
1,825.00

0.1200
48 PAINT LINE

8599.0000 L.F. -60.00 % 0.1500 -50.00 % 0.1500 -50.00 %

1,031.88 -1,547.82 1,289.85 -1,289.85 1,289.85 -1,289.85
0.3000

2,579.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

EAGLE-ELSNER INC THOMPSON BROS. EXCAVATING, INC. CREAGAN EXCAVATING, INC.
17400 SW HILLSBORO HWY 18211 NE 4TH PLAIN ROAD 5419G NE 88TH ST PMB 9
SHERWOOD  97140-8592

PROJECT : TIGARD   OR  972813294 VANCOUVER   WA  986829676 VANCOUVER   WA  986650935

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100472 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100367

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.2500
49 PAINTED WIDE LINE

685.0000 L.F. -16.67 % 0.3000 0.00 % 0.2500 -16.67 %

171.25 -34.25 205.50 0.00 171.25 -34.25
0.3000
205.50

1.2000
50 PLASTIC WIDE LINE

896.0000 L.F. 20.00 % 1.3500 35.00 % 1.2500 25.00 %

1,075.20 179.20 1,209.60 313.60 1,120.00 224.00
1.0000
896.00

4.0000
51 PLASTIC STOP LINE

282.0000 L.F. 0.00 % 4.5000 12.50 % 4.1500 3.75 %

1,128.00 0.00 1,269.00 141.00 1,170.30 42.30
4.0000

1,128.00

40.0000
52 PAINTED TRAFFIC ARROW

8.0000 EACH 14.29 % 44.0000 25.71 % 41.0000 17.14 %

320.00 40.00 352.00 72.00 328.00 48.00
35.0000
280.00

65.0000
53 PLASTIC TRAFFIC ARROW

8.0000 EACH 8.33 % 70.0000 16.67 % 66.0000 10.00 %

520.00 40.00 560.00 80.00 528.00 48.00
60.0000
480.00

315.0000
54 RAISED PAVEMENT MARKER TYPE 2

2.0000 HUND -10.00 % 360.0000 2.86 % 330.0000 -5.71 %

630.00 -70.00 720.00 20.00 660.00 -40.00
350.0000
700.00

0.1000
55 TEMPORARY PAVEMENT MARKING

8860.0000 L.F. -60.00 % 0.1100 -56.00 % 0.1100 -56.00 %

886.00 -1,329.00 974.60 -1,240.40 974.60 -1,240.40
0.2500

2,215.00
56 PERMANENT SIGNING

L.S. 73.55 % -79.34 % 73.55 %

42,000.00 17,800.00 5,000.00 -19,200.00 42,000.00 17,800.0024,200.00
57  TRAFFIC SIGNAL/ILLUMINATION SYSTEMS

L.S. 10.53 % 8.11 % 0.71 %

388,500.00 37,000.00 380,000.00 28,500.00 354,000.00 2,500.00351,500.00

10.0000
58 SEQUENTIAL ARROW SIGN

80.0000 HR 100.00 % 10.0000 100.00 % 17.0000 240.00 %

800.00 400.00 800.00 400.00 1,360.00 960.00
5.0000
400.00

5,500.0000
59 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 57.14 % 4,000.0000 14.29 % 3,200.0000 -8.57 %

5,500.00 2,000.00 4,000.00 500.00 3,200.00 -300.00
3,500.0000
3,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

EAGLE-ELSNER INC THOMPSON BROS. EXCAVATING, INC. CREAGAN EXCAVATING, INC.
17400 SW HILLSBORO HWY 18211 NE 4TH PLAIN ROAD 5419G NE 88TH ST PMB 9
SHERWOOD  97140-8592

PROJECT : TIGARD   OR  972813294 VANCOUVER   WA  986829676 VANCOUVER   WA  986650935

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100472 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100367

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10.0000
60 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

40.0000 HR 100.00 % 10.0000 100.00 % 42.0000 740.00 %

400.00 200.00 400.00 200.00 1,680.00 1,480.00
5.0000
200.00

61 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 30.00 % 260.00 % 5.00 %

6,500.00 1,500.00 18,000.00 13,000.00 5,250.00 250.005,000.00

43.0000
62 FLAGGERS AND SPOTTERS

600.0000 HR 34.38 % 43.0000 34.38 % 43.0000 34.38 %

25,800.00 6,600.00 25,800.00 6,600.00 25,800.00 6,600.00
32.0000

19,200.00

43.0000
63 OTHER TRAFFIC CONTROL LABOR

400.0000 HR 34.38 % 44.0000 37.50 % 43.0000 34.38 %

17,200.00 4,400.00 17,600.00 4,800.00 17,200.00 4,400.00
32.0000

12,800.00
64 TRAFFIC CONTROL SUPERVISOR

L.S. 6.69 % 134.71 % 13.80 %

15,000.00 940.00 33,000.00 18,940.00 16,000.00 1,940.0014,060.00

19.5000
65 CONSTRUCTION SIGNS CLASS A

425.0000 S.F. 62.50 % 25.0000 108.33 % 12.5000 4.17 %

8,287.50 3,187.50 10,625.00 5,525.00 5,312.50 212.50
12.0000
5,100.00

OTHER ITEMS

15.0000
66 WATER

155.0000 MGAL -25.00 % 40.0000 100.00 % 31.5000 57.50 %

2,325.00 -775.00 6,200.00 3,100.00 4,882.50 1,782.50
20.0000
3,100.00

200.0000
67 ADJUST MONUMENT CASE AND COVER

8.0000 EACH -11.11 % 200.0000 -11.11 % 100.0000 -55.56 %

1,600.00 -200.00 1,600.00 -200.00 800.00 -1,000.00
225.0000
1,800.00

15.0000
68 WIRE FENCE TYPE 1

246.0000 L.F. 172.73 % 12.0000 118.18 % 6.0000 9.09 %

3,690.00 2,337.00 2,952.00 1,599.00 1,476.00 123.00
5.5000

1,353.00

3.0000
69  HIGH VISIBILITY FENCE

3860.0000 L.F. 0.00 % 5.0000 66.67 % 1.2000 -60.00 %

11,580.00 0.00 19,300.00 7,720.00 4,632.00 -6,948.00
3.0000

11,580.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

EAGLE-ELSNER INC THOMPSON BROS. EXCAVATING, INC. CREAGAN EXCAVATING, INC.
17400 SW HILLSBORO HWY 18211 NE 4TH PLAIN ROAD 5419G NE 88TH ST PMB 9
SHERWOOD  97140-8592

PROJECT : TIGARD   OR  972813294 VANCOUVER   WA  986829676 VANCOUVER   WA  986650935

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100472 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100367

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
70 ADJUST MANHOLE

1.0000 EACH -30.00 % 350.0000 -30.00 % 150.0000 -70.00 %

350.00 -150.00 350.00 -150.00 150.00 -350.00
500.0000
500.00

600.0000
71 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 50.00 % 600.0000 50.00 % 300.0000 -25.00 %

1,200.00 400.00 1,200.00 400.00 600.00 -200.00
400.0000
800.00

80.0000
72 ADJUST VALVE BOX

7.0000 EACH -46.67 % 350.0000 133.33 % 50.0000 -66.67 %

560.00 -490.00 2,450.00 1,400.00 350.00 -700.00
150.0000
1,050.00

80.0000
73 ADJUST JUNCTION BOX

7.0000 EACH -46.67 % 500.0000 233.33 % 50.0000 -66.67 %

560.00 -490.00 3,500.00 2,450.00 350.00 -700.00
150.0000
1,050.00

74 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.003,500.00
75 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
76 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
77 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
78 SPCC PLAN

L.S. -60.00 % -66.67 % -82.67 %

600.00 -900.00 500.00 -1,000.00 260.00 -1,240.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

EAGLE-ELSNER INC THOMPSON BROS. EXCAVATING, INC. CREAGAN EXCAVATING, INC.
17400 SW HILLSBORO HWY 18211 NE 4TH PLAIN ROAD 5419G NE 88TH ST PMB 9
SHERWOOD  97140-8592

PROJECT : TIGARD   OR  972813294 VANCOUVER   WA  986829676 VANCOUVER   WA  986650935

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100472 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100367

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

450.0000
79 MAILBOX SUPPORT TYPE 2

4.0000 EACH 50.00 % 750.0000 150.00 % 200.0000 -33.33 %

1,800.00 600.00 3,000.00 1,800.00 800.00 -400.00
300.0000
1,200.00

$1,299,122.58 15.95% $1,311,088.70 17.02% $1,325,282.10 18.28%$1,120,440.70CONTRACT TOTAL

$1,325,282.10$1,299,122.58 $1,311,088.70BASE TOTAL 15.95% 17.02% 18.28%$1,120,440.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

NUTTER CORPORATION DBA NUTTER WILDER CONSTRUCTION COMPANY
UNDERGROUND UTILITIES CO. INC. 6645 NE 78TH COURT, SUITE C-10
7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986611311 PORTLAND   OR  972182858

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 52.42 % 22.62 %

128,035.00 44,035.00 103,000.00 19,000.0084,000.00

5,000.0000
2 CLEARING AND GRUBBING

2.6900 ACRE 25.00 % 3,500.0000 -12.50 %

13,450.00 2,690.00 9,415.00 -1,345.00
4,000.0000
10,760.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 31.23 % 44.36 %

10,000.00 2,380.00 11,000.00 3,380.007,620.00

6.0000
4 REMOVING CEMENT CONC. CURB

195.0000 L.F. 20.00 % 14.0000 180.00 %

1,170.00 195.00 2,730.00 1,755.00
5.0000
975.00

6.0000
5 REMOVING ASPHALT CONC. PAVEMENT

745.0000 S.Y. 100.00 % 6.0000 100.00 %

4,470.00 2,235.00 4,470.00 2,235.00
3.0000

2,235.00

3.5000
6 REMOVING GUARDRAIL

369.0000 L.F. 16.67 % 3.0000 0.00 %

1,291.50 184.50 1,107.00 0.00
3.0000

1,107.00

300.0000
7 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 71.43 % 155.0000 -11.43 %

1,200.00 500.00 620.00 -80.00
175.0000
700.00

GRADING

20.5000
8 ROADWAY EXCAVATION INCL. HAUL

5549.0000 C.Y. 156.25 % 14.0000 75.00 %

113,754.50 69,362.50 77,686.00 33,294.00
8.0000

44,392.00

9.0000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

174.0000 S.Y. -77.50 % 70.0000 75.00 %

1,566.00 -5,394.00 12,180.00 5,220.00
40.0000
6,960.00

2.0000
10 EMBANKMENT COMPACTION

2577.0000 C.Y. -33.33 % 10.5000 250.00 %

5,154.00 -2,577.00 27,058.50 19,327.50
3.0000

7,731.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

NUTTER CORPORATION DBA NUTTER WILDER CONSTRUCTION COMPANY
UNDERGROUND UTILITIES CO. INC. 6645 NE 78TH COURT, SUITE C-10
7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986611311 PORTLAND   OR  972182858

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

40.0000
11  ROCK EMBANKMENT

210.0000 C.Y. 33.33 % 64.0000 113.33 %

8,400.00 2,100.00 13,440.00 7,140.00
30.0000
6,300.00

DRAINAGE

33.0000
12 DITCH EXCAVATION INCL. HAUL

170.0000 C.Y. 175.00 % 29.0000 141.67 %

5,610.00 3,570.00 4,930.00 2,890.00
12.0000
2,040.00

950.0000
13 CONCRETE INLET

2.0000 EACH -44.12 % 2,000.0000 17.65 %

1,900.00 -1,500.00 4,000.00 600.00
1,700.0000
3,400.00

80.0000
14 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

175.0000 L.F. 100.00 % 50.0000 25.00 %

14,000.00 7,000.00 8,750.00 1,750.00
40.0000
7,000.00

SURFACING

19.0000
15 CRUSHED SURFACING BASE COURSE

8494.0000 TON 58.33 % 25.0000 108.33 %

161,386.00 59,458.00 212,350.00 110,422.00
12.0000

101,928.00

LIQUID ASPHALT
16 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

3,767.00 3,767.003,767.00

ASPHALT CONCRETE PAVEMENT

6.5000
17 PLANING BITUMINOUS PAVEMENT

2016.0000 S.Y. 62.50 % 4.0000 0.00 %

13,104.00 5,040.00 8,064.00 0.00
4.0000

8,064.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

NUTTER CORPORATION DBA NUTTER WILDER CONSTRUCTION COMPANY
UNDERGROUND UTILITIES CO. INC. 6645 NE 78TH COURT, SUITE C-10
7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986611311 PORTLAND   OR  972182858

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

70.0000
18 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

84.0000 TON -44.00 % 65.0000 -48.00 %

5,880.00 -4,620.00 5,460.00 -5,040.00
125.0000
10,500.00

58.0000
19 HMA CL. 1/2 IN. PG 64-22

3683.0000 TON 23.40 % 55.0000 17.02 %

213,614.00 40,513.00 202,565.00 29,464.00
47.0000

173,101.00
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

3,410.00 3,410.003,410.00
21 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

2,120.00 2,120.002,120.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00

EROSION CONTROL AND PLANTING

70.0000
23 ESC LEAD

15.0000 DAY -53.33 % 100.0000 -33.33 %

1,050.00 -1,200.00 1,500.00 -750.00
150.0000
2,250.00

3,200.0000
24 SEEDING, FERTILIZING, AND MULCHING

1.0000 ACRE 6.67 % 2,600.0000 -13.33 %

3,200.00 200.00 2,600.00 -400.00
3,000.0000
3,000.00

41.0000
25 COMPOST TYPE 1

250.0000 C.Y. 64.00 % 24.0000 -4.00 %

10,250.00 4,000.00 6,000.00 -250.00
25.0000
6,250.00

7.0000
26 CHECK DAM

195.0000 L.F. -65.00 % 10.0000 -50.00 %

1,365.00 -2,535.00 1,950.00 -1,950.00
20.0000
3,900.00

2.0000
27 SILT FENCE

4860.0000 L.F. -50.00 % 2.3000 -42.50 %

9,720.00 -9,720.00 11,178.00 -8,262.00
4.0000

19,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

NUTTER CORPORATION DBA NUTTER WILDER CONSTRUCTION COMPANY
UNDERGROUND UTILITIES CO. INC. 6645 NE 78TH COURT, SUITE C-10
7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986611311 PORTLAND   OR  972182858

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
28 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

7,000.00 7,000.007,000.00

19.0000
29 TOPSOIL TYPE C

210.0000 C.Y. 171.43 % 54.0000 671.43 %

3,990.00 2,520.00 11,340.00 9,870.00
7.0000

1,470.00

5.0000
30 PSIPE ROADSIDE PLANTING

4785.0000 EACH -9.09 % 7.0000 27.27 %

23,925.00 -2,392.50 33,495.00 7,177.50
5.5000

26,317.50

45.0000
31 BARK OR WOOD CHIP MULCH

165.0000 C.Y. 80.00 % 25.0000 0.00 %

7,425.00 3,300.00 4,125.00 0.00
25.0000
4,125.00

5.0000
32 SOD INSTALLATION

260.0000 S.Y. -33.33 % 4.0000 -46.67 %

1,300.00 -650.00 1,040.00 -910.00
7.5000

1,950.00

TRAFFIC

18.0000
33 CEMENT CONC. TRAFFIC CURB

350.0000 L.F. 0.00 % 25.0000 38.89 %

6,300.00 0.00 8,750.00 2,450.00
18.0000
6,300.00

18.0000
34 PRECAST DUAL FACED MOUNTABLE CURB

335.0000 L.F. -18.18 % 25.0000 13.64 %

6,030.00 -1,340.00 8,375.00 1,005.00
22.0000
7,370.00

23.0000
35 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

50.0000 L.F. 64.29 % 21.0000 50.00 %

1,150.00 450.00 1,050.00 350.00
14.0000
700.00

24.0000
36 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST

163.0000 L.F. 60.00 % 22.0000 46.67 %

3,912.00 1,467.00 3,586.00 1,141.00
15.0000
2,445.00

21.0000
37 BEAM GUARDRAIL TYPE 1

1026.0000 L.F. 75.00 % 19.0000 58.33 %

21,546.00 9,234.00 19,494.00 7,182.00
12.0000

12,312.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04X315 REVISION NO : 1 BIDS OPENED ON : Mar  9 2005
CONTRACT NO :006914 REGION NO : 4 AWARDED ON : Mar 14 2005
VERSION NO :1 WORK ORDER# : XL2325
HWY :SR 000,501

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 501 
RAMP SIGNALS

04X315

NUTTER CORPORATION DBA NUTTER WILDER CONSTRUCTION COMPANY
UNDERGROUND UTILITIES CO. INC. 6645 NE 78TH COURT, SUITE C-10
7211A NE 43RD AVE

PROJECT : VANCOUVER   WA  986611311 PORTLAND   OR  972182858

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/16/2005

11:21

DOT_RGGB01

STPFG-0501(014)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

43.0000
38  BEAM GUARDRAIL TYPE THRIE BEAM

500.0000 L.F. -14.00 % 40.0000 -20.00 %

21,500.00 -3,500.00 20,000.00 -5,000.00
50.0000

25,000.00

1,200.0000
39 BEAM GUARDRAIL TRANSITION SECTION TYPE 13

2.0000 EACH -7.69 % 1,500.0000 15.38 %

2,400.00 -200.00 3,000.00 400.00
1,300.0000
2,600.00

1,200.0000
40 BEAM GUARDRAIL TRANSITION SECTION TYPE 15

2.0000 EACH -7.69 % 1,500.0000 15.38 %

2,400.00 -200.00 3,000.00 400.00
1,300.0000
2,600.00

2,100.0000
41 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH 13.51 % 2,000.0000 8.11 %

8,400.00 1,000.00 8,000.00 600.00
1,850.0000
7,400.00

800.0000
42 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 128.57 % 600.0000 71.43 %

800.00 450.00 600.00 250.00
350.0000
350.00

800.0000
43 BEAM GUARDRAIL ANCHOR TYPE 4

5.0000 EACH 77.78 % 500.0000 11.11 %

4,000.00 1,750.00 2,500.00 250.00
450.0000
2,250.00

7,500.0000
44 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 50.00 % 4,500.0000 -10.00 %

7,500.00 2,500.00 4,500.00 -500.00
5,000.0000
5,000.00

45.0000
45 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

40.0000 HR 12.50 % 50.0000 25.00 %

1,800.00 200.00 2,000.00 400.00
40.0000
1,600.00

46 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

1.00 1.001.00

38.0000
47 FLEXIBLE GUIDE POST

73.0000 EACH 52.00 % 25.0000 0.00 %

2,774.00 949.00 1,825.00 0.00
25.0000
1,825.00

0.1500
48 PAINT LINE

8599.0000 L.F. -50.00 % 0.3500 16.67 %

1,289.85 -1,289.85 3,009.65 429.95
0.3000

2,579.70
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0.3000
49 PAINTED WIDE LINE

685.0000 L.F. 0.00 % 1.0000 233.33 %

205.50 0.00 685.00 479.50
0.3000
205.50

1.3000
50 PLASTIC WIDE LINE

896.0000 L.F. 30.00 % 2.0000 100.00 %

1,164.80 268.80 1,792.00 896.00
1.0000
896.00

4.4000
51 PLASTIC STOP LINE

282.0000 L.F. 10.00 % 4.0000 0.00 %

1,240.80 112.80 1,128.00 0.00
4.0000

1,128.00

42.0000
52 PAINTED TRAFFIC ARROW

8.0000 EACH 20.00 % 40.0000 14.29 %

336.00 56.00 320.00 40.00
35.0000
280.00

68.0000
53 PLASTIC TRAFFIC ARROW

8.0000 EACH 13.33 % 65.0000 8.33 %

544.00 64.00 520.00 40.00
60.0000
480.00

340.0000
54 RAISED PAVEMENT MARKER TYPE 2

2.0000 HUND -2.86 % 350.0000 0.00 %

680.00 -20.00 700.00 0.00
350.0000
700.00

0.1200
55 TEMPORARY PAVEMENT MARKING

8860.0000 L.F. -52.00 % 0.2500 0.00 %

1,063.20 -1,151.80 2,215.00 0.00
0.2500

2,215.00
56 PERMANENT SIGNING

L.S. 81.82 % -62.81 %

44,000.00 19,800.00 9,000.00 -15,200.0024,200.00
57  TRAFFIC SIGNAL/ILLUMINATION SYSTEMS

L.S. -0.43 % -1.85 %

350,000.00 -1,500.00 345,000.00 -6,500.00351,500.00

10.0000
58 SEQUENTIAL ARROW SIGN

80.0000 HR 100.00 % 3.0000 -40.00 %

800.00 400.00 240.00 -160.00
5.0000
400.00

600.0000
59 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -82.86 % 3,500.0000 0.00 %

600.00 -2,900.00 3,500.00 0.00
3,500.0000
3,500.00
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25.0000
60 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

40.0000 HR 400.00 % 3.0000 -40.00 %

1,000.00 800.00 120.00 -80.00
5.0000
200.00

61 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -40.00 % 180.00 %

3,000.00 -2,000.00 14,000.00 9,000.005,000.00

45.0000
62 FLAGGERS AND SPOTTERS

600.0000 HR 40.63 % 52.0000 62.50 %

27,000.00 7,800.00 31,200.00 12,000.00
32.0000

19,200.00

45.0000
63 OTHER TRAFFIC CONTROL LABOR

400.0000 HR 40.63 % 52.0000 62.50 %

18,000.00 5,200.00 20,800.00 8,000.00
32.0000

12,800.00
64 TRAFFIC CONTROL SUPERVISOR

L.S. -28.88 % 127.60 %

10,000.00 -4,060.00 32,000.00 17,940.0014,060.00

70.0000
65 CONSTRUCTION SIGNS CLASS A

425.0000 S.F. 483.33 % 18.5000 54.17 %

29,750.00 24,650.00 7,862.50 2,762.50
12.0000
5,100.00

OTHER ITEMS

30.0000
66 WATER

155.0000 MGAL 50.00 % 72.0000 260.00 %

4,650.00 1,550.00 11,160.00 8,060.00
20.0000
3,100.00

75.0000
67 ADJUST MONUMENT CASE AND COVER

8.0000 EACH -66.67 % 700.0000 211.11 %

600.00 -1,200.00 5,600.00 3,800.00
225.0000
1,800.00

6.0000
68 WIRE FENCE TYPE 1

246.0000 L.F. 9.09 % 9.0000 63.64 %

1,476.00 123.00 2,214.00 861.00
5.5000

1,353.00

1.5000
69  HIGH VISIBILITY FENCE

3860.0000 L.F. -50.00 % 2.2000 -26.67 %

5,790.00 -5,790.00 8,492.00 -3,088.00
3.0000

11,580.00
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300.0000
70 ADJUST MANHOLE

1.0000 EACH -40.00 % 700.0000 40.00 %

300.00 -200.00 700.00 200.00
500.0000
500.00

700.0000
71 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 75.00 % 500.0000 25.00 %

1,400.00 600.00 1,000.00 200.00
400.0000
800.00

110.0000
72 ADJUST VALVE BOX

7.0000 EACH -26.67 % 700.0000 366.67 %

770.00 -280.00 4,900.00 3,850.00
150.0000
1,050.00

80.0000
73 ADJUST JUNCTION BOX

7.0000 EACH -46.67 % 700.0000 366.67 %

560.00 -490.00 4,900.00 3,850.00
150.0000
1,050.00

74 FORCE ACCOUNT GENERAL WEED CONTROL
EST. 0.00 % 0.00 %

3,500.00 3,500.003,500.00
75 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

7,000.00 7,000.007,000.00
76 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
77 MINOR CHANGE

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
78 SPCC PLAN

L.S. -66.67 % 0.00 %

500.00 -1,000.00 1,500.00 0.001,500.00
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200.0000
79 MAILBOX SUPPORT TYPE 2

4.0000 EACH -33.33 % 900.0000 200.00 %

800.00 -400.00 3,600.00 2,400.00
300.0000
1,200.00

$1,391,038.15 24.15% $1,413,687.65 26.17%$1,120,440.70CONTRACT TOTAL

$1,391,038.15 $1,413,687.65BASE TOTAL 24.15% 26.17%$1,120,440.70


