
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
19460 84TH AVE S 350 - 106TH AVE NE 5107 STATE HIGHWAY 3 SW
KENT WA  98032-1240 98004-5732

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION
L.S. 56.65 % 49.69 % 16.95 %

1,674,400.00 605,530.00 1,600,000.00 531,130.00 1,250,000.00 181,130.001,068,870.00

3,200.0000
2 CLEARING AND GRUBBING

32.3000 ACRE -8.57 % 3,400.0000 -2.86 % 7,200.0000 105.71 %

103,360.00 -9,690.00 109,820.00 -3,230.00 232,560.00 119,510.00
3,500.0000

113,050.00
3 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

23,000.00 23,000.00 23,000.0023,000.00
4 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00
5 REMOVING PORTION OF EXISTING STRUCTURE

L.S. 418.01 % -26.61 % -44.95 %

338,778.00 273,378.00 48,000.00 -17,400.00 36,000.00 -29,400.0065,400.00
6 REMOVING PORTION OF EXISTING BRIDGE NO. 303/40

L.S. -49.11 % 22.14 % -36.39 %

20,000.00 -19,300.00 48,000.00 8,700.00 25,000.00 -14,300.0039,300.00

8.0000
7 REMOVING CEMENT CONC. SIDEWALK

202.0000 S.Y. -36.00 % 8.0000 -36.00 % 18.0000 44.00 %

1,616.00 -909.00 1,616.00 -909.00 3,636.00 1,111.00
12.5000

2,525.00

5.0000
8 REMOVING CEMENT CONC. CURB AND GUTTER

240.0000 L.F. -18.03 % 8.0000 31.15 % 6.0000 -1.64 %

1,200.00 -264.00 1,920.00 456.00 1,440.00 -24.00
6.1000

1,464.00

3.0000
9 REMOVING ASPHALT CONC. PAVEMENT

17310.0000 S.Y. 42.86 % 1.0000 -52.38 % 5.0000 138.10 %

51,930.00 15,579.00 17,310.00 -19,041.00 86,550.00 50,199.00
2.1000

36,351.00

0.7500
10 REMOVING ASPHALT CONC. CURB

4110.0000 L.F. -75.81 % 1.0000 -67.74 % 3.0000 -3.23 %

3,082.50 -9,658.50 4,110.00 -8,631.00 12,330.00 -411.00
3.1000

12,741.00

3.4000
11 REMOVING GUARDRAIL

3550.0000 L.F. 25.93 % 4.0000 48.15 % 4.0000 48.15 %

12,070.00 2,485.00 14,200.00 4,615.00 14,200.00 4,615.00
2.7000

9,585.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
19460 84TH AVE S 350 - 106TH AVE NE 5107 STATE HIGHWAY 3 SW
KENT WA  98032-1240 98004-5732

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

170.0000
12 REMOVING GUARDRAIL ANCHOR

10.0000 EACH 6.25 % 200.0000 25.00 % 200.0000 25.00 %

1,700.00 100.00 2,000.00 400.00 2,000.00 400.00
160.0000

1,600.00

0.4000
13 REMOVING TEMPORARY PAVEMENT MARKING

5710.0000 L.F. 566.67 % 0.4000 566.67 % 0.5000 733.33 %

2,284.00 1,941.40 2,284.00 1,941.40 2,855.00 2,512.40
0.0600

342.60
14 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -46.14 % -27.22 % 16.45 %

1,850.00 -1,585.00 2,500.00 -935.00 4,000.00 565.003,435.00

5.0000
15 REMOVING CHAIN LINK FENCE

920.0000 L.F. 100.00 % 4.0000 60.00 % 6.0000 140.00 %

4,600.00 2,300.00 3,680.00 1,380.00 5,520.00 3,220.00
2.5000

2,300.00

12.0000
16  TEMPORARY CHAIN LINK FENCE

320.0000 L.F. 0.00 % 12.0000 0.00 % 3.0000 -75.00 %

3,840.00 0.00 3,840.00 0.00 960.00 -2,880.00
12.0000

3,840.00

GRADING

10.0000
17 ROADWAY EXCAVATION INCL. HAUL

62630.0000 C.Y. 20.48 % 8.0000 -3.61 % 8.0000 -3.61 %

626,300.00 106,471.00 501,040.00 -18,789.00 501,040.00 -18,789.00
8.3000

519,829.00

10.0000
18 ROADWAY EXCAVATION INCL. HAUL - AREA POND

55670.0000 C.Y. 53.85 % 8.0000 23.08 % 8.0000 23.08 %

556,700.00 194,845.00 445,360.00 83,505.00 445,360.00 83,505.00
6.5000

361,855.00

10.0000
19 ROADWAY EXCAVATION INCL. HAUL - AREA GRADING A

4000.0000 C.Y. 53.85 % 5.0000 -23.08 % 8.0000 23.08 %

40,000.00 14,000.00 20,000.00 -6,000.00 32,000.00 6,000.00
6.5000

26,000.00

10.0000
20 ROADWAY EXCAVATION INCL. HAUL - AREA GRADING B

1410.0000 C.Y. 53.85 % 5.0000 -23.08 % 8.0000 23.08 %

14,100.00 4,935.00 7,050.00 -2,115.00 11,280.00 2,115.00
6.5000

9,165.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
19460 84TH AVE S 350 - 106TH AVE NE 5107 STATE HIGHWAY 3 SW
KENT WA  98032-1240 98004-5732

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

0.0000
21 COMMON BORROW INCL. HAUL

249180.0000 C.Y. -100.00 % 8.0000 33.33 % 12.0000 100.00 %

0.00 -1,495,080.00 1,993,440.00 498,360.00 2,990,160.00 1,495,080.00
6.0000

1,495,080.00

DRAINAGE

10.0000
22 DITCH EXCAVATION INCL. HAUL

5662.0000 C.Y. -23.08 % 12.0000 -7.69 % 14.0000 7.69 %

56,620.00 -16,986.00 67,944.00 -5,662.00 79,268.00 5,662.00
13.0000

73,606.00

750.0000
23 CONCRETE INLET

2.0000 EACH -16.67 % 900.0000 0.00 % 550.0000 -38.89 %

1,500.00 -300.00 1,800.00 0.00 1,100.00 -700.00
900.0000

1,800.00

1,400.0000
24 GRATE INLET TYPE 2

14.0000 EACH -30.00 % 2,000.0000 0.00 % 2,000.0000 0.00 %

19,600.00 -8,400.00 28,000.00 0.00 28,000.00 0.00
2,000.0000

28,000.00

25.0000
25 CEMENT CONC. GUTTER

1663.0000 L.F. 47.06 % 21.0000 23.53 % 11.0000 -35.29 %

41,575.00 13,304.00 34,923.00 6,652.00 18,293.00 -9,978.00
17.0000

28,271.00

45.9000
26  RIPRAP

266.1000 TON -8.20 % 40.0000 -20.00 % 30.0000 -40.00 %

12,213.99 -1,091.01 10,644.00 -2,661.00 7,983.00 -5,322.00
50.0000

13,305.00

39.8500
27 QUARRY SPALLS

910.3000 TON 13.86 % 40.0000 14.29 % 40.0000 14.29 %

36,275.46 4,414.96 36,412.00 4,551.50 36,412.00 4,551.50
35.0000

31,860.50

475.0000
28 FLARED END SECTION 24 IN. DIAM.

2.0000 EACH -47.22 % 800.0000 -11.11 % 700.0000 -22.22 %

950.00 -850.00 1,600.00 -200.00 1,400.00 -400.00
900.0000

1,800.00

825.0000
29 FLARED END SECTION 30 IN. DIAM.

2.0000 EACH -17.50 % 1,000.0000 0.00 % 900.0000 -10.00 %

1,650.00 -350.00 2,000.00 0.00 1,800.00 -200.00
1,000.0000

2,000.00

1,475.0000
30 FLARED END SECTION 36 IN. DIAM.

2.0000 EACH 13.46 % 1,500.0000 15.38 % 1,300.0000 0.00 %

2,950.00 350.00 3,000.00 400.00 2,600.00 0.00
1,300.0000

2,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
19460 84TH AVE S 350 - 106TH AVE NE 5107 STATE HIGHWAY 3 SW
KENT WA  98032-1240 98004-5732

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

19.7500
31 UNDERDRAIN PIPE 10 IN. DIAM.

285.0000 L.F. -1.25 % 12.0000 -40.00 % 18.0000 -10.00 %

5,628.75 -71.25 3,420.00 -2,280.00 5,130.00 -570.00
20.0000

5,700.00

55.0000
32 SCHEDULE A CULV. PIPE 30 IN. DIAM.

254.0000 L.F. 10.00 % 70.0000 40.00 % 60.0000 20.00 %

13,970.00 1,270.00 17,780.00 5,080.00 15,240.00 2,540.00
50.0000

12,700.00

STORM SEWER

940.0000
33 CATCH BASIN TYPE 1

37.0000 EACH -6.00 % 1,000.0000 0.00 % 730.0000 -27.00 %

34,780.00 -2,220.00 37,000.00 0.00 27,010.00 -9,990.00
1,000.0000

37,000.00

2,010.0000
34 CATCH BASIN TYPE 2 48 IN. DIAM.

21.0000 EACH -12.61 % 2,500.0000 8.70 % 1,800.0000 -21.74 %

42,210.00 -6,090.00 52,500.00 4,200.00 37,800.00 -10,500.00
2,300.0000

48,300.00

1.7500
35 TESTING STORM SEWER PIPE

8771.0000 L.F. 40.00 % 1.0000 -20.00 % 1.0000 -20.00 %

15,349.25 4,385.50 8,771.00 -2,192.75 8,771.00 -2,192.75
1.2500

10,963.75

32.6500
36 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

521.0000 L.F. 8.83 % 24.0000 -20.00 % 33.0000 10.00 %

17,010.65 1,380.65 12,504.00 -3,126.00 17,193.00 1,563.00
30.0000

15,630.00

38.5000
37 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

385.0000 L.F. 10.00 % 45.0000 28.57 % 44.0000 25.71 %

14,822.50 1,347.50 17,325.00 3,850.00 16,940.00 3,465.00
35.0000

13,475.00

50.5000
38 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

37.0000 L.F. 12.22 % 80.0000 77.78 % 70.0000 55.56 %

1,868.50 203.50 2,960.00 1,295.00 2,590.00 925.00
45.0000

1,665.00

85.8000
39 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

390.0000 L.F. 56.00 % 95.0000 72.73 % 125.0000 127.27 %

33,462.00 12,012.00 37,050.00 15,600.00 48,750.00 27,300.00
55.0000

21,450.00

22.0000
40 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

5781.0000 L.F. -26.67 % 30.0000 0.00 % 30.0000 0.00 %

127,182.00 -46,248.00 173,430.00 0.00 173,430.00 0.00
30.0000

173,430.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303
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KENT WA  98032-1240 98004-5732

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

32.6500
41 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1032.0000 L.F. -6.71 % 45.0000 28.57 % 40.0000 14.29 %

33,694.80 -2,425.20 46,440.00 10,320.00 41,280.00 5,160.00
35.0000

36,120.00

47.6500
42 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

939.0000 L.F. 19.12 % 60.0000 50.00 % 70.0000 75.00 %

44,743.35 7,183.35 56,340.00 18,780.00 65,730.00 28,170.00
40.0000

37,560.00

SANITARY SEWER

2.0000
43 TESTING SEWER PIPE

2240.0000 L.F. 0.00 % 2.0000 0.00 % 1.5000 -25.00 %

4,480.00 0.00 4,480.00 0.00 3,360.00 -1,120.00
2.0000

4,480.00

48.9000
44 PVC SANITARY SEWER PIPE 8 IN. DIAM.

575.0000 L.F. 63.00 % 35.0000 16.67 % 80.0000 166.67 %

28,117.50 10,867.50 20,125.00 2,875.00 46,000.00 28,750.00
30.0000

17,250.00

58.4000
45 PVC SANITARY SEWER PIPE 12 IN. DIAM.

860.0000 L.F. 46.00 % 40.0000 0.00 % 40.0000 0.00 %

50,224.00 15,824.00 34,400.00 0.00 34,400.00 0.00
40.0000

34,400.00

71.4500
46 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

845.0000 L.F. 78.63 % 60.0000 50.00 % 110.0000 175.00 %

60,375.25 26,575.25 50,700.00 16,900.00 92,950.00 59,150.00
40.0000

33,800.00

445.0000
47  BORING OR JACKING STEEL CASING 20 IN. DIAM.

780.0000 L.F. 229.63 % 284.0000 110.37 % 480.0000 255.56 %

347,100.00 241,800.00 221,520.00 116,220.00 374,400.00 269,100.00
135.0000

105,300.00

WATER LINES

30.0000
48 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

990.0000 C.Y. 20.00 % 22.0000 -12.00 % 33.0000 32.00 %

29,700.00 4,950.00 21,780.00 -2,970.00 32,670.00 7,920.00
25.0000

24,750.00
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VERSION NO :5 WORK ORDER# : XL2111
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

15.0000
49 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4791.0000 C.Y. 0.00 % 20.0000 33.33 % 25.0000 66.67 %

71,865.00 0.00 95,820.00 23,955.00 119,775.00 47,910.00
15.0000

71,865.00
50 SHORING OR EXTRA EXCAVATION CL. A

L.S. 435.71 % 138.10 % 376.19 %

225,000.00 183,000.00 100,000.00 58,000.00 200,000.00 158,000.0042,000.00

29.1500
51 GRAVEL BACKFILL FOR WALL

5640.0000 C.Y. 16.60 % 24.0000 -4.00 % 26.0000 4.00 %

164,406.00 23,406.00 135,360.00 -5,640.00 146,640.00 5,640.00
25.0000

141,000.00

80.0000
52 SHAFT - 30 IN. DIAMETER

643.0000 L.F. -20.00 % 95.0000 -5.00 % 30.0000 -70.00 %

51,440.00 -12,860.00 61,085.00 -3,215.00 19,290.00 -45,010.00
100.0000

64,300.00

110.0000
53 FURNISHING SOLDIER PILE - W12X106

616.0000 L.F. 10.00 % 115.0000 15.00 % 300.0000 200.00 %

67,760.00 6,160.00 70,840.00 9,240.00 184,800.00 123,200.00
100.0000

61,600.00

2.0000
54 EPOXY-COATED ST. REINF. BAR

910.0000 LB. 100.00 % 2.0000 100.00 % 2.0000 100.00 %

1,820.00 910.00 1,820.00 910.00 1,820.00 910.00
1.0000

910.00

0.8000
55 ST. REINF. BAR FOR BRIDGE

56820.0000 LB. 14.29 % 1.0000 42.86 % 1.0000 42.86 %

45,456.00 5,682.00 56,820.00 17,046.00 56,820.00 17,046.00
0.7000

39,774.00

0.8000
56 ST. REINF. BAR FOR RETAINING WALL

383390.0000 LB. 14.29 % 1.0000 42.86 % 1.0000 42.86 %

306,712.00 38,339.00 383,390.00 115,017.00 383,390.00 115,017.00
0.7000

268,373.00

2.0000
57 ST. REINF. BAR FOR SIDEWALK

1060.0000 LB. 185.71 % 1.2500 78.57 % 2.0000 185.71 %

2,120.00 1,378.00 1,325.00 583.00 2,120.00 1,378.00
0.7000

742.00

1,000.0000
58 CONC. CLASS 4000 FOR SIDEWALK

48.0000 C.Y. 81.82 % 200.0000 -63.64 % 260.0000 -52.73 %

48,000.00 21,600.00 9,600.00 -16,800.00 12,480.00 -13,920.00
550.0000

26,400.00

500.0000
59 CONC. CLASS 4000 FOR BRIDGE

400.0000 C.Y. 25.00 % 500.0000 25.00 % 550.0000 37.50 %

200,000.00 40,000.00 200,000.00 40,000.00 220,000.00 60,000.00
400.0000

160,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

330.0000
60 CONC. CLASS 4000 FOR RETAINING WALL

4236.2000 C.Y. -5.71 % 325.0000 -7.14 % 445.0000 27.14 %

1,397,946.00 -84,724.00 1,376,765.00 -105,905.00 1,885,109.00 402,439.00
350.0000

1,482,670.00
61 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

20.0000
62 MODIFIED CONC. OVERLAY

1534.0000 C.F. -42.86 % 35.0000 0.00 % 32.0000 -8.57 %

30,680.00 -23,010.00 53,690.00 0.00 49,088.00 -4,602.00
35.0000

53,690.00

6.0000
63 FINISHING AND CURING MODIFIED CONC. OVERLAY

1363.0000 S.Y. -85.00 % 5.5000 -86.25 % 7.0000 -82.50 %

8,178.00 -46,342.00 7,496.50 -47,023.50 9,541.00 -44,979.00
40.0000

54,520.00

2,200.0000
64 TIMBER LAGGING

15.2000 MBM -12.00 % 2,200.0000 -12.00 % 1,200.0000 -52.00 %

33,440.00 -4,560.00 33,440.00 -4,560.00 18,240.00 -19,760.00
2,500.0000

38,000.00
65 SUPERSTRUCTURE - BR. NO. 303/40

L.S. 289.74 % 79.49 % 64.10 %

1,900,000.00 1,412,500.00 875,000.00 387,500.00 800,000.00 312,500.00487,500.00

230.0000
66 BRIDGE RAILING TYPE S-BP

232.0000 L.F. 283.33 % 65.0000 8.33 % 80.0000 33.33 %

53,360.00 39,440.00 15,080.00 1,160.00 18,560.00 4,640.00
60.0000

13,920.00

55.0000
67 BRIDGE RAILING TYPE BP

232.0000 L.F. 83.33 % 45.0000 50.00 % 50.0000 66.67 %

12,760.00 5,800.00 10,440.00 3,480.00 11,600.00 4,640.00
30.0000

6,960.00

60.0000
68 TRAFFIC BARRIER

289.0000 L.F. -20.00 % 65.0000 -13.33 % 85.0000 13.33 %

17,340.00 -4,335.00 18,785.00 -2,890.00 24,565.00 2,890.00
75.0000

21,675.00

95.0000
69 PEDESTRIAN BARRIER

463.0000 L.F. 26.67 % 115.0000 53.33 % 75.0000 0.00 %

43,985.00 9,260.00 53,245.00 18,520.00 34,725.00 0.00
75.0000

34,725.00

180.0000
70 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER

317.0000 L.F. -48.57 % 230.0000 -34.29 % 200.0000 -42.86 %

57,060.00 -53,890.00 72,910.00 -38,040.00 63,400.00 -47,550.00
350.0000

110,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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HWY :SR 003,303
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TITLE :SR 3
SR 303 INTERCHANGE

04C504

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
19460 84TH AVE S 350 - 106TH AVE NE 5107 STATE HIGHWAY 3 SW
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COUNTY(S) :KITSAP CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100088
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

250.0000
71 PLUGGING EXISTING BRIDGE DRAIN

4.0000 EACH -75.00 % 300.0000 -70.00 % 200.0000 -80.00 %

1,000.00 -3,000.00 1,200.00 -2,800.00 800.00 -3,200.00
1,000.0000

4,000.00

8.0000
72 SCARIFYING CONC. SURFACE

1363.0000 S.Y. -33.33 % 9.0000 -25.00 % 9.0000 -25.00 %

10,904.00 -5,452.00 12,267.00 -4,089.00 12,267.00 -4,089.00
12.0000

16,356.00
73  PAVEMENT SEAT MODIFICATION

L.S. 4.90 % 39.86 % 11.89 %

15,000.00 700.00 20,000.00 5,700.00 16,000.00 1,700.0014,300.00

35.5000
74 NOISE BARRIER WALL TYPE 14A

7857.0000 S.F. 18.33 % 45.0000 50.00 % 40.0000 33.33 %

278,923.50 43,213.50 353,565.00 117,855.00 314,280.00 78,570.00
30.0000

235,710.00

25.0000
75 CONCRETE FASCIA PANEL

22305.0000 S.F. 0.00 % 32.0000 28.00 % 27.0000 8.00 %

557,625.00 0.00 713,760.00 156,135.00 602,235.00 44,610.00
25.0000

557,625.00

6.0000
76 PREFABRICATED DRAINAGE MAT

264.0000 S.Y. -85.00 % 10.0000 -75.00 % 9.0000 -77.50 %

1,584.00 -8,976.00 2,640.00 -7,920.00 2,376.00 -8,184.00
40.0000

10,560.00

2,200.0000
77 PERMANENT GROUND ANCHOR

28.0000 EACH 10.00 % 2,200.0000 10.00 % 2,400.0000 20.00 %

61,600.00 5,600.00 61,600.00 5,600.00 67,200.00 11,200.00
2,000.0000

56,000.00

600.0000
78 PERMANENT GROUND ANCHOR  PERFORMANCE TEST

3.0000 EACH -40.00 % 600.0000 -40.00 % 600.0000 -40.00 %

1,800.00 -1,200.00 1,800.00 -1,200.00 1,800.00 -1,200.00
1,000.0000

3,000.00
79 PERMANENT GROUND ANCHOR  VERIFICATION TEST

L.S. -85.33 % -85.33 % -76.67 %

2,200.00 -12,800.00 2,200.00 -12,800.00 3,500.00 -11,500.0015,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

15.2500
80 CRUSHED SURFACING BASE COURSE

30150.0000 TON 17.31 % 16.0000 23.08 % 15.0000 15.38 %

459,787.50 67,837.50 482,400.00 90,450.00 452,250.00 60,300.00
13.0000

391,950.00

LIQUID ASPHALT
81 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

26,530.00 26,530.00 26,530.0026,530.00

CEMENT CONCRETE PAVEMENT

190.0000
82 BRIDGE APPROACH SLAB

782.0000 S.Y. -5.00 % 150.0000 -25.00 % 190.0000 -5.00 %

148,580.00 -7,820.00 117,300.00 -39,100.00 148,580.00 -7,820.00
200.0000

156,400.00

HOT MIX ASPHALT

4.0000
83 PLANING BITUMINOUS PAVEMENT

6240.0000 S.Y. -48.05 % 4.0000 -48.05 % 5.0000 -35.06 %

24,960.00 -23,088.00 24,960.00 -23,088.00 31,200.00 -16,848.00
7.7000

48,048.00

55.0000
84 HMA CL. 1/2 IN. PG 58-22

26720.0000 TON 22.22 % 54.0000 20.00 % 58.0000 28.89 %

1,469,600.00 267,200.00 1,442,880.00 240,480.00 1,549,760.00 347,360.00
45.0000

1,202,400.00
85 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

36,000.00 36,000.00 36,000.0036,000.00
86 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

17,300.00 17,300.00 17,300.0017,300.00

155.0000
87 COMMERCIAL HMA

90.0000 TON 29.17 % 140.0000 16.67 % 150.0000 25.00 %

13,950.00 3,150.00 12,600.00 1,800.00 13,500.00 2,700.00
120.0000

10,800.00
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PRICE PER UNIT/
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EROSION CONTROL AND PLANTING

50.0000
88 ESC LEAD

250.0000 DAY -66.67 % 10.0000 -93.33 % 200.0000 33.33 %

12,500.00 -25,000.00 2,500.00 -35,000.00 50,000.00 12,500.00
150.0000

37,500.00

1,250.0000
89 SEEDING, FERTILIZING, AND MULCHING

27.0000 ACRE 42.86 % 1,200.0000 37.14 % 1,000.0000 14.29 %

33,750.00 10,125.00 32,400.00 8,775.00 27,000.00 3,375.00
875.0000

23,625.00

35.2500
90 COARSE COMPOST

10800.0000 C.Y. 60.23 % 20.0000 -9.09 % 35.0000 59.09 %

380,700.00 143,100.00 216,000.00 -21,600.00 378,000.00 140,400.00
22.0000

237,600.00

1.3000
91 TEMPORARY EROSION CONTROL BLANKET

8480.0000 S.Y. -48.00 % 1.5000 -40.00 % 1.2500 -50.00 %

11,024.00 -10,176.00 12,720.00 -8,480.00 10,600.00 -10,600.00
2.5000

21,200.00

15.0000
92 CHECK DAM

744.0000 L.F. 0.00 % 12.0000 -20.00 % 8.0000 -46.67 %

11,160.00 0.00 8,928.00 -2,232.00 5,952.00 -5,208.00
15.0000

11,160.00

16.0000
93 STABILIZED CONSTRUCTION ENTRANCE

2224.0000 S.Y. 33.33 % 12.0000 0.00 % 8.0000 -33.33 %

35,584.00 8,896.00 26,688.00 0.00 17,792.00 -8,896.00
12.0000

26,688.00

10,000.0000
94 TIRE WASH

8.0000 EACH 566.67 % 400.0000 -73.33 % 2,000.0000 33.33 %

80,000.00 68,000.00 3,200.00 -8,800.00 16,000.00 4,000.00
1,500.0000

12,000.00

75.0000
95 INLET PROTECTION

32.0000 EACH 15.38 % 45.0000 -30.77 % 50.0000 -23.08 %

2,400.00 320.00 1,440.00 -640.00 1,600.00 -480.00
65.0000

2,080.00

3.5000
96 SILT FENCE

7445.0000 L.F. -12.50 % 3.5000 -12.50 % 4.0000 0.00 %

26,057.50 -3,722.50 26,057.50 -3,722.50 29,780.00 0.00
4.0000

29,780.00

3.0000
97  HIGH VISIBILITY FENCE

2740.0000 L.F. -14.29 % 3.0000 -14.29 % 2.0000 -42.86 %

8,220.00 -1,370.00 8,220.00 -1,370.00 5,480.00 -4,110.00
3.5000

9,590.00
98  TESC PLAN

L.S. -50.00 % 2,400.00 % 0.00 %

500.00 -500.00 25,000.00 24,000.00 1,000.00 0.001,000.00
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EROSION CONTROL AND PLANTING

99 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00

35.0000
100 BARK OR WOOD CHIP MULCH

148.0000 C.Y. 40.00 % 30.0000 20.00 % 35.0000 40.00 %

5,180.00 1,480.00 4,440.00 740.00 5,180.00 1,480.00
25.0000

3,700.00
101  TEMPORARY SEDIMENT POND RISER

L.S. 329.55 % 759.11 % 415.46 %

2,500.00 1,918.00 5,000.00 4,418.00 3,000.00 2,418.00582.00

TRAFFIC

14.0000
102 CEMENT CONC. TRAFFIC CURB AND GUTTER

3336.0000 L.F. 7.69 % 12.0000 -7.69 % 15.0000 15.38 %

46,704.00 3,336.00 40,032.00 -3,336.00 50,040.00 6,672.00
13.0000

43,368.00

30.0000
103 CEMENT CONC. PEDESTRIAN CURB

36.0000 L.F. 72.41 % 35.0000 101.15 % 25.0000 43.68 %

1,080.00 453.60 1,260.00 633.60 900.00 273.60
17.4000

626.40

5.6500
104 EXTRUDED CURB

370.0000 L.F. -14.39 % 6.0000 -9.09 % 6.0000 -9.09 %

2,090.50 -351.50 2,220.00 -222.00 2,220.00 -222.00
6.6000

2,442.00

31.5500
105 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

50.0000 L.F. 19.06 % 32.0000 20.75 % 33.0000 24.53 %

1,577.50 252.50 1,600.00 275.00 1,650.00 325.00
26.5000

1,325.00

1,250.0000
106 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -14.38 % 1,500.0000 2.74 % 1,300.0000 -10.96 %

1,250.00 -210.00 1,500.00 40.00 1,300.00 -160.00
1,460.0000

1,460.00

41.0500
107 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

238.0000 L.F. 41.55 % 42.0000 44.83 % 44.0000 51.72 %

9,769.90 2,867.90 9,996.00 3,094.00 10,472.00 3,570.00
29.0000

6,902.00

28.9500
108 PRECAST CONC. BARRIER TYPE 2

7333.0000 L.F. -0.17 % 35.0000 20.69 % 32.0000 10.34 %

212,290.35 -366.65 256,655.00 43,998.00 234,656.00 21,999.00
29.0000

212,657.00
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TRAFFIC

26.1000
109 PRECAST CONC. BARRIER TYPE 4

1457.0000 L.F. -13.00 % 31.0000 3.33 % 30.0000 0.00 %

38,027.70 -5,682.30 45,167.00 1,457.00 43,710.00 0.00
30.0000

43,710.00

350.0000
110 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE

20.0000 L.F. 52.17 % 200.0000 -13.04 % 200.0000 -13.04 %

7,000.00 2,400.00 4,000.00 -600.00 4,000.00 -600.00
230.0000

4,600.00

13.8000
111 TEMPORARY CONC. BARRIER

8888.0000 L.F. 38.00 % 10.0000 0.00 % 17.0000 70.00 %

122,654.40 33,774.40 88,880.00 0.00 151,096.00 62,216.00
10.0000

88,880.00

18.7500
112  HIGH TENSION CABLE BARRIER

2746.0000 L.F. 4.17 % 20.0000 11.11 % 20.0000 11.11 %

51,487.50 2,059.50 54,920.00 5,492.00 54,920.00 5,492.00
18.0000

49,428.00

2,820.0000
113 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 22.61 % 4,000.0000 73.91 % 3,500.0000 52.17 %

22,560.00 4,160.00 32,000.00 13,600.00 28,000.00 9,600.00
2,300.0000

18,400.00

47,420.0000
114 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 137.10 % 30,000.0000 50.00 % 45,000.0000 125.00 %

94,840.00 54,840.00 60,000.00 20,000.00 90,000.00 50,000.00
20,000.0000

40,000.00

825.0000
115 RESETTING IMPACT ATTENUATOR

4.0000 EACH 3.13 % 1,500.0000 87.50 % 850.0000 6.25 %

3,300.00 100.00 6,000.00 2,800.00 3,400.00 200.00
800.0000

3,200.00

5,000.0000
116 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -9.09 % 10,000.0000 81.82 % 7,200.0000 30.91 %

5,000.00 -500.00 10,000.00 4,500.00 7,200.00 1,700.00
5,500.0000

5,500.00

50.0000
117 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

400.0000 HR 25.00 % 50.0000 25.00 % 25.0000 -37.50 %

20,000.00 4,000.00 20,000.00 4,000.00 10,000.00 -6,000.00
40.0000

16,000.00

35.0000
118 FLEXIBLE GUIDE POST

75.0000 EACH 16.67 % 25.0000 -16.67 % 27.0000 -10.00 %

2,625.00 375.00 1,875.00 -375.00 2,025.00 -225.00
30.0000

2,250.00

7.0000
119 BARRIER DELINEATOR

127.0000 EACH -46.15 % 7.0000 -46.15 % 7.0000 -46.15 %

889.00 -762.00 889.00 -762.00 889.00 -762.00
13.0000

1,651.00
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0.1200
120 PAINT LINE

27170.0000 L.F. 20.00 % 0.1200 20.00 % 0.1500 50.00 %

3,260.40 543.40 3,260.40 543.40 4,075.50 1,358.50
0.1000

2,717.00

1.2500
121 PLASTIC LINE

4400.0000 L.F. 150.00 % 1.2500 150.00 % 1.5000 200.00 %

5,500.00 3,300.00 5,500.00 3,300.00 6,600.00 4,400.00
0.5000

2,200.00

0.1600
122 PAINTED WIDE LINE

8310.0000 L.F. -20.00 % 0.1600 -20.00 % 0.1600 -20.00 %

1,329.60 -332.40 1,329.60 -332.40 1,329.60 -332.40
0.2000

1,662.00

1.1000
123 PAINTED DOTTED WIDE LINE

110.0000 L.F. 450.00 % 1.1000 450.00 % 1.2000 500.00 %

121.00 99.00 121.00 99.00 132.00 110.00
0.2000

22.00

5.3500
124 PLASTIC CROSSWALK LINE

790.0000 S.F. 167.50 % 5.3500 167.50 % 5.5000 175.00 %

4,226.50 2,646.50 4,226.50 2,646.50 4,345.00 2,765.00
2.0000

1,580.00

8.2500
125 PLASTIC STOP LINE

370.0000 L.F. 135.71 % 8.2500 135.71 % 9.0000 157.14 %

3,052.50 1,757.50 3,052.50 1,757.50 3,330.00 2,035.00
3.5000

1,295.00

110.0000
126 PLASTIC TRAFFIC ARROW

29.0000 EACH 69.23 % 110.0000 69.23 % 112.0000 72.31 %

3,190.00 1,305.00 3,190.00 1,305.00 3,248.00 1,363.00
65.0000

1,885.00

35.0000
127 PLASTIC TRAFFIC LETTER

4.0000 EACH 0.00 % 35.0000 0.00 % 36.0000 2.86 %

140.00 0.00 140.00 0.00 144.00 4.00
35.0000

140.00

100.0000
128 PLASTIC BICYCLE LANE SYMBOL

7.0000 EACH -23.08 % 100.0000 -23.08 % 100.0000 -23.08 %

700.00 -210.00 700.00 -210.00 700.00 -210.00
130.0000

910.00

18.0000
129 PLASTIC DRAINAGE MARKING

46.0000 EACH 63.64 % 18.0000 63.64 % 20.0000 81.82 %

828.00 322.00 828.00 322.00 920.00 414.00
11.0000

506.00

14.0000
130  PLASTIC JUNCTION BOX MARKING

64.0000 EACH -19.08 % 14.0000 -19.08 % 15.0000 -13.29 %

896.00 -211.20 896.00 -211.20 960.00 -147.20
17.3000

1,107.20
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

150.0000
131 RAISED PAVEMENT MARKER TYPE 1

11.6000 HUND -11.76 % 150.0000 -11.76 % 155.0000 -8.82 %

1,740.00 -232.00 1,740.00 -232.00 1,798.00 -174.00
170.0000

1,972.00

300.0000
132 RAISED PAVEMENT MARKER TYPE 2

8.8000 HUND 5.26 % 300.0000 5.26 % 320.0000 12.28 %

2,640.00 132.00 2,640.00 132.00 2,816.00 308.00
285.0000

2,508.00

0.1600
133 TEMPORARY PAVEMENT MARKING

26400.0000 L.F. 33.33 % 0.1600 33.33 % 0.1600 33.33 %

4,224.00 1,056.00 4,224.00 1,056.00 4,224.00 1,056.00
0.1200

3,168.00
134 PERMANENT SIGNING

L.S. -18.99 % -17.11 % -17.11 %

136,830.00 -32,070.00 140,000.00 -28,900.00 140,000.00 -28,900.00168,900.00
135 SIGN BRIDGE NO. 1

L.S. 144.38 % 3.26 % 8.70 %

224,830.00 132,830.00 95,000.00 3,000.00 100,000.00 8,000.0092,000.00
136 SIGN BRIDGE NO. 2

L.S. -17.94 % -18.83 % -12.34 %

126,375.00 -27,625.00 125,000.00 -29,000.00 135,000.00 -19,000.00154,000.00
137 SIGN BRIDGE NO. 3

L.S. -20.02 % -20.25 % -16.56 %

130,360.00 -32,640.00 130,000.00 -33,000.00 136,000.00 -27,000.00163,000.00
138 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 56.29 % 76.47 % 120.59 %

53,140.00 19,140.00 60,000.00 26,000.00 75,000.00 41,000.0034,000.00
139 TEMPORARY ILLUMINATION SYSTEM SCB 1007

L.S. 217.84 % 230.58 % 261.57 %

153,836.00 105,436.00 160,000.00 111,600.00 175,000.00 126,600.0048,400.00

0.0000
140 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00
141 ILLUMINATION SYSTEM SCB 2752

L.S. 16.84 % 23.55 % 27.18 %

160,775.00 23,175.00 170,000.00 32,400.00 175,000.00 37,400.00137,600.00
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142  TEMPORARY TRAFFIC SIGNAL SYSTEM NO. 1
L.S. 76.02 % 103.05 % 153.81 %

34,675.00 14,975.00 40,000.00 20,300.00 50,000.00 30,300.0019,700.00
143 TRAFFIC SIGNAL SYSTEM NO. 1

L.S. 9.06 % 29.87 % 16.88 %

16,795.00 1,395.00 20,000.00 4,600.00 18,000.00 2,600.0015,400.00
144 TRAFFIC SIGNAL SYSTEM NO. 2

L.S. 107.58 % 222.58 % 125.81 %

6,435.00 3,335.00 10,000.00 6,900.00 7,000.00 3,900.003,100.00
145 TRAFFIC SIGNAL SYSTEM NO. 3

L.S. -3.28 % 3.81 % 3.81 %

139,755.00 -4,745.00 150,000.00 5,500.00 150,000.00 5,500.00144,500.00
146 TRAFFIC SIGNAL SYSTEM NO. 4

L.S. 1.85 % 10.51 % 4.25 %

244,245.00 4,445.00 265,000.00 25,200.00 250,000.00 10,200.00239,800.00
147  INTELLIGENT TRANSPORATION SYSTEM

L.S. -11.91 % -3.72 % -3.72 %

54,895.00 -7,425.00 60,000.00 -2,320.00 60,000.00 -2,320.0062,320.00

5.0000
148 SEQUENTIAL ARROW SIGN

400.0000 HR -28.57 % 10.0000 42.86 % 2.6000 -62.86 %

2,000.00 -800.00 4,000.00 1,200.00 1,040.00 -1,760.00
7.0000

2,800.00

2,500.0000
149 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -40.48 % 2,500.0000 -40.48 % 6,000.0000 42.86 %

10,000.00 -6,800.00 10,000.00 -6,800.00 24,000.00 7,200.00
4,200.0000

16,800.00

8.0000
150 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

840.0000 HR 0.00 % 4.0000 -50.00 % 5.0000 -37.50 %

6,720.00 0.00 3,360.00 -3,360.00 4,200.00 -2,520.00
8.0000

6,720.00
151 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -33.33 % 566.67 % 166.67 %

20,000.00 -10,000.00 200,000.00 170,000.00 80,000.00 50,000.0030,000.00

48.0000
152 FLAGGERS AND SPOTTERS

300.0000 HR 20.00 % 40.0000 0.00 % 47.0000 17.50 %

14,400.00 2,400.00 12,000.00 0.00 14,100.00 2,100.00
40.0000

12,000.00
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48.0000
153 OTHER TRAFFIC CONTROL LABOR

300.0000 HR 20.00 % 40.0000 0.00 % 47.0000 17.50 %

14,400.00 2,400.00 12,000.00 0.00 14,100.00 2,100.00
40.0000

12,000.00
154 TRAFFIC CONTROL SUPERVISOR

L.S. -84.38 % -89.58 % -89.58 %

15,000.00 -81,000.00 10,000.00 -86,000.00 10,000.00 -86,000.0096,000.00

15.0000
155 CONSTRUCTION SIGNS CLASS A

1094.0000 S.F. -6.25 % 20.0000 25.00 % 16.0000 0.00 %

16,410.00 -1,094.00 21,880.00 4,376.00 17,504.00 0.00
16.0000

17,504.00

OTHER ITEMS

10.0000
156 STRUCTURE EXCAVATION CLASS B INCL. HAUL

12485.0000 C.Y. 5.26 % 8.0000 -15.79 % 16.0000 68.42 %

124,850.00 6,242.50 99,880.00 -18,727.50 199,760.00 81,152.50
9.5000

118,607.50

0.3000
157 SHORING OR EXTRA EXCAVATION CLASS B

50038.0000 S.F. -40.00 % 0.4000 -20.00 % 1.0000 100.00 %

15,011.40 -10,007.60 20,015.20 -5,003.80 50,038.00 25,019.00
0.5000

25,019.00

35.0000
158 GRAVEL BACKFILL FOR FOUNDATION CLASS A

100.0000 C.Y. 75.00 % 21.0000 5.00 % 36.0000 80.00 %

3,500.00 1,500.00 2,100.00 100.00 3,600.00 1,600.00
20.0000

2,000.00

37.1500
159 GRAVEL BACKFILL FOR DRAIN

423.0000 C.Y. 23.83 % 34.0000 13.33 % 30.0000 0.00 %

15,714.45 3,024.45 14,382.00 1,692.00 12,690.00 0.00
30.0000

12,690.00

200.0000
160 PLUGGING EXISTING PIPE

42.0000 EACH 0.00 % 350.0000 75.00 % 200.0000 0.00 %

8,400.00 0.00 14,700.00 6,300.00 8,400.00 0.00
200.0000

8,400.00
161 STRUCTURE SURVEYING

L.S. -16.67 % 33.33 % 100.00 %

25,000.00 -5,000.00 40,000.00 10,000.00 60,000.00 30,000.0030,000.00

175.0000
162 ADJUST MONUMENT CASE AND COVER

6.0000 EACH -30.00 % 200.0000 -20.00 % 300.0000 20.00 %

1,050.00 -450.00 1,200.00 -300.00 1,800.00 300.00
250.0000

1,500.00
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2,500.0000
163  HMA SIDEWALK RAMP

4.0000 EACH 669.23 % 600.0000 84.62 % 2,100.0000 546.15 %

10,000.00 8,700.00 2,400.00 1,100.00 8,400.00 7,100.00
325.0000

1,300.00

35.0000
164 CEMENT CONC. SIDEWALK

2161.0000 S.Y. 34.62 % 30.0000 15.38 % 36.0000 38.46 %

75,635.00 19,449.00 64,830.00 8,644.00 77,796.00 21,610.00
26.0000

56,186.00

1,250.0000
165 CEMENT CONC. SIDEWALK RAMP TYPE 1B

9.0000 EACH -2.34 % 300.0000 -76.56 % 1,100.0000 -14.06 %

11,250.00 -270.00 2,700.00 -8,820.00 9,900.00 -1,620.00
1,280.0000

11,520.00

1,250.0000
166 CEMENT CONC. SIDEWALK RAMP TYPE 2A

2.0000 EACH 5.93 % 500.0000 -57.63 % 1,100.0000 -6.78 %

2,500.00 140.00 1,000.00 -1,360.00 2,200.00 -160.00
1,180.0000

2,360.00

20.0000
167 CHAIN LINK FENCE TYPE 3

360.0000 L.F. 127.27 % 15.0000 70.45 % 16.0000 81.82 %

7,200.00 4,032.00 5,400.00 2,232.00 5,760.00 2,592.00
8.8000

3,168.00

225.0000
168 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH -2.17 % 150.0000 -34.78 % 200.0000 -13.04 %

1,350.00 -30.00 900.00 -480.00 1,200.00 -180.00
230.0000

1,380.00

150.0000
169 GABION CRIBBING

245.0000 C.Y. 36.36 % 100.0000 -9.09 % 150.0000 36.36 %

36,750.00 9,800.00 24,500.00 -2,450.00 36,750.00 9,800.00
110.0000

26,950.00

2,000.0000
170 MANHOLE 48 IN. DIAM. TYPE 1

3.0000 EACH -20.00 % 4,000.0000 60.00 % 2,200.0000 -12.00 %

6,000.00 -1,500.00 12,000.00 4,500.00 6,600.00 -900.00
2,500.0000

7,500.00

2,500.0000
171 MANHOLE 54 IN. DIAM. TYPE 1

1.0000 EACH -28.57 % 6,000.0000 71.43 % 3,000.0000 -14.29 %

2,500.00 -1,000.00 6,000.00 2,500.00 3,000.00 -500.00
3,500.0000

3,500.00

2,875.0000
172 MANHOLE 60 IN. DIAM. TYPE 1

8.0000 EACH -17.86 % 6,500.0000 85.71 % 4,000.0000 14.29 %

23,000.00 -5,000.00 52,000.00 24,000.00 32,000.00 4,000.00
3,500.0000

28,000.00

2,515.0000
173 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH -32.93 % 7,000.0000 86.67 % 3,500.0000 -6.67 %

2,515.00 -1,235.00 7,000.00 3,250.00 3,500.00 -250.00
3,750.0000

3,750.00
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175.0000
174 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

18.4000 L.F. -12.50 % 200.0000 -0.00 % 200.0000 -0.00 %

3,220.00 -460.00 3,680.00 -0.00 3,680.00 -0.00
200.0000

3,680.00

225.0000
175 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1

25.0000 L.F. -10.00 % 300.0000 20.00 % 300.0000 20.00 %

5,625.00 -625.00 7,500.00 1,250.00 7,500.00 1,250.00
250.0000

6,250.00
176 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -33.33 % 33.33 % -93.33 %

5,000.00 -2,500.00 10,000.00 2,500.00 500.00 -7,000.007,500.00

250.0000
177 ADJUST JUNCTION BOX

5.0000 EACH 2.04 % 300.0000 22.45 % 200.0000 -18.37 %

1,250.00 25.00 1,500.00 275.00 1,000.00 -225.00
245.0000

1,225.00
178 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
179 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
180 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
181 SPCC PLAN

L.S. 66.67 % 1,566.67 % -66.67 %

2,500.00 1,000.00 25,000.00 23,500.00 500.00 -1,000.001,500.00

2.0000
182 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1405.0000 S.Y. -11.11 % 3.0000 33.33 % 2.0000 -11.11 %

2,810.00 -351.25 4,215.00 1,053.75 2,810.00 -351.25
2.2500

3,161.25

10.0000
183 GEOSYNTHETIC RETAINING WALL

16877.0000 S.F. -9.09 % 10.0000 -9.09 % 7.0000 -36.36 %

168,770.00 -16,877.00 168,770.00 -16,877.00 118,139.00 -67,508.00
11.0000

185,647.00

22.5000
184 BORROW FOR GEOSYNTHETIC WALL INCL. HAUL

15690.0000 C.Y. 12.50 % 22.0000 10.00 % 22.0000 10.00 %

353,025.00 39,225.00 345,180.00 31,380.00 345,180.00 31,380.00
20.0000

313,800.00
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190.0000
185  VARIABLE HEIGHT CONCRETE BARRIER

2056.7000 L.F. 52.00 % 190.0000 52.00 % 120.0000 -4.00 %

390,773.00 133,685.50 390,773.00 133,685.50 246,804.00 -10,283.50
125.0000

257,087.50

200.0000
186  PLUG AND ABANDON EXISTING CATCH BASIN

16.0000 EACH -50.00 % 1,000.0000 150.00 % 350.0000 -12.50 %

3,200.00 -3,200.00 16,000.00 9,600.00 5,600.00 -800.00
400.0000

6,400.00

3,500.0000
187  OUTFALL CONTROL STRUCTURE

1.0000 EACH -22.22 % 5,000.0000 11.11 % 3,000.0000 -33.33 %

3,500.00 -1,000.00 5,000.00 500.00 3,000.00 -1,500.00
4,500.0000

4,500.00

30.0000
188  FLOW SPREADER

391.0000 L.F. 20.00 % 75.0000 200.00 % 35.0000 40.00 %

11,730.00 1,955.00 29,325.00 19,550.00 13,685.00 3,910.00
25.0000

9,775.00

10.0000
189  COMPOST AMENDED SOIL

2496.0000 S.Y. 100.00 % 4.0000 -20.00 % 5.0000 0.00 %

24,960.00 12,480.00 9,984.00 -2,496.00 12,480.00 0.00
5.0000

12,480.00

3,000.0000
190  FLOW SPLITTER STRUCTURE

2.0000 EACH -33.33 % 10,000.0000 122.22 % 3,000.0000 -33.33 %

6,000.00 -3,000.00 20,000.00 11,000.00 6,000.00 -3,000.00
4,500.0000

9,000.00

30.9000
191 BEAM GUARDRAIL TYPE 1

38.0000 L.F. 14.44 % 31.0000 14.81 % 33.0000 22.22 %

1,174.20 148.20 1,178.00 152.00 1,254.00 228.00
27.0000

1,026.00

1,020.0000
192 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

2.0000 EACH 13.33 % 1,200.0000 33.33 % 1,100.0000 22.22 %

2,040.00 240.00 2,400.00 600.00 2,200.00 400.00
900.0000

1,800.00

1,790.0000
193 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -18.64 % 2,000.0000 -9.09 % 1,900.0000 -13.64 %

3,580.00 -820.00 4,000.00 -400.00 3,800.00 -600.00
2,200.0000

4,400.00
194 FIELD OFFICE BUILDING

L.S. -25.00 % -60.00 % -66.67 %

22,500.00 -7,500.00 12,000.00 -18,000.00 10,000.00 -20,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. STAN PALMER CONSTRUCTION, INC.
19460 84TH AVE S 350 - 106TH AVE NE 5107 STATE HIGHWAY 3 SW
KENT WA  98032-1240 98004-5732

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 PORT ORCHARD   WA  983677486

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

25.0000
195  TEMPORARY TRAFFIC ARROW

9.0000 EACH -54.55 % 25.0000 -54.55 % 100.0000 81.82 %

225.00 -270.00 225.00 -270.00 900.00 405.00
55.0000

495.00

$16,744,082.90 16.89% $17,051,338.20 19.03% $18,752,780.10 30.91%$14,325,173.70CONTRACT TOTAL

$18,752,780.10$16,744,082.90 $17,051,338.20BASE TOTAL 16.89% 19.03% 30.91%$14,325,173.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

IMCO GENERAL CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 1525 E MARINE VIEW DR 11302 BURNHAM DR NW

98332-8599

PROJECT : BELLINGHAM   WA  982269193 EVERETT   WA  982011927 GIG HARBOR   WA  983350191

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION
L.S. 76.64 % 91.79 % -21.88 %

1,888,000.00 819,130.00 2,050,000.00 981,130.00 835,000.00 -233,870.001,068,870.00

3,160.0000
2 CLEARING AND GRUBBING

32.3000 ACRE -9.71 % 5,000.0000 42.86 % 10,000.0000 185.71 %

102,068.00 -10,982.00 161,500.00 48,450.00 323,000.00 209,950.00
3,500.0000

113,050.00
3 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

23,000.00 23,000.00 23,000.0023,000.00
4 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00
5 REMOVING PORTION OF EXISTING STRUCTURE

L.S. 51.38 % 166.12 % -25.65 %

99,000.00 33,600.00 174,044.50 108,644.50 48,625.00 -16,775.0065,400.00
6 REMOVING PORTION OF EXISTING BRIDGE NO. 303/40

L.S. 187.53 % 88.30 % 51.15 %

113,000.00 73,700.00 74,000.00 34,700.00 59,400.00 20,100.0039,300.00

23.7000
7 REMOVING CEMENT CONC. SIDEWALK

202.0000 S.Y. 89.60 % 9.0000 -28.00 % 8.7000 -30.40 %

4,787.40 2,262.40 1,818.00 -707.00 1,757.40 -767.60
12.5000

2,525.00

4.9500
8 REMOVING CEMENT CONC. CURB AND GUTTER

240.0000 L.F. -18.85 % 6.0000 -1.64 % 2.9000 -52.46 %

1,188.00 -276.00 1,440.00 -24.00 696.00 -768.00
6.1000

1,464.00

3.0000
9 REMOVING ASPHALT CONC. PAVEMENT

17310.0000 S.Y. 42.86 % 5.0000 138.10 % 3.9000 85.71 %

51,930.00 15,579.00 86,550.00 50,199.00 67,509.00 31,158.00
2.1000

36,351.00

3.4500
10 REMOVING ASPHALT CONC. CURB

4110.0000 L.F. 11.29 % 1.0000 -67.74 % 1.3000 -58.06 %

14,179.50 1,438.50 4,110.00 -8,631.00 5,343.00 -7,398.00
3.1000

12,741.00

3.8500
11 REMOVING GUARDRAIL

3550.0000 L.F. 42.59 % 4.0000 48.15 % 3.6500 35.19 %

13,667.50 4,082.50 14,200.00 4,615.00 12,957.50 3,372.50
2.7000

9,585.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

IMCO GENERAL CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 1525 E MARINE VIEW DR 11302 BURNHAM DR NW

98332-8599

PROJECT : BELLINGHAM   WA  982269193 EVERETT   WA  982011927 GIG HARBOR   WA  983350191

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

192.0000
12 REMOVING GUARDRAIL ANCHOR

10.0000 EACH 20.00 % 250.0000 56.25 % 180.0000 12.50 %

1,920.00 320.00 2,500.00 900.00 1,800.00 200.00
160.0000

1,600.00

0.5000
13 REMOVING TEMPORARY PAVEMENT MARKING

5710.0000 L.F. 733.33 % 0.5000 733.33 % 0.4000 566.67 %

2,855.00 2,512.40 2,855.00 2,512.40 2,284.00 1,941.40
0.0600

342.60
14 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -39.16 % -3.93 % 74.67 %

2,090.00 -1,345.00 3,300.00 -135.00 6,000.00 2,565.003,435.00

7.0000
15 REMOVING CHAIN LINK FENCE

920.0000 L.F. 180.00 % 3.0000 20.00 % 2.8500 14.00 %

6,440.00 4,140.00 2,760.00 460.00 2,622.00 322.00
2.5000

2,300.00

3.4000
16  TEMPORARY CHAIN LINK FENCE

320.0000 L.F. -71.67 % 3.0000 -75.00 % 4.4000 -63.33 %

1,088.00 -2,752.00 960.00 -2,880.00 1,408.00 -2,432.00
12.0000

3,840.00

GRADING

5.4000
17 ROADWAY EXCAVATION INCL. HAUL

62630.0000 C.Y. -34.94 % 12.0000 44.58 % 10.4000 25.30 %

338,202.00 -181,627.00 751,560.00 231,731.00 651,352.00 131,523.00
8.3000

519,829.00

5.6000
18 ROADWAY EXCAVATION INCL. HAUL - AREA POND

55670.0000 C.Y. -13.85 % 7.0000 7.69 % 10.4000 60.00 %

311,752.00 -50,103.00 389,690.00 27,835.00 578,968.00 217,113.00
6.5000

361,855.00

6.4700
19 ROADWAY EXCAVATION INCL. HAUL - AREA GRADING A

4000.0000 C.Y. -0.46 % 7.0000 7.69 % 8.7000 33.85 %

25,880.00 -120.00 28,000.00 2,000.00 34,800.00 8,800.00
6.5000

26,000.00

7.5000
20 ROADWAY EXCAVATION INCL. HAUL - AREA GRADING B

1410.0000 C.Y. 15.38 % 7.0000 7.69 % 13.0000 100.00 %

10,575.00 1,410.00 9,870.00 705.00 18,330.00 9,165.00
6.5000

9,165.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

IMCO GENERAL CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 1525 E MARINE VIEW DR 11302 BURNHAM DR NW

98332-8599

PROJECT : BELLINGHAM   WA  982269193 EVERETT   WA  982011927 GIG HARBOR   WA  983350191

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

11.0000
21 COMMON BORROW INCL. HAUL

249180.0000 C.Y. 83.33 % 16.0000 166.67 % 17.2000 186.67 %

2,740,980.00 1,245,900.00 3,986,880.00 2,491,800.00 4,285,896.00 2,790,816.00
6.0000

1,495,080.00

DRAINAGE

9.7000
22 DITCH EXCAVATION INCL. HAUL

5662.0000 C.Y. -25.38 % 15.0000 15.38 % 17.5000 34.62 %

54,921.40 -18,684.60 84,930.00 11,324.00 99,085.00 25,479.00
13.0000

73,606.00

908.0000
23 CONCRETE INLET

2.0000 EACH 0.89 % 790.0000 -12.22 % 780.0000 -13.33 %

1,816.00 16.00 1,580.00 -220.00 1,560.00 -240.00
900.0000

1,800.00

2,020.0000
24 GRATE INLET TYPE 2

14.0000 EACH 1.00 % 1,500.0000 -25.00 % 2,335.0000 16.75 %

28,280.00 280.00 21,000.00 -7,000.00 32,690.00 4,690.00
2,000.0000

28,000.00

14.8000
25 CEMENT CONC. GUTTER

1663.0000 L.F. -12.94 % 19.0000 11.76 % 7.6500 -55.00 %

24,612.40 -3,658.60 31,597.00 3,326.00 12,721.95 -15,549.05
17.0000

28,271.00

41.4000
26  RIPRAP

266.1000 TON -17.20 % 40.0000 -20.00 % 26.0000 -48.00 %

11,016.54 -2,288.46 10,644.00 -2,661.00 6,918.60 -6,386.40
50.0000

13,305.00

37.0000
27 QUARRY SPALLS

910.3000 TON 5.71 % 35.0000 0.00 % 29.0000 -17.14 %

33,681.10 1,820.60 31,860.50 0.00 26,398.70 -5,461.80
35.0000

31,860.50

504.0000
28 FLARED END SECTION 24 IN. DIAM.

2.0000 EACH -44.00 % 760.0000 -15.56 % 705.0000 -21.67 %

1,008.00 -792.00 1,520.00 -280.00 1,410.00 -390.00
900.0000

1,800.00

863.0000
29 FLARED END SECTION 30 IN. DIAM.

2.0000 EACH -13.70 % 1,200.0000 20.00 % 755.0000 -24.50 %

1,726.00 -274.00 2,400.00 400.00 1,510.00 -490.00
1,000.0000

2,000.00

897.0000
30 FLARED END SECTION 36 IN. DIAM.

2.0000 EACH -31.00 % 1,800.0000 38.46 % 1,458.0000 12.15 %

1,794.00 -806.00 3,600.00 1,000.00 2,916.00 316.00
1,300.0000

2,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

IMCO GENERAL CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 1525 E MARINE VIEW DR 11302 BURNHAM DR NW

98332-8599

PROJECT : BELLINGHAM   WA  982269193 EVERETT   WA  982011927 GIG HARBOR   WA  983350191

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

32.0000
31 UNDERDRAIN PIPE 10 IN. DIAM.

285.0000 L.F. 60.00 % 14.0000 -30.00 % 47.4000 137.00 %

9,120.00 3,420.00 3,990.00 -1,710.00 13,509.00 7,809.00
20.0000

5,700.00

83.0000
32 SCHEDULE A CULV. PIPE 30 IN. DIAM.

254.0000 L.F. 66.00 % 62.0000 24.00 % 74.9000 49.80 %

21,082.00 8,382.00 15,748.00 3,048.00 19,024.60 6,324.60
50.0000

12,700.00

STORM SEWER

998.0000
33 CATCH BASIN TYPE 1

37.0000 EACH -0.20 % 1,100.0000 10.00 % 830.0000 -17.00 %

36,926.00 -74.00 40,700.00 3,700.00 30,710.00 -6,290.00
1,000.0000

37,000.00

2,000.0000
34 CATCH BASIN TYPE 2 48 IN. DIAM.

21.0000 EACH -13.04 % 2,700.0000 17.39 % 2,532.0000 10.09 %

42,000.00 -6,300.00 56,700.00 8,400.00 53,172.00 4,872.00
2,300.0000

48,300.00

0.8000
35 TESTING STORM SEWER PIPE

8771.0000 L.F. -36.00 % 2.0000 60.00 % 1.1000 -12.00 %

7,016.80 -3,946.95 17,542.00 6,578.25 9,648.10 -1,315.65
1.2500

10,963.75

46.0000
36 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

521.0000 L.F. 53.33 % 34.0000 13.33 % 30.0000 0.00 %

23,966.00 8,336.00 17,714.00 2,084.00 15,630.00 0.00
30.0000

15,630.00

64.4000
37 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

385.0000 L.F. 84.00 % 73.0000 108.57 % 41.0000 17.14 %

24,794.00 11,319.00 28,105.00 14,630.00 15,785.00 2,310.00
35.0000

13,475.00

157.0000
38 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

37.0000 L.F. 248.89 % 65.0000 44.44 % 85.0000 88.89 %

5,809.00 4,144.00 2,405.00 740.00 3,145.00 1,480.00
45.0000

1,665.00

133.0000
39 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

390.0000 L.F. 141.82 % 115.0000 109.09 % 111.0000 101.82 %

51,870.00 30,420.00 44,850.00 23,400.00 43,290.00 21,840.00
55.0000

21,450.00

26.8000
40 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

5781.0000 L.F. -10.67 % 21.0000 -30.00 % 25.2500 -15.83 %

154,930.80 -18,499.20 121,401.00 -52,029.00 145,970.25 -27,459.75
30.0000

173,430.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

IMCO GENERAL CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 1525 E MARINE VIEW DR 11302 BURNHAM DR NW

98332-8599

PROJECT : BELLINGHAM   WA  982269193 EVERETT   WA  982011927 GIG HARBOR   WA  983350191

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

38.7000
41 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1032.0000 L.F. 10.57 % 33.0000 -5.71 % 37.0000 5.71 %

39,938.40 3,818.40 34,056.00 -2,064.00 38,184.00 2,064.00
35.0000

36,120.00

64.6000
42 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

939.0000 L.F. 61.50 % 40.0000 0.00 % 51.5000 28.75 %

60,659.40 23,099.40 37,560.00 0.00 48,358.50 10,798.50
40.0000

37,560.00

SANITARY SEWER

1.9500
43 TESTING SEWER PIPE

2240.0000 L.F. -2.50 % 4.0000 100.00 % 1.2000 -40.00 %

4,368.00 -112.00 8,960.00 4,480.00 2,688.00 -1,792.00
2.0000

4,480.00

47.5000
44 PVC SANITARY SEWER PIPE 8 IN. DIAM.

575.0000 L.F. 58.33 % 100.0000 233.33 % 34.7000 15.67 %

27,312.50 10,062.50 57,500.00 40,250.00 19,952.50 2,702.50
30.0000

17,250.00

22.9000
45 PVC SANITARY SEWER PIPE 12 IN. DIAM.

860.0000 L.F. -42.75 % 20.0000 -50.00 % 42.7000 6.75 %

19,694.00 -14,706.00 17,200.00 -17,200.00 36,722.00 2,322.00
40.0000

34,400.00

80.7000
46 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

845.0000 L.F. 101.75 % 160.0000 300.00 % 65.5000 63.75 %

68,191.50 34,391.50 135,200.00 101,400.00 55,347.50 21,547.50
40.0000

33,800.00

299.0000
47  BORING OR JACKING STEEL CASING 20 IN. DIAM.

780.0000 L.F. 121.48 % 420.0000 211.11 % 391.0000 189.63 %

233,220.00 127,920.00 327,600.00 222,300.00 304,980.00 199,680.00
135.0000

105,300.00

WATER LINES

26.3000
48 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

990.0000 C.Y. 5.20 % 40.0000 60.00 % 46.0000 84.00 %

26,037.00 1,287.00 39,600.00 14,850.00 45,540.00 20,790.00
25.0000

24,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

IMCO GENERAL CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 1525 E MARINE VIEW DR 11302 BURNHAM DR NW

98332-8599

PROJECT : BELLINGHAM   WA  982269193 EVERETT   WA  982011927 GIG HARBOR   WA  983350191

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

12.0000
49 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4791.0000 C.Y. -20.00 % 17.0000 13.33 % 14.0000 -6.67 %

57,492.00 -14,373.00 81,447.00 9,582.00 67,074.00 -4,791.00
15.0000

71,865.00
50 SHORING OR EXTRA EXCAVATION CL. A

L.S. 277.38 % 578.57 % 531.67 %

158,500.00 116,500.00 285,000.00 243,000.00 265,303.00 223,303.0042,000.00

24.5000
51 GRAVEL BACKFILL FOR WALL

5640.0000 C.Y. -2.00 % 31.0000 24.00 % 31.6000 26.40 %

138,180.00 -2,820.00 174,840.00 33,840.00 178,224.00 37,224.00
25.0000

141,000.00

90.5000
52 SHAFT - 30 IN. DIAMETER

643.0000 L.F. -9.50 % 28.0000 -72.00 % 29.0000 -71.00 %

58,191.50 -6,108.50 18,004.00 -46,296.00 18,647.00 -45,653.00
100.0000

64,300.00

125.0000
53 FURNISHING SOLDIER PILE - W12X106

616.0000 L.F. 25.00 % 250.0000 150.00 % 243.0000 143.00 %

77,000.00 15,400.00 154,000.00 92,400.00 149,688.00 88,088.00
100.0000

61,600.00

2.2500
54 EPOXY-COATED ST. REINF. BAR

910.0000 LB. 125.00 % 2.0000 100.00 % 1.6000 60.00 %

2,047.50 1,137.50 1,820.00 910.00 1,456.00 546.00
1.0000

910.00

1.0500
55 ST. REINF. BAR FOR BRIDGE

56820.0000 LB. 50.00 % 1.3000 85.71 % 1.0500 50.00 %

59,661.00 19,887.00 73,866.00 34,092.00 59,661.00 19,887.00
0.7000

39,774.00

0.9500
56 ST. REINF. BAR FOR RETAINING WALL

383390.0000 LB. 35.71 % 1.0000 42.86 % 1.0500 50.00 %

364,220.50 95,847.50 383,390.00 115,017.00 402,559.50 134,186.50
0.7000

268,373.00

1.3500
57 ST. REINF. BAR FOR SIDEWALK

1060.0000 LB. 92.86 % 2.0000 185.71 % 1.0500 50.00 %

1,431.00 689.00 2,120.00 1,378.00 1,113.00 371.00
0.7000

742.00

186.0000
58 CONC. CLASS 4000 FOR SIDEWALK

48.0000 C.Y. -66.18 % 250.0000 -54.55 % 378.0000 -31.27 %

8,928.00 -17,472.00 12,000.00 -14,400.00 18,144.00 -8,256.00
550.0000

26,400.00

507.0000
59 CONC. CLASS 4000 FOR BRIDGE

400.0000 C.Y. 26.75 % 510.0000 27.50 % 648.0000 62.00 %

202,800.00 42,800.00 204,000.00 44,000.00 259,200.00 99,200.00
400.0000

160,000.00
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COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047
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DATE:
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10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

355.0000
60 CONC. CLASS 4000 FOR RETAINING WALL

4236.2000 C.Y. 1.43 % 330.0000 -5.71 % 550.0000 57.14 %

1,503,851.00 21,181.00 1,397,946.00 -84,724.00 2,329,910.00 847,240.00
350.0000

1,482,670.00
61 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

31.5000
62 MODIFIED CONC. OVERLAY

1534.0000 C.F. -10.00 % 40.0000 14.29 % 10.8000 -69.14 %

48,321.00 -5,369.00 61,360.00 7,670.00 16,567.20 -37,122.80
35.0000

53,690.00

6.2000
63 FINISHING AND CURING MODIFIED CONC. OVERLAY

1363.0000 S.Y. -84.50 % 4.0000 -90.00 % 37.8000 -5.50 %

8,450.60 -46,069.40 5,452.00 -49,068.00 51,521.40 -2,998.60
40.0000

54,520.00

2,480.0000
64 TIMBER LAGGING

15.2000 MBM -0.80 % 1,300.0000 -48.00 % 1,080.0000 -56.80 %

37,696.00 -304.00 19,760.00 -18,240.00 16,416.00 -21,584.00
2,500.0000

38,000.00
65 SUPERSTRUCTURE - BR. NO. 303/40

L.S. 79.61 % 94.87 % 132.74 %

875,600.00 388,100.00 950,000.00 462,500.00 1,134,585.00 647,085.00487,500.00

116.0000
66 BRIDGE RAILING TYPE S-BP

232.0000 L.F. 93.33 % 86.0000 43.33 % 184.0000 206.67 %

26,912.00 12,992.00 19,952.00 6,032.00 42,688.00 28,768.00
60.0000

13,920.00

21.7000
67 BRIDGE RAILING TYPE BP

232.0000 L.F. -27.67 % 22.0000 -26.67 % 130.0000 333.33 %

5,034.40 -1,925.60 5,104.00 -1,856.00 30,160.00 23,200.00
30.0000

6,960.00

90.5000
68 TRAFFIC BARRIER

289.0000 L.F. 20.67 % 150.0000 100.00 % 25.0000 -66.67 %

26,154.50 4,479.50 43,350.00 21,675.00 7,225.00 -14,450.00
75.0000

21,675.00

79.2000
69 PEDESTRIAN BARRIER

463.0000 L.F. 5.60 % 130.0000 73.33 % 215.0000 186.67 %

36,669.60 1,944.60 60,190.00 25,465.00 99,545.00 64,820.00
75.0000

34,725.00

209.0000
70 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER

317.0000 L.F. -40.29 % 270.0000 -22.86 % 325.0000 -7.14 %

66,253.00 -44,697.00 85,590.00 -25,360.00 103,025.00 -7,925.00
350.0000

110,950.00
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242.0000
71 PLUGGING EXISTING BRIDGE DRAIN

4.0000 EACH -75.80 % 160.0000 -84.00 % 300.0000 -70.00 %

968.00 -3,032.00 640.00 -3,360.00 1,200.00 -2,800.00
1,000.0000

4,000.00

7.9000
72 SCARIFYING CONC. SURFACE

1363.0000 S.Y. -34.17 % 13.0000 8.33 % 15.0000 25.00 %

10,767.70 -5,588.30 17,719.00 1,363.00 20,445.00 4,089.00
12.0000

16,356.00
73  PAVEMENT SEAT MODIFICATION

L.S. 358.04 % 109.79 % 126.68 %

65,500.00 51,200.00 30,000.00 15,700.00 32,415.00 18,115.0014,300.00

42.5000
74 NOISE BARRIER WALL TYPE 14A

7857.0000 S.F. 41.67 % 48.0000 60.00 % 45.0000 50.00 %

333,922.50 98,212.50 377,136.00 141,426.00 353,565.00 117,855.00
30.0000

235,710.00

35.5000
75 CONCRETE FASCIA PANEL

22305.0000 S.F. 42.00 % 22.0000 -12.00 % 27.0000 8.00 %

791,827.50 234,202.50 490,710.00 -66,915.00 602,235.00 44,610.00
25.0000

557,625.00

8.9000
76 PREFABRICATED DRAINAGE MAT

264.0000 S.Y. -77.75 % 18.0000 -55.00 % 11.0000 -72.50 %

2,349.60 -8,210.40 4,752.00 -5,808.00 2,904.00 -7,656.00
40.0000

10,560.00

2,490.0000
77 PERMANENT GROUND ANCHOR

28.0000 EACH 24.50 % 2,000.0000 0.00 % 2,333.0000 16.65 %

69,720.00 13,720.00 56,000.00 0.00 65,324.00 9,324.00
2,000.0000

56,000.00

679.0000
78 PERMANENT GROUND ANCHOR  PERFORMANCE TEST

3.0000 EACH -32.10 % 500.0000 -50.00 % 540.0000 -46.00 %

2,037.00 -963.00 1,500.00 -1,500.00 1,620.00 -1,380.00
1,000.0000

3,000.00
79 PERMANENT GROUND ANCHOR  VERIFICATION TEST

L.S. -83.40 % -79.33 % -78.39 %

2,490.00 -12,510.00 3,100.00 -11,900.00 3,241.00 -11,759.0015,000.00
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SURFACING

16.3900
80 CRUSHED SURFACING BASE COURSE

30150.0000 TON 26.08 % 20.0000 53.85 % 14.8000 13.85 %

494,158.50 102,208.50 603,000.00 211,050.00 446,220.00 54,270.00
13.0000

391,950.00

LIQUID ASPHALT
81 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

26,530.00 26,530.00 26,530.0026,530.00

CEMENT CONCRETE PAVEMENT

141.0000
82 BRIDGE APPROACH SLAB

782.0000 S.Y. -29.50 % 230.0000 15.00 % 270.0000 35.00 %

110,262.00 -46,138.00 179,860.00 23,460.00 211,140.00 54,740.00
200.0000

156,400.00

HOT MIX ASPHALT

4.2500
83 PLANING BITUMINOUS PAVEMENT

6240.0000 S.Y. -44.81 % 5.0000 -35.06 % 6.0000 -22.08 %

26,520.00 -21,528.00 31,200.00 -16,848.00 37,440.00 -10,608.00
7.7000

48,048.00

60.3500
84 HMA CL. 1/2 IN. PG 58-22

26720.0000 TON 34.11 % 55.0000 22.22 % 57.6000 28.00 %

1,612,552.00 410,152.00 1,469,600.00 267,200.00 1,539,072.00 336,672.00
45.0000

1,202,400.00
85 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

36,000.00 36,000.00 36,000.0036,000.00
86 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

17,300.00 17,300.00 17,300.0017,300.00

56.5000
87 COMMERCIAL HMA

90.0000 TON -52.92 % 140.0000 16.67 % 150.0000 25.00 %

5,085.00 -5,715.00 12,600.00 1,800.00 13,500.00 2,700.00
120.0000

10,800.00
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EROSION CONTROL AND PLANTING

110.0000
88 ESC LEAD

250.0000 DAY -26.67 % 160.0000 6.67 % 122.4000 -18.40 %

27,500.00 -10,000.00 40,000.00 2,500.00 30,600.00 -6,900.00
150.0000

37,500.00

1,110.0000
89 SEEDING, FERTILIZING, AND MULCHING

27.0000 ACRE 26.86 % 1,200.0000 37.14 % 1,027.0000 17.37 %

29,970.00 6,345.00 32,400.00 8,775.00 27,729.00 4,104.00
875.0000

23,625.00

29.6000
90 COARSE COMPOST

10800.0000 C.Y. 34.55 % 34.0000 54.55 % 51.0000 131.82 %

319,680.00 82,080.00 367,200.00 129,600.00 550,800.00 313,200.00
22.0000

237,600.00

1.2500
91 TEMPORARY EROSION CONTROL BLANKET

8480.0000 S.Y. -50.00 % 3.0000 20.00 % 2.1000 -16.00 %

10,600.00 -10,600.00 25,440.00 4,240.00 17,808.00 -3,392.00
2.5000

21,200.00

10.8000
92 CHECK DAM

744.0000 L.F. -28.00 % 11.0000 -26.67 % 9.1000 -39.33 %

8,035.20 -3,124.80 8,184.00 -2,976.00 6,770.40 -4,389.60
15.0000

11,160.00

13.9000
93 STABILIZED CONSTRUCTION ENTRANCE

2224.0000 S.Y. 15.83 % 13.0000 8.33 % 12.3000 2.50 %

30,913.60 4,225.60 28,912.00 2,224.00 27,355.20 667.20
12.0000

26,688.00

1,950.0000
94 TIRE WASH

8.0000 EACH 30.00 % 4,900.0000 226.67 % 5,876.0000 291.73 %

15,600.00 3,600.00 39,200.00 27,200.00 47,008.00 35,008.00
1,500.0000

12,000.00

73.6000
95 INLET PROTECTION

32.0000 EACH 13.23 % 89.0000 36.92 % 131.0000 101.54 %

2,355.20 275.20 2,848.00 768.00 4,192.00 2,112.00
65.0000

2,080.00

2.0500
96 SILT FENCE

7445.0000 L.F. -48.75 % 6.0000 50.00 % 3.6500 -8.75 %

15,262.25 -14,517.75 44,670.00 14,890.00 27,174.25 -2,605.75
4.0000

29,780.00

1.1500
97  HIGH VISIBILITY FENCE

2740.0000 L.F. -67.14 % 5.0000 42.86 % 2.3000 -34.29 %

3,151.00 -6,439.00 13,700.00 4,110.00 6,302.00 -3,288.00
3.5000

9,590.00
98  TESC PLAN

L.S. 207.00 % 900.00 % 5.00 %

3,070.00 2,070.00 10,000.00 9,000.00 1,050.00 50.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

IMCO GENERAL CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 1525 E MARINE VIEW DR 11302 BURNHAM DR NW

98332-8599

PROJECT : BELLINGHAM   WA  982269193 EVERETT   WA  982011927 GIG HARBOR   WA  983350191

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

99 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

45,000.00 45,000.00 45,000.0045,000.00

52.2000
100 BARK OR WOOD CHIP MULCH

148.0000 C.Y. 108.80 % 56.0000 124.00 % 27.0000 8.00 %

7,725.60 4,025.60 8,288.00 4,588.00 3,996.00 296.00
25.0000

3,700.00
101  TEMPORARY SEDIMENT POND RISER

L.S. 322.68 % 295.19 % 274.74 %

2,460.00 1,878.00 2,300.00 1,718.00 2,181.00 1,599.00582.00

TRAFFIC

13.6000
102 CEMENT CONC. TRAFFIC CURB AND GUTTER

3336.0000 L.F. 4.62 % 12.0000 -7.69 % 12.6000 -3.08 %

45,369.60 2,001.60 40,032.00 -3,336.00 42,033.60 -1,334.40
13.0000

43,368.00

22.6000
103 CEMENT CONC. PEDESTRIAN CURB

36.0000 L.F. 29.89 % 21.0000 20.69 % 28.0000 60.92 %

813.60 187.20 756.00 129.60 1,008.00 381.60
17.4000

626.40

6.4000
104 EXTRUDED CURB

370.0000 L.F. -3.03 % 6.0000 -9.09 % 6.1000 -7.58 %

2,368.00 -74.00 2,220.00 -222.00 2,257.00 -185.00
6.6000

2,442.00

35.7000
105 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

50.0000 L.F. 34.72 % 41.0000 54.72 % 34.1000 28.68 %

1,785.00 460.00 2,050.00 725.00 1,705.00 380.00
26.5000

1,325.00

1,410.0000
106 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -3.42 % 1,200.0000 -17.81 % 1,351.0000 -7.47 %

1,410.00 -50.00 1,200.00 -260.00 1,351.00 -109.00
1,460.0000

1,460.00

46.4000
107 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

238.0000 L.F. 60.00 % 42.0000 44.83 % 47.7000 64.48 %

11,043.20 4,141.20 9,996.00 3,094.00 11,352.60 4,450.60
29.0000

6,902.00

32.7000
108 PRECAST CONC. BARRIER TYPE 2

7333.0000 L.F. 12.76 % 32.0000 10.34 % 31.3000 7.93 %

239,789.10 27,132.10 234,656.00 21,999.00 229,522.90 16,865.90
29.0000

212,657.00
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29.5000
109 PRECAST CONC. BARRIER TYPE 4

1457.0000 L.F. -1.67 % 28.0000 -6.67 % 28.2000 -6.00 %

42,981.50 -728.50 40,796.00 -2,914.00 41,087.40 -2,622.60
30.0000

43,710.00

198.0000
110 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE

20.0000 L.F. -13.91 % 500.0000 117.39 % 189.0000 -17.83 %

3,960.00 -640.00 10,000.00 5,400.00 3,780.00 -820.00
230.0000

4,600.00

15.6000
111 TEMPORARY CONC. BARRIER

8888.0000 L.F. 56.00 % 15.0000 50.00 % 14.9000 49.00 %

138,652.80 49,772.80 133,320.00 44,440.00 132,431.20 43,551.20
10.0000

88,880.00

21.0000
112  HIGH TENSION CABLE BARRIER

2746.0000 L.F. 16.67 % 9.0000 -50.00 % 20.2500 12.50 %

57,666.00 8,238.00 24,714.00 -24,714.00 55,606.50 6,178.50
18.0000

49,428.00

3,190.0000
113 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 38.70 % 2,800.0000 21.74 % 3,047.0000 32.48 %

25,520.00 7,120.00 22,400.00 4,000.00 24,376.00 5,976.00
2,300.0000

18,400.00

33,900.0000
114 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 69.50 % 48,000.0000 140.00 % 51,240.0000 156.20 %

67,800.00 27,800.00 96,000.00 56,000.00 102,480.00 62,480.00
20,000.0000

40,000.00

933.0000
115 RESETTING IMPACT ATTENUATOR

4.0000 EACH 16.63 % 850.0000 6.25 % 891.0000 11.38 %

3,732.00 532.00 3,400.00 200.00 3,564.00 364.00
800.0000

3,200.00

7,800.0000
116 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 41.82 % 15,300.0000 178.18 % 22,900.0000 316.36 %

7,800.00 2,300.00 15,300.00 9,800.00 22,900.00 17,400.00
5,500.0000

5,500.00

44.0000
117 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

400.0000 HR 10.00 % 55.0000 37.50 % 53.5000 33.75 %

17,600.00 1,600.00 22,000.00 6,000.00 21,400.00 5,400.00
40.0000

16,000.00

27.0000
118 FLEXIBLE GUIDE POST

75.0000 EACH -10.00 % 25.0000 -16.67 % 37.8000 26.00 %

2,025.00 -225.00 1,875.00 -375.00 2,835.00 585.00
30.0000

2,250.00

16.0000
119 BARRIER DELINEATOR

127.0000 EACH 23.08 % 15.0000 15.38 % 7.5000 -42.31 %

2,032.00 381.00 1,905.00 254.00 952.50 -698.50
13.0000

1,651.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

IMCO GENERAL CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 1525 E MARINE VIEW DR 11302 BURNHAM DR NW

98332-8599

PROJECT : BELLINGHAM   WA  982269193 EVERETT   WA  982011927 GIG HARBOR   WA  983350191

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1500
120 PAINT LINE

27170.0000 L.F. 50.00 % 0.2000 100.00 % 0.1500 50.00 %

4,075.50 1,358.50 5,434.00 2,717.00 4,075.50 1,358.50
0.1000

2,717.00

1.4000
121 PLASTIC LINE

4400.0000 L.F. 180.00 % 2.0000 300.00 % 1.3500 170.00 %

6,160.00 3,960.00 8,800.00 6,600.00 5,940.00 3,740.00
0.5000

2,200.00

0.2000
122 PAINTED WIDE LINE

8310.0000 L.F. 0.00 % 0.3000 50.00 % 0.1700 -15.00 %

1,662.00 0.00 2,493.00 831.00 1,412.70 -249.30
0.2000

1,662.00

1.2500
123 PAINTED DOTTED WIDE LINE

110.0000 L.F. 525.00 % 1.5000 650.00 % 1.2000 500.00 %

137.50 115.50 165.00 143.00 132.00 110.00
0.2000

22.00

6.0000
124 PLASTIC CROSSWALK LINE

790.0000 S.F. 200.00 % 6.0000 200.00 % 5.7500 187.50 %

4,740.00 3,160.00 4,740.00 3,160.00 4,542.50 2,962.50
2.0000

1,580.00

9.0000
125 PLASTIC STOP LINE

370.0000 L.F. 157.14 % 10.0000 185.71 % 8.9000 154.29 %

3,330.00 2,035.00 3,700.00 2,405.00 3,293.00 1,998.00
3.5000

1,295.00

124.0000
126 PLASTIC TRAFFIC ARROW

29.0000 EACH 90.77 % 120.0000 84.62 % 118.0000 81.54 %

3,596.00 1,711.00 3,480.00 1,595.00 3,422.00 1,537.00
65.0000

1,885.00

39.6000
127 PLASTIC TRAFFIC LETTER

4.0000 EACH 13.14 % 40.0000 14.29 % 37.5000 7.14 %

158.40 18.40 160.00 20.00 150.00 10.00
35.0000

140.00

113.0000
128 PLASTIC BICYCLE LANE SYMBOL

7.0000 EACH -13.08 % 160.0000 23.08 % 108.0000 -16.92 %

791.00 -119.00 1,120.00 210.00 756.00 -154.00
130.0000

910.00

21.0000
129 PLASTIC DRAINAGE MARKING

46.0000 EACH 90.91 % 25.0000 127.27 % 19.4000 76.36 %

966.00 460.00 1,150.00 644.00 892.40 386.40
11.0000

506.00

15.8000
130  PLASTIC JUNCTION BOX MARKING

64.0000 EACH -8.67 % 25.0000 44.51 % 15.0000 -13.29 %

1,011.20 -96.00 1,600.00 492.80 960.00 -147.20
17.3000

1,107.20
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170.0000
131 RAISED PAVEMENT MARKER TYPE 1

11.6000 HUND 0.00 % 250.0000 47.06 % 162.0000 -4.71 %

1,972.00 0.00 2,900.00 928.00 1,879.20 -92.80
170.0000

1,972.00

339.0000
132 RAISED PAVEMENT MARKER TYPE 2

8.8000 HUND 18.95 % 370.0000 29.82 % 324.0000 13.68 %

2,983.20 475.20 3,256.00 748.00 2,851.20 343.20
285.0000

2,508.00

0.2000
133 TEMPORARY PAVEMENT MARKING

26400.0000 L.F. 66.67 % 0.7500 525.00 % 0.1700 41.67 %

5,280.00 2,112.00 19,800.00 16,632.00 4,488.00 1,320.00
0.1200

3,168.00
134 PERMANENT SIGNING

L.S. -9.30 % -17.11 % -13.10 %

153,200.00 -15,700.00 140,000.00 -28,900.00 146,770.00 -22,130.00168,900.00
135 SIGN BRIDGE NO. 1

L.S. 54.89 % 30.43 % 68.75 %

142,500.00 50,500.00 120,000.00 28,000.00 155,250.00 63,250.0092,000.00
136 SIGN BRIDGE NO. 2

L.S. -7.40 % -18.18 % -11.33 %

142,600.00 -11,400.00 126,000.00 -28,000.00 136,550.00 -17,450.00154,000.00
137 SIGN BRIDGE NO. 3

L.S. -9.82 % -20.25 % -13.59 %

147,000.00 -16,000.00 130,000.00 -33,000.00 140,850.00 -22,150.00163,000.00
138 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 76.18 % 64.41 % 100.66 %

59,900.00 25,900.00 55,900.00 21,900.00 68,225.00 34,225.0034,000.00
139 TEMPORARY ILLUMINATION SYSTEM SCB 1007

L.S. 258.68 % 226.45 % 265.77 %

173,600.00 125,200.00 158,000.00 109,600.00 177,033.00 128,633.0048,400.00

0.0000
140 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00
141 ILLUMINATION SYSTEM SCB 2752

L.S. 31.54 % 19.91 % 26.25 %

181,000.00 43,400.00 165,000.00 27,400.00 173,725.00 36,125.00137,600.00
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142  TEMPORARY TRAFFIC SIGNAL SYSTEM NO. 1
L.S. 97.97 % 132.49 % 90.19 %

39,000.00 19,300.00 45,800.00 26,100.00 37,468.00 17,768.0019,700.00
143 TRAFFIC SIGNAL SYSTEM NO. 1

L.S. 22.73 % 10.39 % 17.84 %

18,900.00 3,500.00 17,000.00 1,600.00 18,147.00 2,747.0015,400.00
144 TRAFFIC SIGNAL SYSTEM NO. 2

L.S. 134.19 % 125.81 % 124.19 %

7,260.00 4,160.00 7,000.00 3,900.00 6,950.00 3,850.003,100.00
145 TRAFFIC SIGNAL SYSTEM NO. 3

L.S. 9.13 % 0.35 % 4.50 %

157,700.00 13,200.00 145,000.00 500.00 151,000.00 6,500.00144,500.00
146 TRAFFIC SIGNAL SYSTEM NO. 4

L.S. 14.93 % 4.25 % 10.06 %

275,600.00 35,800.00 250,000.00 10,200.00 263,920.00 24,120.00239,800.00
147  INTELLIGENT TRANSPORATION SYSTEM

L.S. -0.59 % -11.75 % -4.82 %

61,950.00 -370.00 55,000.00 -7,320.00 59,317.00 -3,003.0062,320.00

2.8500
148 SEQUENTIAL ARROW SIGN

400.0000 HR -59.29 % 5.0000 -28.57 % 14.0000 100.00 %

1,140.00 -1,660.00 2,000.00 -800.00 5,600.00 2,800.00
7.0000

2,800.00

6,330.0000
149 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 50.71 % 7,600.0000 80.95 % 20,000.0000 376.19 %

25,320.00 8,520.00 30,400.00 13,600.00 80,000.00 63,200.00
4,200.0000

16,800.00

5.1000
150 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

840.0000 HR -36.25 % 8.0000 0.00 % 2.5000 -68.75 %

4,284.00 -2,436.00 6,720.00 0.00 2,100.00 -4,620.00
8.0000

6,720.00
151 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 184.33 % 0.00 % 408.67 %

85,300.00 55,300.00 30,000.00 0.00 152,600.00 122,600.0030,000.00

48.1000
152 FLAGGERS AND SPOTTERS

300.0000 HR 20.25 % 49.0000 22.50 % 40.3000 0.75 %

14,430.00 2,430.00 14,700.00 2,700.00 12,090.00 90.00
40.0000

12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

IMCO GENERAL CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 1525 E MARINE VIEW DR 11302 BURNHAM DR NW

98332-8599

PROJECT : BELLINGHAM   WA  982269193 EVERETT   WA  982011927 GIG HARBOR   WA  983350191

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

48.1000
153 OTHER TRAFFIC CONTROL LABOR

300.0000 HR 20.25 % 49.0000 22.50 % 45.0000 12.50 %

14,430.00 2,430.00 14,700.00 2,700.00 13,500.00 1,500.00
40.0000

12,000.00
154 TRAFFIC CONTROL SUPERVISOR

L.S. -80.21 % 61.46 % 31.91 %

19,000.00 -77,000.00 155,000.00 59,000.00 126,630.00 30,630.0096,000.00

18.0000
155 CONSTRUCTION SIGNS CLASS A

1094.0000 S.F. 12.50 % 14.0000 -12.50 % 19.4000 21.25 %

19,692.00 2,188.00 15,316.00 -2,188.00 21,223.60 3,719.60
16.0000

17,504.00

OTHER ITEMS

20.0000
156 STRUCTURE EXCAVATION CLASS B INCL. HAUL

12485.0000 C.Y. 110.53 % 9.0000 -5.26 % 2.7000 -71.58 %

249,700.00 131,092.50 112,365.00 -6,242.50 33,709.50 -84,898.00
9.5000

118,607.50

1.8000
157 SHORING OR EXTRA EXCAVATION CLASS B

50038.0000 S.F. 260.00 % 1.0000 100.00 % 0.2500 -50.00 %

90,068.40 65,049.40 50,038.00 25,019.00 12,509.50 -12,509.50
0.5000

25,019.00

25.8000
158 GRAVEL BACKFILL FOR FOUNDATION CLASS A

100.0000 C.Y. 29.00 % 37.0000 85.00 % 65.0000 225.00 %

2,580.00 580.00 3,700.00 1,700.00 6,500.00 4,500.00
20.0000

2,000.00

27.0000
159 GRAVEL BACKFILL FOR DRAIN

423.0000 C.Y. -10.00 % 37.0000 23.33 % 34.8500 16.17 %

11,421.00 -1,269.00 15,651.00 2,961.00 14,741.55 2,051.55
30.0000

12,690.00

250.0000
160 PLUGGING EXISTING PIPE

42.0000 EACH 25.00 % 180.0000 -10.00 % 244.0000 22.00 %

10,500.00 2,100.00 7,560.00 -840.00 10,248.00 1,848.00
200.0000

8,400.00
161 STRUCTURE SURVEYING

L.S. 523.33 % 18.67 % -15.33 %

187,000.00 157,000.00 35,600.00 5,600.00 25,400.00 -4,600.0030,000.00

367.0000
162 ADJUST MONUMENT CASE AND COVER

6.0000 EACH 46.80 % 640.0000 156.00 % 260.0000 4.00 %

2,202.00 702.00 3,840.00 2,340.00 1,560.00 60.00
250.0000

1,500.00
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1,130.0000
163  HMA SIDEWALK RAMP

4.0000 EACH 247.69 % 2,100.0000 546.15 % 2,160.0000 564.62 %

4,520.00 3,220.00 8,400.00 7,100.00 8,640.00 7,340.00
325.0000

1,300.00

41.5000
164 CEMENT CONC. SIDEWALK

2161.0000 S.Y. 59.62 % 25.0000 -3.85 % 23.5000 -9.62 %

89,681.50 33,495.50 54,025.00 -2,161.00 50,783.50 -5,402.50
26.0000

56,186.00

1,510.0000
165 CEMENT CONC. SIDEWALK RAMP TYPE 1B

9.0000 EACH 17.97 % 600.0000 -53.13 % 680.0000 -46.88 %

13,590.00 2,070.00 5,400.00 -6,120.00 6,120.00 -5,400.00
1,280.0000

11,520.00

2,130.0000
166 CEMENT CONC. SIDEWALK RAMP TYPE 2A

2.0000 EACH 80.51 % 600.0000 -49.15 % 680.0000 -42.37 %

4,260.00 1,900.00 1,200.00 -1,160.00 1,360.00 -1,000.00
1,180.0000

2,360.00

17.0000
167 CHAIN LINK FENCE TYPE 3

360.0000 L.F. 93.18 % 15.0000 70.45 % 14.2000 61.36 %

6,120.00 2,952.00 5,400.00 2,232.00 5,112.00 1,944.00
8.8000

3,168.00

226.0000
168 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH -1.74 % 200.0000 -13.04 % 55.0000 -76.09 %

1,356.00 -24.00 1,200.00 -180.00 330.00 -1,050.00
230.0000

1,380.00

76.5000
169 GABION CRIBBING

245.0000 C.Y. -30.45 % 150.0000 36.36 % 269.5000 145.00 %

18,742.50 -8,207.50 36,750.00 9,800.00 66,027.50 39,077.50
110.0000

26,950.00

1,990.0000
170 MANHOLE 48 IN. DIAM. TYPE 1

3.0000 EACH -20.40 % 4,500.0000 80.00 % 2,960.0000 18.40 %

5,970.00 -1,530.00 13,500.00 6,000.00 8,880.00 1,380.00
2,500.0000

7,500.00

5,070.0000
171 MANHOLE 54 IN. DIAM. TYPE 1

1.0000 EACH 44.86 % 15,000.0000 328.57 % 4,008.0000 14.51 %

5,070.00 1,570.00 15,000.00 11,500.00 4,008.00 508.00
3,500.0000

3,500.00

4,240.0000
172 MANHOLE 60 IN. DIAM. TYPE 1

8.0000 EACH 21.14 % 5,900.0000 68.57 % 4,660.0000 33.14 %

33,920.00 5,920.00 47,200.00 19,200.00 37,280.00 9,280.00
3,500.0000

28,000.00

4,460.0000
173 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH 18.93 % 5,900.0000 57.33 % 4,726.0000 26.03 %

4,460.00 710.00 5,900.00 2,150.00 4,726.00 976.00
3,750.0000

3,750.00
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391.0000
174 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

18.4000 L.F. 95.50 % 600.0000 200.00 % 271.7000 35.85 %

7,194.40 3,514.40 11,040.00 7,360.00 4,999.28 1,319.28
200.0000

3,680.00

447.0000
175 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1

25.0000 L.F. 78.80 % 750.0000 200.00 % 288.0000 15.20 %

11,175.00 4,925.00 18,750.00 12,500.00 7,200.00 950.00
250.0000

6,250.00
176 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -96.75 % 25.33 % -58.44 %

244.00 -7,256.00 9,400.00 1,900.00 3,117.00 -4,383.007,500.00

367.0000
177 ADJUST JUNCTION BOX

5.0000 EACH 49.80 % 290.0000 18.37 % 162.0000 -33.88 %

1,835.00 610.00 1,450.00 225.00 810.00 -415.00
245.0000

1,225.00
178 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
179 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
180 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
181 SPCC PLAN

L.S. 104.67 % 233.33 % -44.33 %

3,070.00 1,570.00 5,000.00 3,500.00 835.00 -665.001,500.00

3.1000
182 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1405.0000 S.Y. 37.78 % 1.0000 -55.56 % 2.2000 -2.22 %

4,355.50 1,194.25 1,405.00 -1,756.25 3,091.00 -70.25
2.2500

3,161.25

20.5000
183 GEOSYNTHETIC RETAINING WALL

16877.0000 S.F. 86.36 % 12.0000 9.09 % 13.3500 21.36 %

345,978.50 160,331.50 202,524.00 16,877.00 225,307.95 39,660.95
11.0000

185,647.00

18.0000
184 BORROW FOR GEOSYNTHETIC WALL INCL. HAUL

15690.0000 C.Y. -10.00 % 17.0000 -15.00 % 29.2000 46.00 %

282,420.00 -31,380.00 266,730.00 -47,070.00 458,148.00 144,348.00
20.0000

313,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

IMCO GENERAL CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 1525 E MARINE VIEW DR 11302 BURNHAM DR NW

98332-8599

PROJECT : BELLINGHAM   WA  982269193 EVERETT   WA  982011927 GIG HARBOR   WA  983350191

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

133.0000
185  VARIABLE HEIGHT CONCRETE BARRIER

2056.7000 L.F. 6.40 % 140.0000 12.00 % 215.5000 72.40 %

273,541.10 16,453.60 287,938.00 30,850.50 443,218.85 186,131.35
125.0000

257,087.50

485.0000
186  PLUG AND ABANDON EXISTING CATCH BASIN

16.0000 EACH 21.25 % 270.0000 -32.50 % 215.5000 -46.13 %

7,760.00 1,360.00 4,320.00 -2,080.00 3,448.00 -2,952.00
400.0000

6,400.00

3,030.0000
187  OUTFALL CONTROL STRUCTURE

1.0000 EACH -32.67 % 6,700.0000 48.89 % 4,695.0000 4.33 %

3,030.00 -1,470.00 6,700.00 2,200.00 4,695.00 195.00
4,500.0000

4,500.00

61.2000
188  FLOW SPREADER

391.0000 L.F. 144.80 % 78.0000 212.00 % 33.0500 32.20 %

23,929.20 14,154.20 30,498.00 20,723.00 12,922.55 3,147.55
25.0000

9,775.00

9.3000
189  COMPOST AMENDED SOIL

2496.0000 S.Y. 86.00 % 10.0000 100.00 % 5.5000 10.00 %

23,212.80 10,732.80 24,960.00 12,480.00 13,728.00 1,248.00
5.0000

12,480.00

8,080.0000
190  FLOW SPLITTER STRUCTURE

2.0000 EACH 79.56 % 4,600.0000 2.22 % 5,108.0000 13.51 %

16,160.00 7,160.00 9,200.00 200.00 10,216.00 1,216.00
4,500.0000

9,000.00

34.9000
191 BEAM GUARDRAIL TYPE 1

38.0000 L.F. 29.26 % 31.0000 14.81 % 33.4000 23.70 %

1,326.20 300.20 1,178.00 152.00 1,269.20 243.20
27.0000

1,026.00

1,150.0000
192 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

2.0000 EACH 27.78 % 1,100.0000 22.22 % 1,103.0000 22.56 %

2,300.00 500.00 2,200.00 400.00 2,206.00 406.00
900.0000

1,800.00

2,020.0000
193 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -8.18 % 1,800.0000 -18.18 % 1,935.0000 -12.05 %

4,040.00 -360.00 3,600.00 -800.00 3,870.00 -530.00
2,200.0000

4,400.00
194 FIELD OFFICE BUILDING

L.S. -63.00 % -33.33 % -31.00 %

11,100.00 -18,900.00 20,000.00 -10,000.00 20,700.00 -9,300.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

IMCO GENERAL CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY ACTIVE CONSTRUCTION, INC.
4509 GUIDE MERIDIAN 1525 E MARINE VIEW DR 11302 BURNHAM DR NW

98332-8599

PROJECT : BELLINGHAM   WA  982269193 EVERETT   WA  982011927 GIG HARBOR   WA  983350191

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100047

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

28.3000
195  TEMPORARY TRAFFIC ARROW

9.0000 EACH -48.55 % 50.0000 -9.09 % 27.0000 -50.91 %

254.70 -240.30 450.00 -45.00 243.00 -252.00
55.0000

495.00

$18,901,197.89 31.94% $20,788,000.00 45.12% $21,733,783.73 51.72%$14,325,173.70CONTRACT TOTAL

$21,733,783.73$18,901,197.89 $20,788,000.00BASE TOTAL 31.94% 45.12% 51.72%$14,325,173.70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 7TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION
L.S. 96.47 %

2,100,000.00 1,031,130.001,068,870.00

12,000.0000
2 CLEARING AND GRUBBING

32.3000 ACRE 242.86 %

387,600.00 274,550.00

3,500.0000

113,050.00
3 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS

EST. 0.00 %

23,000.0023,000.00
4 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 %

13,000.0013,000.00
5 REMOVING PORTION OF EXISTING STRUCTURE

L.S. 52.91 %

100,000.00 34,600.0065,400.00
6 REMOVING PORTION OF EXISTING BRIDGE NO. 303/40

L.S. -23.66 %

30,000.00 -9,300.0039,300.00

10.0000
7 REMOVING CEMENT CONC. SIDEWALK

202.0000 S.Y. -20.00 %

2,020.00 -505.00

12.5000

2,525.00

10.0000
8 REMOVING CEMENT CONC. CURB AND GUTTER

240.0000 L.F. 63.93 %

2,400.00 936.00

6.1000

1,464.00

5.0000
9 REMOVING ASPHALT CONC. PAVEMENT

17310.0000 S.Y. 138.10 %

86,550.00 50,199.00

2.1000

36,351.00

2.0000
10 REMOVING ASPHALT CONC. CURB

4110.0000 L.F. -35.48 %

8,220.00 -4,521.00

3.1000

12,741.00

3.4000
11 REMOVING GUARDRAIL

3550.0000 L.F. 25.93 %

12,070.00 2,485.00

2.7000

9,585.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 7TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

170.0000
12 REMOVING GUARDRAIL ANCHOR

10.0000 EACH 6.25 %

1,700.00 100.00

160.0000

1,600.00

0.4000
13 REMOVING TEMPORARY PAVEMENT MARKING

5710.0000 L.F. 566.67 %

2,284.00 1,941.40

0.0600

342.60
14 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -6.84 %

3,200.00 -235.003,435.00

5.0000
15 REMOVING CHAIN LINK FENCE

920.0000 L.F. 100.00 %

4,600.00 2,300.00

2.5000

2,300.00

5.0000
16  TEMPORARY CHAIN LINK FENCE

320.0000 L.F. -58.33 %

1,600.00 -2,240.00

12.0000

3,840.00

GRADING

27.0000
17 ROADWAY EXCAVATION INCL. HAUL

62630.0000 C.Y. 225.30 %

1,691,010.00 1,171,181.00

8.3000

519,829.00

25.0000
18 ROADWAY EXCAVATION INCL. HAUL - AREA POND

55670.0000 C.Y. 284.62 %

1,391,750.00 1,029,895.00

6.5000

361,855.00

20.0000
19 ROADWAY EXCAVATION INCL. HAUL - AREA GRADING A

4000.0000 C.Y. 207.69 %

80,000.00 54,000.00

6.5000

26,000.00

20.0000
20 ROADWAY EXCAVATION INCL. HAUL - AREA GRADING B

1410.0000 C.Y. 207.69 %

28,200.00 19,035.00

6.5000

9,165.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 7TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

0.0100
21 COMMON BORROW INCL. HAUL

249180.0000 C.Y. -99.83 %

2,491.80 -1,492,588.20

6.0000

1,495,080.00

DRAINAGE

20.0000
22 DITCH EXCAVATION INCL. HAUL

5662.0000 C.Y. 53.85 %

113,240.00 39,634.00

13.0000

73,606.00

1,000.0000
23 CONCRETE INLET

2.0000 EACH 11.11 %

2,000.00 200.00

900.0000

1,800.00

2,000.0000
24 GRATE INLET TYPE 2

14.0000 EACH 0.00 %

28,000.00 0.00

2,000.0000

28,000.00

30.0000
25 CEMENT CONC. GUTTER

1663.0000 L.F. 76.47 %

49,890.00 21,619.00

17.0000

28,271.00

100.0000
26  RIPRAP

266.1000 TON 100.00 %

26,610.00 13,305.00

50.0000

13,305.00

75.0000
27 QUARRY SPALLS

910.3000 TON 114.29 %

68,272.50 36,412.00

35.0000

31,860.50

800.0000
28 FLARED END SECTION 24 IN. DIAM.

2.0000 EACH -11.11 %

1,600.00 -200.00

900.0000

1,800.00

900.0000
29 FLARED END SECTION 30 IN. DIAM.

2.0000 EACH -10.00 %

1,800.00 -200.00

1,000.0000

2,000.00

1,000.0000
30 FLARED END SECTION 36 IN. DIAM.

2.0000 EACH -23.08 %

2,000.00 -600.00

1,300.0000

2,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 7TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

15.0000
31 UNDERDRAIN PIPE 10 IN. DIAM.

285.0000 L.F. -25.00 %

4,275.00 -1,425.00

20.0000

5,700.00

60.0000
32 SCHEDULE A CULV. PIPE 30 IN. DIAM.

254.0000 L.F. 20.00 %

15,240.00 2,540.00

50.0000

12,700.00

STORM SEWER

1,500.0000
33 CATCH BASIN TYPE 1

37.0000 EACH 50.00 %

55,500.00 18,500.00

1,000.0000

37,000.00

2,200.0000
34 CATCH BASIN TYPE 2 48 IN. DIAM.

21.0000 EACH -4.35 %

46,200.00 -2,100.00

2,300.0000

48,300.00

5.0000
35 TESTING STORM SEWER PIPE

8771.0000 L.F. 300.00 %

43,855.00 32,891.25

1.2500

10,963.75

30.0000
36 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

521.0000 L.F. 0.00 %

15,630.00 0.00

30.0000

15,630.00

40.0000
37 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

385.0000 L.F. 14.29 %

15,400.00 1,925.00

35.0000

13,475.00

60.0000
38 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

37.0000 L.F. 33.33 %

2,220.00 555.00

45.0000

1,665.00

90.0000
39 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

390.0000 L.F. 63.64 %

35,100.00 13,650.00

55.0000

21,450.00

20.0000
40 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

5781.0000 L.F. -33.33 %

115,620.00 -57,810.00

30.0000

173,430.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 7TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

30.0000
41 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1032.0000 L.F. -14.29 %

30,960.00 -5,160.00

35.0000

36,120.00

40.0000
42 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

939.0000 L.F. 0.00 %

37,560.00 0.00

40.0000

37,560.00

SANITARY SEWER

5.0000
43 TESTING SEWER PIPE

2240.0000 L.F. 150.00 %

11,200.00 6,720.00

2.0000

4,480.00

20.0000
44 PVC SANITARY SEWER PIPE 8 IN. DIAM.

575.0000 L.F. -33.33 %

11,500.00 -5,750.00

30.0000

17,250.00

25.0000
45 PVC SANITARY SEWER PIPE 12 IN. DIAM.

860.0000 L.F. -37.50 %

21,500.00 -12,900.00

40.0000

34,400.00

40.0000
46 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

845.0000 L.F. 0.00 %

33,800.00 0.00

40.0000

33,800.00

400.0000
47  BORING OR JACKING STEEL CASING 20 IN. DIAM.

780.0000 L.F. 196.30 %

312,000.00 206,700.00

135.0000

105,300.00

WATER LINES

40.0000
48 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

990.0000 C.Y. 60.00 %

39,600.00 14,850.00

25.0000

24,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 7TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

40.0000
49 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4791.0000 C.Y. 166.67 %

191,640.00 119,775.00

15.0000

71,865.00
50 SHORING OR EXTRA EXCAVATION CL. A

L.S. 495.24 %

250,000.00 208,000.0042,000.00

40.0000
51 GRAVEL BACKFILL FOR WALL

5640.0000 C.Y. 60.00 %

225,600.00 84,600.00

25.0000

141,000.00

50.0000
52 SHAFT - 30 IN. DIAMETER

643.0000 L.F. -50.00 %

32,150.00 -32,150.00

100.0000

64,300.00

225.0000
53 FURNISHING SOLDIER PILE - W12X106

616.0000 L.F. 125.00 %

138,600.00 77,000.00

100.0000

61,600.00

1.0000
54 EPOXY-COATED ST. REINF. BAR

910.0000 LB. 0.00 %

910.00 0.00

1.0000

910.00

1.0000
55 ST. REINF. BAR FOR BRIDGE

56820.0000 LB. 42.86 %

56,820.00 17,046.00

0.7000

39,774.00

1.0000
56 ST. REINF. BAR FOR RETAINING WALL

383390.0000 LB. 42.86 %

383,390.00 115,017.00

0.7000

268,373.00

1.0000
57 ST. REINF. BAR FOR SIDEWALK

1060.0000 LB. 42.86 %

1,060.00 318.00

0.7000

742.00

400.0000
58 CONC. CLASS 4000 FOR SIDEWALK

48.0000 C.Y. -27.27 %

19,200.00 -7,200.00

550.0000

26,400.00

700.0000
59 CONC. CLASS 4000 FOR BRIDGE

400.0000 C.Y. 75.00 %

280,000.00 120,000.00

400.0000

160,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 7TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

450.0000
60 CONC. CLASS 4000 FOR RETAINING WALL

4236.2000 C.Y. 28.57 %

1,906,290.00 423,620.00

350.0000

1,482,670.00
61 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 %

-6.00-6.00

45.0000
62 MODIFIED CONC. OVERLAY

1534.0000 C.F. 28.57 %

69,030.00 15,340.00

35.0000

53,690.00

65.0000
63 FINISHING AND CURING MODIFIED CONC. OVERLAY

1363.0000 S.Y. 62.50 %

88,595.00 34,075.00

40.0000

54,520.00

1,000.0000
64 TIMBER LAGGING

15.2000 MBM -60.00 %

15,200.00 -22,800.00

2,500.0000

38,000.00
65 SUPERSTRUCTURE - BR. NO. 303/40

L.S. 206.67 %

1,495,000.00 1,007,500.00487,500.00

85.0000
66 BRIDGE RAILING TYPE S-BP

232.0000 L.F. 41.67 %

19,720.00 5,800.00

60.0000

13,920.00

30.0000
67 BRIDGE RAILING TYPE BP

232.0000 L.F. 0.00 %

6,960.00 0.00

30.0000

6,960.00

160.0000
68 TRAFFIC BARRIER

289.0000 L.F. 113.33 %

46,240.00 24,565.00

75.0000

21,675.00

150.0000
69 PEDESTRIAN BARRIER

463.0000 L.F. 100.00 %

69,450.00 34,725.00

75.0000

34,725.00

285.0000
70 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER

317.0000 L.F. -18.57 %

90,345.00 -20,605.00

350.0000

110,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 7TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1,000.0000
71 PLUGGING EXISTING BRIDGE DRAIN

4.0000 EACH 0.00 %

4,000.00 0.00

1,000.0000

4,000.00

10.0000
72 SCARIFYING CONC. SURFACE

1363.0000 S.Y. -16.67 %

13,630.00 -2,726.00

12.0000

16,356.00
73  PAVEMENT SEAT MODIFICATION

L.S. 53.85 %

22,000.00 7,700.0014,300.00

50.0000
74 NOISE BARRIER WALL TYPE 14A

7857.0000 S.F. 66.67 %

392,850.00 157,140.00

30.0000

235,710.00

35.0000
75 CONCRETE FASCIA PANEL

22305.0000 S.F. 40.00 %

780,675.00 223,050.00

25.0000

557,625.00

13.0000
76 PREFABRICATED DRAINAGE MAT

264.0000 S.Y. -67.50 %

3,432.00 -7,128.00

40.0000

10,560.00

2,000.0000
77 PERMANENT GROUND ANCHOR

28.0000 EACH 0.00 %

56,000.00 0.00

2,000.0000

56,000.00

500.0000
78 PERMANENT GROUND ANCHOR  PERFORMANCE TEST

3.0000 EACH -50.00 %

1,500.00 -1,500.00

1,000.0000

3,000.00
79 PERMANENT GROUND ANCHOR  VERIFICATION TEST

L.S. -80.00 %

3,000.00 -12,000.0015,000.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

15.0000
80 CRUSHED SURFACING BASE COURSE

30150.0000 TON 15.38 %

452,250.00 60,300.00

13.0000

391,950.00

LIQUID ASPHALT
81 ANTI-STRIPPING ADDITIVE

EST. 0.00 %

26,530.0026,530.00

CEMENT CONCRETE PAVEMENT

170.0000
82 BRIDGE APPROACH SLAB

782.0000 S.Y. -15.00 %

132,940.00 -23,460.00

200.0000

156,400.00

HOT MIX ASPHALT

4.0000
83 PLANING BITUMINOUS PAVEMENT

6240.0000 S.Y. -48.05 %

24,960.00 -23,088.00

7.7000

48,048.00

55.0000
84 HMA CL. 1/2 IN. PG 58-22

26720.0000 TON 22.22 %

1,469,600.00 267,200.00

45.0000

1,202,400.00
85 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 %

36,000.0036,000.00
86 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %

17,300.0017,300.00

150.0000
87 COMMERCIAL HMA

90.0000 TON 25.00 %

13,500.00 2,700.00

120.0000

10,800.00
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EROSION CONTROL AND PLANTING

1.0000
88 ESC LEAD

250.0000 DAY -99.33 %

250.00 -37,250.00

150.0000

37,500.00

1,000.0000
89 SEEDING, FERTILIZING, AND MULCHING

27.0000 ACRE 14.29 %

27,000.00 3,375.00

875.0000

23,625.00

34.0000
90 COARSE COMPOST

10800.0000 C.Y. 54.55 %

367,200.00 129,600.00

22.0000

237,600.00

1.4000
91 TEMPORARY EROSION CONTROL BLANKET

8480.0000 S.Y. -44.00 %

11,872.00 -9,328.00

2.5000

21,200.00

5.0000
92 CHECK DAM

744.0000 L.F. -66.67 %

3,720.00 -7,440.00

15.0000

11,160.00

35.0000
93 STABILIZED CONSTRUCTION ENTRANCE

2224.0000 S.Y. 191.67 %

77,840.00 51,152.00

12.0000

26,688.00

20,000.0000
94 TIRE WASH

8.0000 EACH 1,233.33 %

160,000.00 148,000.00

1,500.0000

12,000.00

100.0000
95 INLET PROTECTION

32.0000 EACH 53.85 %

3,200.00 1,120.00

65.0000

2,080.00

6.0000
96 SILT FENCE

7445.0000 L.F. 50.00 %

44,670.00 14,890.00

4.0000

29,780.00

6.0000
97  HIGH VISIBILITY FENCE

2740.0000 L.F. 71.43 %

16,440.00 6,850.00

3.5000

9,590.00
98  TESC PLAN

L.S. 2,900.00 %

30,000.00 29,000.001,000.00
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EROSION CONTROL AND PLANTING

99 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

45,000.0045,000.00

30.0000
100 BARK OR WOOD CHIP MULCH

148.0000 C.Y. 20.00 %

4,440.00 740.00

25.0000

3,700.00
101  TEMPORARY SEDIMENT POND RISER

L.S. 2,477.32 %

15,000.00 14,418.00582.00

TRAFFIC

20.0000
102 CEMENT CONC. TRAFFIC CURB AND GUTTER

3336.0000 L.F. 53.85 %

66,720.00 23,352.00

13.0000

43,368.00

30.0000
103 CEMENT CONC. PEDESTRIAN CURB

36.0000 L.F. 72.41 %

1,080.00 453.60

17.4000

626.40

6.0000
104 EXTRUDED CURB

370.0000 L.F. -9.09 %

2,220.00 -222.00

6.6000

2,442.00

31.5000
105 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

50.0000 L.F. 18.87 %

1,575.00 250.00

26.5000

1,325.00

1,250.0000
106 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -14.38 %

1,250.00 -210.00

1,460.0000

1,460.00

41.0000
107 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

238.0000 L.F. 41.38 %

9,758.00 2,856.00

29.0000

6,902.00

45.0000
108 PRECAST CONC. BARRIER TYPE 2

7333.0000 L.F. 55.17 %

329,985.00 117,328.00

29.0000

212,657.00
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TOTAL AMOUNT

TRAFFIC

40.0000
109 PRECAST CONC. BARRIER TYPE 4

1457.0000 L.F. 33.33 %

58,280.00 14,570.00

30.0000

43,710.00

100.0000
110 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE

20.0000 L.F. -56.52 %

2,000.00 -2,600.00

230.0000

4,600.00

10.0000
111 TEMPORARY CONC. BARRIER

8888.0000 L.F. 0.00 %

88,880.00 0.00

10.0000

88,880.00

19.0000
112  HIGH TENSION CABLE BARRIER

2746.0000 L.F. 5.56 %

52,174.00 2,746.00

18.0000

49,428.00

15,000.0000
113 TEMPORARY IMPACT ATTENUATOR

8.0000 EACH 552.17 %

120,000.00 101,600.00

2,300.0000

18,400.00

35,000.0000
114 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 75.00 %

70,000.00 30,000.00

20,000.0000

40,000.00

2,500.0000
115 RESETTING IMPACT ATTENUATOR

4.0000 EACH 212.50 %

10,000.00 6,800.00

800.0000

3,200.00

30,000.0000
116 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 445.45 %

30,000.00 24,500.00

5,500.0000

5,500.00

70.0000
117 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

400.0000 HR 75.00 %

28,000.00 12,000.00

40.0000

16,000.00

35.0000
118 FLEXIBLE GUIDE POST

75.0000 EACH 16.67 %

2,625.00 375.00

30.0000

2,250.00

10.0000
119 BARRIER DELINEATOR

127.0000 EACH -23.08 %

1,270.00 -381.00

13.0000

1,651.00
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TOTAL AMOUNT

TRAFFIC

0.2000
120 PAINT LINE

27170.0000 L.F. 100.00 %

5,434.00 2,717.00

0.1000

2,717.00

1.8000
121 PLASTIC LINE

4400.0000 L.F. 260.00 %

7,920.00 5,720.00

0.5000

2,200.00

0.3000
122 PAINTED WIDE LINE

8310.0000 L.F. 50.00 %

2,493.00 831.00

0.2000

1,662.00

0.5000
123 PAINTED DOTTED WIDE LINE

110.0000 L.F. 150.00 %

55.00 33.00

0.2000

22.00

5.5000
124 PLASTIC CROSSWALK LINE

790.0000 S.F. 175.00 %

4,345.00 2,765.00

2.0000

1,580.00

10.0000
125 PLASTIC STOP LINE

370.0000 L.F. 185.71 %

3,700.00 2,405.00

3.5000

1,295.00

120.0000
126 PLASTIC TRAFFIC ARROW

29.0000 EACH 84.62 %

3,480.00 1,595.00

65.0000

1,885.00

95.0000
127 PLASTIC TRAFFIC LETTER

4.0000 EACH 171.43 %

380.00 240.00

35.0000

140.00

155.0000
128 PLASTIC BICYCLE LANE SYMBOL

7.0000 EACH 19.23 %

1,085.00 175.00

130.0000

910.00

25.0000
129 PLASTIC DRAINAGE MARKING

46.0000 EACH 127.27 %

1,150.00 644.00

11.0000

506.00

25.0000
130  PLASTIC JUNCTION BOX MARKING

64.0000 EACH 44.51 %

1,600.00 492.80

17.3000

1,107.20
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250.0000
131 RAISED PAVEMENT MARKER TYPE 1

11.6000 HUND 47.06 %

2,900.00 928.00

170.0000

1,972.00

365.0000
132 RAISED PAVEMENT MARKER TYPE 2

8.8000 HUND 28.07 %

3,212.00 704.00

285.0000

2,508.00

0.2500
133 TEMPORARY PAVEMENT MARKING

26400.0000 L.F. 108.33 %

6,600.00 3,432.00

0.1200

3,168.00
134 PERMANENT SIGNING

L.S. -11.19 %

150,000.00 -18,900.00168,900.00
135 SIGN BRIDGE NO. 1

L.S. 8.70 %

100,000.00 8,000.0092,000.00
136 SIGN BRIDGE NO. 2

L.S. -12.34 %

135,000.00 -19,000.00154,000.00
137 SIGN BRIDGE NO. 3

L.S. -14.11 %

140,000.00 -23,000.00163,000.00
138 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 76.47 %

60,000.00 26,000.0034,000.00
139 TEMPORARY ILLUMINATION SYSTEM SCB 1007

L.S. 230.58 %

160,000.00 111,600.0048,400.00

0.0000
140 DELETED ITEM

0.0100 EACH 0.00 %

0.00 0.00

0.0001

0.00
141 ILLUMINATION SYSTEM SCB 2752

L.S. 27.18 %

175,000.00 37,400.00137,600.00
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142  TEMPORARY TRAFFIC SIGNAL SYSTEM NO. 1
L.S. 103.05 %

40,000.00 20,300.0019,700.00
143 TRAFFIC SIGNAL SYSTEM NO. 1

L.S. 23.38 %

19,000.00 3,600.0015,400.00
144 TRAFFIC SIGNAL SYSTEM NO. 2

L.S. 125.81 %

7,000.00 3,900.003,100.00
145 TRAFFIC SIGNAL SYSTEM NO. 3

L.S. 7.27 %

155,000.00 10,500.00144,500.00
146 TRAFFIC SIGNAL SYSTEM NO. 4

L.S. 12.59 %

270,000.00 30,200.00239,800.00
147  INTELLIGENT TRANSPORATION SYSTEM

L.S. -3.72 %

60,000.00 -2,320.0062,320.00

25.0000
148 SEQUENTIAL ARROW SIGN

400.0000 HR 257.14 %

10,000.00 7,200.00

7.0000

2,800.00

12,500.0000
149 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 197.62 %

50,000.00 33,200.00

4,200.0000

16,800.00

40.0000
150 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

840.0000 HR 400.00 %

33,600.00 26,880.00

8.0000

6,720.00
151 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 150.00 %

75,000.00 45,000.0030,000.00

70.0000
152 FLAGGERS AND SPOTTERS

300.0000 HR 75.00 %

21,000.00 9,000.00

40.0000

12,000.00
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95.0000
153 OTHER TRAFFIC CONTROL LABOR

300.0000 HR 137.50 %

28,500.00 16,500.00

40.0000

12,000.00
154 TRAFFIC CONTROL SUPERVISOR

L.S. -79.17 %

20,000.00 -76,000.0096,000.00

30.0000
155 CONSTRUCTION SIGNS CLASS A

1094.0000 S.F. 87.50 %

32,820.00 15,316.00

16.0000

17,504.00

OTHER ITEMS

25.0000
156 STRUCTURE EXCAVATION CLASS B INCL. HAUL

12485.0000 C.Y. 163.16 %

312,125.00 193,517.50

9.5000

118,607.50

1.0000
157 SHORING OR EXTRA EXCAVATION CLASS B

50038.0000 S.F. 100.00 %

50,038.00 25,019.00

0.5000

25,019.00

50.0000
158 GRAVEL BACKFILL FOR FOUNDATION CLASS A

100.0000 C.Y. 150.00 %

5,000.00 3,000.00

20.0000

2,000.00

50.0000
159 GRAVEL BACKFILL FOR DRAIN

423.0000 C.Y. 66.67 %

21,150.00 8,460.00

30.0000

12,690.00

500.0000
160 PLUGGING EXISTING PIPE

42.0000 EACH 150.00 %

21,000.00 12,600.00

200.0000

8,400.00
161 STRUCTURE SURVEYING

L.S. 150.00 %

75,000.00 45,000.0030,000.00

500.0000
162 ADJUST MONUMENT CASE AND COVER

6.0000 EACH 100.00 %

3,000.00 1,500.00

250.0000

1,500.00
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2,000.0000
163  HMA SIDEWALK RAMP

4.0000 EACH 515.38 %

8,000.00 6,700.00

325.0000

1,300.00

42.0000
164 CEMENT CONC. SIDEWALK

2161.0000 S.Y. 61.54 %

90,762.00 34,576.00

26.0000

56,186.00

800.0000
165 CEMENT CONC. SIDEWALK RAMP TYPE 1B

9.0000 EACH -37.50 %

7,200.00 -4,320.00

1,280.0000

11,520.00

1,100.0000
166 CEMENT CONC. SIDEWALK RAMP TYPE 2A

2.0000 EACH -6.78 %

2,200.00 -160.00

1,180.0000

2,360.00

15.0000
167 CHAIN LINK FENCE TYPE 3

360.0000 L.F. 70.45 %

5,400.00 2,232.00

8.8000

3,168.00

200.0000
168 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH -13.04 %

1,200.00 -180.00

230.0000

1,380.00

250.0000
169 GABION CRIBBING

245.0000 C.Y. 127.27 %

61,250.00 34,300.00

110.0000

26,950.00

2,500.0000
170 MANHOLE 48 IN. DIAM. TYPE 1

3.0000 EACH 0.00 %

7,500.00 0.00

2,500.0000

7,500.00

3,000.0000
171 MANHOLE 54 IN. DIAM. TYPE 1

1.0000 EACH -14.29 %

3,000.00 -500.00

3,500.0000

3,500.00

4,000.0000
172 MANHOLE 60 IN. DIAM. TYPE 1

8.0000 EACH 14.29 %

32,000.00 4,000.00

3,500.0000

28,000.00

4,000.0000
173 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH 6.67 %

4,000.00 250.00

3,750.0000

3,750.00
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

200.0000
174 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

18.4000 L.F. -0.00 %

3,680.00 -0.00

200.0000

3,680.00

250.0000
175 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1

25.0000 L.F. 0.00 %

6,250.00 0.00

250.0000

6,250.00
176 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 166.67 %

20,000.00 12,500.007,500.00

500.0000
177 ADJUST JUNCTION BOX

5.0000 EACH 104.08 %

2,500.00 1,275.00

245.0000

1,225.00
178 ROADSIDE CLEANUP

EST. 0.00 %

10,000.0010,000.00
179 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %

5.005.00
180 MINOR CHANGE

CALC 0.00 %

-5.00-5.00
181 SPCC PLAN

L.S. 233.33 %

5,000.00 3,500.001,500.00

5.0000
182 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1405.0000 S.Y. 122.22 %

7,025.00 3,863.75

2.2500

3,161.25

35.0000
183 GEOSYNTHETIC RETAINING WALL

16877.0000 S.F. 218.18 %

590,695.00 405,048.00

11.0000

185,647.00

35.0000
184 BORROW FOR GEOSYNTHETIC WALL INCL. HAUL

15690.0000 C.Y. 75.00 %

549,150.00 235,350.00

20.0000

313,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 7TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
11:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

190.0000
185  VARIABLE HEIGHT CONCRETE BARRIER

2056.7000 L.F. 52.00 %

390,773.00 133,685.50

125.0000

257,087.50

1,500.0000
186  PLUG AND ABANDON EXISTING CATCH BASIN

16.0000 EACH 275.00 %

24,000.00 17,600.00

400.0000

6,400.00

10,000.0000
187  OUTFALL CONTROL STRUCTURE

1.0000 EACH 122.22 %

10,000.00 5,500.00

4,500.0000

4,500.00

100.0000
188  FLOW SPREADER

391.0000 L.F. 300.00 %

39,100.00 29,325.00

25.0000

9,775.00

5.2500
189  COMPOST AMENDED SOIL

2496.0000 S.Y. 5.00 %

13,104.00 624.00

5.0000

12,480.00

5,000.0000
190  FLOW SPLITTER STRUCTURE

2.0000 EACH 11.11 %

10,000.00 1,000.00

4,500.0000

9,000.00

31.0000
191 BEAM GUARDRAIL TYPE 1

38.0000 L.F. 14.81 %

1,178.00 152.00

27.0000

1,026.00

1,020.0000
192 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

2.0000 EACH 13.33 %

2,040.00 240.00

900.0000

1,800.00

1,790.0000
193 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -18.64 %

3,580.00 -820.00

2,200.0000

4,400.00
194 FIELD OFFICE BUILDING

L.S. 0.00 %

30,000.00 0.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C504 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007032 REGION NO : 3 AWARDED ON : Nov 18 2005
VERSION NO :5 WORK ORDER# : XL2111
HWY :SR 003,303

------- 7TH BIDDER -------

TITLE :SR 3
SR 303 INTERCHANGE

04C504

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 446001
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ENGR'S. EST.
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OTHER ITEMS

45.0000
195  TEMPORARY TRAFFIC ARROW

9.0000 EACH -18.18 %

405.00 -90.00

55.0000

495.00

$21,845,657.30 52.50%$14,325,173.70CONTRACT TOTAL

$21,845,657.30BASE TOTAL 52.50%$14,325,173.70


