
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A017 REVISION NO : BIDS OPENED ON : May  9 2007
CONTRACT NO :007342 REGION NO : 1 AWARDED ON : May 14 2007
VERSION NO :3 WORK ORDER# : 0L1085
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
BOULDER CREEK BRIDGE
REPLACE BRIDGE
07A017  (REV. 4/17/07)

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC.
5802 CEMETERY RD 3876 HANNEGAN RD 4721 NORTHWEST DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 BELLINGHAM   WA  982269103 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2007
07:56

DOT_RGGB01

BR-0542(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 14.38 % 17.55 % 39.79 %

360,000.00 45,246.02 370,000.00 55,246.02 440,000.00 125,246.02314,753.98

12,000.0000
2 CLEARING AND GRUBBING

3.9000 ACRE 182.35 % 17,000.0000 300.00 % 6,500.0000 52.94 %

46,800.00 30,225.00 66,300.00 49,725.00 25,350.00 8,775.00
4,250.0000
16,575.00

3  HARVEST AND DELIVERY OF LWD
L.S. -67.26 % 1.19 % 123.21 %

11,000.00 -22,600.00 34,000.00 400.00 75,000.00 41,400.0033,600.00
4 REMOVING EXISTING BRIDGE NO. 542/29

L.S. -15.00 % -12.50 % 87.50 %

34,000.00 -6,000.00 35,000.00 -5,000.00 75,000.00 35,000.0040,000.00
5  REMOVING EXISTING CULVERT

L.S. 24.00 % -40.00 % 100.00 %

6,200.00 1,200.00 3,000.00 -2,000.00 10,000.00 5,000.005,000.00

9.0000
6 REMOVING CONC. BARRIER

296.0000 L.F. -40.00 % 4.2500 -71.67 % 10.0000 -33.33 %

2,664.00 -1,776.00 1,258.00 -3,182.00 2,960.00 -1,480.00
15.0000
4,440.00

0.1000
7 REMOVING TEMPORARY PAVEMENT MARKING

4420.0000 L.F. -66.67 % 1.0000 233.33 % 0.2500 -16.67 %

442.00 -884.00 4,420.00 3,094.00 1,105.00 -221.00
0.3000

1,326.00

5.0000
8 REMOVING PAINT LINE

24.0000 L.F. 66.67 % 5.0000 66.67 % 5.0000 66.67 %

120.00 48.00 120.00 48.00 120.00 48.00
3.0000
72.00

GRADING

4.0000
9 ROADWAY EXCAVATION INCL. HAUL

9270.0000 C.Y. -75.00 % 13.0000 -18.75 % 14.0000 -12.50 %

37,080.00 -111,240.00 120,510.00 -27,810.00 129,780.00 -18,540.00
16.0000

148,320.00

7.8500
10 SELECT BORROW INCL. HAUL

55010.0000 TON -19.90 % 0.0100 -99.90 % 10.5000 7.14 %

431,828.50 -107,269.50 550.10 -538,547.90 577,605.00 38,507.00
9.8000

539,098.00
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GRADING

7.0000
11 SAND DRAINAGE BLANKET

141.0000 TON -53.33 % 20.0000 33.33 % 25.0000 66.67 %

987.00 -1,128.00 2,820.00 705.00 3,525.00 1,410.00
15.0000
2,115.00

4.5000
12 EMBANKMENT COMPACTION

30600.0000 C.Y. 12.50 % 18.0000 350.00 % 3.0000 -25.00 %

137,700.00 15,300.00 550,800.00 428,400.00 91,800.00 -30,600.00
4.0000

122,400.00

DRAINAGE

19.0000
13 DITCH EXCAVATION INCL. HAUL

2500.0000 C.Y. 5.56 % 17.0000 -5.56 % 25.0000 38.89 %

47,500.00 2,500.00 42,500.00 -2,500.00 62,500.00 17,500.00
18.0000

45,000.00

2,800.0000
14 GRATE INLET TYPE 1

7.0000 EACH -6.67 % 2,000.0000 -33.33 % 100.0000 -96.67 %

19,600.00 -1,400.00 14,000.00 -7,000.00 700.00 -20,300.00
3,000.0000
21,000.00

2,400.0000
15 GRATE INLET TYPE 2

3.0000 EACH -4.00 % 2,000.0000 -20.00 % 200.0000 -92.00 %

7,200.00 -300.00 6,000.00 -1,500.00 600.00 -6,900.00
2,500.0000
7,500.00

24.0000
16 FILTER BLANKET

504.0000 TON -4.00 % 25.0000 0.00 % 20.0000 -20.00 %

12,096.00 -504.00 12,600.00 0.00 10,080.00 -2,520.00
25.0000

12,600.00

40.0000
17  STREAMBED MIX

493.0000 TON -33.33 % 50.0000 -16.67 % 60.0000 0.00 %

19,720.00 -9,860.00 24,650.00 -4,930.00 29,580.00 0.00
60.0000

29,580.00

15.0000
18  GRAVEL FOR TRENCH BACKFILL

47.0000 TON -70.00 % 12.0000 -76.00 % 18.0000 -64.00 %

705.00 -1,645.00 564.00 -1,786.00 846.00 -1,504.00
50.0000
2,350.00

24.0000
19 HEAVY LOOSE RIPRAP

1160.0000 TON -56.36 % 28.0000 -49.09 % 40.0000 -27.27 %

27,840.00 -35,960.00 32,480.00 -31,320.00 46,400.00 -17,400.00
55.0000

63,800.00

33.0000
20 QUARRY SPALLS

256.0000 TON -34.00 % 20.0000 -60.00 % 35.0000 -30.00 %

8,448.00 -4,352.00 5,120.00 -7,680.00 8,960.00 -3,840.00
50.0000

12,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A017 REVISION NO : BIDS OPENED ON : May  9 2007
CONTRACT NO :007342 REGION NO : 1 AWARDED ON : May 14 2007
VERSION NO :3 WORK ORDER# : 0L1085
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
BOULDER CREEK BRIDGE
REPLACE BRIDGE
07A017  (REV. 4/17/07)

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC.
5802 CEMETERY RD 3876 HANNEGAN RD 4721 NORTHWEST DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 BELLINGHAM   WA  982269103 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2007
07:56

DOT_RGGB01

BR-0542(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

70.0000
21 UNDERDRAIN PIPE 6 IN. DIAM.

6.0000 L.F. 100.00 % 30.0000 -14.29 % 5.0000 -85.71 %

420.00 210.00 180.00 -30.00 30.00 -180.00
35.0000
210.00

13.0000
22 UNDERDRAIN PIPE 8 IN. DIAM.

104.0000 L.F. -48.00 % 14.0000 -44.00 % 15.0000 -40.00 %

1,352.00 -1,248.00 1,456.00 -1,144.00 1,560.00 -1,040.00
25.0000
2,600.00

34.0000
23 UNDERDRAIN PIPE 18 IN. DIAM.

105.0000 L.F. -2.86 % 32.0000 -8.57 % 35.0000 0.00 %

3,570.00 -105.00 3,360.00 -315.00 3,675.00 0.00
35.0000
3,675.00

34.0000
24 SCHEDULE A CULV. PIPE 18 IN. DIAM.

235.0000 L.F. -2.86 % 32.0000 -8.57 % 27.0000 -22.86 %

7,990.00 -235.00 7,520.00 -705.00 6,345.00 -1,880.00
35.0000
8,225.00

34.0000
25 CORRUGATED POLYETHYLENE CULV. PIPE 18 IN. DIAM.

25.0000 L.F. -57.50 % 90.0000 12.50 % 30.0000 -62.50 %

850.00 -1,150.00 2,250.00 250.00 750.00 -1,250.00
80.0000
2,000.00

26  STREAM DIVERSION
L.S. 100.00 % -46.67 % 233.33 %

30,000.00 15,000.00 8,000.00 -7,000.00 50,000.00 35,000.0015,000.00

STORM SEWER

1,000.0000
27 CATCH BASIN TYPE 1

7.0000 EACH -16.67 % 1,200.0000 0.00 % 1,200.0000 0.00 %

7,000.00 -1,400.00 8,400.00 0.00 8,400.00 0.00
1,200.0000
8,400.00

2,900.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH -17.14 % 3,600.0000 2.86 % 2,500.0000 -28.57 %

5,800.00 -1,200.00 7,200.00 200.00 5,000.00 -2,000.00
3,500.0000
7,000.00

4,200.0000
29 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH -6.67 % 4,800.0000 6.67 % 4,000.0000 -11.11 %

4,200.00 -300.00 4,800.00 300.00 4,000.00 -500.00
4,500.0000
4,500.00

2.0000
30 TESTING STORM SEWER PIPE

462.0000 L.F. 33.33 % 2.5000 66.67 % 2.0000 33.33 %

924.00 231.00 1,155.00 462.00 924.00 231.00
1.5000
693.00
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STORM SEWER

34.0000
31 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

608.0000 L.F. -15.00 % 32.0000 -20.00 % 30.0000 -25.00 %

20,672.00 -3,648.00 19,456.00 -4,864.00 18,240.00 -6,080.00
40.0000

24,320.00

STRUCTURE

6.0000
32 STRUCTURE EXCAVATION CLASS A INCL. HAUL

484.0000 C.Y. -70.00 % 20.0000 0.00 % 12.0000 -40.00 %

2,904.00 -6,776.00 9,680.00 0.00 5,808.00 -3,872.00
20.0000
9,680.00

33 SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 542/29
L.S. -3.50 % -90.00 % -90.00 %

19,300.00 -700.00 2,000.00 -18,000.00 2,000.00 -18,000.0020,000.00

20.0000
34 GRAVEL BACKFILL FOR WALL

415.0000 C.Y. -50.00 % 30.0000 -25.00 % 28.0000 -30.00 %

8,300.00 -8,300.00 12,450.00 -4,150.00 11,620.00 -4,980.00
40.0000

16,600.00

1.4500
35 ST. REINF. BAR FOR BRIDGE

19200.0000 LB. 45.00 % 1.3000 30.00 % 1.2000 20.00 %

27,840.00 8,640.00 24,960.00 5,760.00 23,040.00 3,840.00
1.0000

19,200.00

1.2500
36 ST. REINF. BAR FOR RETAINING WALL

2900.0000 LB. 25.00 % 1.5000 50.00 % 1.2000 20.00 %

3,625.00 725.00 4,350.00 1,450.00 3,480.00 580.00
1.0000

2,900.00

890.0000
37 CONC. CLASS 4000 FOR BRIDGE

171.0000 C.Y. 78.00 % 585.0000 17.00 % 700.0000 40.00 %

152,190.00 66,690.00 100,035.00 14,535.00 119,700.00 34,200.00
500.0000
85,500.00

990.0000
38 CONC. CLASS 4000 FOR RETAINING WALL

48.0000 C.Y. 98.00 % 750.0000 50.00 % 800.0000 60.00 %

47,520.00 23,520.00 36,000.00 12,000.00 38,400.00 14,400.00
500.0000
24,000.00

39 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SUPERSTRUCTURE -BOULDER CREEK BRIDGE NO. 542/29 REPL.

L.S. 31.93 % 0.00 % 103.51 %

376,000.00 91,000.00 285,000.00 0.00 580,000.00 295,000.00285,000.00
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STRUCTURE
41 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. 25.76 % 18.06 % 31.94 %

181,100.00 37,100.00 170,000.00 26,000.00 190,000.00 46,000.00144,000.00

345.0000
42  PRESTRESSED CONC. GIRDER WF74G

730.0000 L.F. 38.00 % 350.0000 40.00 % 350.0000 40.00 %

251,850.00 69,350.00 255,500.00 73,000.00 255,500.00 73,000.00
250.0000

182,500.00

70.0000
43 BRIDGE RAILING TYPE BP

594.0000 L.F. -6.67 % 75.0000 0.00 % 95.0000 26.67 %

41,580.00 -2,970.00 44,550.00 0.00 56,430.00 11,880.00
75.0000

44,550.00

160.0000
44 TRAFFIC BARRIER

198.0000 L.F. 60.00 % 165.0000 65.00 % 190.0000 90.00 %

31,680.00 11,880.00 32,670.00 12,870.00 37,620.00 17,820.00
100.0000
19,800.00

180.0000
45 TRAFFIC PEDESTRIAN BARRIER

198.0000 L.F. 20.00 % 158.0000 5.33 % 210.0000 40.00 %

35,640.00 5,940.00 31,284.00 1,584.00 41,580.00 11,880.00
150.0000
29,700.00

160.0000
46 PEDESTRIAN BARRIER

198.0000 L.F. 28.00 % 165.0000 32.00 % 225.0000 80.00 %

31,680.00 6,930.00 32,670.00 7,920.00 44,550.00 19,800.00
125.0000
24,750.00

SURFACING

20.0000
47 CRUSHED SURFACING BASE COURSE

5340.0000 TON 11.11 % 19.0000 5.56 % 25.0000 38.89 %

106,800.00 10,680.00 101,460.00 5,340.00 133,500.00 37,380.00
18.0000

96,120.00

LIQUID ASPHALT
48 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

24,570.00 24,570.00 24,570.0024,570.00
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CEMENT CONCRETE PAVEMENT

230.0000
49 BRIDGE APPROACH SLAB

254.0000 S.Y. 2.22 % 300.0000 33.33 % 300.0000 33.33 %

58,420.00 1,270.00 76,200.00 19,050.00 76,200.00 19,050.00
225.0000
57,150.00

HOT MIX ASPHALT

20.0000
50 PLANING BITUMINOUS PAVEMENT

312.0000 S.Y. -20.00 % 25.0000 0.00 % 19.0000 -24.00 %

6,240.00 -1,560.00 7,800.00 0.00 5,928.00 -1,872.00
25.0000
7,800.00

70.0000
51 HMA CL. 1/2 IN. PG 64-22

3280.0000 TON -30.00 % 70.0000 -30.00 % 75.0000 -25.00 %

229,600.00 -98,400.00 229,600.00 -98,400.00 246,000.00 -82,000.00
100.0000

328,000.00
52 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

11,220.00 11,220.00 11,220.0011,220.00
53 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,950.00 3,950.00 3,950.003,950.00

72.0000
54 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

230.0000 TON -64.00 % 100.0000 -50.00 % 115.0000 -42.50 %

16,560.00 -29,440.00 23,000.00 -23,000.00 26,450.00 -19,550.00
200.0000
46,000.00

EROSION CONTROL AND PLANTING

7.0000
55  TURF REINFORCEMENT MAT

570.0000 S.Y. 75.00 % 6.5500 63.75 % 8.0000 100.00 %

3,990.00 1,710.00 3,733.50 1,453.50 4,560.00 2,280.00
4.0000

2,280.00

10.0000
56 ESC LEAD

104.0000 DAY -90.00 % 25.0000 -75.00 % 200.0000 100.00 %

1,040.00 -9,360.00 2,600.00 -7,800.00 20,800.00 10,400.00
100.0000
10,400.00

10.0000
57 CHECK DAM

480.0000 L.F. -60.00 % 14.0000 -44.00 % 10.0000 -60.00 %

4,800.00 -7,200.00 6,720.00 -5,280.00 4,800.00 -7,200.00
25.0000

12,000.00
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EROSION CONTROL AND PLANTING

80.0000
58 INLET PROTECTION

7.0000 EACH 6.67 % 100.0000 33.33 % 80.0000 6.67 %

560.00 35.00 700.00 175.00 560.00 35.00
75.0000
525.00

4.9000
59 SILT FENCE

2160.0000 L.F. -2.00 % 6.0000 20.00 % 2.7500 -45.00 %

10,584.00 -216.00 12,960.00 2,160.00 5,940.00 -4,860.00
5.0000

10,800.00

6.0000
60 WATTLE

720.0000 L.F. -40.00 % 7.0000 -30.00 % 3.5000 -65.00 %

4,320.00 -2,880.00 5,040.00 -2,160.00 2,520.00 -4,680.00
10.0000
7,200.00

61 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

55.0000
62 TOPSOIL TYPE A

434.0000 C.Y. 22.22 % 52.0000 15.56 % 50.0000 11.11 %

23,870.00 4,340.00 22,568.00 3,038.00 21,700.00 2,170.00
45.0000

19,530.00

20.0000
63 PSIPE BIGLEAF MAPLE, 24" HT., #2 CONT.

33.0000 EACH 33.33 % 19.0000 26.67 % 17.0000 13.33 %

660.00 165.00 627.00 132.00 561.00 66.00
15.0000
495.00

20.0000
64 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

33.0000 EACH 0.00 % 19.0000 -5.00 % 17.0000 -15.00 %

660.00 0.00 627.00 -33.00 561.00 -99.00
20.0000
660.00

20.0000
65 PSIPE WESTERN HEMLOCK, 18" HT., #2 CONT.

24.0000 EACH 0.00 % 19.0000 -5.00 % 15.0000 -25.00 %

480.00 0.00 456.00 -24.00 360.00 -120.00
20.0000
480.00

20.0000
66 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

24.0000 EACH 0.00 % 19.0000 -5.00 % 15.0000 -25.00 %

480.00 0.00 456.00 -24.00 360.00 -120.00
20.0000
480.00

10.0000
67 PSIPE BLACK TWINBERRY, 12" HT., #1 CONT.

490.0000 EACH 33.33 % 11.0000 46.67 % 8.0000 6.67 %

4,900.00 1,225.00 5,390.00 1,715.00 3,920.00 245.00
7.5000

3,675.00

10.0000
68 PSIPE PACIFIC NINEBARK, 12" HT., #1 CONT.

65.0000 EACH 33.33 % 11.0000 46.67 % 8.0000 6.67 %

650.00 162.50 715.00 227.50 520.00 32.50
7.5000
487.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A017 REVISION NO : BIDS OPENED ON : May  9 2007
CONTRACT NO :007342 REGION NO : 1 AWARDED ON : May 14 2007
VERSION NO :3 WORK ORDER# : 0L1085
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
BOULDER CREEK BRIDGE
REPLACE BRIDGE
07A017  (REV. 4/17/07)

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC.
5802 CEMETERY RD 3876 HANNEGAN RD 4721 NORTHWEST DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 BELLINGHAM   WA  982269103 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2007
07:56

DOT_RGGB01

BR-0542(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.0000
69 PSIPE VINE MAPLE, 12" HT., #1 CONT.

570.0000 EACH 33.33 % 11.0000 46.67 % 12.0000 60.00 %

5,700.00 1,425.00 6,270.00 1,995.00 6,840.00 2,565.00
7.5000

4,275.00

10.0000
70 PSIPE INDIAN PLUM, 12" HT., #1 CONT.

640.0000 EACH 33.33 % 11.0000 46.67 % 12.0000 60.00 %

6,400.00 1,600.00 7,040.00 2,240.00 7,680.00 2,880.00
7.5000

4,800.00

10.0000
71 PSIPE SALMONBERRY, 12" HT., #1 CONT.

1366.0000 EACH 33.33 % 11.0000 46.67 % 12.0000 60.00 %

13,660.00 3,415.00 15,026.00 4,781.00 16,392.00 6,147.00
7.5000

10,245.00

10.0000
72 PSIPE SNOWBERRY, 12" HT., #1 CONT.

848.0000 EACH 33.33 % 11.0000 46.67 % 10.0000 33.33 %

8,480.00 2,120.00 9,328.00 2,968.00 8,480.00 2,120.00
7.5000

6,360.00

10.0000
73 PSIPE THIMBLEBERRY, 12" HT., #1 CONT.

640.0000 EACH 33.33 % 11.0000 46.67 % 10.0000 33.33 %

6,400.00 1,600.00 7,040.00 2,240.00 6,400.00 1,600.00
7.5000

4,800.00

10.0000
74 PSIPE SITKA WILLOW, 36" HT., LIVE STAKES

219.0000 EACH 185.71 % 6.0000 71.43 % 8.0000 128.57 %

2,190.00 1,423.50 1,314.00 547.50 1,752.00 985.50
3.5000
766.50

75 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

24,000.00 24,000.00 24,000.0024,000.00
76 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

21,900.00 21,900.00 21,900.0021,900.00

60.0000
77 FINE COMPOST

360.0000 C.Y. 62.16 % 56.0000 51.35 % 47.0000 27.03 %

21,600.00 8,280.00 20,160.00 6,840.00 16,920.00 3,600.00
37.0000

13,320.00
78 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

45.0000
79 SOIL AMENDMENT

1125.0000 C.Y. 18.42 % 49.0000 28.95 % 47.0000 23.68 %

50,625.00 7,875.00 55,125.00 12,375.00 52,875.00 10,125.00
38.0000

42,750.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

50.0000
80 BARK OR WOOD CHIP MULCH

1125.0000 C.Y. 66.67 % 38.0000 26.67 % 44.5000 48.33 %

56,250.00 22,500.00 42,750.00 9,000.00 50,062.50 16,312.50
30.0000

33,750.00

1.9000
81 HIGH VISIBILITY FENCE

3310.0000 L.F. -52.50 % 5.0000 25.00 % 2.5000 -37.50 %

6,289.00 -6,951.00 16,550.00 3,310.00 8,275.00 -4,965.00
4.0000

13,240.00

2,000.0000
82  SEEDING FERTILIZING AND MULCHING (EROSION CONTROL SEED)

0.9700 ACRE 81.82 % 2,600.0000 136.36 % 3,000.0000 172.73 %

1,940.00 873.00 2,522.00 1,455.00 2,910.00 1,843.00
1,100.0000
1,067.00

1.7000
83  WET NATIVE SEEDING AND MULCHING

4707.0000 S.Y. -32.00 % 1.2500 -50.00 % 0.5000 -80.00 %

8,001.90 -3,765.60 5,883.75 -5,883.75 2,353.50 -9,414.00
2.5000

11,767.50

TRAFFIC

6.0000
84 EXTRUDED CURB

890.0000 L.F. -25.00 % 6.0000 -25.00 % 6.2000 -22.50 %

5,340.00 -1,780.00 5,340.00 -1,780.00 5,518.00 -1,602.00
8.0000

7,120.00

20.0000
85 BEAM GUARDRAIL TYPE 31

1487.5000 L.F. 0.00 % 20.0000 0.00 % 23.0000 15.00 %

29,750.00 0.00 29,750.00 0.00 34,212.50 4,462.50
20.0000

29,750.00

3,300.0000
86 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 144.44 % 3,300.0000 144.44 % 3,750.0000 177.78 %

13,200.00 7,800.00 13,200.00 7,800.00 15,000.00 9,600.00
1,350.0000
5,400.00

2,100.0000
87 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

8.0000 EACH -16.00 % 2,200.0000 -12.00 % 2,400.0000 -4.00 %

16,800.00 -3,200.00 17,600.00 -2,400.00 19,200.00 -800.00
2,500.0000
20,000.00

0.1000
88 TEMPORARY CONC. BARRIER

6630.0000 L.F. -99.38 % 22.5000 40.63 % 12.0000 -25.00 %

663.00 -105,417.00 149,175.00 43,095.00 79,560.00 -26,520.00
16.0000

106,080.00

0.1000
89  REMOVING AND RESETTING TEMPORARY CONCRETE BARRIER

6630.0000 L.F. -99.20 % 5.1000 -59.20 % 5.0000 -60.00 %

663.00 -82,212.00 33,813.00 -49,062.00 33,150.00 -49,725.00
12.5000

82,875.00
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TOTAL AMOUNT

TRAFFIC

27.0000
90 FLEXIBLE GUIDE POST

22.0000 EACH 8.00 % 27.0000 8.00 % 32.0000 28.00 %

594.00 44.00 594.00 44.00 704.00 154.00
25.0000
550.00

0.3000
91 PAINT LINE

6630.0000 L.F. -40.00 % 0.3000 -40.00 % 0.3000 -40.00 %

1,989.00 -1,326.00 1,989.00 -1,326.00 1,989.00 -1,326.00
0.5000

3,315.00

2.0000
92 PAINTED STOP LINE

57.0000 L.F. -50.00 % 2.0000 -50.00 % 2.2500 -43.75 %

114.00 -114.00 114.00 -114.00 128.25 -99.75
4.0000
228.00

20.0000
93 PLASTIC DRAINAGE MARKING

8.0000 EACH -50.00 % 20.0000 -50.00 % 25.0000 -37.50 %

160.00 -160.00 160.00 -160.00 200.00 -120.00
40.0000
320.00

4,000.0000
94 RECESSED PAVEMENT MARKER

0.3000 HUND 300.00 % 4,000.0000 300.00 % 4,250.0000 325.00 %

1,200.00 900.00 1,200.00 900.00 1,275.00 975.00
1,000.0000

300.00

1.0000
95 TEMPORARY PAVEMENT MARKING

4420.0000 L.F. 100.00 % 1.0000 100.00 % 0.3000 -40.00 %

4,420.00 2,210.00 4,420.00 2,210.00 1,326.00 -884.00
0.5000

2,210.00
96 PERMANENT SIGNING

L.S. 260.58 % 248.56 % 50.24 %

6,000.00 4,336.00 5,800.00 4,136.00 2,500.00 836.001,664.00
97  TEMPORARY TRAFFIC SIGNAL SYSTEM SAS 5215

L.S. 63.48 % 129.05 % 93.26 %

114,200.00 44,346.49 160,000.00 90,146.49 135,000.00 65,146.4969,853.51

25.0000
98 CONDUIT PIPE 2 IN. DIAM.

840.0000 L.F. 66.67 % 23.0000 53.33 % 15.0000 0.00 %

21,000.00 8,400.00 19,320.00 6,720.00 12,600.00 0.00
15.0000

12,600.00

400.0000
99  JUNCTION BOX - TYPE 1

4.0000 EACH 700.00 % 780.0000 1,460.00 % 950.0000 1,800.00 %

1,600.00 1,400.00 3,120.00 2,920.00 3,800.00 3,600.00
50.0000
200.00
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100 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -69.88 % -85.60 % -88.93 %

136,000.00 -315,494.80 65,000.00 -386,494.80 50,000.00 -401,494.80451,494.80

OTHER ITEMS
101 TYPE B PROGRESS SCHEDULE

L.S. -50.00 % -50.00 % -50.00 %

5,000.00 -5,000.00 5,000.00 -5,000.00 5,000.00 -5,000.0010,000.00

9.0000
102 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1760.0000 C.Y. -64.00 % 5.0000 -80.00 % 15.0000 -40.00 %

15,840.00 -28,160.00 8,800.00 -35,200.00 26,400.00 -17,600.00
25.0000

44,000.00

2.0000
103 SHORING OR EXTRA EXCAVATION CLASS B

2811.0000 S.F. -80.00 % 1.0000 -90.00 % 0.2500 -97.50 %

5,622.00 -22,488.00 2,811.00 -25,299.00 702.75 -27,407.25
10.0000

28,110.00

60.0000
104 GRAVEL BACKFILL FOR DRAIN

12.0000 C.Y. -70.00 % 55.0000 -72.50 % 50.0000 -75.00 %

720.00 -1,680.00 660.00 -1,740.00 600.00 -1,800.00
200.0000
2,400.00

105 STRUCTURE SURVEYING
L.S. -55.00 % -60.00 % -50.00 %

9,000.00 -11,000.00 8,000.00 -12,000.00 10,000.00 -10,000.0020,000.00
106 ROADWAY SURVEYING

L.S. -50.00 % -50.00 % -70.00 %

25,000.00 -25,000.00 25,000.00 -25,000.00 15,000.00 -35,000.0050,000.00

500.0000
107 MONUMENT CASE, COVER, AND PIPE

2.0000 EACH 66.67 % 500.0000 66.67 % 275.0000 -8.33 %

1,000.00 400.00 1,000.00 400.00 550.00 -50.00
300.0000
600.00

108 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
109 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A017 REVISION NO : BIDS OPENED ON : May  9 2007
CONTRACT NO :007342 REGION NO : 1 AWARDED ON : May 14 2007
VERSION NO :3 WORK ORDER# : 0L1085
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
BOULDER CREEK BRIDGE
REPLACE BRIDGE
07A017  (REV. 4/17/07)

PACIFIC ROAD & BRIDGE CO. WILDER CONSTRUCTION COMPANY STRIDER CONSTRUCTION CO., INC.
5802 CEMETERY RD 3876 HANNEGAN RD 4721 NORTHWEST DR
98223-7781

PROJECT : ARLINGTON   WA  982233393 BELLINGHAM   WA  982269103 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : SUB

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/17/2007
07:56

DOT_RGGB01

BR-0542(019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
110 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
111 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
112 SPCC PLAN

L.S. -75.00 % -50.00 % -75.00 %

500.00 -1,500.00 1,000.00 -1,000.00 500.00 -1,500.002,000.00

5.0000
113 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

180.0000 S.Y. -50.00 % 3.0000 -70.00 % 1.5000 -85.00 %

900.00 -900.00 540.00 -1,260.00 270.00 -1,530.00
10.0000
1,800.00

2.0000
114 TRAINING

800.0000 HR -60.00 % 3.0000 -40.00 % 1.0000 -80.00 %

1,600.00 -2,400.00 2,400.00 -1,600.00 800.00 -3,200.00
5.0000

4,000.00

$3,749,085.40 -12.35% $3,849,228.35 -10.01% $4,454,871.50 4.15%$4,277,369.79CONTRACT TOTAL

$4,454,871.50$3,749,085.40 $3,849,228.35BASE TOTAL -12.35% -10.01% 4.15%$4,277,369.79


