
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y019 REVISION NO : BIDS OPENED ON : May  4 2011
CONTRACT NO :008068 REGION NO : 5 AWARDED ON : May  9 2011
VERSION NO :2 WORK ORDER# : XL3816
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
GRANDVIEW TO PROSSER -  DOWEL BAR
RETROFIT AND CONCRETE REHAB (RE-AD)
10Y019

INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY
16871 CANBY AVE 14045 NORTHDALE BLVD 80 POND ROAD
55021-8553 55374-9490

PROJECT : FARIBAULT   MN  550210008 ROGERS   MN  553740310 YAKIMA   WA  989019354

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -76.48 % -30.79 % -48.15 %

77,485.00 -251,940.00 228,000.00 -101,425.00 170,814.04 -158,610.96329,425.00

8.0000
2 REMOVING CONC. BARRIER

86.0000 L.F. -60.00 % 10.0000 -50.00 % 8.0000 -60.00 %

688.00 -1,032.00 860.00 -860.00 688.00 -1,032.00
20.0000
1,720.00

2.5000
3 REMOVING GUARDRAIL

8798.0000 L.F. 2.04 % 2.6000 6.12 % 2.5000 2.04 %

21,995.00 439.90 22,874.80 1,319.70 21,995.00 439.90
2.4500

21,555.10

180.0000
4 REMOVING GUARDRAIL ANCHOR

35.0000 EACH -10.00 % 100.0000 -50.00 % 180.0000 -10.00 %

6,300.00 -700.00 3,500.00 -3,500.00 6,300.00 -700.00
200.0000
7,000.00

5  REMOVING GUIDE POST
L.S. 8.91 % -15.13 % 8.91 %

3,080.00 252.00 2,400.00 -428.00 3,080.00 252.002,828.00

0.0600
6 REMOVING TEMPORARY PAVEMENT MARKING

100420.0000 L.F. -60.00 % 0.0500 -66.67 % 0.0600 -60.00 %

6,025.20 -9,037.80 5,021.00 -10,042.00 6,025.20 -9,037.80
0.1500

15,063.00

SURFACING

30.0000
7  CRUSHED SURFACING FOR GUARDRAIL WIDENING

728.0000 TON -14.29 % 28.0000 -20.00 % 26.0000 -25.71 %

21,840.00 -3,640.00 20,384.00 -5,096.00 18,928.00 -6,552.00
35.0000

25,480.00

LIQUID ASPHALT

940.0000
8 ASPHALT FOR FOG SEAL

34.1000 TON 34.29 % 745.0000 6.43 % 711.0000 1.57 %

32,054.00 8,184.00 25,404.50 1,534.50 24,245.10 375.10
700.0000
23,870.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y019 REVISION NO : BIDS OPENED ON : May  4 2011
CONTRACT NO :008068 REGION NO : 5 AWARDED ON : May  9 2011
VERSION NO :2 WORK ORDER# : XL3816
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
GRANDVIEW TO PROSSER -  DOWEL BAR
RETROFIT AND CONCRETE REHAB (RE-AD)
10Y019

INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY
16871 CANBY AVE 14045 NORTHDALE BLVD 80 POND ROAD
55021-8553 55374-9490

PROJECT : FARIBAULT   MN  550210008 ROGERS   MN  553740310 YAKIMA   WA  989019354

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
9 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

54,740.00 54,740.00 54,740.0054,740.00

235.0000
10 REPLACE CEMENT CONCRETE PANEL

303.9000 S.Y. 11.90 % 175.0000 -16.67 % 175.0000 -16.67 %

71,416.50 7,597.50 53,182.50 -10,636.50 53,182.50 -10,636.50
210.0000
63,819.00

11 PARTIAL DEPTH SPALL REPAIR
EST. 0.00 % 0.00 % 0.00 %

20,200.00 20,200.00 20,200.0020,200.00

33.0000
12 RETROFIT DOWEL BARS

50544.0000 EACH -21.43 % 31.5000 -25.00 % 35.0000 -16.67 %

1,667,952.00 -454,896.00 1,592,136.00 -530,712.00 1,769,040.00 -353,808.00
42.0000

2,122,848.00

0.6900
13  SEALING EXISTING HMA LONGITUDINAL JOINTS

194720.0000 L.F. -31.00 % 0.7000 -30.00 % 0.7000 -30.00 %

134,356.80 -60,363.20 136,304.00 -58,416.00 136,304.00 -58,416.00
1.0000

194,720.00

2.5000
14 SEALING EXISTING CONCRETE RANDOM CRACK

2000.0000 L.F. -50.00 % 5.0000 0.00 % 2.5000 -50.00 %

5,000.00 -5,000.00 10,000.00 0.00 5,000.00 -5,000.00
5.0000

10,000.00

0.7500
15 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

310000.0000 L.F. -11.76 % 0.7000 -17.65 % 0.7500 -11.76 %

232,500.00 -31,000.00 217,000.00 -46,500.00 232,500.00 -31,000.00
0.8500

263,500.00

4.7500
16 CEMENT CONCRETE PAVEMENT GRINDING

260760.0000 S.Y. -9.52 % 4.5000 -14.29 % 4.5000 -14.29 %

1,238,610.00 -130,380.00 1,173,420.00 -195,570.00 1,173,420.00 -195,570.00
5.2500

1,368,990.00
17 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y019 REVISION NO : BIDS OPENED ON : May  4 2011
CONTRACT NO :008068 REGION NO : 5 AWARDED ON : May  9 2011
VERSION NO :2 WORK ORDER# : XL3816
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
GRANDVIEW TO PROSSER -  DOWEL BAR
RETROFIT AND CONCRETE REHAB (RE-AD)
10Y019

INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY
16871 CANBY AVE 14045 NORTHDALE BLVD 80 POND ROAD
55021-8553 55374-9490

PROJECT : FARIBAULT   MN  550210008 ROGERS   MN  553740310 YAKIMA   WA  989019354

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
18 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

37,200.00 37,200.00 37,200.0037,200.00

EROSION CONTROL AND PLANTING
19 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

3,260.00 3,260.00 3,260.003,260.00

TRAFFIC

24.0000
20  NESTED W-BEAM RAIL ELEMENT

175.0000 L.F. -9.43 % 12.0000 -54.72 % 24.0000 -9.43 %

4,200.00 -437.50 2,100.00 -2,537.50 4,200.00 -437.50
26.5000
4,637.50

19.7500
21 BEAM GUARDRAIL TYPE 31

11312.5000 L.F. -10.23 % 19.0000 -13.64 % 20.0000 -9.09 %

223,421.88 -25,453.13 214,937.50 -33,937.50 226,250.00 -22,625.00
22.0000

248,875.00

1,300.0000
22 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

2.0000 EACH -56.67 % 1,600.0000 -46.67 % 1,300.0000 -56.67 %

2,600.00 -3,400.00 3,200.00 -2,800.00 2,600.00 -3,400.00
3,000.0000
6,000.00

3,075.0000
23 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

17.0000 EACH 2.50 % 3,200.0000 6.67 % 3,075.0000 2.50 %

52,275.00 1,275.00 54,400.00 3,400.00 52,275.00 1,275.00
3,000.0000
51,000.00

2,235.0000
24 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

22.0000 EACH -6.88 % 2,050.0000 -14.58 % 2,235.0000 -6.88 %

49,170.00 -3,630.00 45,100.00 -7,700.00 49,170.00 -3,630.00
2,400.0000
52,800.00

730.0000
25 BEAM GUARDRAIL ANCHOR TYPE 10

10.0000 EACH 4.29 % 790.0000 12.86 % 730.0000 4.29 %

7,300.00 300.00 7,900.00 900.00 7,300.00 300.00
700.0000
7,000.00

6,500.0000
26 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH 30.00 % 10,350.0000 107.00 % 11,000.0000 120.00 %

13,000.00 3,000.00 20,700.00 10,700.00 22,000.00 12,000.00
5,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y019 REVISION NO : BIDS OPENED ON : May  4 2011
CONTRACT NO :008068 REGION NO : 5 AWARDED ON : May  9 2011
VERSION NO :2 WORK ORDER# : XL3816
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
GRANDVIEW TO PROSSER -  DOWEL BAR
RETROFIT AND CONCRETE REHAB (RE-AD)
10Y019

INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY
16871 CANBY AVE 14045 NORTHDALE BLVD 80 POND ROAD
55021-8553 55374-9490

PROJECT : FARIBAULT   MN  550210008 ROGERS   MN  553740310 YAKIMA   WA  989019354

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0000
27 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

2784.0000 HR -98.67 % 0.0100 -99.99 % 0.0100 -99.99 %

2,784.00 -206,016.00 27.84 -208,772.16 27.84 -208,772.16
75.0000

208,800.00
28 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

25.9800
29 FLEXIBLE GUIDE POST

982.0000 EACH 8.25 % 26.0000 8.33 % 26.0000 8.33 %

25,512.36 1,944.36 25,532.00 1,964.00 25,532.00 1,964.00
24.0000

23,568.00

0.1100
30 PAINT LINE

206090.0000 L.F. -8.33 % 0.1200 0.00 % 0.1100 -8.33 %

22,669.90 -2,060.90 24,730.80 0.00 22,669.90 -2,060.90
0.1200

24,730.80

0.9500
31 GROOVED PLASTIC LINE

99900.0000 L.F. -5.00 % 0.9000 -10.00 % 0.9500 -5.00 %

94,905.00 -4,995.00 89,910.00 -9,990.00 94,905.00 -4,995.00
1.0000

99,900.00

1.2500
32 PLASTIC WIDE LINE

11500.0000 L.F. -26.47 % 1.1800 -30.59 % 1.2500 -26.47 %

14,375.00 -5,175.00 13,570.00 -5,980.00 14,375.00 -5,175.00
1.7000

19,550.00

150.0000
33 PLASTIC AERIAL SURVEILLANCE FULL MARKER

4.0000 EACH 0.00 % 275.0000 83.33 % 150.0000 0.00 %

600.00 0.00 1,100.00 500.00 600.00 0.00
150.0000
600.00

150.0000
34 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

3.0000 EACH 0.00 % 275.0000 83.33 % 150.0000 0.00 %

450.00 0.00 825.00 375.00 450.00 0.00
150.0000
450.00

0.1200
35 TEMPORARY PAVEMENT MARKING

100420.0000 L.F. -14.29 % 0.0500 -64.29 % 0.1200 -14.29 %

12,050.40 -2,008.40 5,021.00 -9,037.80 12,050.40 -2,008.40
0.1400

14,058.80
36 PERMANENT SIGNING

L.S. 22.46 % 27.01 % 22.46 %

91,600.00 16,800.00 95,000.00 20,200.00 91,600.00 16,800.0074,800.00

0.0100
37 SEQUENTIAL ARROW SIGN

12000.0000 HR -99.00 % 0.0100 -99.00 % 0.0100 -99.00 %

120.00 -11,880.00 120.00 -11,880.00 120.00 -11,880.00
1.0000

12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y019 REVISION NO : BIDS OPENED ON : May  4 2011
CONTRACT NO :008068 REGION NO : 5 AWARDED ON : May  9 2011
VERSION NO :2 WORK ORDER# : XL3816
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
GRANDVIEW TO PROSSER -  DOWEL BAR
RETROFIT AND CONCRETE REHAB (RE-AD)
10Y019

INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY
16871 CANBY AVE 14045 NORTHDALE BLVD 80 POND ROAD
55021-8553 55374-9490

PROJECT : FARIBAULT   MN  550210008 ROGERS   MN  553740310 YAKIMA   WA  989019354

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0100
38 PORTABLE CHANGEABLE MESSAGE SIGN

6000.0000 HR -99.67 % 0.0100 -99.67 % 0.0100 -99.67 %

60.00 -17,940.00 60.00 -17,940.00 60.00 -17,940.00
3.0000

18,000.00
39 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 120.59 % 429.41 % 997.06 %

75,000.00 41,000.00 180,000.00 146,000.00 373,000.00 339,000.0034,000.00

0.0100
40 OTHER TRAFFIC CONTROL LABOR

6002.0000 HR -99.98 % 0.0100 -99.98 % 0.0100 -99.98 %

60.02 -240,019.98 60.02 -240,019.98 60.02 -240,019.98
40.0000

240,080.00
41 TRAFFIC CONTROL SUPERVISOR

L.S. -10.69 % -28.55 % -40.46 %

75,000.00 -8,980.00 60,000.00 -23,980.00 50,000.00 -33,980.0083,980.00

13.0000
42 CONSTRUCTION SIGNS CLASS A

516.0000 S.F. -13.33 % 22.0000 46.67 % 14.0000 -6.67 %

6,708.00 -1,032.00 11,352.00 3,612.00 7,224.00 -516.00
15.0000
7,740.00

OTHER ITEMS
43 CURE BOX

L.S. 86.57 % 86.57 % -25.37 %

5,000.00 2,320.00 5,000.00 2,320.00 2,000.00 -680.002,680.00

1.0000
44 TRAINING

400.0000 HR -50.00 % 1.0000 -50.00 % 0.0100 -99.50 %

400.00 -400.00 400.00 -400.00 4.00 -796.00
2.0000
800.00

45 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00
46 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
47 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y019 REVISION NO : BIDS OPENED ON : May  4 2011
CONTRACT NO :008068 REGION NO : 5 AWARDED ON : May  9 2011
VERSION NO :2 WORK ORDER# : XL3816
HWY :SR 082 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82
GRANDVIEW TO PROSSER -  DOWEL BAR
RETROFIT AND CONCRETE REHAB (RE-AD)
10Y019

INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY
16871 CANBY AVE 14045 NORTHDALE BLVD 80 POND ROAD
55021-8553 55374-9490

PROJECT : FARIBAULT   MN  550210008 ROGERS   MN  553740310 YAKIMA   WA  989019354

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
48 SPCC PLAN

L.S. 101.61 % 101.61 % 0.81 %

5,000.00 2,520.00 5,000.00 2,520.00 2,500.00 20.002,480.00

$4,431,969.06 -23.95% $4,484,937.96 -23.04% $4,810,900.00 -17.45%$5,827,753.20CONTRACT TOTAL

$4,810,900.00$4,431,969.06 $4,484,937.96BASE TOTAL -23.95% -23.04% -17.45%$5,827,753.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y019 REVISION NO : BIDS OPENED ON : May  4 2011
CONTRACT NO :008068 REGION NO : 5 AWARDED ON : May  9 2011
VERSION NO :2 WORK ORDER# : XL3816
HWY :SR 082 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-82
GRANDVIEW TO PROSSER -  DOWEL BAR
RETROFIT AND CONCRETE REHAB (RE-AD)
10Y019

MULTIPLE CONCRETE ENTERPRISES, ACME CONCRETE PAVING, INC.
2231 N RULON WHITE BLVD 4124 E BROADWAY
84404-2679

PROJECT : OGDEN   UT  844122310 SPOKANE   WA  992024531

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100253 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -8.93 % -31.71 %

300,000.00 -29,425.00 224,959.60 -104,465.40329,425.00

10.0000
2 REMOVING CONC. BARRIER

86.0000 L.F. -50.00 % 10.5000 -47.50 %

860.00 -860.00 903.00 -817.00
20.0000
1,720.00

2.6000
3 REMOVING GUARDRAIL

8798.0000 L.F. 6.12 % 2.8000 14.29 %

22,874.80 1,319.70 24,634.40 3,079.30
2.4500

21,555.10

100.0000
4 REMOVING GUARDRAIL ANCHOR

35.0000 EACH -50.00 % 110.0000 -45.00 %

3,500.00 -3,500.00 3,850.00 -3,150.00
200.0000
7,000.00

5  REMOVING GUIDE POST
L.S. -38.12 % -32.81 %

1,750.00 -1,078.00 1,900.00 -928.002,828.00

0.1500
6 REMOVING TEMPORARY PAVEMENT MARKING

100420.0000 L.F. 0.00 % 0.1600 6.67 %

15,063.00 0.00 16,067.20 1,004.20
0.1500

15,063.00

SURFACING

28.0000
7  CRUSHED SURFACING FOR GUARDRAIL WIDENING

728.0000 TON -20.00 % 30.0000 -14.29 %

20,384.00 -5,096.00 21,840.00 -3,640.00
35.0000

25,480.00

LIQUID ASPHALT

791.0000
8 ASPHALT FOR FOG SEAL

34.1000 TON 13.00 % 1,200.0000 71.43 %

26,973.10 3,103.10 40,920.00 17,050.00
700.0000
23,870.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y019 REVISION NO : BIDS OPENED ON : May  4 2011
CONTRACT NO :008068 REGION NO : 5 AWARDED ON : May  9 2011
VERSION NO :2 WORK ORDER# : XL3816
HWY :SR 082 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-82
GRANDVIEW TO PROSSER -  DOWEL BAR
RETROFIT AND CONCRETE REHAB (RE-AD)
10Y019

MULTIPLE CONCRETE ENTERPRISES, ACME CONCRETE PAVING, INC.
2231 N RULON WHITE BLVD 4124 E BROADWAY
84404-2679

PROJECT : OGDEN   UT  844122310 SPOKANE   WA  992024531

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100253 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
9 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

54,740.00 54,740.0054,740.00

290.0000
10 REPLACE CEMENT CONCRETE PANEL

303.9000 S.Y. 38.10 % 260.0000 23.81 %

88,131.00 24,312.00 79,014.00 15,195.00
210.0000
63,819.00

11 PARTIAL DEPTH SPALL REPAIR
EST. 0.00 % 0.00 %

20,200.00 20,200.0020,200.00

35.3000
12 RETROFIT DOWEL BARS

50544.0000 EACH -15.95 % 36.5500 -12.98 %

1,784,203.20 -338,644.80 1,847,383.20 -275,464.80
42.0000

2,122,848.00

0.6500
13  SEALING EXISTING HMA LONGITUDINAL JOINTS

194720.0000 L.F. -35.00 % 0.7000 -30.00 %

126,568.00 -68,152.00 136,304.00 -58,416.00
1.0000

194,720.00

2.5000
14 SEALING EXISTING CONCRETE RANDOM CRACK

2000.0000 L.F. -50.00 % 3.7000 -26.00 %

5,000.00 -5,000.00 7,400.00 -2,600.00
5.0000

10,000.00

0.7500
15 SEALING TRANSVERSE AND LONGITUDINAL JOINTS

310000.0000 L.F. -11.76 % 0.9000 5.88 %

232,500.00 -31,000.00 279,000.00 15,500.00
0.8500

263,500.00

4.2000
16 CEMENT CONCRETE PAVEMENT GRINDING

260760.0000 S.Y. -20.00 % 4.9000 -6.67 %

1,095,192.00 -273,798.00 1,277,724.00 -91,266.00
5.2500

1,368,990.00
17 REPLACE UNCOMPACTABLE MATERIAL

EST. 0.00 % 0.00 %

1.00 1.001.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y019 REVISION NO : BIDS OPENED ON : May  4 2011
CONTRACT NO :008068 REGION NO : 5 AWARDED ON : May  9 2011
VERSION NO :2 WORK ORDER# : XL3816
HWY :SR 082 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-82
GRANDVIEW TO PROSSER -  DOWEL BAR
RETROFIT AND CONCRETE REHAB (RE-AD)
10Y019

MULTIPLE CONCRETE ENTERPRISES, ACME CONCRETE PAVING, INC.
2231 N RULON WHITE BLVD 4124 E BROADWAY
84404-2679

PROJECT : OGDEN   UT  844122310 SPOKANE   WA  992024531

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100253 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
18 CRACK SEALING

EST. 0.00 % 0.00 %

37,200.00 37,200.0037,200.00

EROSION CONTROL AND PLANTING
19 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

3,260.00 3,260.003,260.00

TRAFFIC

12.0000
20  NESTED W-BEAM RAIL ELEMENT

175.0000 L.F. -54.72 % 12.8500 -51.51 %

2,100.00 -2,537.50 2,248.75 -2,388.75
26.5000
4,637.50

19.0000
21 BEAM GUARDRAIL TYPE 31

11312.5000 L.F. -13.64 % 20.5000 -6.82 %

214,937.50 -33,937.50 231,906.25 -16,968.75
22.0000

248,875.00

1,600.0000
22 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

2.0000 EACH -46.67 % 1,725.0000 -42.50 %

3,200.00 -2,800.00 3,450.00 -2,550.00
3,000.0000
6,000.00

3,200.0000
23 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

17.0000 EACH 6.67 % 3,450.0000 15.00 %

54,400.00 3,400.00 58,650.00 7,650.00
3,000.0000
51,000.00

2,050.0000
24 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

22.0000 EACH -14.58 % 2,200.0000 -8.33 %

45,100.00 -7,700.00 48,400.00 -4,400.00
2,400.0000
52,800.00

790.0000
25 BEAM GUARDRAIL ANCHOR TYPE 10

10.0000 EACH 12.86 % 850.0000 21.43 %

7,900.00 900.00 8,500.00 1,500.00
700.0000
7,000.00

3,500.0000
26 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH -30.00 % 3,800.0000 -24.00 %

7,000.00 -3,000.00 7,600.00 -2,400.00
5,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y019 REVISION NO : BIDS OPENED ON : May  4 2011
CONTRACT NO :008068 REGION NO : 5 AWARDED ON : May  9 2011
VERSION NO :2 WORK ORDER# : XL3816
HWY :SR 082 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-82
GRANDVIEW TO PROSSER -  DOWEL BAR
RETROFIT AND CONCRETE REHAB (RE-AD)
10Y019

MULTIPLE CONCRETE ENTERPRISES, ACME CONCRETE PAVING, INC.
2231 N RULON WHITE BLVD 4124 E BROADWAY
84404-2679

PROJECT : OGDEN   UT  844122310 SPOKANE   WA  992024531

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100253 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

52.0000
27 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

2784.0000 HR -30.67 % 55.6000 -25.87 %

144,768.00 -64,032.00 154,790.40 -54,009.60
75.0000

208,800.00
28 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

28.0000
29 FLEXIBLE GUIDE POST

982.0000 EACH 16.67 % 30.0000 25.00 %

27,496.00 3,928.00 29,460.00 5,892.00
24.0000

23,568.00

0.1300
30 PAINT LINE

206090.0000 L.F. 8.33 % 0.1200 0.00 %

26,791.70 2,060.90 24,730.80 0.00
0.1200

24,730.80

1.0800
31 GROOVED PLASTIC LINE

99900.0000 L.F. 8.00 % 1.0000 0.00 %

107,892.00 7,992.00 99,900.00 0.00
1.0000

99,900.00

1.2000
32 PLASTIC WIDE LINE

11500.0000 L.F. -29.41 % 1.3500 -20.59 %

13,800.00 -5,750.00 15,525.00 -4,025.00
1.7000

19,550.00

300.0000
33 PLASTIC AERIAL SURVEILLANCE FULL MARKER

4.0000 EACH 100.00 % 160.0000 6.67 %

1,200.00 600.00 640.00 40.00
150.0000
600.00

350.0000
34 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

3.0000 EACH 133.33 % 160.0000 6.67 %

1,050.00 600.00 480.00 30.00
150.0000
450.00

0.1000
35 TEMPORARY PAVEMENT MARKING

100420.0000 L.F. -28.57 % 0.1200 -14.29 %

10,042.00 -4,016.80 12,050.40 -2,008.40
0.1400

14,058.80
36 PERMANENT SIGNING

L.S. 31.28 % 40.37 %

98,200.00 23,400.00 105,000.00 30,200.0074,800.00

1.5000
37 SEQUENTIAL ARROW SIGN

12000.0000 HR 50.00 % 1.6000 60.00 %

18,000.00 6,000.00 19,200.00 7,200.00
1.0000

12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10Y019 REVISION NO : BIDS OPENED ON : May  4 2011
CONTRACT NO :008068 REGION NO : 5 AWARDED ON : May  9 2011
VERSION NO :2 WORK ORDER# : XL3816
HWY :SR 082 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-82
GRANDVIEW TO PROSSER -  DOWEL BAR
RETROFIT AND CONCRETE REHAB (RE-AD)
10Y019

MULTIPLE CONCRETE ENTERPRISES, ACME CONCRETE PAVING, INC.
2231 N RULON WHITE BLVD 4124 E BROADWAY
84404-2679

PROJECT : OGDEN   UT  844122310 SPOKANE   WA  992024531

COUNTY(S) :BENTON,YAKIMA CONTRACTOR NUMBER : 100253 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.0000
38 PORTABLE CHANGEABLE MESSAGE SIGN

6000.0000 HR -33.33 % 2.1500 -28.33 %

12,000.00 -6,000.00 12,900.00 -5,100.00
3.0000

18,000.00
39 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -17.65 % -11.76 %

28,000.00 -6,000.00 30,000.00 -4,000.0034,000.00

42.0000
40 OTHER TRAFFIC CONTROL LABOR

6002.0000 HR 5.00 % 45.0000 12.50 %

252,084.00 12,004.00 270,090.00 30,010.00
40.0000

240,080.00
41 TRAFFIC CONTROL SUPERVISOR

L.S. -57.87 % -54.75 %

35,380.00 -48,600.00 38,000.00 -45,980.0083,980.00

13.0000
42 CONSTRUCTION SIGNS CLASS A

516.0000 S.F. -13.33 % 14.0000 -6.67 %

6,708.00 -1,032.00 7,224.00 -516.00
15.0000
7,740.00

OTHER ITEMS
43 CURE BOX

L.S. -62.69 % -45.90 %

1,000.00 -1,680.00 1,450.00 -1,230.002,680.00

1.0000
44 TRAINING

400.0000 HR -50.00 % 5.0000 150.00 %

400.00 -400.00 2,000.00 1,200.00
2.0000
800.00

45 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

11,000.00 11,000.0011,000.00
46 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
47 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
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DATE:
TIME:

12/01/2010
14:11

DOT_RGGB01

IM-0822(134)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
48 SPCC PLAN

L.S. 0.81 % -79.84 %

2,500.00 20.00 500.00 -1,980.002,480.00

$4,973,353.30 -14.66% $5,275,000.00 -9.48%$5,827,753.20CONTRACT TOTAL

$4,973,353.30 $5,275,000.00BASE TOTAL -14.66% -9.48%$5,827,753.20


