
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VERNDALE   WA  990370770
SPOKANE, WA 99216-1676
N 3303 SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY WEST COMPANY, INC.
5516 N STARR RD 2010 S FAIRVIEW HEIGHTS RD
99025-8609 MEDICAL LAKE WA  99022-8869
NEWMAN LAKE   WA  990250430 AIRWAY HEIGHTS   WA  990010519
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100030

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 47.06 % -32.35 % 35.29 %

50,000.00 16,000.00 23,000.00 -11,000.00 46,000.00 12,000.0034,000.00
2 CLEARING AND GRUBBING 

L.S. 31.58 % 547.16 % 163.16 %

5,000.00 1,200.00 24,592.00 20,792.00 10,000.00 6,200.003,800.00

2.7000
3 REMOVING ASPHALT CONC. PAVEMENT 

610.0000 S.Y. -32.50 % 5.0000 25.00 % 3.0000 -25.00 %

1,647.00 -793.00 3,050.00 610.00 1,830.00 -610.00
4.0000

2,440.00

2.0600
4 REMOVING PAINT LINE 

1120.0000 L.F. -58.80 % 2.2500 -55.00 % 2.0000 -60.00 %

2,307.20 -3,292.80 2,520.00 -3,080.00 2,240.00 -3,360.00
5.0000

5,600.00

1.5000
5 REMOVING WIRE FENCE 

170.0000 L.F. -62.50 % 4.5000 12.50 % 1.0000 -75.00 %

255.00 -425.00 765.00 85.00 170.00 -510.00
4.0000
680.00

GRADING

8.7700
6 ROADWAY EXCAVATION INCL. HAUL 

2227.0000 C.Y. -51.28 % 7.5000 -58.33 % 10.0000 -44.44 %

19,530.79 -20,555.21 16,702.50 -23,383.50 22,270.00 -17,816.00
18.0000

40,086.00

1.9000
7 EMBANKMENT COMPACTION 

2600.0000 C.Y. -36.67 % 6.0000 100.00 % 4.0000 33.33 %

4,940.00 -2,860.00 15,600.00 7,800.00 10,400.00 2,600.00
3.0000

7,800.00

DRAINAGE

6.5400
8 CHANNEL EXCAVATION INCL. HAUL 

8270.0000 C.Y. -34.60 % 6.0000 -40.00 % 10.5000 5.00 %

54,085.80 -28,614.20 49,620.00 -33,080.00 86,835.00 4,135.00
10.0000

82,700.00

20.0000
9 STREAMBED COBBLES 

1800.0000 C.Y. 0.00 % 45.0000 125.00 % 25.0000 25.00 %

36,000.00 0.00 81,000.00 45,000.00 45,000.00 9,000.00
20.0000

36,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VERNDALE   WA  990370770
SPOKANE, WA 99216-1676
N 3303 SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY WEST COMPANY, INC.
5516 N STARR RD 2010 S FAIRVIEW HEIGHTS RD
99025-8609 MEDICAL LAKE WA  99022-8869
NEWMAN LAKE   WA  990250430 AIRWAY HEIGHTS   WA  990010519
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100030

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

500.0000
10 FLARED END SECTION 24 IN. DIAM. 

2.0000 EACH 66.67 % 500.0000 66.67 % 750.0000 150.00 %

1,000.00 400.00 1,000.00 400.00 1,500.00 900.00
300.0000
600.00

11 PRECAST REINF. CONC. BOX CULVERT NO. FOUR SIDED STRUCTURE
L.S. -57.06 % -51.18 % -45.59 %

73,000.00 -97,000.00 83,000.00 -87,000.00 92,500.00 -77,500.00170,000.00

STRUCTURE

9.0000
12 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

321.0000 C.Y. -64.00 % 15.0000 -40.00 % 30.0000 20.00 %

2,889.00 -5,136.00 4,815.00 -3,210.00 9,630.00 1,605.00
25.0000
8,025.00

13 SHORING OR EXTRA EXCAVATION CL. A FOUR SIDED STRUCTURE
L.S. -20.00 % 0.00 % 0.00 %

4,000.00 -1,000.00 5,000.00 0.00 5,000.00 0.005,000.00

SURFACING

32.0000
14 CRUSHED SURFACING BASE COURSE 

390.0000 C.Y. -39.62 % 30.0000 -43.40 % 37.0000 -30.19 %

12,480.00 -8,190.00 11,700.00 -8,970.00 14,430.00 -6,240.00
53.0000

20,670.00

LIQUID ASPHALT

1,030.0000
15 ASPHALT EMULSION CRS-2P 

4.0000 TON 106.00 % 825.0000 65.00 % 1,050.0000 110.00 %

4,120.00 2,120.00 3,300.00 1,300.00 4,200.00 2,200.00
500.0000
2,000.00

16 CRS-2P COST PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

62.00 62.00 62.0062.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VERNDALE   WA  990370770
SPOKANE, WA 99216-1676
N 3303 SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY WEST COMPANY, INC.
5516 N STARR RD 2010 S FAIRVIEW HEIGHTS RD
99025-8609 MEDICAL LAKE WA  99022-8869
NEWMAN LAKE   WA  990250430 AIRWAY HEIGHTS   WA  990010519
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100030

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

150.00 150.00 150.00150.00

BITUMINOUS SURFACE TREATMENT

1.5500
18 FURNISHING & PLACE CRUSHED SCREENING 3/8 TO NO. 4

2000.0000 S.Y. -18.42 % 3.8000 100.00 % 1.5500 -18.42 %

3,100.00 -700.00 7,600.00 3,800.00 3,100.00 -700.00
1.9000

3,800.00

HOT MIX ASPHALT

139.0500
19 HMA CL. 1/2 IN. PG 64-28

148.0000 TON 15.88 % 145.0000 20.83 % 140.0000 16.67 %

20,579.40 2,819.40 21,460.00 3,700.00 20,720.00 2,960.00
120.0000
17,760.00

20 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
21 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

296.00 296.00 296.00296.00
22 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9.00 9.00 9.009.00

EROSION CONTROL AND ROADSIDE PLANTING

75.0000
23 ESC LEAD 

10.0000 DAY 0.00 % 200.0000 166.67 % 50.0000 -33.33 %

750.00 0.00 2,000.00 1,250.00 500.00 -250.00
75.0000
750.00

24 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VERNDALE   WA  990370770
SPOKANE, WA 99216-1676
N 3303 SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY WEST COMPANY, INC.
5516 N STARR RD 2010 S FAIRVIEW HEIGHTS RD
99025-8609 MEDICAL LAKE WA  99022-8869
NEWMAN LAKE   WA  990250430 AIRWAY HEIGHTS   WA  990010519
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100030

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

4,120.0000
25 SEEDING, FERTILIZING, AND MULCHING 

1.5000 ACRE 19.42 % 4,250.0000 23.19 % 4,200.0000 21.74 %

6,180.00 1,005.00 6,375.00 1,200.00 6,300.00 1,125.00
3,450.0000
5,175.00

0.8500
26 SEEDING AND FERTILIZING BY HAND 

14520.0000 S.Y. 214.81 % 0.9000 233.33 % 0.8500 214.81 %

12,342.00 8,421.60 13,068.00 9,147.60 12,342.00 8,421.60
0.2700

3,920.40

TRAFFIC

20.0000
27 BEAM GUARDRAIL TYPE 31 

525.0000 L.F. -4.76 % 22.0000 4.76 % 20.0000 -4.76 %

10,500.00 -525.00 11,550.00 525.00 10,500.00 -525.00
21.0000

11,025.00

2,150.0000
28 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -6.52 % 2,150.0000 -6.52 % 2,200.0000 -4.35 %

8,600.00 -600.00 8,600.00 -600.00 8,800.00 -400.00
2,300.0000
9,200.00

12.9000
29 TEMPORARY CONC. BARRIER 

420.0000 L.F. -14.00 % 12.5000 -16.67 % 13.0000 -13.33 %

5,418.00 -882.00 5,250.00 -1,050.00 5,460.00 -840.00
15.0000
6,300.00

2,400.0000
30 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH -20.00 % 2,400.0000 -20.00 % 2,500.0000 -16.67 %

2,400.00 -600.00 2,400.00 -600.00 2,500.00 -500.00
3,000.0000
3,000.00

36.0000
31 FLEXIBLE GUIDE POST 

4.0000 EACH 33.33 % 35.0000 29.63 % 36.0000 33.33 %

144.00 36.00 140.00 32.00 144.00 36.00
27.0000
108.00

0.4200
32 PAINT LINE 

3960.0000 L.F. 40.00 % 0.4500 50.00 % 0.4000 33.33 %

1,663.20 475.20 1,782.00 594.00 1,584.00 396.00
0.3000

1,188.00

46.5000
33 PAINTED DRAINAGE MARKING 

2.0000 EACH 210.00 % 50.0000 233.33 % 46.0000 206.67 %

93.00 63.00 100.00 70.00 92.00 62.00
15.0000
30.00

34 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. 158.63 % 28.87 % -35.57 %

10,035.00 6,155.00 5,000.00 1,120.00 2,500.00 -1,380.003,880.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VERNDALE   WA  990370770
SPOKANE, WA 99216-1676
N 3303 SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY WEST COMPANY, INC.
5516 N STARR RD 2010 S FAIRVIEW HEIGHTS RD
99025-8609 MEDICAL LAKE WA  99022-8869
NEWMAN LAKE   WA  990250430 AIRWAY HEIGHTS   WA  990010519
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100030

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
35 TRAFFIC CONTROL SUPERVISOR 

L.S. -2.37 % -84.96 % -62.41 %

12,985.00 -315.00 2,000.00 -11,300.00 5,000.00 -8,300.0013,300.00

12.4000
36 CONSTRUCTION SIGNS CLASS A 

300.5000 S.F. 24.00 % 7.0000 -30.00 % 15.0000 50.00 %

3,726.20 721.20 2,103.50 -901.50 4,507.50 1,502.50
10.0000
3,005.00

OTHER ITEMS

21.6500
37 RGS CONDUIT 2 IN. DIAM

120.0000 L.F. 8.25 % 10.0000 -50.00 % 30.0000 50.00 %

2,598.00 198.00 1,200.00 -1,200.00 3,600.00 1,200.00
20.0000
2,400.00

21.0000
38 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

36.0000 C.Y. -61.82 % 50.0000 -9.09 % 50.0000 -9.09 %

756.00 -1,224.00 1,800.00 -180.00 1,800.00 -180.00
55.0000
1,980.00

7.2100
39 WIRE FENCE TYPE 2 

980.0000 L.F. 44.20 % 7.7500 55.00 % 7.2500 45.00 %

7,065.80 2,165.80 7,595.00 2,695.00 7,105.00 2,205.00
5.0000

4,900.00

10.3000
40 REMOVING AND RESETTING WIRE FENCE 

810.0000 L.F. 28.75 % 11.0000 37.50 % 10.5000 31.25 %

8,343.00 1,863.00 8,910.00 2,430.00 8,505.00 2,025.00
8.0000

6,480.00
41 TRIMMING AND CLEANUP 

L.S. 50.00 % 1,900.00 % 400.00 %

750.00 250.00 10,000.00 9,500.00 2,500.00 2,000.00500.00
42 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
43 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
44 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VERNDALE   WA  990370770
SPOKANE, WA 99216-1676
N 3303 SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY WEST COMPANY, INC.
5516 N STARR RD 2010 S FAIRVIEW HEIGHTS RD
99025-8609 MEDICAL LAKE WA  99022-8869
NEWMAN LAKE   WA  990250430 AIRWAY HEIGHTS   WA  990010519
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100030

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
45 SPCC PLAN 

L.S. -50.00 % 50.00 % 0.00 %

250.00 -250.00 750.00 250.00 500.00 0.00500.00

$392,052.39 -24.77% $447,867.00 -14.06% $462,583.50 -11.23%$521,121.40CONTRACT TOTAL

$462,583.50$392,052.39 $447,867.00BASE TOTAL -24.77% -14.06% -11.23%$521,121.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AIRWAY HEIGHTS   WA  990012019
SPOKANE, WA  99224-9555
110 N HAYFORD RD
SHAMROCK PAVING, INC. 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

553750CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KRCI LLC H.L.T. CONSTRUCTION, INC.
1931 EASTMONT AVE 150 'E' ST NW
EAST WENATCHEE, WA  98802-4037
WENATCHEE   WA  988075120 EPHRATA   WA  988231658
CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100490

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 47.06 % 55.88 % 42.65 %

50,000.00 16,000.00 53,000.00 19,000.00 48,500.00 14,500.0034,000.00
2 CLEARING AND GRUBBING 

L.S. 176.32 % 321.05 % 268.42 %

10,500.00 6,700.00 16,000.00 12,200.00 14,000.00 10,200.003,800.00

9.5000
3 REMOVING ASPHALT CONC. PAVEMENT 

610.0000 S.Y. 137.50 % 7.0000 75.00 % 7.0000 75.00 %

5,795.00 3,355.00 4,270.00 1,830.00 4,270.00 1,830.00
4.0000

2,440.00

2.1000
4 REMOVING PAINT LINE 

1120.0000 L.F. -58.00 % 1.0000 -80.00 % 3.0000 -40.00 %

2,352.00 -3,248.00 1,120.00 -4,480.00 3,360.00 -2,240.00
5.0000

5,600.00

3.5000
5 REMOVING WIRE FENCE 

170.0000 L.F. -12.50 % 7.0000 75.00 % 5.0000 25.00 %

595.00 -85.00 1,190.00 510.00 850.00 170.00
4.0000
680.00

GRADING

12.0000
6 ROADWAY EXCAVATION INCL. HAUL 

2227.0000 C.Y. -33.33 % 20.0000 11.11 % 13.0000 -27.78 %

26,724.00 -13,362.00 44,540.00 4,454.00 28,951.00 -11,135.00
18.0000

40,086.00

3.5000
7 EMBANKMENT COMPACTION 

2600.0000 C.Y. 16.67 % 4.0000 33.33 % 6.0000 100.00 %

9,100.00 1,300.00 10,400.00 2,600.00 15,600.00 7,800.00
3.0000

7,800.00

DRAINAGE

9.0000
8 CHANNEL EXCAVATION INCL. HAUL 

8270.0000 C.Y. -10.00 % 12.0000 20.00 % 12.3500 23.50 %

74,430.00 -8,270.00 99,240.00 16,540.00 102,134.50 19,434.50
10.0000

82,700.00

40.0000
9 STREAMBED COBBLES 

1800.0000 C.Y. 100.00 % 28.0000 40.00 % 44.5000 122.50 %

72,000.00 36,000.00 50,400.00 14,400.00 80,100.00 44,100.00
20.0000

36,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AIRWAY HEIGHTS   WA  990012019
SPOKANE, WA  99224-9555
110 N HAYFORD RD
SHAMROCK PAVING, INC. 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

553750CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KRCI LLC H.L.T. CONSTRUCTION, INC.
1931 EASTMONT AVE 150 'E' ST NW
EAST WENATCHEE, WA  98802-4037
WENATCHEE   WA  988075120 EPHRATA   WA  988231658
CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100490

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

520.0000
10 FLARED END SECTION 24 IN. DIAM. 

2.0000 EACH 73.33 % 1,000.0000 233.33 % 300.0000 0.00 %

1,040.00 440.00 2,000.00 1,400.00 600.00 0.00
300.0000
600.00

11 PRECAST REINF. CONC. BOX CULVERT NO. FOUR SIDED STRUCTURE
L.S. -41.18 % -27.65 % -47.06 %

100,000.00 -70,000.00 123,000.00 -47,000.00 90,000.00 -80,000.00170,000.00

STRUCTURE

21.0000
12 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

321.0000 C.Y. -16.00 % 30.0000 20.00 % 15.5000 -38.00 %

6,741.00 -1,284.00 9,630.00 1,605.00 4,975.50 -3,049.50
25.0000
8,025.00

13 SHORING OR EXTRA EXCAVATION CL. A FOUR SIDED STRUCTURE
L.S. 50.00 % -90.00 % -90.00 %

7,500.00 2,500.00 500.00 -4,500.00 500.00 -4,500.005,000.00

SURFACING

38.0000
14 CRUSHED SURFACING BASE COURSE 

390.0000 C.Y. -28.30 % 50.0000 -5.66 % 50.1500 -5.38 %

14,820.00 -5,850.00 19,500.00 -1,170.00 19,558.50 -1,111.50
53.0000

20,670.00

LIQUID ASPHALT

1,000.0000
15 ASPHALT EMULSION CRS-2P 

4.0000 TON 100.00 % 1,500.0000 200.00 % 1,200.0000 140.00 %

4,000.00 2,000.00 6,000.00 4,000.00 4,800.00 2,800.00
500.0000
2,000.00

16 CRS-2P COST PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

62.00 62.00 62.0062.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AIRWAY HEIGHTS   WA  990012019
SPOKANE, WA  99224-9555
110 N HAYFORD RD
SHAMROCK PAVING, INC. 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

553750CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KRCI LLC H.L.T. CONSTRUCTION, INC.
1931 EASTMONT AVE 150 'E' ST NW
EAST WENATCHEE, WA  98802-4037
WENATCHEE   WA  988075120 EPHRATA   WA  988231658
CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100490

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

150.00 150.00 150.00150.00

BITUMINOUS SURFACE TREATMENT

1.5000
18 FURNISHING & PLACE CRUSHED SCREENING 3/8 TO NO. 4

2000.0000 S.Y. -21.05 % 2.0000 5.26 % 2.0000 5.26 %

3,000.00 -800.00 4,000.00 200.00 4,000.00 200.00
1.9000

3,800.00

HOT MIX ASPHALT

135.0000
19 HMA CL. 1/2 IN. PG 64-28

148.0000 TON 12.50 % 150.0000 25.00 % 150.0000 25.00 %

19,980.00 2,220.00 22,200.00 4,440.00 22,200.00 4,440.00
120.0000
17,760.00

20 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
21 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

296.00 296.00 296.00296.00
22 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9.00 9.00 9.009.00

EROSION CONTROL AND ROADSIDE PLANTING

200.0000
23 ESC LEAD 

10.0000 DAY 166.67 % 50.0000 -33.33 % 150.0000 100.00 %

2,000.00 1,250.00 500.00 -250.00 1,500.00 750.00
75.0000
750.00

24 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AIRWAY HEIGHTS   WA  990012019
SPOKANE, WA  99224-9555
110 N HAYFORD RD
SHAMROCK PAVING, INC. 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

553750CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KRCI LLC H.L.T. CONSTRUCTION, INC.
1931 EASTMONT AVE 150 'E' ST NW
EAST WENATCHEE, WA  98802-4037
WENATCHEE   WA  988075120 EPHRATA   WA  988231658
CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100490

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

4,200.0000
25 SEEDING, FERTILIZING, AND MULCHING 

1.5000 ACRE 21.74 % 2,000.0000 -42.03 % 4,800.0000 39.13 %

6,300.00 1,125.00 3,000.00 -2,175.00 7,200.00 2,025.00
3,450.0000
5,175.00

0.8500
26 SEEDING AND FERTILIZING BY HAND 

14520.0000 S.Y. 214.81 % 0.5000 85.19 % 1.0000 270.37 %

12,342.00 8,421.60 7,260.00 3,339.60 14,520.00 10,599.60
0.2700

3,920.40

TRAFFIC

20.0000
27 BEAM GUARDRAIL TYPE 31 

525.0000 L.F. -4.76 % 24.0000 14.29 % 21.3500 1.67 %

10,500.00 -525.00 12,600.00 1,575.00 11,208.75 183.75
21.0000

11,025.00

2,250.0000
28 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -2.17 % 2,500.0000 8.70 % 2,365.0000 2.83 %

9,000.00 -200.00 10,000.00 800.00 9,460.00 260.00
2,300.0000
9,200.00

13.0000
29 TEMPORARY CONC. BARRIER 

420.0000 L.F. -13.33 % 15.0000 0.00 % 15.1500 1.00 %

5,460.00 -840.00 6,300.00 0.00 6,363.00 63.00
15.0000
6,300.00

2,500.0000
30 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH -16.67 % 2,800.0000 -6.67 % 3,500.0000 16.67 %

2,500.00 -500.00 2,800.00 -200.00 3,500.00 500.00
3,000.0000
3,000.00

60.0000
31 FLEXIBLE GUIDE POST 

4.0000 EACH 122.22 % 50.0000 85.19 % 60.0000 122.22 %

240.00 132.00 200.00 92.00 240.00 132.00
27.0000
108.00

0.4200
32 PAINT LINE 

3960.0000 L.F. 40.00 % 0.5000 66.67 % 0.5500 83.33 %

1,663.20 475.20 1,980.00 792.00 2,178.00 990.00
0.3000

1,188.00

47.0000
33 PAINTED DRAINAGE MARKING 

2.0000 EACH 213.33 % 175.0000 1,066.67 % 60.0000 300.00 %

94.00 64.00 350.00 320.00 120.00 90.00
15.0000
30.00

34 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. 196.39 % 209.28 % 415.46 %

11,500.00 7,620.00 12,000.00 8,120.00 20,000.00 16,120.003,880.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AIRWAY HEIGHTS   WA  990012019
SPOKANE, WA  99224-9555
110 N HAYFORD RD
SHAMROCK PAVING, INC. 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

553750CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KRCI LLC H.L.T. CONSTRUCTION, INC.
1931 EASTMONT AVE 150 'E' ST NW
EAST WENATCHEE, WA  98802-4037
WENATCHEE   WA  988075120 EPHRATA   WA  988231658
CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100490

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
35 TRAFFIC CONTROL SUPERVISOR 

L.S. -9.77 % -17.29 % 50.38 %

12,000.00 -1,300.00 11,000.00 -2,300.00 20,000.00 6,700.0013,300.00

15.0000
36 CONSTRUCTION SIGNS CLASS A 

300.5000 S.F. 50.00 % 20.0000 100.00 % 20.0000 100.00 %

4,507.50 1,502.50 6,010.00 3,005.00 6,010.00 3,005.00
10.0000
3,005.00

OTHER ITEMS

34.0000
37 RGS CONDUIT 2 IN. DIAM

120.0000 L.F. 70.00 % 40.0000 100.00 % 20.0000 0.00 %

4,080.00 1,680.00 4,800.00 2,400.00 2,400.00 0.00
20.0000
2,400.00

50.0000
38 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

36.0000 C.Y. -9.09 % 45.0000 -18.18 % 60.5500 10.09 %

1,800.00 -180.00 1,620.00 -360.00 2,179.80 199.80
55.0000
1,980.00

7.5000
39 WIRE FENCE TYPE 2 

980.0000 L.F. 50.00 % 8.0000 60.00 % 8.0000 60.00 %

7,350.00 2,450.00 7,840.00 2,940.00 7,840.00 2,940.00
5.0000

4,900.00

11.0000
40 REMOVING AND RESETTING WIRE FENCE 

810.0000 L.F. 37.50 % 11.0000 37.50 % 11.0000 37.50 %

8,910.00 2,430.00 8,910.00 2,430.00 8,910.00 2,430.00
8.0000

6,480.00
41 TRIMMING AND CLEANUP 

L.S. 360.00 % 500.00 % 1,900.00 %

2,300.00 1,800.00 3,000.00 2,500.00 10,000.00 9,500.00500.00
42 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
43 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
44 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AIRWAY HEIGHTS   WA  990012019
SPOKANE, WA  99224-9555
110 N HAYFORD RD
SHAMROCK PAVING, INC. 

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

553750CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KRCI LLC H.L.T. CONSTRUCTION, INC.
1931 EASTMONT AVE 150 'E' ST NW
EAST WENATCHEE, WA  98802-4037
WENATCHEE   WA  988075120 EPHRATA   WA  988231658
CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100490

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
45 SPCC PLAN 

L.S. -16.80 % -20.00 % 100.00 %

416.00 -84.00 400.00 -100.00 1,000.00 500.00500.00

$514,058.70 -1.36% $570,079.00 9.39% $581,548.05 11.60%$521,121.40CONTRACT TOTAL

$581,548.05$514,058.70 $570,079.00BASE TOTAL -1.36% 9.39% 11.60%$521,121.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

DAVENPORT   WA  991220000

38103 HALME DRIVE E
HALME CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 73.10 % -100.00 %

58,855.00 24,855.00 0.0034,000.00
2 CLEARING AND GRUBBING 

L.S. 75.97 % -100.00 %

6,687.00 2,887.00 0.003,800.00

4.5900
3 REMOVING ASPHALT CONC. PAVEMENT 

610.0000 S.Y. 14.75 % -100.00 %

2,799.90 359.90 0.00
4.0000

2,440.00

2.3600
4 REMOVING PAINT LINE 

1120.0000 L.F. -52.80 % -100.00 %

2,643.20 -2,956.80 0.00
5.0000

5,600.00

1.1800
5 REMOVING WIRE FENCE 

170.0000 L.F. -70.50 % -100.00 %

200.60 -479.40 0.00
4.0000
680.00

GRADING

9.6900
6 ROADWAY EXCAVATION INCL. HAUL 

2227.0000 C.Y. -46.17 % -100.00 %

21,579.63 -18,506.37 0.00
18.0000

40,086.00

2.3400
7 EMBANKMENT COMPACTION 

2600.0000 C.Y. -22.00 % -100.00 %

6,084.00 -1,716.00 0.00
3.0000

7,800.00

DRAINAGE

12.8800
8 CHANNEL EXCAVATION INCL. HAUL 

8270.0000 C.Y. 28.80 % -100.00 %

106,517.60 23,817.60 0.00
10.0000

82,700.00

87.0000
9 STREAMBED COBBLES 

1800.0000 C.Y. 335.00 % -100.00 %

156,600.00 120,600.00 0.00
20.0000

36,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

DAVENPORT   WA  991220000

38103 HALME DRIVE E
HALME CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

3,238.3000
10 FLARED END SECTION 24 IN. DIAM. 

2.0000 EACH 979.43 % -100.00 %

6,476.60 5,876.60 0.00
300.0000
600.00

11 PRECAST REINF. CONC. BOX CULVERT NO. FOUR SIDED STRUCTURE
L.S. -44.95 % -100.00 %

93,581.87 -76,418.13 0.00170,000.00

STRUCTURE

14.4200
12 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

321.0000 C.Y. -42.32 % -100.00 %

4,628.82 -3,396.18 0.00
25.0000
8,025.00

13 SHORING OR EXTRA EXCAVATION CL. A FOUR SIDED STRUCTURE
L.S. -17.23 % -100.00 %

4,138.26 -861.74 0.005,000.00

SURFACING

40.3200
14 CRUSHED SURFACING BASE COURSE 

390.0000 C.Y. -23.92 % -100.00 %

15,724.80 -4,945.20 0.00
53.0000

20,670.00

LIQUID ASPHALT

827.4600
15 ASPHALT EMULSION CRS-2P 

4.0000 TON 65.49 % -100.00 %

3,309.84 1,309.84 0.00
500.0000
2,000.00

16 CRS-2P COST PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

62.00 0.0062.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

DAVENPORT   WA  991220000

38103 HALME DRIVE E
HALME CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT
17 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 %

150.00 0.00150.00

BITUMINOUS SURFACE TREATMENT

9.4600
18 FURNISHING & PLACE CRUSHED SCREENING 3/8 TO NO. 4

2000.0000 S.Y. 397.89 % -100.00 %

18,920.00 15,120.00 0.00
1.9000

3,800.00

HOT MIX ASPHALT

165.4900
19 HMA CL. 1/2 IN. PG 64-28

148.0000 TON 37.91 % -100.00 %

24,492.52 6,732.52 0.00
120.0000
17,760.00

20 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-1.00 0.00-1.00
21 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

296.00 0.00296.00
22 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

9.00 0.009.00

EROSION CONTROL AND ROADSIDE PLANTING

135.0000
23 ESC LEAD 

10.0000 DAY 80.00 % -100.00 %

1,350.00 600.00 0.00
75.0000
750.00

24 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

2,000.00 0.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

DAVENPORT   WA  991220000

38103 HALME DRIVE E
HALME CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

4,728.3600
25 SEEDING, FERTILIZING, AND MULCHING 

1.5000 ACRE 37.05 % -100.00 %

7,092.54 1,917.54 0.00
3,450.0000
5,175.00

0.9700
26 SEEDING AND FERTILIZING BY HAND 

14520.0000 S.Y. 259.26 % -100.00 %

14,084.40 10,164.00 0.00
0.2700

3,920.40

TRAFFIC

22.9300
27 BEAM GUARDRAIL TYPE 31 

525.0000 L.F. 9.19 % -100.00 %

12,038.25 1,013.25 0.00
21.0000

11,025.00

2,541.4900
28 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 10.50 % -100.00 %

10,165.96 965.96 0.00
2,300.0000
9,200.00

14.7800
29 TEMPORARY CONC. BARRIER 

420.0000 L.F. -1.47 % -100.00 %

6,207.60 -92.40 0.00
15.0000
6,300.00

2,837.0100
30 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH -5.43 % -100.00 %

2,837.01 -162.99 0.00
3,000.0000
3,000.00

41.3700
31 FLEXIBLE GUIDE POST 

4.0000 EACH 53.22 % -100.00 %

165.48 57.48 0.00
27.0000
108.00

0.4700
32 PAINT LINE 

3960.0000 L.F. 56.67 % -100.00 %

1,861.20 673.20 0.00
0.3000

1,188.00

53.1900
33 PAINTED DRAINAGE MARKING 

2.0000 EACH 254.60 % -100.00 %

106.38 76.38 0.00
15.0000
30.00

34 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. -46.68 % -100.00 %

2,068.66 -1,811.34 0.003,880.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

DAVENPORT   WA  991220000

38103 HALME DRIVE E
HALME CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
35 TRAFFIC CONTROL SUPERVISOR 

L.S. -88.72 % -100.00 %

1,500.00 -11,800.00 0.0013,300.00

14.1900
36 CONSTRUCTION SIGNS CLASS A 

300.5000 S.F. 41.90 % -100.00 %

4,264.10 1,259.10 0.00
10.0000
3,005.00

OTHER ITEMS

29.5500
37 RGS CONDUIT 2 IN. DIAM

120.0000 L.F. 47.75 % -100.00 %

3,546.00 1,146.00 0.00
20.0000
2,400.00

34.0100
38 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

36.0000 C.Y. -38.16 % -100.00 %

1,224.36 -755.64 0.00
55.0000
1,980.00

5.9100
39 WIRE FENCE TYPE 2 

980.0000 L.F. 18.20 % -100.00 %

5,791.80 891.80 0.00
5.0000

4,900.00

7.0900
40 REMOVING AND RESETTING WIRE FENCE 

810.0000 L.F. -11.38 % -100.00 %

5,742.90 -737.10 0.00
8.0000

6,480.00
41 TRIMMING AND CLEANUP 

L.S. 2,003.64 % -100.00 %

10,518.21 10,018.21 0.00500.00
42 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
43 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
44 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13Z010 REVISION NO : BIDS OPENED ON : Jul 11 2013 
CONTRACT NO :008507 REGION NO : 6 AWARDED ON :             
VERSION NO :2 WORK ORDER# : XL4165
HWY :SR 231
TITLE :SR 231

ROSENOFF RD DRAINAGE-
CULVERT REPLACEMENT
13Z010

PROJECT :
COUNTY(S) :LINCOLN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2013
09:41

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

DAVENPORT   WA  991220000

38103 HALME DRIVE E
HALME CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
45 SPCC PLAN 

L.S. -18.48 % -100.00 %

407.60 -92.40 0.00500.00

$626,731.09 20.27% $0.00$521,121.40CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$626,731.09BASE TOTAL 20.27%$521,121.40


