
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C543 REVISION NO : BIDS OPENED ON : Jun  5 2019 
CONTRACT NO :009446 REGION NO : 3 AWARDED ON : Jun 19 2019 
VERSION NO :5 WORK ORDER# : XL5719
HWY :SR 016,302
TITLE :SR 302

E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
FISH BARRIERS, PAVING, ADA & BRIDGE
18C543

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2019
16:06

DOT_RGGB01

, 0302(011), 0302(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.
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PREPARATION
1 MOBILIZATION 

L.S. 57.09 % 110.62 %

1,000,000.00 363,405.00 1,340,799.03 704,204.03636,595.00

28,700.0000
2 CLEARING AND GRUBBING 

1.7000 ACRE 84.20 % 25,259.9800 62.12 %

48,790.00 22,302.30 42,941.97 16,454.27
15,581.0000
26,487.70

3 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 %

10,594.00 10,594.0010,594.00
4 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

5.0000
5 REMOVING GUARDRAIL 

1528.0000 L.F. -37.50 % 4.3300 -45.88 %

7,640.00 -4,584.00 6,616.24 -5,607.76
8.0000

12,224.00

430.0000
6 REMOVING GUARDRAIL ANCHOR 

9.0000 EACH 25.73 % 379.0600 10.84 %

3,870.00 792.00 3,411.54 333.54
342.0000
3,078.00

7.0000
7 REMOVING GUIDE POST 

521.0000 EACH -41.67 % 5.9600 -50.33 %

3,647.00 -2,605.00 3,105.16 -3,146.84
12.0000
6,252.00

1.0000
8 REMOVING PAINT LINE 

4890.0000 L.F. -50.00 % 1.0800 -46.00 %

4,890.00 -4,890.00 5,281.20 -4,498.80
2.0000

9,780.00

97.0000
9 REMOVING PLASTIC TRAFFIC MARKING 

47.0000 EACH 14.12 % 92.0600 8.31 %

4,559.00 564.00 4,326.82 331.82
85.0000
3,995.00

29.0000
10 REMOVING PLASTIC CROSSWALK LINE 

46.0000 S.F. 262.50 % 27.0800 238.50 %

1,334.00 966.00 1,245.68 877.68
8.0000
368.00

390.0000
11 REMOVING SURFACE MONUMENT

1.0000 EACH 167.12 % 703.9700 382.17 %

390.00 244.00 703.97 557.97
146.0000
146.00
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PREPARATION
12 REMOVING ANGULAR ROCK

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

GRADING
13 EARTHWORK - BRIDGE

L.S. 84.78 % 96.20 %

425,000.00 195,000.00 451,260.30 221,260.30230,000.00

50.0000
14 GRAVEL BORROW INCL. HAUL 

0.3000 TON -76.19 % 1,624.5300 673.59 %

15.00 -48.00 487.36 424.36
210.0000

63.00
15 EARTHWORK - CULVERTS

L.S. -15.25 % 24.94 %

250,000.00 -45,000.00 368,573.02 73,573.02295,000.00
16 TEMPORARY ALIGNMENT

L.S. 0.00 % 9.14 %

600,000.00 0.00 654,832.37 54,832.37600,000.00

37.0000
17 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

500.0000 S.Y. -27.45 % 91.1000 78.63 %

18,500.00 -7,000.00 45,550.00 20,050.00
51.0000

25,500.00

84.0000
18 ROADWAY EXCAVATION INCL. HAUL 

147.0000 C.Y. -7.69 % 190.0000 108.79 %

12,348.00 -1,029.00 27,930.00 14,553.00
91.0000

13,377.00
19 TEMPORARY DEWATERING SYSTEM

L.S. -26.33 % 250.18 %

22,100.00 -7,900.00 105,053.48 75,053.4830,000.00

DRAINAGE

200.0000
20 DITCH EXCAVATION 

3.0000 C.Y. 28.21 % 779.7900 399.87 %

600.00 132.00 2,339.37 1,871.37
156.0000
468.00
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DRAINAGE

3,370.0000
21 GRATE INLET TYPE 2 

2.0000 EACH 25.42 % 3,337.1900 24.20 %

6,740.00 1,366.00 6,674.38 1,300.38
2,687.0000
5,374.00

55.0000
22 STREAMBED SEDIMENT 

2931.0000 TON 10.00 % 46.1100 -7.78 %

161,205.00 14,655.00 135,148.41 -11,401.59
50.0000

146,550.00

46.0000
23 STREAMBED COBBLES 4 IN. 

595.0000 TON -33.33 % 51.5300 -25.32 %

27,370.00 -13,685.00 30,660.35 -10,394.65
69.0000

41,055.00

54.0000
24 STREAMBED COBBLES 8 IN. 

40.0000 TON -15.63 % 75.8100 18.45 %

2,160.00 -400.00 3,032.40 472.40
64.0000
2,560.00

140.0000
25 STREAMBED BOULDER TWO MAN 

4.0000 EACH -35.78 % 303.2500 39.11 %

560.00 -312.00 1,213.00 341.00
218.0000
872.00

140.0000
26 STREAMBED BOULDER THREE MAN 

8.0000 EACH -66.02 % 270.7600 -34.28 %

1,120.00 -2,176.00 2,166.08 -1,129.92
412.0000
3,296.00

180.0000
27 QUARRY SPALLS 

6.0000 C.Y. 5.26 % 108.3000 -36.67 %

1,080.00 54.00 649.80 -376.20
171.0000
1,026.00

20.0000
28 UNDERDRAIN PIPE 6 IN. DIAM. 

256.0000 L.F. 0.00 % 28.4800 42.40 %

5,120.00 0.00 7,290.88 2,170.88
20.0000
5,120.00

63.0000
29 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

39.0000 L.F. -57.72 % 51.7700 -65.26 %

2,457.00 -3,354.00 2,019.03 -3,791.97
149.0000
5,811.00

30 PRECAST REINF. CONC. SPLIT BOX CULVERT NO.  1
L.S. 75.85 % 111.89 %

500,000.00 215,664.00 602,480.17 318,144.17284,336.00
31 PRECAST REINF. CONC. SPLIT BOX CULVERT NO.  2

L.S. 46.70 % 86.41 %

500,000.00 159,159.00 635,355.41 294,514.41340,841.00
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DRAINAGE
32 TEMPORARY STREAM DIVERSION 

L.S. -78.00 % -44.79 %

59,400.00 -210,600.00 149,063.72 -120,936.28270,000.00
33 FISH EXCLUSION 

EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00

STORM SEWER

4,380.0000
34 CATCH BASIN TYPE 2 48 IN. DIAM. 

9.0000 EACH 22.93 % 3,666.5400 2.91 %

39,420.00 7,353.00 32,998.86 931.86
3,563.0000
32,067.00

4.0000
35 TESTING STORM SEWER PIPE 

551.0000 L.F. -33.33 % 3.2500 -45.83 %

2,204.00 -1,102.00 1,790.75 -1,515.25
6.0000

3,306.00

53.0000
36 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

449.0000 L.F. -52.25 % 51.5500 -53.56 %

23,797.00 -26,042.00 23,145.95 -26,693.05
111.0000
49,839.00

1,050.0000
37 DIFFUSER TEE

2.0000 EACH 600.00 % 1,160.4500 673.63 %

2,100.00 1,800.00 2,320.90 2,020.90
150.0000
300.00

440.0000
38 STEEL DRAIN PIPE 3 IN. DIAM

20.0000 L.F. 4,090.48 % 52.6000 400.95 %

8,800.00 8,590.00 1,052.00 842.00
10.5000
210.00

SANITARY SEWER

170.0000
39 DUCTILE IRON SEWER PIPE 10 IN. DIAM. 

43.0000 L.F. 91.01 % 104.7700 17.72 %

7,310.00 3,483.00 4,505.11 678.11
89.0000
3,827.00
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SANITARY SEWER

7,900.0000
40 FLEXIBLE EXPANSION JOINT

1.0000 EACH 97.50 % 10,757.0000 168.93 %

7,900.00 3,900.00 10,757.00 6,757.00
4,000.0000
4,000.00

STRUCTURE
41 TEMPORARY BRIDGE  - MINTER CREEK

L.S. 10.00 % -56.95 %

550,000.00 50,000.00 215,259.39 -284,740.61500,000.00
42 SHORING OR EXTRA EXCAVATION CL. A - MINTER CREEK BRIDGE

L.S. 145.00 % 297.24 %

196,000.00 116,000.00 317,789.52 237,789.5280,000.00
43 SHORING OR EXTRA EXCAVATION CL. A  - LI'L MINTER CULVERTS

L.S. -28.57 % -54.29 %

100,000.00 -40,000.00 64,000.00 -76,000.00140,000.00
44 SHORING OR EXTRA EXCAVATION CL. A  - TEMPORARY WALLS

L.S. -16.36 % 195.37 %

9,200.00 -1,800.00 32,490.77 21,490.7711,000.00

1,590.0000
45 CONSTRUCTING 6 FT. DIAM SHAFT 

200.0000 L.F. 27.20 % 1,225.1300 -1.99 %

318,000.00 68,000.00 245,026.00 -4,974.00
1,250.0000
250,000.00

690.0000
46 SHAFT - 36 IN. DIAMETER 

109.0000 L.F. 470.25 % 709.9800 486.76 %

75,210.00 62,021.00 77,387.82 64,198.82
121.0000
13,189.00

100.0000
47 FURNISHING SOLDIER PILE  - HP 12 X 63

110.0000 L.F. 31.58 % 27.0700 -64.38 %

11,000.00 2,640.00 2,977.70 -5,382.30
76.0000
8,360.00

2.0000
48 ST. REINF. BAR FOR BRIDGE 

25600.0000 LB. 66.67 % 1.9700 64.17 %

51,200.00 20,480.00 50,432.00 19,712.00
1.2000

30,720.00

2,770.0000
49 QA SHAFT TEST 

4.0000 EACH -6.51 % 1,949.4500 -34.21 %

11,080.00 -772.00 7,797.80 -4,054.20
2,963.0000
11,852.00
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STRUCTURE

640.0000
50 CONC. CLASS 4000 FOR BRIDGE 

180.0000 C.Y. -14.67 % 1,047.0500 39.61 %

115,200.00 -19,800.00 188,469.00 53,469.00
750.0000

135,000.00

470.0000
51 PRESTRESSED CONC. GIRDER WF83G

631.0000 L.F. 4.44 % 484.2500 7.61 %

296,570.00 12,620.00 305,561.75 21,611.75
450.0000

283,950.00
52 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-7.00 -7.00-7.00
53 POLYESTER CONCRETE TRIAL OVERLAY 

L.S. 122.00 % 97.76 %

11,100.00 6,100.00 9,888.02 4,888.025,000.00

200.0000
54 POLYESTER CONCRETE OVERLAY

1222.0000 S.Y. 0.00 % 186.0100 -7.00 %

244,400.00 0.00 227,304.22 -17,095.78
200.0000

244,400.00

95.0000
55 LAGGING 

330.0000 S.F. 216.67 % 95.1800 217.27 %

31,350.00 21,450.00 31,409.40 21,509.40
30.0000
9,900.00

56 SUPERSTRUCTURE MINTER CREEK BRIDGE
L.S. 15.79 % -10.52 %

550,000.00 75,000.00 425,013.87 -49,986.13475,000.00

180.0000
57 BRIDGE RAILING TYPE S-BP-12

428.0000 L.F. 157.14 % 111.0500 58.64 %

77,040.00 47,080.00 47,529.40 17,569.40
70.0000

29,960.00

220.0000
58 TRAFFIC BARRIER 

460.0000 L.F. 46.67 % 215.4800 43.65 %

101,200.00 32,200.00 99,120.80 30,120.80
150.0000
69,000.00

510.0000
59 EXPANSION JOINT MODIFICATION RCS AND HEADERS

40.0000 L.F. -3.59 % 383.3700 -27.53 %

20,400.00 -760.00 15,334.80 -5,825.20
529.0000
21,160.00

160.0000
60 SCARIFYING CONC. SURFACE 

1222.0000 S.Y. 166.67 % 101.9200 69.87 %

195,520.00 122,200.00 124,546.24 51,226.24
60.0000

73,320.00
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STRUCTURE
61 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

33.0000
62 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR 

1000.0000 S.F. -26.67 % 81.6000 81.33 %

33,000.00 -12,000.00 81,600.00 36,600.00
45.0000

45,000.00

460.0000
63 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

33.0000 S.F. 475.00 % 324.8900 306.11 %

15,180.00 12,540.00 10,721.37 8,081.37
80.0000
2,640.00

82.0000
64 CONCRETE FASCIA PANEL 

400.0000 S.F. 9.33 % 86.6400 15.52 %

32,800.00 2,800.00 34,656.00 4,656.00
75.0000

30,000.00

37.0000
65 PREFABRICATED DRAINAGE MAT 

22.0000 S.Y. 48.00 % 40.0700 60.28 %

814.00 264.00 881.54 331.54
25.0000
550.00

5,910.0000
66 PERMANENT GROUND ANCHOR 

6.0000 EACH -21.20 % 5,648.5100 -24.69 %

35,460.00 -9,540.00 33,891.06 -11,108.94
7,500.0000
45,000.00

1,000.0000
67 PERMANENT GROUND ANCHOR PERFORMANCE TEST 

3.0000 EACH 0.00 % 4,873.6200 387.36 %

3,000.00 0.00 14,620.86 11,620.86
1,000.0000
3,000.00

110.0000
68 STRUCTURAL EARTH WALL 

625.0000 S.F. 189.47 % 43.3200 14.00 %

68,750.00 45,000.00 27,075.00 3,325.00
38.0000

23,750.00

370.0000
69 BRIDGE APPROACH SLAB 

265.0000 S.Y. 48.00 % 336.2300 34.49 %

98,050.00 31,800.00 89,100.95 22,850.95
250.0000
66,250.00
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SURFACING

57.0000
70 CRUSHED SURFACING BASE COURSE 

1090.0000 TON 42.50 % 43.3300 8.33 %

62,130.00 18,530.00 47,229.70 3,629.70
40.0000

43,600.00

HOT MIX ASPHALT

2.0000
71 PLANING BITUMINOUS PAVEMENT 

95990.0000 S.Y. -20.00 % 2.2700 -9.20 %

191,980.00 -47,995.00 217,897.30 -22,077.70
2.5000

239,975.00

130.0000
72 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

250.0000 TON -34.51 % 197.3800 -0.56 %

32,500.00 -17,125.00 49,345.00 -280.00
198.5000
49,625.00

83.0000
73 HMA CL. 1/2 IN. PG 58H-22

11120.0000 TON -10.27 % 93.3600 0.93 %

922,960.00 -105,640.00 1,038,163.20 9,563.20
92.5000

1,028,600.00
74 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

26,835.00 26,835.0026,835.00
75 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

17,890.00 17,890.0017,890.00
76 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

52,910.00 52,910.0052,910.00

180.0000
77 HMA FOR APPROACH CL. 1/2 IN. PG 58H-22

30.0000 TON -17.05 % 202.1500 -6.84 %

5,400.00 -1,110.00 6,064.50 -445.50
217.0000
6,510.00

57.0000
78 HMA SAWCUT AND SEAL 

40.0000 L.F. 52.00 % 108.3000 188.80 %

2,280.00 780.00 4,332.00 2,832.00
37.5000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C543 REVISION NO : BIDS OPENED ON : Jun  5 2019 
CONTRACT NO :009446 REGION NO : 3 AWARDED ON : Jun 19 2019 
VERSION NO :5 WORK ORDER# : XL5719
HWY :SR 016,302
TITLE :SR 302

E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
FISH BARRIERS, PAVING, ADA & BRIDGE
18C543

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2019
16:06

DOT_RGGB01

, 0302(011), 0302(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
79 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-12.00 -12.00-12.00

EROSION CONTROL AND ROADSIDE PLANTING

20.0000
80 ESC LEAD 

70.0000 DAY -92.00 % 15.0000 -94.00 %

1,400.00 -16,100.00 1,050.00 -16,450.00
250.0000
17,500.00

140.0000
81 INLET PROTECTION 

11.0000 EACH 40.00 % 81.2300 -18.77 %

1,540.00 440.00 893.53 -206.47
100.0000
1,100.00

20.0000
82 STABILIZED CONSTRUCTION ENTRANCE 

759.0000 S.Y. -25.93 % 25.9900 -3.74 %

15,180.00 -5,313.00 19,726.41 -766.59
27.0000

20,493.00

12.0000
83 SILT FENCE 

340.0000 L.F. 128.57 % 5.4200 3.24 %

4,080.00 2,295.00 1,842.80 57.80
5.2500

1,785.00

12.0000
84 COMPOST SOCK 

1250.0000 L.F. 50.00 % 8.6600 8.25 %

15,000.00 5,000.00 10,825.00 825.00
8.0000

10,000.00

1.0000
85 SEEDING BY HAND

2110.0000 S.Y. -76.19 % 1.0200 -75.71 %

2,110.00 -6,752.00 2,152.20 -6,709.80
4.2000

8,862.00

18,000.0000
86 FINE COMPOST 

1.0000 ACRE -28.00 % 12,866.3400 -48.53 %

18,000.00 -7,000.00 12,866.34 -12,133.66
25,000.0000
25,000.00

18,000.0000
87 BARK OR WOOD CHIP MULCH 

0.7000 ACRE -28.00 % 38,394.8000 53.58 %

12,600.00 -4,900.00 26,876.36 9,376.36
25,000.0000
17,500.00

4.0000
88 HIGH VISIBILITY FENCE 

2540.0000 L.F. -33.33 % 2.1700 -63.83 %

10,160.00 -5,080.00 5,511.80 -9,728.20
6.0000

15,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C543 REVISION NO : BIDS OPENED ON : Jun  5 2019 
CONTRACT NO :009446 REGION NO : 3 AWARDED ON : Jun 19 2019 
VERSION NO :5 WORK ORDER# : XL5719
HWY :SR 016,302
TITLE :SR 302

E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
FISH BARRIERS, PAVING, ADA & BRIDGE
18C543

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2019
16:06

DOT_RGGB01

, 0302(011), 0302(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

12.0000
89 HIGH VISIBILITY SILT FENCE 

340.0000 L.F. 100.00 % 5.4200 -9.67 %

4,080.00 2,040.00 1,842.80 -197.20
6.0000

2,040.00
90 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 435.00 % 208.66 %

107,000.00 87,000.00 61,732.46 41,732.4620,000.00

TRAFFIC

57.0000
91 CEMENT CONC. TRAFFIC CURB 

156.0000 L.F. -32.94 % 80.1400 -5.72 %

8,892.00 -4,368.00 12,501.84 -758.16
85.0000

13,260.00

86.0000
92 CEMENT CONC. PEDESTRIAN CURB 

53.0000 L.F. 1.18 % 108.3000 27.41 %

4,558.00 53.00 5,739.90 1,234.90
85.0000
4,505.00

46.0000
93 EXTRUDED CURB 

78.0000 L.F. 24.32 % 43.3200 17.08 %

3,588.00 702.00 3,378.96 492.96
37.0000
2,886.00

39.0000
94 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

766.0000 L.F. 30.00 % 34.6600 15.53 %

29,874.00 6,894.00 26,549.56 3,569.56
30.0000

22,980.00

33.0000
95 BEAM GUARDRAIL TYPE 31 

538.0000 L.F. 10.00 % 29.7800 -0.73 %

17,754.00 1,614.00 16,021.64 -118.36
30.0000

16,140.00

2,850.0000
96 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

5.0000 EACH -18.57 % 2,545.1100 -27.28 %

14,250.00 -3,250.00 12,725.55 -4,774.45
3,500.0000
17,500.00

4,070.0000
97 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 16.29 % 3,628.1400 3.66 %

8,140.00 1,140.00 7,256.28 256.28
3,500.0000
7,000.00

110.0000
98 BEAM GUARDRAIL TYPE 31 BURIED TERMINAL TYPE 2 

230.0000 L.F. 37.50 % 101.8000 27.25 %

25,300.00 6,900.00 23,414.00 5,014.00
80.0000

18,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C543 REVISION NO : BIDS OPENED ON : Jun  5 2019 
CONTRACT NO :009446 REGION NO : 3 AWARDED ON : Jun 19 2019 
VERSION NO :5 WORK ORDER# : XL5719
HWY :SR 016,302
TITLE :SR 302

E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
FISH BARRIERS, PAVING, ADA & BRIDGE
18C543

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2019
16:06

DOT_RGGB01

, 0302(011), 0302(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,430.0000
99 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH 30.00 % 1,272.5600 15.69 %

5,720.00 1,320.00 5,090.24 690.24
1,100.0000
4,400.00

38.0000
100 TEMPORARY BARRIER 

1501.0000 L.F. 11.76 % 36.2200 6.53 %

57,038.00 6,004.00 54,366.22 3,332.22
34.0000

51,034.00

5,050.0000
101 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH 36.05 % 4,772.4500 28.57 %

10,100.00 2,676.00 9,544.90 2,120.90
3,712.0000
7,424.00

65,000.0000
102 TRANSPORTABLE ATTENUATOR 

1.0000 EACH 590.97 % 379.0600 -95.97 %

65,000.00 55,593.00 379.06 -9,027.94
9,407.0000
9,407.00

100.0000
103 OPERATION OF TRANSPORTABLE ATTENUATOR 

20.0000 HR  26.58 % 72.3200 -8.46 %

2,000.00 420.00 1,446.40 -133.60
79.0000
1,580.00

54.0000
104 FLEXIBLE GUIDE POST 

475.0000 EACH 31.71 % 48.1900 17.54 %

25,650.00 6,175.00 22,890.25 3,415.25
41.0000

19,475.00

27.0000
105 BARRIER DELINEATOR 

5.0000 EACH 8.00 % 27.0800 8.32 %

135.00 10.00 135.40 10.40
25.0000
125.00

9.0000
106 LINEAR BARRIER DELINEATION

1206.0000 L.F. -85.00 % 8.1200 -86.47 %

10,854.00 -61,506.00 9,792.72 -62,567.28
60.0000

72,360.00

0.3000
107 PAINT LINE 

49279.0000 L.F. 30.43 % 0.2700 17.39 %

14,783.70 3,449.53 13,305.33 1,971.16
0.2300

11,334.17

0.3000
108 PAINTED WIDE LANE LINE 

91820.0000 L.F. -25.00 % 0.2700 -32.50 %

27,546.00 -9,182.00 24,791.40 -11,936.60
0.4000

36,728.00

7.0000
109 PLASTIC CROSSWALK LINE 

688.0000 S.F. -30.00 % 6.5000 -35.00 %

4,816.00 -2,064.00 4,472.00 -2,408.00
10.0000
6,880.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C543 REVISION NO : BIDS OPENED ON : Jun  5 2019 
CONTRACT NO :009446 REGION NO : 3 AWARDED ON : Jun 19 2019 
VERSION NO :5 WORK ORDER# : XL5719
HWY :SR 016,302
TITLE :SR 302

E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
FISH BARRIERS, PAVING, ADA & BRIDGE
18C543

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2019
16:06

DOT_RGGB01

, 0302(011), 0302(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

TRAFFIC

13.0000
110 PLASTIC STOP LINE 

214.0000 L.F. -38.10 % 11.9100 -43.29 %

2,782.00 -1,712.00 2,548.74 -1,945.26
21.0000
4,494.00

170.0000
111 PLASTIC TRAFFIC ARROW 

57.0000 EACH -8.11 % 157.0400 -15.11 %

9,690.00 -855.00 8,951.28 -1,593.72
185.0000
10,545.00

110.0000
112 PLASTIC DRAINAGE MARKING 

3.0000 EACH 34.15 % 108.3000 32.07 %

330.00 84.00 324.90 78.90
82.0000
246.00

110.0000
113 PLASTIC JUNCTION BOX MARKING 

22.0000 EACH 29.41 % 108.3000 27.41 %

2,420.00 550.00 2,382.60 512.60
85.0000
1,870.00

1,130.0000
114 CENTERLINE RUMBLE STRIP 

4.9300 MI. -19.29 % 1,341.3800 -4.19 %

5,570.90 -1,331.10 6,613.00 -289.00
1,400.0000
6,902.00

1,380.0000
115 RECESSED PAVEMENT MARKER 

10.9000 HUND -1.43 % 1,538.1000 9.86 %

15,042.00 -218.00 16,765.29 1,505.29
1,400.0000
15,260.00

116 PERMANENT SIGNING 
L.S. 155.57 % 221.85 %

17,200.00 10,470.00 21,660.51 14,930.516,730.00

1.0000
117 TEMPORARY PAVEMENT MARKING-LONG DURATION 

4041.0000 L.F. 100.00 % 0.8100 62.00 %

4,041.00 2,020.50 3,273.21 1,252.71
0.5000

2,020.50
118 TEMPORARY ILLUMINATION SYSTEM 

L.S. 594.12 % 772.63 %

82,600.00 70,700.00 103,842.65 91,942.6511,900.00
119 TRAFFIC SIGNAL SYSTEM #1

L.S. -58.18 % -56.68 %

13,800.00 -19,200.00 14,295.04 -18,704.9633,000.00
120 TRAFFIC SIGNAL SYSTEM #2

L.S. -68.96 % -67.96 %

14,900.00 -33,100.00 15,378.00 -32,622.0048,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C543 REVISION NO : BIDS OPENED ON : Jun  5 2019 
CONTRACT NO :009446 REGION NO : 3 AWARDED ON : Jun 19 2019 
VERSION NO :5 WORK ORDER# : XL5719
HWY :SR 016,302
TITLE :SR 302

E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
FISH BARRIERS, PAVING, ADA & BRIDGE
18C543

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2019
16:06

DOT_RGGB01

, 0302(011), 0302(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

TRAFFIC
121 TRAFFIC SIGNAL SYSTEM #3

L.S. 130.00 % 142.58 %

11,500.00 6,500.00 12,129.13 7,129.135,000.00
122 INDUCTION LOOP TYPE _____ 

EST. 0.00 % 0.00 %

4,500.00 4,500.004,500.00

17.0000
123 CONDUIT PIPE 2 IN. DIAM. 

1050.0000 L.F. 13.33 % 21.6600 44.40 %

17,850.00 2,100.00 22,743.00 6,993.00
15.0000

15,750.00

2.0000
124 PORTABLE CHANGEABLE MESSAGE SIGN 

6989.0000 HR  -33.33 % 3.0000 0.00 %

13,978.00 -6,989.00 20,967.00 0.00
3.0000

20,967.00
125 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -37.50 % -79.13 %

120,000.00 -72,000.00 40,071.95 -151,928.05192,000.00

76.0000
126 FLAGGERS 

3528.0000 HR  33.33 % 51.0000 -10.53 %

268,128.00 67,032.00 179,928.00 -21,168.00
57.0000

201,096.00

88.0000
127 OTHER TRAFFIC CONTROL LABOR 

350.0000 HR  37.50 % 57.0000 -10.94 %

30,800.00 8,400.00 19,950.00 -2,450.00
64.0000

22,400.00
128 TRAFFIC CONTROL SUPERVISOR 

L.S. -66.19 % 39.76 %

72,300.00 -141,540.00 298,868.28 85,028.28213,840.00

32.0000
129 CONSTRUCTION SIGNS CLASS A 

3397.0000 S.F. 60.00 % 17.0000 -15.00 %

108,704.00 40,764.00 57,749.00 -10,191.00
20.0000

67,940.00

OTHER ITEMS
130 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

7,000.00 7,000.007,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C543 REVISION NO : BIDS OPENED ON : Jun  5 2019 
CONTRACT NO :009446 REGION NO : 3 AWARDED ON : Jun 19 2019 
VERSION NO :5 WORK ORDER# : XL5719
HWY :SR 016,302
TITLE :SR 302

E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
FISH BARRIERS, PAVING, ADA & BRIDGE
18C543

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2019
16:06

DOT_RGGB01

, 0302(011), 0302(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
131 MIN BID REQ - TYPE B PROGRESS SCHEDULE  $10,000

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00

22.0000
132 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

499.0000 C.Y. -55.10 % 27.0000 -44.90 %

10,978.00 -13,473.00 13,473.00 -10,978.00
49.0000

24,451.00

2.0000
133 SHORING OR EXTRA EXCAVATION CLASS B 

2640.0000 S.F. -84.62 % 0.5400 -95.85 %

5,280.00 -29,040.00 1,425.60 -32,894.40
13.0000

34,320.00

46.0000
134 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

125.0000 C.Y. -26.98 % 37.0000 -41.27 %

5,750.00 -2,125.00 4,625.00 -3,250.00
63.0000
7,875.00

46.0000
135 GRAVEL BACKFILL FOR DRAIN 

20.0000 C.Y. -28.13 % 37.0000 -42.19 %

920.00 -360.00 740.00 -540.00
64.0000
1,280.00

590.0000
136 PLUGGING EXISTING PIPE 

2.0000 EACH 4.98 % 487.3600 -13.28 %

1,180.00 56.00 974.72 -149.28
562.0000
1,124.00

137 STRUCTURE SURVEYING 
L.S. 56.00 % 84.01 %

39,000.00 14,000.00 46,001.52 21,001.5225,000.00
138 ROADWAY SURVEYING 

L.S. -2.80 % -0.60 %

48,600.00 -1,400.00 49,700.04 -299.9650,000.00
139 ADA FEATURES SURVEYING 

L.S. -74.20 % -75.63 %

2,580.00 -7,420.00 2,436.81 -7,563.1910,000.00

480.0000
140 ADJUST MONUMENT CASE AND COVER 

12.0000 EACH -42.79 % 500.0000 -40.41 %

5,760.00 -4,308.00 6,000.00 -4,068.00
839.0000
10,068.00

130.0000
141 CEMENT CONC. SIDEWALK 

54.0000 S.Y. 4.84 % 108.3000 -12.66 %

7,020.00 324.00 5,848.20 -847.80
124.0000
6,696.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C543 REVISION NO : BIDS OPENED ON : Jun  5 2019 
CONTRACT NO :009446 REGION NO : 3 AWARDED ON : Jun 19 2019 
VERSION NO :5 WORK ORDER# : XL5719
HWY :SR 016,302
TITLE :SR 302

E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
FISH BARRIERS, PAVING, ADA & BRIDGE
18C543

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2019
16:06

DOT_RGGB01

, 0302(011), 0302(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
142 SIDEWALK PREPARATION

L.S. -13.28 % -44.67 %

11,000.00 -1,685.00 7,018.01 -5,666.9912,685.00

34.0000
143 DETECTABLE WARNING SURFACE 

68.0000 S.F. -45.16 % 47.6500 -23.15 %

2,312.00 -1,904.00 3,240.20 -975.80
62.0000
4,216.00

425.0000
144 CABLE FENCE 

188.0000 L.F. 89.73 % 484.4800 116.29 %

79,900.00 37,788.00 91,082.24 48,970.24
224.0000
42,112.00

0.0000
145 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

146 FORCE ACCOUNT LOW FLOW CHANNEL GRADING
EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00
147 FORCE ACCOUNT STREAMBED SAND

EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00

5.0000
148 TRAINING 

2400.0000 HR  -80.77 % 1.0000 -96.15 %

12,000.00 -50,400.00 2,400.00 -60,000.00
26.0000

62,400.00
149 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

3,125.00 3,125.003,125.00
150 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
151 MINOR CHANGE 

CALC 0.00 % 0.00 %

-23.00 -23.00-23.00
152 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

20,200.00 20,200.0020,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18C543 REVISION NO : BIDS OPENED ON : Jun  5 2019 
CONTRACT NO :009446 REGION NO : 3 AWARDED ON : Jun 19 2019 
VERSION NO :5 WORK ORDER# : XL5719
HWY :SR 016,302
TITLE :SR 302

E OF ELGIN CLIFTON RD TO SR 16 - REMOVE
FISH BARRIERS, PAVING, ADA & BRIDGE
18C543

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/29/2019
16:06

DOT_RGGB01

, 0302(011), 0302(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
153 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

15,000.00 15,000.0015,000.00
154 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-19.00 -19.00-19.00
155 SPCC PLAN 

L.S. -33.33 % 66.67 %

1,000.00 -500.00 2,500.00 1,000.001,500.00
156 FIELD OFFICE BUILDING 

L.S. 166.67 % 44.40 %

40,000.00 25,000.00 21,660.51 6,660.5115,000.00

2.0000
157 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

233.0000 S.Y. -50.00 % 2.0000 -50.00 %

466.00 -466.00 466.00 -466.00
4.0000
932.00

750.0000
158 MAILBOX SUPPORT TYPE 1

1.0000 EACH -8.65 % 703.9700 -14.25 %

750.00 -71.00 703.97 -117.03
821.0000
821.00

$10,055,978.60 12.53% $10,579,055.44 18.38% $0.00$8,936,411.37CONTRACT TOTAL

$10,055,978.60 $10,579,055.44BASE TOTAL 12.53% 18.38%$8,936,411.37


