
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18Z018 REVISION NO : BIDS OPENED ON : Jul 18 2018 
CONTRACT NO :009296 REGION NO : 6 AWARDED ON : Jul 23 2018 
VERSION NO :3 WORK ORDER# : XL5509
HWY :SR 031
TITLE :SR 31

SOUTH OF METALINE 
STABILIZE SLOPE
18Z018

PROJECT :
COUNTY(S) :PEND OREILLE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/20/2018
08:24

DOT_RGGB01

, STBG-0031(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980273442

375 EAST SUNSET WAY
PILE CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100389CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
NEWMAN LAKE   WA  990250430 KENT   WA  980311210
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100378

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -2.86 % 105.80 % 15.71 %

68,000.00 -2,000.00 144,058.00 74,058.00 81,000.00 11,000.0070,000.00

900.0000
2 CLEARING

20.0000 EACH 1,700.00 % 566.0000 1,032.00 % 2,100.0000 4,100.00 %

18,000.00 17,000.00 11,320.00 10,320.00 42,000.00 41,000.00
50.0000
1,000.00

2.0000
3 CLEARING AND GRUBBING

1100.0000 S.F. 300.00 % 7.4500 1,390.00 % 6.0000 1,100.00 %

2,200.00 1,650.00 8,195.00 7,645.00 6,600.00 6,050.00
0.5000
550.00

500.0000
4 REMOVING DRAINAGE STRUCTURE 

1.0000 EACH 11.11 % 1,463.0000 225.11 % 5,000.0000 1,011.11 %

500.00 50.00 1,463.00 1,013.00 5,000.00 4,550.00
450.0000
450.00

5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

10.0000
6 REMOVING BITUMINOUS PAVEMENT 

1200.0000 S.Y. 66.67 % 7.2500 20.83 % 15.0000 150.00 %

12,000.00 4,800.00 8,700.00 1,500.00 18,000.00 10,800.00
6.0000

7,200.00

3.0000
7 REMOVING PAINT LINE 

484.0000 L.F. 200.00 % 3.2500 225.00 % 3.0000 200.00 %

1,452.00 968.00 1,573.00 1,089.00 1,452.00 968.00
1.0000
484.00

DRAINAGE

35.0000
8 FLEXIBLE POLYPROPYLENE SLOPE DRAIN 18 IN. DIAM.

100.0000 L.F. 250.00 % 18.6000 86.00 % 30.0000 200.00 %

3,500.00 2,500.00 1,860.00 860.00 3,000.00 2,000.00
10.0000
1,000.00

50.0000
9 QUARRY SPALLS 

50.0000 C.Y. 25.00 % 95.1000 137.75 % 105.0000 162.50 %

2,500.00 500.00 4,755.00 2,755.00 5,250.00 3,250.00
40.0000
2,000.00
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185.0000
10 SHAFT - 30 IN. DIAMETER 

1280.0000 L.F. 15.63 % 158.5000 -0.94 % 202.0000 26.25 %

236,800.00 32,000.00 202,880.00 -1,920.00 258,560.00 53,760.00
160.0000

204,800.00

15.0000
11 FURNISHING SOLDIER PILE HP 14 X 73

1990.0000 L.F. -57.14 % 9.1500 -73.86 % 10.0000 -71.43 %

29,850.00 -39,800.00 18,208.50 -51,441.50 19,900.00 -49,750.00
35.0000

69,650.00

15.0000
12 LAGGING 

7730.0000 S.F. 0.00 % 20.6000 37.33 % 20.0000 33.33 %

115,950.00 0.00 159,238.00 43,288.00 154,600.00 38,650.00
15.0000

115,950.00

SURFACING

40.0000
13 CRUSHED SURFACING TOP COURSE 

70.0000 C.Y. 0.00 % 84.4000 111.00 % 80.0000 100.00 %

2,800.00 0.00 5,908.00 3,108.00 5,600.00 2,800.00
40.0000
2,800.00

EROSION CONTROL AND ROADSIDE PLANTING

200.0000
14 ESC LEAD 

7.0000 DAY 60.00 % 841.5000 573.20 % 2,500.0000 1,900.00 %

1,400.00 525.00 5,890.50 5,015.50 17,500.00 16,625.00
125.0000
875.00

15 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

2.0000
16 HIGH VISIBILITY SILT FENCE 

285.0000 L.F. -60.00 % 5.6000 12.00 % 8.0000 60.00 %

570.00 -855.00 1,596.00 171.00 2,280.00 855.00
5.0000

1,425.00

TRAFFIC

4,000.0000
17 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 66.67 % 4,241.0000 76.71 % 3,800.0000 58.33 %

8,000.00 3,200.00 8,482.00 3,682.00 7,600.00 2,800.00
2,400.0000
4,800.00
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4,000.0000
18 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 66.67 % 3,125.0000 30.21 % 2,800.0000 16.67 %

8,000.00 3,200.00 6,250.00 1,450.00 5,600.00 800.00
2,400.0000
4,800.00

60.0000
19 PRECAST CONC. BARRIER TYPE 4

665.0000 L.F. 20.00 % 51.9000 3.80 % 47.0000 -6.00 %

39,900.00 6,650.00 34,513.50 1,263.50 31,255.00 -1,995.00
50.0000

33,250.00

11.0000
20 TEMPORARY BARRIER 

890.0000 L.F. -26.67 % 19.0000 26.67 % 17.0000 13.33 %

9,790.00 -3,560.00 16,910.00 3,560.00 15,130.00 1,780.00
15.0000

13,350.00

9.0000
21 BARRIER DELINEATOR 

39.0000 EACH -25.00 % 12.0000 0.00 % 10.0000 -16.67 %

351.00 -117.00 468.00 0.00 390.00 -78.00
12.0000
468.00

0.2500
22 PAINT LINE 

3500.0000 L.F. 25.00 % 0.4000 100.00 % 0.7600 280.00 %

875.00 175.00 1,400.00 700.00 2,660.00 1,960.00
0.2000
700.00

15.0000
23 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

24.0000 L.F. 7,400.00 % 21.5000 10,650.00 % 1.0000 400.00 %

360.00 355.20 516.00 511.20 24.00 19.20
0.2000
4.80

24 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 
L.S. -20.00 % -44.76 % -50.32 %

20,000.00 -5,000.00 13,809.00 -11,191.00 12,420.00 -12,580.0025,000.00

5.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN 

480.0000 HR  -16.67 % 5.5000 -8.33 % 4.5000 -25.00 %

2,400.00 -480.00 2,640.00 -240.00 2,160.00 -720.00
6.0000

2,880.00
26 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 58.00 % -72.93 % 90.00 %

79,000.00 29,000.00 13,537.00 -36,463.00 95,000.00 45,000.0050,000.00

OTHER ITEMS
27 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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OTHER ITEMS
28 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
29 SPCC PLAN 

L.S. 100.00 % 87.70 % 200.00 %

1,000.00 500.00 938.50 438.50 1,500.00 1,000.00500.00
30 PROJECT PARTNERING

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

$685,703.00 8.08% $695,614.00 9.64% $814,986.00 28.46%$634,441.80CONTRACT TOTAL

$814,986.00$685,703.00 $695,614.00BASE TOTAL 8.08% 9.64% 28.46%$634,441.80
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CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
29 SPCC PLAN 

L.S. 100.00 % 87.70 % 200.00 %

1,000.00 500.00 938.50 438.50 1,500.00 1,000.00500.00
30 PROJECT PARTNERING

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

$685,703.00 8.08% $695,614.00 9.64% $814,986.00 28.46%$634,441.80CONTRACT TOTAL

$814,986.00$685,703.00 $695,614.00BASE TOTAL 8.08% 9.64% 28.46%$634,441.80
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PS&E JOB NO :18Z018 REVISION NO : BIDS OPENED ON : Jul 18 2018 
CONTRACT NO :009296 REGION NO : 6 AWARDED ON : Jul 23 2018 
VERSION NO :3 WORK ORDER# : XL5509
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TITLE :SR 31

SOUTH OF METALINE 
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18Z018

PROJECT :
COUNTY(S) :PEND OREILLE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/20/2018
08:24

DOT_RGGB01

, STBG-0031(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980273442

375 EAST SUNSET WAY
PILE CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100389CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
NEWMAN LAKE   WA  990250430 KENT   WA  980311210
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100378

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -2.86 % 105.80 % 15.71 %

68,000.00 -2,000.00 144,058.00 74,058.00 81,000.00 11,000.0070,000.00

900.0000
2 CLEARING

20.0000 EACH 1,700.00 % 566.0000 1,032.00 % 2,100.0000 4,100.00 %

18,000.00 17,000.00 11,320.00 10,320.00 42,000.00 41,000.00
50.0000
1,000.00

2.0000
3 CLEARING AND GRUBBING

1100.0000 S.F. 300.00 % 7.4500 1,390.00 % 6.0000 1,100.00 %

2,200.00 1,650.00 8,195.00 7,645.00 6,600.00 6,050.00
0.5000
550.00

500.0000
4 REMOVING DRAINAGE STRUCTURE 

1.0000 EACH 11.11 % 1,463.0000 225.11 % 5,000.0000 1,011.11 %

500.00 50.00 1,463.00 1,013.00 5,000.00 4,550.00
450.0000
450.00

5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

10.0000
6 REMOVING BITUMINOUS PAVEMENT 

1200.0000 S.Y. 66.67 % 7.2500 20.83 % 15.0000 150.00 %

12,000.00 4,800.00 8,700.00 1,500.00 18,000.00 10,800.00
6.0000

7,200.00

3.0000
7 REMOVING PAINT LINE 

484.0000 L.F. 200.00 % 3.2500 225.00 % 3.0000 200.00 %

1,452.00 968.00 1,573.00 1,089.00 1,452.00 968.00
1.0000
484.00

DRAINAGE

35.0000
8 FLEXIBLE POLYPROPYLENE SLOPE DRAIN 18 IN. DIAM.

100.0000 L.F. 250.00 % 18.6000 86.00 % 30.0000 200.00 %

3,500.00 2,500.00 1,860.00 860.00 3,000.00 2,000.00
10.0000
1,000.00

50.0000
9 QUARRY SPALLS 

50.0000 C.Y. 25.00 % 95.1000 137.75 % 105.0000 162.50 %

2,500.00 500.00 4,755.00 2,755.00 5,250.00 3,250.00
40.0000
2,000.00
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5516 N STARR RD 9012 S 208TH ST
99025-8609
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

185.0000
10 SHAFT - 30 IN. DIAMETER 

1280.0000 L.F. 15.63 % 158.5000 -0.94 % 202.0000 26.25 %

236,800.00 32,000.00 202,880.00 -1,920.00 258,560.00 53,760.00
160.0000

204,800.00

15.0000
11 FURNISHING SOLDIER PILE HP 14 X 73

1990.0000 L.F. -57.14 % 9.1500 -73.86 % 10.0000 -71.43 %

29,850.00 -39,800.00 18,208.50 -51,441.50 19,900.00 -49,750.00
35.0000

69,650.00

15.0000
12 LAGGING 

7730.0000 S.F. 0.00 % 20.6000 37.33 % 20.0000 33.33 %

115,950.00 0.00 159,238.00 43,288.00 154,600.00 38,650.00
15.0000

115,950.00

SURFACING

40.0000
13 CRUSHED SURFACING TOP COURSE 

70.0000 C.Y. 0.00 % 84.4000 111.00 % 80.0000 100.00 %

2,800.00 0.00 5,908.00 3,108.00 5,600.00 2,800.00
40.0000
2,800.00

EROSION CONTROL AND ROADSIDE PLANTING

200.0000
14 ESC LEAD 

7.0000 DAY 60.00 % 841.5000 573.20 % 2,500.0000 1,900.00 %

1,400.00 525.00 5,890.50 5,015.50 17,500.00 16,625.00
125.0000
875.00

15 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

2.0000
16 HIGH VISIBILITY SILT FENCE 

285.0000 L.F. -60.00 % 5.6000 12.00 % 8.0000 60.00 %

570.00 -855.00 1,596.00 171.00 2,280.00 855.00
5.0000

1,425.00

TRAFFIC

4,000.0000
17 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 66.67 % 4,241.0000 76.71 % 3,800.0000 58.33 %

8,000.00 3,200.00 8,482.00 3,682.00 7,600.00 2,800.00
2,400.0000
4,800.00
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WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4,000.0000
18 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 66.67 % 3,125.0000 30.21 % 2,800.0000 16.67 %

8,000.00 3,200.00 6,250.00 1,450.00 5,600.00 800.00
2,400.0000
4,800.00

60.0000
19 PRECAST CONC. BARRIER TYPE 4

665.0000 L.F. 20.00 % 51.9000 3.80 % 47.0000 -6.00 %

39,900.00 6,650.00 34,513.50 1,263.50 31,255.00 -1,995.00
50.0000

33,250.00

11.0000
20 TEMPORARY BARRIER 

890.0000 L.F. -26.67 % 19.0000 26.67 % 17.0000 13.33 %

9,790.00 -3,560.00 16,910.00 3,560.00 15,130.00 1,780.00
15.0000

13,350.00

9.0000
21 BARRIER DELINEATOR 

39.0000 EACH -25.00 % 12.0000 0.00 % 10.0000 -16.67 %

351.00 -117.00 468.00 0.00 390.00 -78.00
12.0000
468.00

0.2500
22 PAINT LINE 

3500.0000 L.F. 25.00 % 0.4000 100.00 % 0.7600 280.00 %

875.00 175.00 1,400.00 700.00 2,660.00 1,960.00
0.2000
700.00

15.0000
23 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

24.0000 L.F. 7,400.00 % 21.5000 10,650.00 % 1.0000 400.00 %

360.00 355.20 516.00 511.20 24.00 19.20
0.2000
4.80

24 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 
L.S. -20.00 % -44.76 % -50.32 %

20,000.00 -5,000.00 13,809.00 -11,191.00 12,420.00 -12,580.0025,000.00

5.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN 

480.0000 HR  -16.67 % 5.5000 -8.33 % 4.5000 -25.00 %

2,400.00 -480.00 2,640.00 -240.00 2,160.00 -720.00
6.0000

2,880.00
26 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 58.00 % -72.93 % 90.00 %

79,000.00 29,000.00 13,537.00 -36,463.00 95,000.00 45,000.0050,000.00

OTHER ITEMS
27 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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185.0000
10 SHAFT - 30 IN. DIAMETER 

1280.0000 L.F. 15.63 % 158.5000 -0.94 % 202.0000 26.25 %

236,800.00 32,000.00 202,880.00 -1,920.00 258,560.00 53,760.00
160.0000
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115,950.00 0.00 159,238.00 43,288.00 154,600.00 38,650.00
15.0000

115,950.00

SURFACING
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2,800.00
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200.0000
14 ESC LEAD 

7.0000 DAY 60.00 % 841.5000 573.20 % 2,500.0000 1,900.00 %

1,400.00 525.00 5,890.50 5,015.50 17,500.00 16,625.00
125.0000
875.00

15 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

2.0000
16 HIGH VISIBILITY SILT FENCE 
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570.00 -855.00 1,596.00 171.00 2,280.00 855.00
5.0000

1,425.00
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4,000.0000
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2,400.0000
4,800.00
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18 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 66.67 % 3,125.0000 30.21 % 2,800.0000 16.67 %

8,000.00 3,200.00 6,250.00 1,450.00 5,600.00 800.00
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4,800.00
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19 PRECAST CONC. BARRIER TYPE 4

665.0000 L.F. 20.00 % 51.9000 3.80 % 47.0000 -6.00 %

39,900.00 6,650.00 34,513.50 1,263.50 31,255.00 -1,995.00
50.0000

33,250.00

11.0000
20 TEMPORARY BARRIER 

890.0000 L.F. -26.67 % 19.0000 26.67 % 17.0000 13.33 %

9,790.00 -3,560.00 16,910.00 3,560.00 15,130.00 1,780.00
15.0000

13,350.00
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21 BARRIER DELINEATOR 

39.0000 EACH -25.00 % 12.0000 0.00 % 10.0000 -16.67 %

351.00 -117.00 468.00 0.00 390.00 -78.00
12.0000
468.00

0.2500
22 PAINT LINE 

3500.0000 L.F. 25.00 % 0.4000 100.00 % 0.7600 280.00 %

875.00 175.00 1,400.00 700.00 2,660.00 1,960.00
0.2000
700.00
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23 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

24.0000 L.F. 7,400.00 % 21.5000 10,650.00 % 1.0000 400.00 %

360.00 355.20 516.00 511.20 24.00 19.20
0.2000
4.80

24 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 
L.S. -20.00 % -44.76 % -50.32 %

20,000.00 -5,000.00 13,809.00 -11,191.00 12,420.00 -12,580.0025,000.00
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2,400.00 -480.00 2,640.00 -240.00 2,160.00 -720.00
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79,000.00 29,000.00 13,537.00 -36,463.00 95,000.00 45,000.0050,000.00
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ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/20/2018
08:24

DOT_RGGB01

, STBG-0031(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980273442

375 EAST SUNSET WAY
PILE CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100389CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
NEWMAN LAKE   WA  990250430 KENT   WA  980311210
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100378

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
28 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
29 SPCC PLAN 

L.S. 100.00 % 87.70 % 200.00 %

1,000.00 500.00 938.50 438.50 1,500.00 1,000.00500.00
30 PROJECT PARTNERING

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

$685,703.00 8.08% $695,614.00 9.64% $814,986.00 28.46%$634,441.80CONTRACT TOTAL

$814,986.00$685,703.00 $695,614.00BASE TOTAL 8.08% 9.64% 28.46%$634,441.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18Z018 REVISION NO : BIDS OPENED ON : Jul 18 2018 
CONTRACT NO :009296 REGION NO : 6 AWARDED ON : Jul 23 2018 
VERSION NO :3 WORK ORDER# : XL5509
HWY :SR 031
TITLE :SR 31

SOUTH OF METALINE 
STABILIZE SLOPE
18Z018

PROJECT :
COUNTY(S) :PEND OREILLE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/20/2018
08:24

DOT_RGGB01

, STBG-0031(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980273442

375 EAST SUNSET WAY
PILE CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100389CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
NEWMAN LAKE   WA  990250430 KENT   WA  980311210
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100378

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -2.86 % 105.80 % 15.71 %

68,000.00 -2,000.00 144,058.00 74,058.00 81,000.00 11,000.0070,000.00

900.0000
2 CLEARING

20.0000 EACH 1,700.00 % 566.0000 1,032.00 % 2,100.0000 4,100.00 %

18,000.00 17,000.00 11,320.00 10,320.00 42,000.00 41,000.00
50.0000
1,000.00

2.0000
3 CLEARING AND GRUBBING

1100.0000 S.F. 300.00 % 7.4500 1,390.00 % 6.0000 1,100.00 %

2,200.00 1,650.00 8,195.00 7,645.00 6,600.00 6,050.00
0.5000
550.00

500.0000
4 REMOVING DRAINAGE STRUCTURE 

1.0000 EACH 11.11 % 1,463.0000 225.11 % 5,000.0000 1,011.11 %

500.00 50.00 1,463.00 1,013.00 5,000.00 4,550.00
450.0000
450.00

5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

10.0000
6 REMOVING BITUMINOUS PAVEMENT 

1200.0000 S.Y. 66.67 % 7.2500 20.83 % 15.0000 150.00 %

12,000.00 4,800.00 8,700.00 1,500.00 18,000.00 10,800.00
6.0000

7,200.00

3.0000
7 REMOVING PAINT LINE 

484.0000 L.F. 200.00 % 3.2500 225.00 % 3.0000 200.00 %

1,452.00 968.00 1,573.00 1,089.00 1,452.00 968.00
1.0000
484.00

DRAINAGE

35.0000
8 FLEXIBLE POLYPROPYLENE SLOPE DRAIN 18 IN. DIAM.

100.0000 L.F. 250.00 % 18.6000 86.00 % 30.0000 200.00 %

3,500.00 2,500.00 1,860.00 860.00 3,000.00 2,000.00
10.0000
1,000.00

50.0000
9 QUARRY SPALLS 

50.0000 C.Y. 25.00 % 95.1000 137.75 % 105.0000 162.50 %

2,500.00 500.00 4,755.00 2,755.00 5,250.00 3,250.00
40.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18Z018 REVISION NO : BIDS OPENED ON : Jul 18 2018 
CONTRACT NO :009296 REGION NO : 6 AWARDED ON : Jul 23 2018 
VERSION NO :3 WORK ORDER# : XL5509
HWY :SR 031
TITLE :SR 31

SOUTH OF METALINE 
STABILIZE SLOPE
18Z018

PROJECT :
COUNTY(S) :PEND OREILLE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/20/2018
08:24

DOT_RGGB01

, STBG-0031(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980273442

375 EAST SUNSET WAY
PILE CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100389CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
NEWMAN LAKE   WA  990250430 KENT   WA  980311210
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100378

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

185.0000
10 SHAFT - 30 IN. DIAMETER 

1280.0000 L.F. 15.63 % 158.5000 -0.94 % 202.0000 26.25 %

236,800.00 32,000.00 202,880.00 -1,920.00 258,560.00 53,760.00
160.0000

204,800.00

15.0000
11 FURNISHING SOLDIER PILE HP 14 X 73

1990.0000 L.F. -57.14 % 9.1500 -73.86 % 10.0000 -71.43 %

29,850.00 -39,800.00 18,208.50 -51,441.50 19,900.00 -49,750.00
35.0000

69,650.00

15.0000
12 LAGGING 

7730.0000 S.F. 0.00 % 20.6000 37.33 % 20.0000 33.33 %

115,950.00 0.00 159,238.00 43,288.00 154,600.00 38,650.00
15.0000

115,950.00

SURFACING

40.0000
13 CRUSHED SURFACING TOP COURSE 

70.0000 C.Y. 0.00 % 84.4000 111.00 % 80.0000 100.00 %

2,800.00 0.00 5,908.00 3,108.00 5,600.00 2,800.00
40.0000
2,800.00

EROSION CONTROL AND ROADSIDE PLANTING

200.0000
14 ESC LEAD 

7.0000 DAY 60.00 % 841.5000 573.20 % 2,500.0000 1,900.00 %

1,400.00 525.00 5,890.50 5,015.50 17,500.00 16,625.00
125.0000
875.00

15 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

2.0000
16 HIGH VISIBILITY SILT FENCE 

285.0000 L.F. -60.00 % 5.6000 12.00 % 8.0000 60.00 %

570.00 -855.00 1,596.00 171.00 2,280.00 855.00
5.0000

1,425.00

TRAFFIC

4,000.0000
17 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 66.67 % 4,241.0000 76.71 % 3,800.0000 58.33 %

8,000.00 3,200.00 8,482.00 3,682.00 7,600.00 2,800.00
2,400.0000
4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18Z018 REVISION NO : BIDS OPENED ON : Jul 18 2018 
CONTRACT NO :009296 REGION NO : 6 AWARDED ON : Jul 23 2018 
VERSION NO :3 WORK ORDER# : XL5509
HWY :SR 031
TITLE :SR 31

SOUTH OF METALINE 
STABILIZE SLOPE
18Z018

PROJECT :
COUNTY(S) :PEND OREILLE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/20/2018
08:24

DOT_RGGB01

, STBG-0031(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980273442

375 EAST SUNSET WAY
PILE CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100389CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
NEWMAN LAKE   WA  990250430 KENT   WA  980311210
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100378

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4,000.0000
18 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 66.67 % 3,125.0000 30.21 % 2,800.0000 16.67 %

8,000.00 3,200.00 6,250.00 1,450.00 5,600.00 800.00
2,400.0000
4,800.00

60.0000
19 PRECAST CONC. BARRIER TYPE 4

665.0000 L.F. 20.00 % 51.9000 3.80 % 47.0000 -6.00 %

39,900.00 6,650.00 34,513.50 1,263.50 31,255.00 -1,995.00
50.0000

33,250.00

11.0000
20 TEMPORARY BARRIER 

890.0000 L.F. -26.67 % 19.0000 26.67 % 17.0000 13.33 %

9,790.00 -3,560.00 16,910.00 3,560.00 15,130.00 1,780.00
15.0000

13,350.00

9.0000
21 BARRIER DELINEATOR 

39.0000 EACH -25.00 % 12.0000 0.00 % 10.0000 -16.67 %

351.00 -117.00 468.00 0.00 390.00 -78.00
12.0000
468.00

0.2500
22 PAINT LINE 

3500.0000 L.F. 25.00 % 0.4000 100.00 % 0.7600 280.00 %

875.00 175.00 1,400.00 700.00 2,660.00 1,960.00
0.2000
700.00

15.0000
23 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

24.0000 L.F. 7,400.00 % 21.5000 10,650.00 % 1.0000 400.00 %

360.00 355.20 516.00 511.20 24.00 19.20
0.2000
4.80

24 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 
L.S. -20.00 % -44.76 % -50.32 %

20,000.00 -5,000.00 13,809.00 -11,191.00 12,420.00 -12,580.0025,000.00

5.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN 

480.0000 HR  -16.67 % 5.5000 -8.33 % 4.5000 -25.00 %

2,400.00 -480.00 2,640.00 -240.00 2,160.00 -720.00
6.0000

2,880.00
26 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 58.00 % -72.93 % 90.00 %

79,000.00 29,000.00 13,537.00 -36,463.00 95,000.00 45,000.0050,000.00

OTHER ITEMS
27 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18Z018 REVISION NO : BIDS OPENED ON : Jul 18 2018 
CONTRACT NO :009296 REGION NO : 6 AWARDED ON : Jul 23 2018 
VERSION NO :3 WORK ORDER# : XL5509
HWY :SR 031
TITLE :SR 31

SOUTH OF METALINE 
STABILIZE SLOPE
18Z018

PROJECT :
COUNTY(S) :PEND OREILLE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/20/2018
08:24

DOT_RGGB01

, STBG-0031(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980273442

375 EAST SUNSET WAY
PILE CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100389CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
NEWMAN LAKE   WA  990250430 KENT   WA  980311210
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100378

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
28 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
29 SPCC PLAN 

L.S. 100.00 % 87.70 % 200.00 %

1,000.00 500.00 938.50 438.50 1,500.00 1,000.00500.00
30 PROJECT PARTNERING

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

$685,703.00 8.08% $695,614.00 9.64% $814,986.00 28.46%$634,441.80CONTRACT TOTAL

$814,986.00$685,703.00 $695,614.00BASE TOTAL 8.08% 9.64% 28.46%$634,441.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18Z018 REVISION NO : BIDS OPENED ON : Jul 18 2018 
CONTRACT NO :009296 REGION NO : 6 AWARDED ON : Jul 23 2018 
VERSION NO :3 WORK ORDER# : XL5509
HWY :SR 031
TITLE :SR 31

SOUTH OF METALINE 
STABILIZE SLOPE
18Z018

PROJECT :
COUNTY(S) :PEND OREILLE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/20/2018
08:24

DOT_RGGB01

, STBG-0031(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980273442

375 EAST SUNSET WAY
PILE CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100389CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
NEWMAN LAKE   WA  990250430 KENT   WA  980311210
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100378

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -2.86 % 105.80 % 15.71 %

68,000.00 -2,000.00 144,058.00 74,058.00 81,000.00 11,000.0070,000.00

900.0000
2 CLEARING

20.0000 EACH 1,700.00 % 566.0000 1,032.00 % 2,100.0000 4,100.00 %

18,000.00 17,000.00 11,320.00 10,320.00 42,000.00 41,000.00
50.0000
1,000.00

2.0000
3 CLEARING AND GRUBBING

1100.0000 S.F. 300.00 % 7.4500 1,390.00 % 6.0000 1,100.00 %

2,200.00 1,650.00 8,195.00 7,645.00 6,600.00 6,050.00
0.5000
550.00

500.0000
4 REMOVING DRAINAGE STRUCTURE 

1.0000 EACH 11.11 % 1,463.0000 225.11 % 5,000.0000 1,011.11 %

500.00 50.00 1,463.00 1,013.00 5,000.00 4,550.00
450.0000
450.00

5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

10.0000
6 REMOVING BITUMINOUS PAVEMENT 

1200.0000 S.Y. 66.67 % 7.2500 20.83 % 15.0000 150.00 %

12,000.00 4,800.00 8,700.00 1,500.00 18,000.00 10,800.00
6.0000

7,200.00

3.0000
7 REMOVING PAINT LINE 

484.0000 L.F. 200.00 % 3.2500 225.00 % 3.0000 200.00 %

1,452.00 968.00 1,573.00 1,089.00 1,452.00 968.00
1.0000
484.00

DRAINAGE

35.0000
8 FLEXIBLE POLYPROPYLENE SLOPE DRAIN 18 IN. DIAM.

100.0000 L.F. 250.00 % 18.6000 86.00 % 30.0000 200.00 %

3,500.00 2,500.00 1,860.00 860.00 3,000.00 2,000.00
10.0000
1,000.00

50.0000
9 QUARRY SPALLS 

50.0000 C.Y. 25.00 % 95.1000 137.75 % 105.0000 162.50 %

2,500.00 500.00 4,755.00 2,755.00 5,250.00 3,250.00
40.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18Z018 REVISION NO : BIDS OPENED ON : Jul 18 2018 
CONTRACT NO :009296 REGION NO : 6 AWARDED ON : Jul 23 2018 
VERSION NO :3 WORK ORDER# : XL5509
HWY :SR 031
TITLE :SR 31

SOUTH OF METALINE 
STABILIZE SLOPE
18Z018

PROJECT :
COUNTY(S) :PEND OREILLE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/20/2018
08:24

DOT_RGGB01

, STBG-0031(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980273442

375 EAST SUNSET WAY
PILE CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100389CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
NEWMAN LAKE   WA  990250430 KENT   WA  980311210
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100378

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

185.0000
10 SHAFT - 30 IN. DIAMETER 

1280.0000 L.F. 15.63 % 158.5000 -0.94 % 202.0000 26.25 %

236,800.00 32,000.00 202,880.00 -1,920.00 258,560.00 53,760.00
160.0000

204,800.00

15.0000
11 FURNISHING SOLDIER PILE HP 14 X 73

1990.0000 L.F. -57.14 % 9.1500 -73.86 % 10.0000 -71.43 %

29,850.00 -39,800.00 18,208.50 -51,441.50 19,900.00 -49,750.00
35.0000

69,650.00

15.0000
12 LAGGING 

7730.0000 S.F. 0.00 % 20.6000 37.33 % 20.0000 33.33 %

115,950.00 0.00 159,238.00 43,288.00 154,600.00 38,650.00
15.0000

115,950.00

SURFACING

40.0000
13 CRUSHED SURFACING TOP COURSE 

70.0000 C.Y. 0.00 % 84.4000 111.00 % 80.0000 100.00 %

2,800.00 0.00 5,908.00 3,108.00 5,600.00 2,800.00
40.0000
2,800.00

EROSION CONTROL AND ROADSIDE PLANTING

200.0000
14 ESC LEAD 

7.0000 DAY 60.00 % 841.5000 573.20 % 2,500.0000 1,900.00 %

1,400.00 525.00 5,890.50 5,015.50 17,500.00 16,625.00
125.0000
875.00

15 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

2.0000
16 HIGH VISIBILITY SILT FENCE 

285.0000 L.F. -60.00 % 5.6000 12.00 % 8.0000 60.00 %

570.00 -855.00 1,596.00 171.00 2,280.00 855.00
5.0000

1,425.00

TRAFFIC

4,000.0000
17 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 66.67 % 4,241.0000 76.71 % 3,800.0000 58.33 %

8,000.00 3,200.00 8,482.00 3,682.00 7,600.00 2,800.00
2,400.0000
4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18Z018 REVISION NO : BIDS OPENED ON : Jul 18 2018 
CONTRACT NO :009296 REGION NO : 6 AWARDED ON : Jul 23 2018 
VERSION NO :3 WORK ORDER# : XL5509
HWY :SR 031
TITLE :SR 31

SOUTH OF METALINE 
STABILIZE SLOPE
18Z018

PROJECT :
COUNTY(S) :PEND OREILLE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/20/2018
08:24

DOT_RGGB01

, STBG-0031(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980273442

375 EAST SUNSET WAY
PILE CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100389CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
NEWMAN LAKE   WA  990250430 KENT   WA  980311210
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100378

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4,000.0000
18 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 66.67 % 3,125.0000 30.21 % 2,800.0000 16.67 %

8,000.00 3,200.00 6,250.00 1,450.00 5,600.00 800.00
2,400.0000
4,800.00

60.0000
19 PRECAST CONC. BARRIER TYPE 4

665.0000 L.F. 20.00 % 51.9000 3.80 % 47.0000 -6.00 %

39,900.00 6,650.00 34,513.50 1,263.50 31,255.00 -1,995.00
50.0000

33,250.00

11.0000
20 TEMPORARY BARRIER 

890.0000 L.F. -26.67 % 19.0000 26.67 % 17.0000 13.33 %

9,790.00 -3,560.00 16,910.00 3,560.00 15,130.00 1,780.00
15.0000

13,350.00

9.0000
21 BARRIER DELINEATOR 

39.0000 EACH -25.00 % 12.0000 0.00 % 10.0000 -16.67 %

351.00 -117.00 468.00 0.00 390.00 -78.00
12.0000
468.00

0.2500
22 PAINT LINE 

3500.0000 L.F. 25.00 % 0.4000 100.00 % 0.7600 280.00 %

875.00 175.00 1,400.00 700.00 2,660.00 1,960.00
0.2000
700.00

15.0000
23 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

24.0000 L.F. 7,400.00 % 21.5000 10,650.00 % 1.0000 400.00 %

360.00 355.20 516.00 511.20 24.00 19.20
0.2000
4.80

24 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 
L.S. -20.00 % -44.76 % -50.32 %

20,000.00 -5,000.00 13,809.00 -11,191.00 12,420.00 -12,580.0025,000.00

5.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN 

480.0000 HR  -16.67 % 5.5000 -8.33 % 4.5000 -25.00 %

2,400.00 -480.00 2,640.00 -240.00 2,160.00 -720.00
6.0000

2,880.00
26 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 58.00 % -72.93 % 90.00 %

79,000.00 29,000.00 13,537.00 -36,463.00 95,000.00 45,000.0050,000.00

OTHER ITEMS
27 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18Z018 REVISION NO : BIDS OPENED ON : Jul 18 2018 
CONTRACT NO :009296 REGION NO : 6 AWARDED ON : Jul 23 2018 
VERSION NO :3 WORK ORDER# : XL5509
HWY :SR 031
TITLE :SR 31

SOUTH OF METALINE 
STABILIZE SLOPE
18Z018

PROJECT :
COUNTY(S) :PEND OREILLE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/20/2018
08:24

DOT_RGGB01

, STBG-0031(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980273442

375 EAST SUNSET WAY
PILE CONTRACTORS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100389CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WM. WINKLER COMPANY CONDON-JOHNSON & ASSOCIATES, I
5516 N STARR RD 9012 S 208TH ST
99025-8609
NEWMAN LAKE   WA  990250430 KENT   WA  980311210
CONTRACTOR NUMBER : 100715 CONTRACTOR NUMBER : 100378

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
28 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
29 SPCC PLAN 

L.S. 100.00 % 87.70 % 200.00 %

1,000.00 500.00 938.50 438.50 1,500.00 1,000.00500.00
30 PROJECT PARTNERING

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

$685,703.00 8.08% $695,614.00 9.64% $814,986.00 28.46%$634,441.80CONTRACT TOTAL

$814,986.00$685,703.00 $695,614.00BASE TOTAL 8.08% 9.64% 28.46%$634,441.80


