
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. C.A. CAREY CORPORATION
14282 GALAXY WAY 537 NW LOCUST ST
MONROE WA 98272 98027-2412
MONROE   WA  982720247 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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PREPARATION
1 MOBILIZATION 

L.S. 76.63 % 60.60 % 45.65 %

325,000.00 141,000.00 295,500.00 111,500.00 268,000.00 84,000.00184,000.00

30.0000
2 REMOVING GUIDE POST 

225.0000 EACH 71.43 % 14.0000 -20.00 % 15.0000 -14.29 %

6,750.00 2,812.50 3,150.00 -787.50 3,375.00 -562.50
17.5000
3,937.50

GRADING

69.0000
3 ROADWAY EXCAVATION INCL. HAUL 

1570.0000 C.Y. 15.00 % 71.0000 18.33 % 100.0000 66.67 %

108,330.00 14,130.00 111,470.00 17,270.00 157,000.00 62,800.00
60.0000

94,200.00

STRUCTURE

350.0000
4 EXPANSION JOINT MODIFICATION REPLACE RCS AND HEADER

100.0000 L.F. -41.67 % 265.0000 -55.83 % 480.0000 -20.00 %

35,000.00 -25,000.00 26,500.00 -33,500.00 48,000.00 -12,000.00
600.0000
60,000.00

250.0000
5 EXPANSION JOINT MODIFICATION WELD REPAIR & ST BAR REPL

24.0000 L.F. -50.00 % 815.0000 63.00 % 80.0000 -84.00 %

6,000.00 -6,000.00 19,560.00 7,560.00 1,920.00 -10,080.00
500.0000
12,000.00

35.0000
6 EXPANSION JOINT MODIFICATION REPLACE RCS

87.0000 L.F. -86.00 % 122.0000 -51.20 % 50.0000 -80.00 %

3,045.00 -18,705.00 10,614.00 -11,136.00 4,350.00 -17,400.00
250.0000
21,750.00

300.0000
7 EXPANSION JOINT MODIFICATION PIER 3 RISER BAR REPLACEMENT

24.0000 L.F. -50.00 % 815.0000 35.83 % 60.0000 -90.00 %

7,200.00 -7,200.00 19,560.00 5,160.00 1,440.00 -12,960.00
600.0000
14,400.00

250.0000
8 BRIDGE DECK REPAIR BR. NO. 2/37

50.0000 S.F. 150.00 % 150.0000 50.00 % 86.0000 -14.00 %

12,500.00 7,500.00 7,500.00 2,500.00 4,300.00 -700.00
100.0000
5,000.00

250.0000
9 BRIDGE DECK REPAIR BR. NO. 2/38

50.0000 S.F. 150.00 % 150.0000 50.00 % 86.0000 -14.00 %

12,500.00 7,500.00 7,500.00 2,500.00 4,300.00 -700.00
100.0000
5,000.00
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250.0000
10 BRIDGE DECK REPAIR BR. NO. 2/39

50.0000 S.F. 150.00 % 150.0000 50.00 % 86.0000 -14.00 %

12,500.00 7,500.00 7,500.00 2,500.00 4,300.00 -700.00
100.0000
5,000.00

500.0000
11 BRIDGE DECK REPAIR BR. NO. 2/40

60.0000 S.F. 66.67 % 150.0000 -50.00 % 86.0000 -71.33 %

30,000.00 12,000.00 9,000.00 -9,000.00 5,160.00 -12,840.00
300.0000
18,000.00

250.0000
12 BRIDGE DECK REPAIR BR. NO. 2/45

50.0000 S.F. 150.00 % 150.0000 50.00 % 86.0000 -14.00 %

12,500.00 7,500.00 7,500.00 2,500.00 4,300.00 -700.00
100.0000
5,000.00

250.0000
13 BRIDGE DECK REPAIR BR. NO. 2/46

50.0000 S.F. 150.00 % 150.0000 50.00 % 86.0000 -14.00 %

12,500.00 7,500.00 7,500.00 2,500.00 4,300.00 -700.00
100.0000
5,000.00

250.0000
14 BRIDGE DECK REPAIR BR. NO. 2/49

50.0000 S.F. 0.00 % 150.0000 -40.00 % 86.0000 -65.60 %

12,500.00 0.00 7,500.00 -5,000.00 4,300.00 -8,200.00
250.0000
12,500.00

250.0000
15 BRIDGE DECK REPAIR BR. NO. 2/101

20.0000 S.F. 0.00 % 150.0000 -40.00 % 86.0000 -65.60 %

5,000.00 0.00 3,000.00 -2,000.00 1,720.00 -3,280.00
250.0000
5,000.00

250.0000
16 BRIDGE DECK REPAIR BR. NO. 2/102

20.0000 S.F. 0.00 % 150.0000 -40.00 % 86.0000 -65.60 %

5,000.00 0.00 3,000.00 -2,000.00 1,720.00 -3,280.00
250.0000
5,000.00

250.0000
17 BRIDGE DECK REPAIR BR. NO. 2/103

20.0000 S.F. 0.00 % 150.0000 -40.00 % 86.0000 -65.60 %

5,000.00 0.00 3,000.00 -2,000.00 1,720.00 -3,280.00
250.0000
5,000.00

250.0000
18 BRIDGE DECK REPAIR BR. NO. 2/104

20.0000 S.F. 0.00 % 150.0000 -40.00 % 86.0000 -65.60 %

5,000.00 0.00 3,000.00 -2,000.00 1,720.00 -3,280.00
250.0000
5,000.00

250.0000
19 BRIDGE DECK REPAIR BR. NO. 2/109

20.0000 S.F. 0.00 % 150.0000 -40.00 % 86.0000 -65.60 %

5,000.00 0.00 3,000.00 -2,000.00 1,720.00 -3,280.00
250.0000
5,000.00

250.0000
20 BRIDGE DECK REPAIR BR. NO. 2/110

20.0000 S.F. 0.00 % 150.0000 -40.00 % 86.0000 -65.60 %

5,000.00 0.00 3,000.00 -2,000.00 1,720.00 -3,280.00
250.0000
5,000.00
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250.0000
21 BRIDGE DECK REPAIR BR. NO. 2/111

20.0000 S.F. 0.00 % 150.0000 -40.00 % 86.0000 -65.60 %

5,000.00 0.00 3,000.00 -2,000.00 1,720.00 -3,280.00
250.0000
5,000.00

250.0000
22 BRIDGE DECK REPAIR BR. NO. 2/113

20.0000 S.F. 0.00 % 150.0000 -40.00 % 86.0000 -65.60 %

5,000.00 0.00 3,000.00 -2,000.00 1,720.00 -3,280.00
250.0000
5,000.00

250.0000
23 BRIDGE DECK REPAIR BR. NO. 2/114

20.0000 S.F. 0.00 % 150.0000 -40.00 % 86.0000 -65.60 %

5,000.00 0.00 3,000.00 -2,000.00 1,720.00 -3,280.00
250.0000
5,000.00

250.0000
24 BRIDGE DECK REPAIR BR. NO. 2/116

50.0000 S.F. 150.00 % 150.0000 50.00 % 86.0000 -14.00 %

12,500.00 7,500.00 7,500.00 2,500.00 4,300.00 -700.00
100.0000
5,000.00

250.0000
25 BRIDGE DECK REPAIR BR. NO. 2/118

20.0000 S.F. 0.00 % 150.0000 -40.00 % 86.0000 -65.60 %

5,000.00 0.00 3,000.00 -2,000.00 1,720.00 -3,280.00
250.0000
5,000.00

250.0000
26 BRIDGE DECK REPAIR BR. NO. 2/119

50.0000 S.F. 150.00 % 150.0000 50.00 % 86.0000 -14.00 %

12,500.00 7,500.00 7,500.00 2,500.00 4,300.00 -700.00
100.0000
5,000.00

35.0000
27 WATERPROOF MEMBRANE BR. NO. 2/37

374.0000 S.Y. -12.50 % 26.0000 -35.00 % 27.0000 -32.50 %

13,090.00 -1,870.00 9,724.00 -5,236.00 10,098.00 -4,862.00
40.0000

14,960.00

35.0000
28 WATERPROOF MEMBRANE BR. NO. 2/38

246.0000 S.Y. -30.00 % 26.0000 -48.00 % 27.0000 -46.00 %

8,610.00 -3,690.00 6,396.00 -5,904.00 6,642.00 -5,658.00
50.0000

12,300.00

35.0000
29 WATERPROOF MEMBRANE BR. NO. 2/39

256.0000 S.Y. -30.00 % 26.0000 -48.00 % 27.0000 -46.00 %

8,960.00 -3,840.00 6,656.00 -6,144.00 6,912.00 -5,888.00
50.0000

12,800.00

35.0000
30 WATERPROOF MEMBRANE BR. NO. 2/45

685.0000 S.Y. 16.67 % 26.0000 -13.33 % 27.0000 -10.00 %

23,975.00 3,425.00 17,810.00 -2,740.00 18,495.00 -2,055.00
30.0000

20,550.00

35.0000
31 WATERPROOF MEMBRANE BR. NO. 2/46

314.0000 S.Y. -12.50 % 26.0000 -35.00 % 27.0000 -32.50 %

10,990.00 -1,570.00 8,164.00 -4,396.00 8,478.00 -4,082.00
40.0000

12,560.00
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35.0000
32 WATERPROOF MEMBRANE BR. NO. 2/49

399.0000 S.Y. -12.50 % 26.0000 -35.00 % 27.0000 -32.50 %

13,965.00 -1,995.00 10,374.00 -5,586.00 10,773.00 -5,187.00
40.0000

15,960.00

35.0000
33 WATERPROOF MEMBRANE BR. NO. 2/101

314.0000 S.Y. -12.50 % 26.0000 -35.00 % 27.0000 -32.50 %

10,990.00 -1,570.00 8,164.00 -4,396.00 8,478.00 -4,082.00
40.0000

12,560.00

35.0000
34 WATERPROOF MEMBRANE BR. NO. 2/102

310.0000 S.Y. -12.50 % 26.0000 -35.00 % 27.0000 -32.50 %

10,850.00 -1,550.00 8,060.00 -4,340.00 8,370.00 -4,030.00
40.0000

12,400.00

35.0000
35 WATERPROOF MEMBRANE BR. NO. 2/103

314.0000 S.Y. -12.50 % 26.0000 -35.00 % 27.0000 -32.50 %

10,990.00 -1,570.00 8,164.00 -4,396.00 8,478.00 -4,082.00
40.0000

12,560.00

35.0000
36 WATERPROOF MEMBRANE BR. NO. 2/104

260.0000 S.Y. -30.00 % 26.0000 -48.00 % 27.0000 -46.00 %

9,100.00 -3,900.00 6,760.00 -6,240.00 7,020.00 -5,980.00
50.0000

13,000.00

35.0000
37 WATERPROOF MEMBRANE BR. NO. 2/109

149.0000 S.Y. -41.67 % 26.0000 -56.67 % 27.0000 -55.00 %

5,215.00 -3,725.00 3,874.00 -5,066.00 4,023.00 -4,917.00
60.0000
8,940.00

35.0000
38 WATERPROOF MEMBRANE BR. NO. 2/110

236.0000 S.Y. -30.00 % 26.0000 -48.00 % 27.0000 -46.00 %

8,260.00 -3,540.00 6,136.00 -5,664.00 6,372.00 -5,428.00
50.0000

11,800.00

35.0000
39 WATERPROOF MEMBRANE BR. NO. 2/111

149.0000 S.Y. -41.67 % 26.0000 -56.67 % 27.0000 -55.00 %

5,215.00 -3,725.00 3,874.00 -5,066.00 4,023.00 -4,917.00
60.0000
8,940.00

35.0000
40 WATERPROOF MEMBRANE BR. NO. 2/113

149.0000 S.Y. -41.67 % 26.0000 -56.67 % 27.0000 -55.00 %

5,215.00 -3,725.00 3,874.00 -5,066.00 4,023.00 -4,917.00
60.0000
8,940.00

35.0000
41 WATERPROOF MEMBRANE BR. NO. 2/114

149.0000 S.Y. -41.67 % 26.0000 -56.67 % 27.0000 -55.00 %

5,215.00 -3,725.00 3,874.00 -5,066.00 4,023.00 -4,917.00
60.0000
8,940.00

35.0000
42 WATERPROOF MEMBRANE BR. NO. 2/116

906.0000 S.Y. 40.00 % 26.0000 4.00 % 27.0000 8.00 %

31,710.00 9,060.00 23,556.00 906.00 24,462.00 1,812.00
25.0000

22,650.00
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35.0000
43 WATERPROOF MEMBRANE BR. NO. 2/118

120.0000 S.Y. -41.67 % 26.0000 -56.67 % 27.0000 -55.00 %

4,200.00 -3,000.00 3,120.00 -4,080.00 3,240.00 -3,960.00
60.0000
7,200.00

35.0000
44 WATERPROOF MEMBRANE BR. NO. 2/119

694.0000 S.Y. 16.67 % 26.0000 -13.33 % 27.0000 -10.00 %

24,290.00 3,470.00 18,044.00 -2,776.00 18,738.00 -2,082.00
30.0000

20,820.00

SURFACING

75.0000
45 CRUSHED SURFACING BASE COURSE 

690.0000 TON 50.00 % 78.0000 56.00 % 85.0000 70.00 %

51,750.00 17,250.00 53,820.00 19,320.00 58,650.00 24,150.00
50.0000

34,500.00

CEMENT CONCRETE PAVEMENT

22.0000
46 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

312.0000 L.F. 120.00 % 25.0000 150.00 % 15.0000 50.00 %

6,864.00 3,744.00 7,800.00 4,680.00 4,680.00 1,560.00
10.0000
3,120.00

HOT MIX ASPHALT

40.0000
47 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/37

374.0000 S.Y. -20.00 % 36.0000 -28.00 % 60.0000 20.00 %

14,960.00 -3,740.00 13,464.00 -5,236.00 22,440.00 3,740.00
50.0000

18,700.00

40.0000
48 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/38

246.0000 S.Y. -33.33 % 36.0000 -40.00 % 60.0000 0.00 %

9,840.00 -4,920.00 8,856.00 -5,904.00 14,760.00 0.00
60.0000

14,760.00

45.0000
49 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/39

256.0000 S.Y. -25.00 % 35.0000 -41.67 % 60.0000 0.00 %

11,520.00 -3,840.00 8,960.00 -6,400.00 15,360.00 0.00
60.0000

15,360.00

40.0000
50 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/45

685.0000 S.Y. 0.00 % 35.0000 -12.50 % 60.0000 50.00 %

27,400.00 0.00 23,975.00 -3,425.00 41,100.00 13,700.00
40.0000

27,400.00
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HOT MIX ASPHALT

40.0000
51 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/46

314.0000 S.Y. -20.00 % 36.0000 -28.00 % 60.0000 20.00 %

12,560.00 -3,140.00 11,304.00 -4,396.00 18,840.00 3,140.00
50.0000

15,700.00

40.0000
52 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/49

399.0000 S.Y. -20.00 % 34.0000 -32.00 % 60.0000 20.00 %

15,960.00 -3,990.00 13,566.00 -6,384.00 23,940.00 3,990.00
50.0000

19,950.00

40.0000
53 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/101

314.0000 S.Y. -20.00 % 35.0000 -30.00 % 60.0000 20.00 %

12,560.00 -3,140.00 10,990.00 -4,710.00 18,840.00 3,140.00
50.0000

15,700.00

45.0000
54 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/102

310.0000 S.Y. -10.00 % 35.0000 -30.00 % 60.0000 20.00 %

13,950.00 -1,550.00 10,850.00 -4,650.00 18,600.00 3,100.00
50.0000

15,500.00

45.0000
55 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/103

314.0000 S.Y. -10.00 % 36.0000 -28.00 % 60.0000 20.00 %

14,130.00 -1,570.00 11,304.00 -4,396.00 18,840.00 3,140.00
50.0000

15,700.00

40.0000
56 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/104

260.0000 S.Y. -33.33 % 34.0000 -43.33 % 60.0000 0.00 %

10,400.00 -5,200.00 8,840.00 -6,760.00 15,600.00 0.00
60.0000

15,600.00

45.0000
57 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/109

149.0000 S.Y. -43.75 % 45.0000 -43.75 % 60.0000 -25.00 %

6,705.00 -5,215.00 6,705.00 -5,215.00 8,940.00 -2,980.00
80.0000

11,920.00

40.0000
58 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/110

236.0000 S.Y. -33.33 % 38.0000 -36.67 % 60.0000 0.00 %

9,440.00 -4,720.00 8,968.00 -5,192.00 14,160.00 0.00
60.0000

14,160.00

45.0000
59 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/111

149.0000 S.Y. -43.75 % 46.0000 -42.50 % 60.0000 -25.00 %

6,705.00 -5,215.00 6,854.00 -5,066.00 8,940.00 -2,980.00
80.0000

11,920.00

45.0000
60 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/113

149.0000 S.Y. -43.75 % 46.0000 -42.50 % 60.0000 -25.00 %

6,705.00 -5,215.00 6,854.00 -5,066.00 8,940.00 -2,980.00
80.0000

11,920.00

45.0000
61 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/114

149.0000 S.Y. -43.75 % 46.0000 -42.50 % 60.0000 -25.00 %

6,705.00 -5,215.00 6,854.00 -5,066.00 8,940.00 -2,980.00
80.0000

11,920.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. C.A. CAREY CORPORATION
14282 GALAXY WAY 537 NW LOCUST ST
MONROE WA 98272 98027-2412
MONROE   WA  982720247 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

40.0000
62 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/116

906.0000 S.Y. 14.29 % 35.0000 0.00 % 60.0000 71.43 %

36,240.00 4,530.00 31,710.00 0.00 54,360.00 22,650.00
35.0000

31,710.00

45.0000
63 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/118

120.0000 S.Y. -43.75 % 55.0000 -31.25 % 60.0000 -25.00 %

5,400.00 -4,200.00 6,600.00 -3,000.00 7,200.00 -2,400.00
80.0000
9,600.00

40.0000
64 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/119

694.0000 S.Y. 0.00 % 33.0000 -17.50 % 60.0000 50.00 %

27,760.00 0.00 22,902.00 -4,858.00 41,640.00 13,880.00
40.0000

27,760.00

22.0000
65 PLANING BITUMINOUS PAVEMENT 

8910.0000 S.Y. 158.82 % 16.0000 88.24 % 11.0000 29.41 %

196,020.00 120,285.00 142,560.00 66,825.00 98,010.00 22,275.00
8.5000

75,735.00

260.0000
66 HMA CL. 3/8 IN. PG 58H-22

2960.0000 TON 136.36 % 235.0000 113.64 % 273.0000 148.18 %

769,600.00 444,000.00 695,600.00 370,000.00 808,080.00 482,480.00
110.0000

325,600.00
67 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,990.00 8,990.00 8,990.008,990.00
68 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6,010.00 6,010.00 6,010.006,010.00
69 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

7,410.00 7,410.00 7,410.007,410.00

25.0000
70 HMA SAWCUT AND SEAL 

1147.0000 L.F. 13.64 % 25.0000 13.64 % 20.0000 -9.09 %

28,675.00 3,441.00 28,675.00 3,441.00 22,940.00 -2,294.00
22.0000

25,234.00

45.0000
71 PAVED PANEL JOINT SEAL 

1175.0000 L.F. 36.36 % 25.0000 -24.24 % 24.0000 -27.27 %

52,875.00 14,100.00 29,375.00 -9,400.00 28,200.00 -10,575.00
33.0000

38,775.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. C.A. CAREY CORPORATION
14282 GALAXY WAY 537 NW LOCUST ST
MONROE WA 98272 98027-2412
MONROE   WA  982720247 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
72 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-18.00 -18.00 -18.00-18.00

EROSION CONTROL AND ROADSIDE PLANTING

260.0000
73 ESC LEAD 

38.0000 DAY 160.00 % 50.0000 -50.00 % 180.0000 80.00 %

9,880.00 6,080.00 1,900.00 -1,900.00 6,840.00 3,040.00
100.0000
3,800.00

100.0000
74 INLET PROTECTION 

6.0000 EACH -45.95 % 80.0000 -56.76 % 120.0000 -35.14 %

600.00 -510.00 480.00 -630.00 720.00 -390.00
185.0000
1,110.00

150.0000
75 STREET CLEANING 

95.0000 HR  -14.29 % 225.0000 28.57 % 290.0000 65.71 %

14,250.00 -2,375.00 21,375.00 4,750.00 27,550.00 10,925.00
175.0000
16,625.00

76 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

34,200.00 34,200.00 34,200.0034,200.00

325.0000
77 TEMPORARY BLOCKING BRIDGE DRAIN

80.0000 EACH 8.33 % 95.0000 -68.33 % 100.0000 -66.67 %

26,000.00 2,000.00 7,600.00 -16,400.00 8,000.00 -16,000.00
300.0000
24,000.00

TRAFFIC

40.0000
78 EXTRUDED CURB 

480.0000 L.F. 60.00 % 66.0000 164.00 % 40.0000 60.00 %

19,200.00 7,200.00 31,680.00 19,680.00 19,200.00 7,200.00
25.0000

12,000.00

28,000.0000
79 TRANSPORTABLE ATTENUATOR 

2.0000 EACH 250.00 % 23,000.0000 187.50 % 20,800.0000 160.00 %

56,000.00 40,000.00 46,000.00 30,000.00 41,600.00 25,600.00
8,000.0000
16,000.00

65.0000
80 OPERATION OF TRANSPORTABLE ATTENUATOR 

682.0000 HR  -7.14 % 85.0000 21.43 % 75.0000 7.14 %

44,330.00 -3,410.00 57,970.00 10,230.00 51,150.00 3,410.00
70.0000

47,740.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. C.A. CAREY CORPORATION
14282 GALAXY WAY 537 NW LOCUST ST
MONROE WA 98272 98027-2412
MONROE   WA  982720247 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
81 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

9,500.00 9,500.00 9,500.009,500.00

20.0000
82 BARRIER DELINEATOR 

106.0000 EACH 0.00 % 19.0000 -5.00 % 16.0000 -20.00 %

2,120.00 0.00 2,014.00 -106.00 1,696.00 -424.00
20.0000
2,120.00

60.0000
83 FLEXIBLE GUIDE POST 

288.0000 EACH 0.00 % 80.0000 33.33 % 75.0000 25.00 %

17,280.00 0.00 23,040.00 5,760.00 21,600.00 4,320.00
60.0000

17,280.00

2.5000
84 PAINT LINE 

1790.0000 L.F. -16.67 % 1.1000 -63.33 % 1.0000 -66.67 %

4,475.00 -895.00 1,969.00 -3,401.00 1,790.00 -3,580.00
3.0000

5,370.00

4.5000
85 PLASTIC LINE 

17750.0000 L.F. 150.00 % 4.5000 150.00 % 4.0000 122.22 %

79,875.00 47,925.00 79,875.00 47,925.00 71,000.00 39,050.00
1.8000

31,950.00

80.0000
86 PLASTIC DRAINAGE MARKING 

6.0000 EACH -60.00 % 100.0000 -50.00 % 85.0000 -57.50 %

480.00 -720.00 600.00 -600.00 510.00 -690.00
200.0000
1,200.00

15,000.0000
87 CENTERLINE RUMBLE STRIP 

1.0000 MI. 500.00 % 10,000.0000 300.00 % 9,300.0000 272.00 %

15,000.00 12,500.00 10,000.00 7,500.00 9,300.00 6,800.00
2,500.0000
2,500.00

675.0000
88 RAISED PAVEMENT MARKER TYPE 2 

2.0000 HUND -48.08 % 850.0000 -34.62 % 990.0000 -23.85 %

1,350.00 -1,250.00 1,700.00 -900.00 1,980.00 -620.00
1,300.0000
2,600.00

23,000.0000
89 RECESSED PAVEMENT MARKER 

1.0000 HUND 820.00 % 7,200.0000 188.00 % 6,800.0000 172.00 %

23,000.00 20,500.00 7,200.00 4,700.00 6,800.00 4,300.00
2,500.0000
2,500.00

1.0000
90 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

35500.0000 L.F. 17.65 % 0.6000 -29.41 % 2.0000 135.29 %

35,500.00 5,325.00 21,300.00 -8,875.00 71,000.00 40,825.00
0.8500

30,175.00

4.0000
91 PORTABLE CHANGEABLE MESSAGE SIGN 

1430.0000 HR  0.00 % 18.0000 350.00 % 17.0000 325.00 %

5,720.00 0.00 25,740.00 20,020.00 24,310.00 18,590.00
4.0000

5,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. C.A. CAREY CORPORATION
14282 GALAXY WAY 537 NW LOCUST ST
MONROE WA 98272 98027-2412
MONROE   WA  982720247 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
92 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 119.30 % 1,478.95 % 1,084.21 %

25,000.00 13,600.00 180,000.00 168,600.00 135,000.00 123,600.0011,400.00

65.0000
93 FLAGGERS 

1691.0000 HR  18.18 % 88.0000 60.00 % 100.0000 81.82 %

109,915.00 16,910.00 148,808.00 55,803.00 169,100.00 76,095.00
55.0000

93,005.00
94 TRAFFIC CONTROL SUPERVISOR 

L.S. -39.32 % 251.94 % 130.58 %

25,000.00 -16,200.00 145,000.00 103,800.00 95,000.00 53,800.0041,200.00

40.0000
95 CONSTRUCTION SIGNS CLASS A 

36.0000 S.F. -20.00 % 43.0000 -14.00 % 39.0000 -22.00 %

1,440.00 -360.00 1,548.00 -252.00 1,404.00 -396.00
50.0000
1,800.00

65.0000
96 OTHER TRAFFIC CONTROL LABOR 

1023.0000 HR  18.18 % 88.0000 60.00 % 105.0000 90.91 %

66,495.00 10,230.00 90,024.00 33,759.00 107,415.00 51,150.00
55.0000

56,265.00

OTHER ITEMS
97 STRUCTURE SURVEYING 

L.S. -62.96 % -53.70 % -57.41 %

20,000.00 -34,000.00 25,000.00 -29,000.00 23,000.00 -31,000.0054,000.00

500.0000
98 ADJUST CATCH BASIN 

6.0000 EACH -50.00 % 800.0000 -20.00 % 400.0000 -60.00 %

3,000.00 -3,000.00 4,800.00 -1,200.00 2,400.00 -3,600.00
1,000.0000
6,000.00

99 FORCE ACCOUNT UTILITY POTHOLE
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
100 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
101 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. C.A. CAREY CORPORATION
14282 GALAXY WAY 537 NW LOCUST ST
MONROE WA 98272 98027-2412
MONROE   WA  982720247 ISSAQUAH   WA  980271006
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
102 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
103 SPCC PLAN 

L.S. 110.53 % -82.46 % -59.65 %

12,000.00 6,300.00 1,000.00 -4,700.00 2,300.00 -3,400.005,700.00

8.0000
104 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

320.0000 S.Y. -20.00 % 7.5000 -25.00 % 3.0000 -70.00 %

2,560.00 -640.00 2,400.00 -800.00 960.00 -2,240.00
10.0000
3,200.00

105 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 142.11 % 215.79 % 184.21 %

23,000.00 13,500.00 30,000.00 20,500.00 27,000.00 17,500.009,500.00

135.0000
106 REMOVING ASPHALT CONC. PAVEMENT 

30.0000 S.Y. 170.00 % 75.0000 50.00 % 65.0000 30.00 %

4,050.00 2,550.00 2,250.00 750.00 1,950.00 450.00
50.0000
1,500.00

260.0000
107 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22

10.0000 TON 4.00 % 235.0000 -6.00 % 360.0000 44.00 %

2,600.00 100.00 2,350.00 -150.00 3,600.00 1,100.00
250.0000
2,500.00

$2,963,086.00 38.67% $2,969,064.00 38.95% $3,095,745.00 44.88%$2,136,748.50CONTRACT TOTAL

$3,095,745.00$2,963,086.00 $2,969,064.00BASE TOTAL 38.67% 38.95% 44.88%$2,136,748.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
98275-5723
MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
98275-5723
MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 139.13 % 49.46 % 90.22 %

440,001.00 256,001.00 275,000.00 91,000.00 350,000.00 166,000.00184,000.00

5.0000
2 REMOVING GUIDE POST 

225.0000 EACH -71.43 % 30.0000 71.43 % 180.0000 928.57 %

1,125.00 -2,812.50 6,750.00 2,812.50 40,500.00 36,562.50
17.5000
3,937.50

GRADING

85.0000
3 ROADWAY EXCAVATION INCL. HAUL 

1570.0000 C.Y. 41.67 % 65.0000 8.33 % 77.0000 28.33 %

133,450.00 39,250.00 102,050.00 7,850.00 120,890.00 26,690.00
60.0000

94,200.00

STRUCTURE

700.0000
4 EXPANSION JOINT MODIFICATION REPLACE RCS AND HEADER

100.0000 L.F. 16.67 % 400.0000 -33.33 % 770.0000 28.33 %

70,000.00 10,000.00 40,000.00 -20,000.00 77,000.00 17,000.00
600.0000
60,000.00

1,500.0000
5 EXPANSION JOINT MODIFICATION WELD REPAIR & ST BAR REPL

24.0000 L.F. 200.00 % 500.0000 0.00 % 643.0000 28.60 %

36,000.00 24,000.00 12,000.00 0.00 15,432.00 3,432.00
500.0000
12,000.00

65.0000
6 EXPANSION JOINT MODIFICATION REPLACE RCS

87.0000 L.F. -74.00 % 150.0000 -40.00 % 266.0000 6.40 %

5,655.00 -16,095.00 13,050.00 -8,700.00 23,142.00 1,392.00
250.0000
21,750.00

1,500.0000
7 EXPANSION JOINT MODIFICATION PIER 3 RISER BAR REPLACEMENT

24.0000 L.F. 150.00 % 700.0000 16.67 % 1,034.0000 72.33 %

36,000.00 21,600.00 16,800.00 2,400.00 24,816.00 10,416.00
600.0000
14,400.00

175.0000
8 BRIDGE DECK REPAIR BR. NO. 2/37

50.0000 S.F. 75.00 % 175.0000 75.00 % 100.0000 0.00 %

8,750.00 3,750.00 8,750.00 3,750.00 5,000.00 0.00
100.0000
5,000.00

175.0000
9 BRIDGE DECK REPAIR BR. NO. 2/38

50.0000 S.F. 75.00 % 175.0000 75.00 % 100.0000 0.00 %

8,750.00 3,750.00 8,750.00 3,750.00 5,000.00 0.00
100.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
98275-5723
MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

175.0000
10 BRIDGE DECK REPAIR BR. NO. 2/39

50.0000 S.F. 75.00 % 175.0000 75.00 % 100.0000 0.00 %

8,750.00 3,750.00 8,750.00 3,750.00 5,000.00 0.00
100.0000
5,000.00

175.0000
11 BRIDGE DECK REPAIR BR. NO. 2/40

60.0000 S.F. -41.67 % 175.0000 -41.67 % 100.0000 -66.67 %

10,500.00 -7,500.00 10,500.00 -7,500.00 6,000.00 -12,000.00
300.0000
18,000.00

175.0000
12 BRIDGE DECK REPAIR BR. NO. 2/45

50.0000 S.F. 75.00 % 175.0000 75.00 % 100.0000 0.00 %

8,750.00 3,750.00 8,750.00 3,750.00 5,000.00 0.00
100.0000
5,000.00

175.0000
13 BRIDGE DECK REPAIR BR. NO. 2/46

50.0000 S.F. 75.00 % 175.0000 75.00 % 155.0000 55.00 %

8,750.00 3,750.00 8,750.00 3,750.00 7,750.00 2,750.00
100.0000
5,000.00

175.0000
14 BRIDGE DECK REPAIR BR. NO. 2/49

50.0000 S.F. -30.00 % 175.0000 -30.00 % 155.0000 -38.00 %

8,750.00 -3,750.00 8,750.00 -3,750.00 7,750.00 -4,750.00
250.0000
12,500.00

175.0000
15 BRIDGE DECK REPAIR BR. NO. 2/101

20.0000 S.F. -30.00 % 175.0000 -30.00 % 155.0000 -38.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 3,100.00 -1,900.00
250.0000
5,000.00

175.0000
16 BRIDGE DECK REPAIR BR. NO. 2/102

20.0000 S.F. -30.00 % 175.0000 -30.00 % 155.0000 -38.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 3,100.00 -1,900.00
250.0000
5,000.00

175.0000
17 BRIDGE DECK REPAIR BR. NO. 2/103

20.0000 S.F. -30.00 % 175.0000 -30.00 % 155.0000 -38.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 3,100.00 -1,900.00
250.0000
5,000.00

175.0000
18 BRIDGE DECK REPAIR BR. NO. 2/104

20.0000 S.F. -30.00 % 175.0000 -30.00 % 155.0000 -38.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 3,100.00 -1,900.00
250.0000
5,000.00

175.0000
19 BRIDGE DECK REPAIR BR. NO. 2/109

20.0000 S.F. -30.00 % 175.0000 -30.00 % 100.0000 -60.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 2,000.00 -3,000.00
250.0000
5,000.00

175.0000
20 BRIDGE DECK REPAIR BR. NO. 2/110

20.0000 S.F. -30.00 % 175.0000 -30.00 % 100.0000 -60.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 2,000.00 -3,000.00
250.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
98275-5723
MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

175.0000
21 BRIDGE DECK REPAIR BR. NO. 2/111

20.0000 S.F. -30.00 % 175.0000 -30.00 % 100.0000 -60.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 2,000.00 -3,000.00
250.0000
5,000.00

175.0000
22 BRIDGE DECK REPAIR BR. NO. 2/113

20.0000 S.F. -30.00 % 175.0000 -30.00 % 100.0000 -60.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 2,000.00 -3,000.00
250.0000
5,000.00

175.0000
23 BRIDGE DECK REPAIR BR. NO. 2/114

20.0000 S.F. -30.00 % 175.0000 -30.00 % 100.0000 -60.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 2,000.00 -3,000.00
250.0000
5,000.00

175.0000
24 BRIDGE DECK REPAIR BR. NO. 2/116

50.0000 S.F. 75.00 % 175.0000 75.00 % 100.0000 0.00 %

8,750.00 3,750.00 8,750.00 3,750.00 5,000.00 0.00
100.0000
5,000.00

175.0000
25 BRIDGE DECK REPAIR BR. NO. 2/118

20.0000 S.F. -30.00 % 175.0000 -30.00 % 100.0000 -60.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 2,000.00 -3,000.00
250.0000
5,000.00

175.0000
26 BRIDGE DECK REPAIR BR. NO. 2/119

50.0000 S.F. 75.00 % 175.0000 75.00 % 100.0000 0.00 %

8,750.00 3,750.00 8,750.00 3,750.00 5,000.00 0.00
100.0000
5,000.00

40.0000
27 WATERPROOF MEMBRANE BR. NO. 2/37

374.0000 S.Y. 0.00 % 32.0000 -20.00 % 44.0000 10.00 %

14,960.00 0.00 11,968.00 -2,992.00 16,456.00 1,496.00
40.0000

14,960.00

40.0000
28 WATERPROOF MEMBRANE BR. NO. 2/38

246.0000 S.Y. -20.00 % 32.0000 -36.00 % 44.0000 -12.00 %

9,840.00 -2,460.00 7,872.00 -4,428.00 10,824.00 -1,476.00
50.0000

12,300.00

40.0000
29 WATERPROOF MEMBRANE BR. NO. 2/39

256.0000 S.Y. -20.00 % 32.0000 -36.00 % 44.0000 -12.00 %

10,240.00 -2,560.00 8,192.00 -4,608.00 11,264.00 -1,536.00
50.0000

12,800.00

40.0000
30 WATERPROOF MEMBRANE BR. NO. 2/45

685.0000 S.Y. 33.33 % 32.0000 6.67 % 44.0000 46.67 %

27,400.00 6,850.00 21,920.00 1,370.00 30,140.00 9,590.00
30.0000

20,550.00

40.0000
31 WATERPROOF MEMBRANE BR. NO. 2/46

314.0000 S.Y. 0.00 % 32.0000 -20.00 % 44.0000 10.00 %

12,560.00 0.00 10,048.00 -2,512.00 13,816.00 1,256.00
40.0000

12,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
98275-5723
MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

40.0000
32 WATERPROOF MEMBRANE BR. NO. 2/49

399.0000 S.Y. 0.00 % 32.0000 -20.00 % 44.0000 10.00 %

15,960.00 0.00 12,768.00 -3,192.00 17,556.00 1,596.00
40.0000

15,960.00

40.0000
33 WATERPROOF MEMBRANE BR. NO. 2/101

314.0000 S.Y. 0.00 % 32.0000 -20.00 % 44.0000 10.00 %

12,560.00 0.00 10,048.00 -2,512.00 13,816.00 1,256.00
40.0000

12,560.00

40.0000
34 WATERPROOF MEMBRANE BR. NO. 2/102

310.0000 S.Y. 0.00 % 32.0000 -20.00 % 44.0000 10.00 %

12,400.00 0.00 9,920.00 -2,480.00 13,640.00 1,240.00
40.0000

12,400.00

40.0000
35 WATERPROOF MEMBRANE BR. NO. 2/103

314.0000 S.Y. 0.00 % 32.0000 -20.00 % 44.0000 10.00 %

12,560.00 0.00 10,048.00 -2,512.00 13,816.00 1,256.00
40.0000

12,560.00

40.0000
36 WATERPROOF MEMBRANE BR. NO. 2/104

260.0000 S.Y. -20.00 % 32.0000 -36.00 % 44.0000 -12.00 %

10,400.00 -2,600.00 8,320.00 -4,680.00 11,440.00 -1,560.00
50.0000

13,000.00

40.0000
37 WATERPROOF MEMBRANE BR. NO. 2/109

149.0000 S.Y. -33.33 % 40.0000 -33.33 % 44.0000 -26.67 %

5,960.00 -2,980.00 5,960.00 -2,980.00 6,556.00 -2,384.00
60.0000
8,940.00

40.0000
38 WATERPROOF MEMBRANE BR. NO. 2/110

236.0000 S.Y. -20.00 % 32.0000 -36.00 % 44.0000 -12.00 %

9,440.00 -2,360.00 7,552.00 -4,248.00 10,384.00 -1,416.00
50.0000

11,800.00

40.0000
39 WATERPROOF MEMBRANE BR. NO. 2/111

149.0000 S.Y. -33.33 % 40.0000 -33.33 % 44.0000 -26.67 %

5,960.00 -2,980.00 5,960.00 -2,980.00 6,556.00 -2,384.00
60.0000
8,940.00

40.0000
40 WATERPROOF MEMBRANE BR. NO. 2/113

149.0000 S.Y. -33.33 % 40.0000 -33.33 % 44.0000 -26.67 %

5,960.00 -2,980.00 5,960.00 -2,980.00 6,556.00 -2,384.00
60.0000
8,940.00

40.0000
41 WATERPROOF MEMBRANE BR. NO. 2/114

149.0000 S.Y. -33.33 % 40.0000 -33.33 % 44.0000 -26.67 %

5,960.00 -2,980.00 5,960.00 -2,980.00 6,556.00 -2,384.00
60.0000
8,940.00

40.0000
42 WATERPROOF MEMBRANE BR. NO. 2/116

906.0000 S.Y. 60.00 % 32.0000 28.00 % 44.0000 76.00 %

36,240.00 13,590.00 28,992.00 6,342.00 39,864.00 17,214.00
25.0000

22,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
98275-5723
MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

40.0000
43 WATERPROOF MEMBRANE BR. NO. 2/118

120.0000 S.Y. -33.33 % 40.0000 -33.33 % 44.0000 -26.67 %

4,800.00 -2,400.00 4,800.00 -2,400.00 5,280.00 -1,920.00
60.0000
7,200.00

40.0000
44 WATERPROOF MEMBRANE BR. NO. 2/119

694.0000 S.Y. 33.33 % 32.0000 6.67 % 44.0000 46.67 %

27,760.00 6,940.00 22,208.00 1,388.00 30,536.00 9,716.00
30.0000

20,820.00

SURFACING

15.0000
45 CRUSHED SURFACING BASE COURSE 

690.0000 TON -70.00 % 60.0000 20.00 % 183.0000 266.00 %

10,350.00 -24,150.00 41,400.00 6,900.00 126,270.00 91,770.00
50.0000

34,500.00

CEMENT CONCRETE PAVEMENT

30.0000
46 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

312.0000 L.F. 200.00 % 45.0000 350.00 % 35.0000 250.00 %

9,360.00 6,240.00 14,040.00 10,920.00 10,920.00 7,800.00
10.0000
3,120.00

HOT MIX ASPHALT

50.0000
47 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/37

374.0000 S.Y. 0.00 % 40.0000 -20.00 % 52.0000 4.00 %

18,700.00 0.00 14,960.00 -3,740.00 19,448.00 748.00
50.0000

18,700.00

50.0000
48 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/38

246.0000 S.Y. -16.67 % 40.0000 -33.33 % 52.0000 -13.33 %

12,300.00 -2,460.00 9,840.00 -4,920.00 12,792.00 -1,968.00
60.0000

14,760.00

50.0000
49 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/39

256.0000 S.Y. -16.67 % 40.0000 -33.33 % 52.0000 -13.33 %

12,800.00 -2,560.00 10,240.00 -5,120.00 13,312.00 -2,048.00
60.0000

15,360.00

50.0000
50 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/45

685.0000 S.Y. 25.00 % 40.0000 0.00 % 52.0000 30.00 %

34,250.00 6,850.00 27,400.00 0.00 35,620.00 8,220.00
40.0000

27,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH
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12/03/2019
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NHPP-0002(858)

PRICE PER UNIT/
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EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY
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% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :
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COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
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MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

50.0000
51 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/46

314.0000 S.Y. 0.00 % 40.0000 -20.00 % 52.0000 4.00 %

15,700.00 0.00 12,560.00 -3,140.00 16,328.00 628.00
50.0000

15,700.00

50.0000
52 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/49

399.0000 S.Y. 0.00 % 40.0000 -20.00 % 52.0000 4.00 %

19,950.00 0.00 15,960.00 -3,990.00 20,748.00 798.00
50.0000

19,950.00

50.0000
53 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/101

314.0000 S.Y. 0.00 % 40.0000 -20.00 % 52.0000 4.00 %

15,700.00 0.00 12,560.00 -3,140.00 16,328.00 628.00
50.0000

15,700.00

50.0000
54 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/102

310.0000 S.Y. 0.00 % 40.0000 -20.00 % 52.0000 4.00 %

15,500.00 0.00 12,400.00 -3,100.00 16,120.00 620.00
50.0000

15,500.00

50.0000
55 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/103

314.0000 S.Y. 0.00 % 40.0000 -20.00 % 52.0000 4.00 %

15,700.00 0.00 12,560.00 -3,140.00 16,328.00 628.00
50.0000

15,700.00

50.0000
56 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/104

260.0000 S.Y. -16.67 % 40.0000 -33.33 % 52.0000 -13.33 %

13,000.00 -2,600.00 10,400.00 -5,200.00 13,520.00 -2,080.00
60.0000

15,600.00

50.0000
57 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/109

149.0000 S.Y. -37.50 % 40.0000 -50.00 % 52.0000 -35.00 %

7,450.00 -4,470.00 5,960.00 -5,960.00 7,748.00 -4,172.00
80.0000

11,920.00

50.0000
58 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/110

236.0000 S.Y. -16.67 % 40.0000 -33.33 % 52.0000 -13.33 %

11,800.00 -2,360.00 9,440.00 -4,720.00 12,272.00 -1,888.00
60.0000

14,160.00

50.0000
59 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/111

149.0000 S.Y. -37.50 % 40.0000 -50.00 % 52.0000 -35.00 %

7,450.00 -4,470.00 5,960.00 -5,960.00 7,748.00 -4,172.00
80.0000

11,920.00

50.0000
60 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/113

149.0000 S.Y. -37.50 % 40.0000 -50.00 % 52.0000 -35.00 %

7,450.00 -4,470.00 5,960.00 -5,960.00 7,748.00 -4,172.00
80.0000

11,920.00

50.0000
61 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/114

149.0000 S.Y. -37.50 % 40.0000 -50.00 % 52.0000 -35.00 %

7,450.00 -4,470.00 5,960.00 -5,960.00 7,748.00 -4,172.00
80.0000

11,920.00
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VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
98275-5723
MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

50.0000
62 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/116

906.0000 S.Y. 42.86 % 40.0000 14.29 % 52.0000 48.57 %

45,300.00 13,590.00 36,240.00 4,530.00 47,112.00 15,402.00
35.0000

31,710.00

50.0000
63 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/118

120.0000 S.Y. -37.50 % 40.0000 -50.00 % 52.0000 -35.00 %

6,000.00 -3,600.00 4,800.00 -4,800.00 6,240.00 -3,360.00
80.0000
9,600.00

50.0000
64 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 2/119

694.0000 S.Y. 25.00 % 40.0000 0.00 % 52.0000 30.00 %

34,700.00 6,940.00 27,760.00 0.00 36,088.00 8,328.00
40.0000

27,760.00

0.2500
65 PLANING BITUMINOUS PAVEMENT 

8910.0000 S.Y. -97.06 % 21.0000 147.06 % 40.0000 370.59 %

2,227.50 -73,507.50 187,110.00 111,375.00 356,400.00 280,665.00
8.5000

75,735.00

582.0000
66 HMA CL. 3/8 IN. PG 58H-22

2960.0000 TON 429.09 % 322.0000 192.73 % 250.0000 127.27 %

1,722,720.00 1,397,120.00 953,120.00 627,520.00 740,000.00 414,400.00
110.0000

325,600.00
67 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,990.00 8,990.00 8,990.008,990.00
68 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

6,010.00 6,010.00 6,010.006,010.00
69 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

7,410.00 7,410.00 7,410.007,410.00

30.0000
70 HMA SAWCUT AND SEAL 

1147.0000 L.F. 36.36 % 30.0000 36.36 % 25.0000 13.64 %

34,410.00 9,176.00 34,410.00 9,176.00 28,675.00 3,441.00
22.0000

25,234.00

30.0000
71 PAVED PANEL JOINT SEAL 

1175.0000 L.F. -9.09 % 30.0000 -9.09 % 45.0000 36.36 %

35,250.00 -3,525.00 35,250.00 -3,525.00 52,875.00 14,100.00
33.0000

38,775.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
98275-5723
MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
72 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-18.00 -18.00 -18.00-18.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000
73 ESC LEAD 

38.0000 DAY -50.00 % 500.0000 400.00 % 100.0000 0.00 %

1,900.00 -1,900.00 19,000.00 15,200.00 3,800.00 0.00
100.0000
3,800.00

400.0000
74 INLET PROTECTION 

6.0000 EACH 116.22 % 500.0000 170.27 % 118.0000 -36.22 %

2,400.00 1,290.00 3,000.00 1,890.00 708.00 -402.00
185.0000
1,110.00

195.0000
75 STREET CLEANING 

95.0000 HR  11.43 % 200.0000 14.29 % 160.0000 -8.57 %

18,525.00 1,900.00 19,000.00 2,375.00 15,200.00 -1,425.00
175.0000
16,625.00

76 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

34,200.00 34,200.00 34,200.0034,200.00

54.0000
77 TEMPORARY BLOCKING BRIDGE DRAIN

80.0000 EACH -82.00 % 500.0000 66.67 % 155.0000 -48.33 %

4,320.00 -19,680.00 40,000.00 16,000.00 12,400.00 -11,600.00
300.0000
24,000.00

TRAFFIC

50.0000
78 EXTRUDED CURB 

480.0000 L.F. 100.00 % 50.0000 100.00 % 37.5000 50.00 %

24,000.00 12,000.00 24,000.00 12,000.00 18,000.00 6,000.00
25.0000

12,000.00

35,000.0000
79 TRANSPORTABLE ATTENUATOR 

2.0000 EACH 337.50 % 10,000.0000 25.00 % 19,975.0000 149.69 %

70,000.00 54,000.00 20,000.00 4,000.00 39,950.00 23,950.00
8,000.0000
16,000.00

105.0000
80 OPERATION OF TRANSPORTABLE ATTENUATOR 

682.0000 HR  50.00 % 72.0000 2.86 % 64.0000 -8.57 %

71,610.00 23,870.00 49,104.00 1,364.00 43,648.00 -4,092.00
70.0000

47,740.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
98275-5723
MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
81 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

9,500.00 9,500.00 9,500.009,500.00

24.0000
82 BARRIER DELINEATOR 

106.0000 EACH 20.00 % 25.0000 25.00 % 33.0000 65.00 %

2,544.00 424.00 2,650.00 530.00 3,498.00 1,378.00
20.0000
2,120.00

93.0000
83 FLEXIBLE GUIDE POST 

288.0000 EACH 55.00 % 54.0000 -10.00 % 65.0000 8.33 %

26,784.00 9,504.00 15,552.00 -1,728.00 18,720.00 1,440.00
60.0000

17,280.00

4.0000
84 PAINT LINE 

1790.0000 L.F. 33.33 % 1.2000 -60.00 % 2.5000 -16.67 %

7,160.00 1,790.00 2,148.00 -3,222.00 4,475.00 -895.00
3.0000

5,370.00

6.0000
85 PLASTIC LINE 

17750.0000 L.F. 233.33 % 4.5000 150.00 % 4.2000 133.33 %

106,500.00 74,550.00 79,875.00 47,925.00 74,550.00 42,600.00
1.8000

31,950.00

100.0000
86 PLASTIC DRAINAGE MARKING 

6.0000 EACH -50.00 % 100.0000 -50.00 % 75.0000 -62.50 %

600.00 -600.00 600.00 -600.00 450.00 -750.00
200.0000
1,200.00

20,000.0000
87 CENTERLINE RUMBLE STRIP 

1.0000 MI. 700.00 % 15,000.0000 500.00 % 14,500.0000 480.00 %

20,000.00 17,500.00 15,000.00 12,500.00 14,500.00 12,000.00
2,500.0000
2,500.00

860.0000
88 RAISED PAVEMENT MARKER TYPE 2 

2.0000 HUND -33.85 % 1,000.0000 -23.08 % 650.0000 -50.00 %

1,720.00 -880.00 2,000.00 -600.00 1,300.00 -1,300.00
1,300.0000
2,600.00

30,000.0000
89 RECESSED PAVEMENT MARKER 

1.0000 HUND 1,100.00 % 15,000.0000 500.00 % 22,500.0000 800.00 %

30,000.00 27,500.00 15,000.00 12,500.00 22,500.00 20,000.00
2,500.0000
2,500.00

1.0000
90 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

35500.0000 L.F. 17.65 % 1.0000 17.65 % 0.2700 -68.24 %

35,500.00 5,325.00 35,500.00 5,325.00 9,585.00 -20,590.00
0.8500

30,175.00

22.0000
91 PORTABLE CHANGEABLE MESSAGE SIGN 

1430.0000 HR  450.00 % 11.0000 175.00 % 8.0000 100.00 %

31,460.00 25,740.00 15,730.00 10,010.00 11,440.00 5,720.00
4.0000

5,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
98275-5723
MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
92 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 2,157.02 % 666.67 % 687.09 %

257,300.00 245,900.00 87,400.00 76,000.00 89,728.00 78,328.0011,400.00

105.0000
93 FLAGGERS 

1691.0000 HR  90.91 % 73.0000 32.73 % 62.0000 12.73 %

177,555.00 84,550.00 123,443.00 30,438.00 104,842.00 11,837.00
55.0000

93,005.00
94 TRAFFIC CONTROL SUPERVISOR 

L.S. 45.63 % 48.06 % 65.05 %

60,000.00 18,800.00 61,000.00 19,800.00 68,000.00 26,800.0041,200.00

45.0000
95 CONSTRUCTION SIGNS CLASS A 

36.0000 S.F. -10.00 % 4.0000 -92.00 % 43.0000 -14.00 %

1,620.00 -180.00 144.00 -1,656.00 1,548.00 -252.00
50.0000
1,800.00

105.0000
96 OTHER TRAFFIC CONTROL LABOR 

1023.0000 HR  90.91 % 72.0000 30.91 % 64.0000 16.36 %

107,415.00 51,150.00 73,656.00 17,391.00 65,472.00 9,207.00
55.0000

56,265.00

OTHER ITEMS
97 STRUCTURE SURVEYING 

L.S. 38.89 % -54.26 % 14.81 %

75,000.00 21,000.00 24,700.00 -29,300.00 62,000.00 8,000.0054,000.00

1,500.0000
98 ADJUST CATCH BASIN 

6.0000 EACH 50.00 % 1,000.0000 0.00 % 1,500.0000 50.00 %

9,000.00 3,000.00 6,000.00 0.00 9,000.00 3,000.00
1,000.0000
6,000.00

99 FORCE ACCOUNT UTILITY POTHOLE
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
100 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
101 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A009 REVISION NO : BIDS OPENED ON : Dec 18 2019 
CONTRACT NO :009494 REGION NO : 1 AWARDED ON : Jan  8 2020 
VERSION NO :8 WORK ORDER# : XL5838
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC TO TYE CREEK
BRIDGE DECK OVERLAY
19A009 

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
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12/03/2019
16:18

DOT_RGGB01

NHPP-0002(858)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

COMBINED CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC.
3701 SOUTH RD 4810 PT FOSDICK DR #237
98275-5723
MUKILTEO   WA  982750418 GIG HARBOR   WA  983351711
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
102 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-19.00 -19.00 -19.00-19.00
103 SPCC PLAN 

L.S. -12.28 % -12.28 % -91.23 %

5,000.00 -700.00 5,000.00 -700.00 500.00 -5,200.005,700.00

6.0000
104 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

320.0000 S.Y. -40.00 % 15.0000 50.00 % 6.0000 -40.00 %

1,920.00 -1,280.00 4,800.00 1,600.00 1,920.00 -1,280.00
10.0000
3,200.00

105 REFERENCING EXISTING PAVEMENT MARKINGS
L.S. 426.32 % 211.58 % 26.32 %

50,000.00 40,500.00 29,600.00 20,100.00 12,000.00 2,500.009,500.00

135.0000
106 REMOVING ASPHALT CONC. PAVEMENT 

30.0000 S.Y. 170.00 % 250.0000 400.00 % 200.0000 300.00 %

4,050.00 2,550.00 7,500.00 6,000.00 6,000.00 4,500.00
50.0000
1,500.00

582.0000
107 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22

10.0000 TON 132.80 % 323.0000 29.20 % 250.0000 0.00 %

5,820.00 3,320.00 3,230.00 730.00 2,500.00 0.00
250.0000
2,500.00

$4,479,988.50 109.66% $3,146,645.00 47.26% $3,415,435.00 59.84%
4TH BIDDER  REJECTED 5TH BIDDER  REJECTED 

$2,136,748.50CONTRACT TOTAL

$3,415,435.00$4,479,988.50 $3,146,645.00BASE TOTAL 109.66% 47.26% 59.84%$2,136,748.50

4TH BIDDER REJECTED 5TH BIDDER REJECTED


