
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, CECCANTI, INC.
28215 112TH ST 4116 BROOKDALE RD E
98321-9264
BUCKLEY   WA  983210674 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -13.10 % -2.24 % 7.58 %

557,370.00 -84,020.00 627,000.00 -14,390.00 690,000.00 48,610.00641,390.00

15,000.0000

2 CLEARING AND GRUBBING 

1.0000 ACRE -31.82 % 12,500.0000 -43.18 % 40,000.0000 81.82 %

15,000.00 -7,000.00 12,500.00 -9,500.00 40,000.00 18,000.00

22,000.0000

22,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

70,500.00 70,500.00 70,500.0070,500.00

700.0000

4 REMOVING MANHOLE 

1.0000 EACH 16.67 % 685.0000 14.17 % 600.0000 0.00 %

700.00 100.00 685.00 85.00 600.00 0.00

600.0000

600.00

5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 2,900.00 % 0.00 % 100.00 %

15,000.00 14,500.00 500.00 0.00 1,000.00 500.00500.00

6 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

36,000.00 36,000.00 36,000.0036,000.00

14.0000

7 REMOVING CEMENT CONC. PAVEMENT 

1090.0000 S.Y. -68.89 % 27.0000 -40.00 % 15.0000 -66.67 %

15,260.00 -33,790.00 29,430.00 -19,620.00 16,350.00 -32,700.00

45.0000

49,050.00

14.0000

8 REMOVING ASPHALT CONC. PAVEMENT 

845.0000 S.Y. -60.00 % 8.7500 -75.00 % 15.0000 -57.14 %

11,830.00 -17,745.00 7,393.75 -22,181.25 12,675.00 -16,900.00

35.0000

29,575.00

6.0000

9 REMOVING GUARDRAIL 

750.0000 L.F. -14.29 % 4.2000 -40.00 % 5.0000 -28.57 %

4,500.00 -750.00 3,150.00 -2,100.00 3,750.00 -1,500.00

7.0000

5,250.00

250.0000

10 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -33.33 % 250.0000 -33.33 % 200.0000 -46.67 %

1,000.00 -500.00 1,000.00 -500.00 800.00 -700.00

375.0000

1,500.00

40.0000

11 REMOVING GUIDE POST 

7.0000 EACH 60.00 % 11.0000 -56.00 % 25.0000 0.00 %

280.00 105.00 77.00 -98.00 175.00 0.00

25.0000

175.00
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PREPARATION

12 TEMPORARY CONSTRUCTION ACCESS

L.S. -60.00 % -91.00 % 0.00 %

20,000.00 -30,000.00 4,500.00 -45,500.00 50,000.00 0.0050,000.00

25.0000

13 REMOVING SANITARY SEWER PIPE

30.0000 L.F. 0.00 % 13.0000 -48.00 % 20.0000 -20.00 %

750.00 0.00 390.00 -360.00 600.00 -150.00

25.0000

750.00

GRADING

28.0000

14 ROADWAY EXCAVATION INCL. HAUL 

220.0000 C.Y. -62.67 % 28.5000 -62.00 % 57.0000 -24.00 %

6,160.00 -10,340.00 6,270.00 -10,230.00 12,540.00 -3,960.00

75.0000

16,500.00

DRAINAGE

29.0000

15 CHANNEL EXCAVATION INCL. HAUL 

30055.0000 C.Y. 70.59 % 17.7500 4.41 % 27.0000 58.82 %

871,595.00 360,660.00 533,476.25 22,541.25 811,485.00 300,550.00

17.0000

510,935.00

45.0000

16 STREAMBED SEDIMENT 

860.0000 TON 28.57 % 50.0000 42.86 % 37.0000 5.71 %

38,700.00 8,600.00 43,000.00 12,900.00 31,820.00 1,720.00

35.0000

30,100.00

90.0000

17 LIGHT LOOSE RIPRAP 

26.0000 TON 20.00 % 82.5000 10.00 % 57.0000 -24.00 %

2,340.00 390.00 2,145.00 195.00 1,482.00 -468.00

75.0000

1,950.00

43.0000

18 STREAMBED COBBLES 10 IN. 

1870.0000 TON 7.50 % 45.0000 12.50 % 37.0000 -7.50 %

80,410.00 5,610.00 84,150.00 9,350.00 69,190.00 -5,610.00

40.0000

74,800.00

125.0000

19 STREAMBED BOULDER ONE MAN 

150.0000 TON 38.89 % 100.0000 11.11 % 37.0000 -58.89 %

18,750.00 5,250.00 15,000.00 1,500.00 5,550.00 -7,950.00

90.0000

13,500.00

35.0000

20 UNDERDRAIN PIPE 6 IN. DIAM. 

242.0000 L.F. 59.09 % 14.5000 -34.09 % 20.0000 -9.09 %

8,470.00 3,146.00 3,509.00 -1,815.00 4,840.00 -484.00

22.0000

5,324.00
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DRAINAGE

135.0000

21 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

60.0000 L.F. -10.00 % 116.0000 -22.67 % 80.0000 -46.67 %

8,100.00 -900.00 6,960.00 -2,040.00 4,800.00 -4,200.00

150.0000

9,000.00

22 TEMPORARY STREAM DIVERSION 

L.S. -41.82 % 125.45 % 521.82 %

32,000.00 -23,000.00 124,000.00 69,000.00 342,000.00 287,000.0055,000.00

23 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

SANITARY SEWER

2,000.0000

24 CONNECTION TO SANITARY SEWER MANHOLE

2.0000 EACH 14.29 % 1,650.0000 -5.71 % 800.0000 -54.29 %

4,000.00 500.00 3,300.00 -200.00 1,600.00 -1,900.00

1,750.0000

3,500.00

185.0000

25 DUCTILE IRON SEWER PIPE 8 IN. DIAM. OPEN TRENCH

249.0000 L.F. -26.00 % 128.5000 -48.60 % 80.0000 -68.00 %

46,065.00 -16,185.00 31,996.50 -30,253.50 19,920.00 -42,330.00

250.0000

62,250.00

550.0000

26 DUCTILE IRON SEWER PIPE 8 IN. DIAM. 18 IN. CASING

162.0000 L.F. -38.89 % 691.0000 -23.22 % 400.0000 -55.56 %

89,100.00 -56,700.00 111,942.00 -33,858.00 64,800.00 -81,000.00

900.0000

145,800.00

8,000.0000

27 DOUBLE BALL EXPANSION JOINT FOR SEWER 8 IN. DIAM.

2.0000 EACH -27.27 % 7,500.0000 -31.82 % 5,200.0000 -52.73 %

16,000.00 -6,000.00 15,000.00 -7,000.00 10,400.00 -11,600.00

11,000.0000

22,000.00

28 TEMPORARY SEWAGE BYPASS

L.S. -40.30 % -27.51 % -68.44 %

70,000.00 -47,250.00 85,000.00 -32,250.00 37,000.00 -80,250.00117,250.00

500.0000

29 PLUGGING EXISTING SEWER PIPE

2.0000 EACH 0.00 % 315.0000 -37.00 % 400.0000 -20.00 %

1,000.00 0.00 630.00 -370.00 800.00 -200.00

500.0000

1,000.00
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WATER LINES

2,000.0000

30 GATE VALVE 8 IN. 

1.0000 EACH -50.00 % 2,350.0000 -41.25 % 1,800.0000 -55.00 %

2,000.00 -2,000.00 2,350.00 -1,650.00 1,800.00 -2,200.00

4,000.0000

4,000.00

95.0000

31 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM OPEN TRENCH

225.0000 L.F. -52.50 % 108.0000 -46.00 % 80.0000 -60.00 %

21,375.00 -23,625.00 24,300.00 -20,700.00 18,000.00 -27,000.00

200.0000

45,000.00

525.0000

32 DUCTILE IRON PIPE FOR WATER MAIN 8 IN DIAM 18 IN CASING

162.0000 L.F. -30.00 % 515.0000 -31.33 % 400.0000 -46.67 %

85,050.00 -36,450.00 83,430.00 -38,070.00 64,800.00 -56,700.00

750.0000

121,500.00

5,000.0000

33 CONNECT TO EXISTING WATER MAIN

2.0000 EACH 0.00 % 1,600.0000 -68.00 % 1,800.0000 -64.00 %

10,000.00 0.00 3,200.00 -6,800.00 3,600.00 -6,400.00

5,000.0000

10,000.00

7,500.0000

34 DOUBLE BALL EXPANSION JOINT FOR WATER 8 IN. DIAM.

2.0000 EACH -31.82 % 7,500.0000 -31.82 % 5,000.0000 -54.55 %

15,000.00 -7,000.00 15,000.00 -7,000.00 10,000.00 -12,000.00

11,000.0000

22,000.00

STRUCTURE

32.0000

35 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

2409.0000 C.Y. 6.67 % 18.5000 -38.33 % 24.0000 -20.00 %

77,088.00 4,818.00 44,566.50 -27,703.50 57,816.00 -14,454.00

30.0000

72,270.00

36 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -93.97 % -67.34 % -71.36 %

12,000.00 -187,020.00 65,000.00 -134,020.00 57,000.00 -142,020.00199,020.00

48.0000

37 GRAVEL BACKFILL FOR WALL 

460.0000 C.Y. -4.00 % 65.0000 30.00 % 40.0000 -20.00 %

22,080.00 -920.00 29,900.00 6,900.00 18,400.00 -4,600.00

50.0000

23,000.00

2,000.0000

38 CONSTRUCTING 10 FT. DIAM SHAFT 

240.0000 L.F. -33.33 % 2,125.0000 -29.17 % 2,000.0000 -33.33 %

480,000.00 -240,000.00 510,000.00 -210,000.00 480,000.00 -240,000.00

3,000.0000

720,000.00

1.1000

39 ST. REINF. BAR FOR BRIDGE 

117577.0000 LB. -45.00 % 1.2000 -40.00 % 1.0000 -50.00 %

129,334.70 -105,819.30 141,092.40 -94,061.60 117,577.00 -117,577.00

2.0000

235,154.00
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STRUCTURE

1,000.0000

40 CONC. CLASS 4000 FOR BRIDGE 

408.0000 C.Y. 0.00 % 1,100.0000 10.00 % 850.0000 -15.00 %

408,000.00 0.00 448,800.00 40,800.00 346,800.00 -61,200.00

1,000.0000

408,000.00

600.0000

41 PRESTRESSED CONC. GIRDER - WF74TDG

995.0000 L.F. 0.00 % 665.0000 10.83 % 700.0000 16.67 %

597,000.00 0.00 661,675.00 64,675.00 696,500.00 99,500.00

600.0000

597,000.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

43 SUPERSTRUCTURE - BRIDGE NO. 164/25

L.S. -22.22 % -11.11 % 71.11 %

350,000.00 -100,000.00 400,000.00 -50,000.00 770,000.00 320,000.00450,000.00

100.0000

44 BRIDGE RAILING TYPE BP-12

420.0000 L.F. 0.00 % 102.0000 2.00 % 90.0000 -10.00 %

42,000.00 0.00 42,840.00 840.00 37,800.00 -4,200.00

100.0000

42,000.00

250.0000

45 TRAFFIC BARRIER 

436.0000 L.F. -28.57 % 340.0000 -2.86 % 200.0000 -42.86 %

109,000.00 -43,600.00 148,240.00 -4,360.00 87,200.00 -65,400.00

350.0000

152,600.00

850.0000

46 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

54.0000 L.F. 112.50 % 1,000.0000 150.00 % 450.0000 12.50 %

45,900.00 24,300.00 54,000.00 32,400.00 24,300.00 2,700.00

400.0000

21,600.00

135.0000

47 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

1060.0000 S.F. 170.00 % 125.0000 150.00 % 57.0000 14.00 %

143,100.00 90,100.00 132,500.00 79,500.00 60,420.00 7,420.00

50.0000

53,000.00

400.0000

48 BRIDGE APPROACH SLAB 

217.0000 S.Y. 14.29 % 395.0000 12.86 % 350.0000 0.00 %

86,800.00 10,850.00 85,715.00 9,765.00 75,950.00 0.00

350.0000

75,950.00
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SURFACING

35.0000

49 CRUSHED SURFACING BASE COURSE 

900.0000 TON -22.22 % 43.5000 -3.33 % 37.0000 -17.78 %

31,500.00 -9,000.00 39,150.00 -1,350.00 33,300.00 -7,200.00

45.0000

40,500.00

CEMENT CONCRETE PAVEMENT

0.0000

50 DELETED ITEM 

0.0100 EACH 0.00 % 1.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.01 0.01 0.00 0.00

0.0001

0.00

HOT MIX ASPHALT

105.0000

51 HMA CL. 1/2 IN. PG 58H-22

1000.0000 TON -4.55 % 98.0000 -10.91 % 100.0000 -9.09 %

105,000.00 -5,000.00 98,000.00 -12,000.00 100,000.00 -10,000.00

110.0000

110,000.00

52 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,300.00 3,300.00 3,300.003,300.00

53 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.005,500.00

54 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00

55 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

150.0000

56 ESC LEAD 

80.0000 DAY -25.00 % 65.0000 -67.50 % 5.0000 -97.50 %

12,000.00 -4,000.00 5,200.00 -10,800.00 400.00 -15,600.00

200.0000

16,000.00
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EROSION CONTROL AND ROADSIDE PLANTING

20.0000

57 COMPOST BLANKET 

163.0000 S.Y. 0.00 % 5.5000 -72.50 % 5.0000 -75.00 %

3,260.00 0.00 896.50 -2,363.50 815.00 -2,445.00

20.0000

3,260.00

12.0000

58 COMPOST SOCK 

3963.0000 L.F. 33.33 % 7.5000 -16.67 % 9.0000 0.00 %

47,556.00 11,889.00 29,722.50 -5,944.50 35,667.00 0.00

9.0000

35,667.00

59 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -82.74 % -71.96 % -84.04 %

40,000.00 -191,800.00 65,000.00 -166,800.00 37,000.00 -194,800.00231,800.00

12,000.0000

60 SEEDING, FERTILIZING, AND MULCHING 

0.0300 ACRE 0.00 % 6,900.0000 -42.50 % 6,000.0000 -50.00 %

360.00 0.00 207.00 -153.00 180.00 -180.00

12,000.0000

360.00

18.0000

61 TOPSOIL TYPE A 

4525.0000 S.Y. 50.00 % 14.5000 20.83 % 13.0000 8.33 %

81,450.00 27,150.00 65,612.50 11,312.50 58,825.00 4,525.00

12.0000

54,300.00

30.0000

62 PSIPE ALASKA YELLOW CEDAR, 18 IN. HT., #2 CONT.

33.0000 EACH 0.00 % 32.0000 6.67 % 30.0000 0.00 %

990.00 0.00 1,056.00 66.00 990.00 0.00

30.0000

990.00

24.0000

63 PSIPE BIGLEAF MAPLE, 18 IN. HT., #2 CONT.

98.0000 EACH -20.00 % 28.7500 -4.17 % 27.0000 -10.00 %

2,352.00 -588.00 2,817.50 -122.50 2,646.00 -294.00

30.0000

2,940.00

24.0000

64 PSIPE DOUGLAS FIR, 18 IN. HT., #2 CONT.

87.0000 EACH -20.00 % 28.7500 -4.17 % 27.0000 -10.00 %

2,088.00 -522.00 2,501.25 -108.75 2,349.00 -261.00

30.0000

2,610.00

24.0000

65 PSIPE WESTERN RED CEDAR, 18 IN. HT., #2 CONT.

128.0000 EACH -20.00 % 28.7500 -4.17 % 27.0000 -10.00 %

3,072.00 -768.00 3,680.00 -160.00 3,456.00 -384.00

30.0000

3,840.00

16.0000

66 PSIPE INDIAN PLUM, 12 IN. HT., #1 CONT.

332.0000 EACH 33.33 % 15.0000 25.00 % 14.0000 16.67 %

5,312.00 1,328.00 4,980.00 996.00 4,648.00 664.00

12.0000

3,984.00

16.0000

67 PSIPE LADY FERN, #1 CONT.

257.0000 EACH 33.33 % 15.0000 25.00 % 14.0000 16.67 %

4,112.00 1,028.00 3,855.00 771.00 3,598.00 514.00

12.0000

3,084.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, CECCANTI, INC.
28215 112TH ST 4116 BROOKDALE RD E
98321-9264
BUCKLEY   WA  983210674 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

16.0000

68 PSIPE OCEANSPRAY, 12 IN. HT., #1 CONT.

200.0000 EACH 33.33 % 15.0000 25.00 % 14.0000 16.67 %

3,200.00 800.00 3,000.00 600.00 2,800.00 400.00

12.0000

2,400.00

16.0000

69 PSIPE TALL OREGON GRAPE, 12 IN. HT., #1 CONT.

37.0000 EACH 33.33 % 15.0000 25.00 % 14.0000 16.67 %

592.00 148.00 555.00 111.00 518.00 74.00

12.0000

444.00

16.0000

70 PSIPE SCOULER'S WILLOW, 12 IN. HT., #1 CONT.

141.0000 EACH 33.33 % 15.0000 25.00 % 14.0000 16.67 %

2,256.00 564.00 2,115.00 423.00 1,974.00 282.00

12.0000

1,692.00

16.0000

71 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., #1 CONT.

141.0000 EACH -20.00 % 15.0000 -25.00 % 14.0000 -30.00 %

2,256.00 -564.00 2,115.00 -705.00 1,974.00 -846.00

20.0000

2,820.00

16.0000

72 PSIPE SALAL, 12 IN. HT., #1 CONT.

37.0000 EACH 33.33 % 15.0000 25.00 % 14.0000 16.67 %

592.00 148.00 555.00 111.00 518.00 74.00

12.0000

444.00

16.0000

73 PSIPE SALMONBERRY, #1 CONT.

141.0000 EACH 33.33 % 15.0000 25.00 % 14.0000 16.67 %

2,256.00 564.00 2,115.00 423.00 1,974.00 282.00

12.0000

1,692.00

4.0000

74 PSIPE DOUGLAS  SPIRAEA, LIVE STAKE

112.0000 EACH -33.33 % 7.5000 25.00 % 7.0000 16.67 %

448.00 -224.00 840.00 168.00 784.00 112.00

6.0000

672.00

4.0000

75 PSIPE SITKA WILLOW, LIVE STAKE

119.0000 EACH -33.33 % 7.5000 25.00 % 7.0000 16.67 %

476.00 -238.00 892.50 178.50 833.00 119.00

6.0000

714.00

4.0000

76 PSIPE PACIFIC NINEBARK, LIVE STAKE

119.0000 EACH -33.33 % 7.5000 25.00 % 7.0000 16.67 %

476.00 -238.00 892.50 178.50 833.00 119.00

6.0000

714.00

16.0000

77 PSIPE SNOWBERRY, #1 CONT.

409.0000 EACH 33.33 % 15.0000 25.00 % 14.0000 16.67 %

6,544.00 1,636.00 6,135.00 1,227.00 5,726.00 818.00

12.0000

4,908.00

16.0000

78 PSIPE THIMBLEBERRY, 12 IN. HT., #1 CONT.

406.0000 EACH 33.33 % 15.0000 25.00 % 14.0000 16.67 %

6,496.00 1,624.00 6,090.00 1,218.00 5,684.00 812.00

12.0000

4,872.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, CECCANTI, INC.
28215 112TH ST 4116 BROOKDALE RD E
98321-9264
BUCKLEY   WA  983210674 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

16.0000

79 PSIPE WESTERN SWORD FERN, #1 CONT.

250.0000 EACH 33.33 % 15.0000 25.00 % 14.0000 16.67 %

4,000.00 1,000.00 3,750.00 750.00 3,500.00 500.00

12.0000

3,000.00

85.0000

80 FASCINES 

121.0000 L.F. 70.00 % 89.5000 79.00 % 80.0000 60.00 %

10,285.00 4,235.00 10,829.50 4,779.50 9,680.00 3,630.00

50.0000

6,050.00

81 WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

100.0000

82 PSIPE LIVE STAKE TRENCH

104.0000 L.F. 100.00 % 47.0000 -6.00 % 44.0000 -12.00 %

10,400.00 5,200.00 4,888.00 -312.00 4,576.00 -624.00

50.0000

5,200.00

3.0000

83 WOOD STRAND MULCH

4525.0000 S.Y. -50.00 % 2.2500 -62.50 % 2.0000 -66.67 %

13,575.00 -13,575.00 10,181.25 -16,968.75 9,050.00 -18,100.00

6.0000

27,150.00

56.0000

84 SOIL LIFTS

1535.0000 L.F. -49.09 % 45.0000 -59.09 % 75.0000 -31.82 %

85,960.00 -82,890.00 69,075.00 -99,775.00 115,125.00 -53,725.00

110.0000

168,850.00

3,500.0000

85 SOIL DECOMPACTION

0.1000 ACRE -30.00 % 15,500.0000 210.00 % 7,000.0000 40.00 %

350.00 -150.00 1,550.00 1,050.00 700.00 200.00

5,000.0000

500.00

86 SELECTIVE PRUNING

L.S. -50.00 % -78.65 % -63.00 %

5,000.00 -5,000.00 2,135.00 -7,865.00 3,700.00 -6,300.0010,000.00

3,500.0000

87 LARGE WOODY MATERIAL (LWM) TYPE A

2.0000 EACH 27.27 % 1,700.0000 -38.18 % 500.0000 -81.82 %

7,000.00 1,500.00 3,400.00 -2,100.00 1,000.00 -4,500.00

2,750.0000

5,500.00

3,200.0000

88 LARGE WOODY MATERIAL (LWM) TYPE B

12.0000 EACH 25.49 % 1,625.0000 -36.27 % 250.0000 -90.20 %

38,400.00 7,800.00 19,500.00 -11,100.00 3,000.00 -27,600.00

2,550.0000

30,600.00

3,100.0000

89 LARGE WOODY MATERIAL (LWM) TYPE C

25.0000 EACH 37.78 % 1,600.0000 -28.89 % 250.0000 -88.89 %

77,500.00 21,250.00 40,000.00 -16,250.00 6,250.00 -50,000.00

2,250.0000

56,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, CECCANTI, INC.
28215 112TH ST 4116 BROOKDALE RD E
98321-9264
BUCKLEY   WA  983210674 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2,700.0000

90 LARGE WOODY MATERIAL (LWM) TYPE D

20.0000 EACH 20.00 % 1,450.0000 -35.56 % 250.0000 -88.89 %

54,000.00 9,000.00 29,000.00 -16,000.00 5,000.00 -40,000.00

2,250.0000

45,000.00

2,500.0000

91 LARGE WOODY MATERIAL (LWM) TYPE E

15.0000 EACH 21.95 % 1,350.0000 -34.15 % 250.0000 -87.80 %

37,500.00 6,750.00 20,250.00 -10,500.00 3,750.00 -27,000.00

2,050.0000

30,750.00

2,800.0000

92 LOG WITH ROOTWAD PILE

3.0000 EACH 12.00 % 1,500.0000 -40.00 % 1,500.0000 -40.00 %

8,400.00 900.00 4,500.00 -3,000.00 4,500.00 -3,000.00

2,500.0000

7,500.00

93 TEMPORARY DEWATERING PLAN

L.S. 0.00 % 10.00 % 12.00 %

5,000.00 0.00 5,500.00 500.00 5,600.00 600.005,000.00

94 TEMPORARY DEWATERING SYSTEM

L.S. -44.00 % -60.00 % -70.00 %

28,000.00 -22,000.00 20,000.00 -30,000.00 15,000.00 -35,000.0050,000.00

TRAFFIC

90.0000

95 EXTRUDED CURB 

28.0000 L.F. 157.14 % 69.2500 97.86 % 50.0000 42.86 %

2,520.00 1,540.00 1,939.00 959.00 1,400.00 420.00

35.0000

980.00

30.0000

96 BEAM GUARDRAIL TYPE 31 

50.0000 L.F. -40.00 % 25.2000 -49.60 % 40.0000 -20.00 %

1,500.00 -1,000.00 1,260.00 -1,240.00 2,000.00 -500.00

50.0000

2,500.00

4,000.0000

97 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -11.11 % 3,600.0000 -20.00 % 4,000.0000 -11.11 %

16,000.00 -2,000.00 14,400.00 -3,600.00 16,000.00 -2,000.00

4,500.0000

18,000.00

3,500.0000

98 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -12.50 % 3,350.0000 -16.25 % 3,500.0000 -12.50 %

14,000.00 -2,000.00 13,400.00 -2,600.00 14,000.00 -2,000.00

4,000.0000

16,000.00

60.0000

99 FLEXIBLE GUIDE POST 

10.0000 EACH 20.00 % 56.0000 12.00 % 40.0000 -20.00 %

600.00 100.00 560.00 60.00 400.00 -100.00

50.0000

500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, CECCANTI, INC.
28215 112TH ST 4116 BROOKDALE RD E
98321-9264
BUCKLEY   WA  983210674 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2.9000

100 PROFILED PLASTIC LINE 

3660.0000 L.F. 16.00 % 2.7500 10.00 % 3.0000 20.00 %

10,614.00 1,464.00 10,065.00 915.00 10,980.00 1,830.00

2.5000

9,150.00

85.0000

101 PLASTIC DRAINAGE MARKING 

3.0000 EACH 13.33 % 154.5000 106.00 % 150.0000 100.00 %

255.00 30.00 463.50 238.50 450.00 225.00

75.0000

225.00

102 PERMANENT SIGNING 

L.S. -63.08 % 238.46 % -1.54 %

600.00 -1,025.00 5,500.00 3,875.00 1,600.00 -25.001,625.00

1.0000

103 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

2580.0000 L.F. 100.00 % 0.5500 10.00 % 0.2000 -60.00 %

2,580.00 1,290.00 1,419.00 129.00 516.00 -774.00

0.5000

1,290.00

45.0000

104 CONDUIT PIPE 2 IN. DIAM. 

872.0000 L.F. 200.00 % 30.0000 100.00 % 40.0000 166.67 %

39,240.00 26,160.00 26,160.00 13,080.00 34,880.00 21,800.00

15.0000

13,080.00

0.0000

105 DELETED ITEM 

0.0100 EACH 0.00 % 1.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.01 0.01 0.00 0.00

0.0001

0.00

OTHER ITEMS

106 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

107 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

1.0000

108 SHORING OR EXTRA EXCAVATION CLASS B 

900.0000 S.F. -66.67 % 1.5000 -50.00 % 1.0000 -66.67 %

900.00 -1,800.00 1,350.00 -1,350.00 900.00 -1,800.00

3.0000

2,700.00

50.0000

109 GRAVEL BACKFILL FOR DRAIN 

33.0000 C.Y. -23.08 % 70.0000 7.69 % 37.0000 -43.08 %

1,650.00 -495.00 2,310.00 165.00 1,221.00 -924.00

65.0000

2,145.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, CECCANTI, INC.
28215 112TH ST 4116 BROOKDALE RD E
98321-9264
BUCKLEY   WA  983210674 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

110 STRUCTURE SURVEYING 

L.S. 166.67 % 120.00 % 566.67 %

20,000.00 12,500.00 16,500.00 9,000.00 50,000.00 42,500.007,500.00

111 ROADWAY SURVEYING 

L.S. 420.00 % 162.30 % 700.00 %

26,000.00 21,000.00 13,115.00 8,115.00 40,000.00 35,000.005,000.00

600.0000

112 ADJUST MANHOLE 

2.0000 EACH -20.00 % 675.0000 -10.00 % 500.0000 -33.33 %

1,200.00 -300.00 1,350.00 -150.00 1,000.00 -500.00

750.0000

1,500.00

4,300.0000

113 MANHOLE 48 IN. DIAM. TYPE MIT STANDARD

1.0000 EACH -14.00 % 3,450.0000 -31.00 % 4,800.0000 -4.00 %

4,300.00 -700.00 3,450.00 -1,550.00 4,800.00 -200.00

5,000.0000

5,000.00

4,000.0000

114 MANHOLE 48 IN. DIAM. TYPE MIT SHALLOW

1.0000 EACH 14.29 % 3,450.0000 -1.43 % 4,800.0000 37.14 %

4,000.00 500.00 3,450.00 -50.00 4,800.00 1,300.00

3,500.0000

3,500.00

1,000.0000

115 ADJUST VALVE BOX 

1.0000 EACH 100.00 % 440.0000 -12.00 % 450.0000 -10.00 %

1,000.00 500.00 440.00 -60.00 450.00 -50.00

500.0000

500.00

116 FORCE ACCOUNT STREAMBED SAND

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

117 FORCE ACCOUNT LOW FLOW CHANNEL GRADING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

118 FORCE ACCOUNT ADDITIONAL STREAM CHANNEL RESTORATION

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

119 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

120 FORCE ACCOUNT MINOR DRAINAGE REPAIR WORK

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, CECCANTI, INC.
28215 112TH ST 4116 BROOKDALE RD E
98321-9264
BUCKLEY   WA  983210674 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

121 FORCE ACCOUNT TREES FOR LARGE WOODY MATERIAL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

122 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

123 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

124 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

125 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

65,870.00 65,870.00 65,870.0065,870.00

126 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

127 SPCC PLAN 

L.S. 33.33 % 33.33 % -66.67 %

2,000.00 500.00 2,000.00 500.00 500.00 -1,000.001,500.00

10.0000

128 CONSTRUCTION GEOTEXTILE FOR DITCH LINING 

61.0000 S.Y. 100.00 % 6.0000 20.00 % 3.0000 -40.00 %

610.00 305.00 366.00 61.00 183.00 -122.00

5.0000

305.00

7.0000

129 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

202.0000 S.Y. 40.00 % 2.7000 -46.00 % 3.0000 -40.00 %

1,414.00 404.00 545.40 -464.60 606.00 -404.00

5.0000

1,010.00

30.0000

130 GEOSYNTHETIC RETAINING WALL 

1410.0000 S.F. 0.00 % 24.0000 -20.00 % 30.0000 0.00 %

42,300.00 0.00 33,840.00 -8,460.00 42,300.00 0.00

30.0000

42,300.00

30.0000

131 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1480.0000 TON -14.29 % 35.0000 0.00 % 20.0000 -42.86 %

44,400.00 -7,400.00 51,800.00 0.00 29,600.00 -22,200.00

35.0000

51,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, CECCANTI, INC.
28215 112TH ST 4116 BROOKDALE RD E
98321-9264
BUCKLEY   WA  983210674 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

132 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 400.00 % 90.00 % 20.00 %

5,000.00 4,000.00 1,900.00 900.00 1,200.00 200.001,000.00

133 RECORD DRAWINGS

L.S. -65.00 % -80.00 % -45.00 %

3,500.00 -6,500.00 2,000.00 -8,000.00 5,500.00 -4,500.0010,000.00

29.0000

134 LONGITUDINAL JOINT SEAL 

80.0000 L.F. 480.00 % 11.0000 120.00 % 37.0000 640.00 %

2,320.00 1,920.00 880.00 480.00 2,960.00 2,560.00

5.0000

400.00

7,000.0000

135 TRANSPORTABLE ATTENUATOR 

4.0000 EACH -30.00 % 2,300.0000 -77.00 % 4,000.0000 -60.00 %

28,000.00 -12,000.00 9,200.00 -30,800.00 16,000.00 -24,000.00

10,000.0000

40,000.00

25.0000

136 OPERATION OF TRANSPORTABLE ATTENUATOR 

1604.0000 HR  0.00 % 62.0000 148.00 % 60.0000 140.00 %

40,100.00 0.00 99,448.00 59,348.00 96,240.00 56,140.00

25.0000

40,100.00

137 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

2,500.0000

138 RAISED PAVEMENT MARKER TYPE 2 

0.2000 HUND 257.14 % 2,670.0000 281.43 % 2,500.0000 257.14 %

500.00 360.00 534.00 394.00 500.00 360.00

700.0000

140.00

4.2500

139 PORTABLE CHANGEABLE MESSAGE SIGN 

12090.0000 HR  -46.88 % 2.7500 -65.62 % 1.0000 -87.50 %

51,382.50 -45,337.50 33,247.50 -63,472.50 12,090.00 -84,630.00

8.0000

96,720.00

140 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -16.43 % 98.47 % 157.66 %

12,000.00 -2,360.00 28,500.00 14,140.00 37,000.00 22,640.0014,360.00

55.0000

141 FLAGGERS 

1952.0000 HR  -15.38 % 62.5000 -3.85 % 50.0000 -23.08 %

107,360.00 -19,520.00 122,000.00 -4,880.00 97,600.00 -29,280.00

65.0000

126,880.00

55.0000

142 OTHER TRAFFIC CONTROL LABOR 

5832.0000 HR  10.00 % 65.0000 30.00 % 54.0000 8.00 %

320,760.00 29,160.00 379,080.00 87,480.00 314,928.00 23,328.00

50.0000

291,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AUBURN   WA  980925531

17 EAST VALLEY HWY E
RODARTE CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100403CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, CECCANTI, INC.
28215 112TH ST 4116 BROOKDALE RD E
98321-9264
BUCKLEY   WA  983210674 TACOMA   WA  984461613
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

143 TRAFFIC CONTROL SUPERVISOR 

L.S. -9.58 % 200.63 % 157.69 %

20,000.00 -2,120.00 66,500.00 44,380.00 57,000.00 34,880.0022,120.00

25.0000

144 CONSTRUCTION SIGNS CLASS A 

775.0000 S.F. -28.57 % 12.5000 -64.29 % 20.0000 -42.86 %

19,375.00 -7,750.00 9,687.50 -17,437.50 15,500.00 -11,625.00

35.0000

27,125.00

35.0000

145 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

370.0000 C.Y. 25.00 % 19.8000 -29.29 % 20.0000 -28.57 %

12,950.00 2,590.00 7,326.00 -3,034.00 7,400.00 -2,960.00

28.0000

10,360.00

146 VIBRATION MONITORING PLAN

L.S. -42.02 % -37.56 % -60.75 %

32,500.00 -23,550.00 35,000.00 -21,050.00 22,000.00 -34,050.0056,050.00

$6,576,225.20 -11.03% $6,601,814.32 -10.68% $6,967,240.00 -5.74%$7,391,488.00CONTRACT TOTAL

$6,967,240.00$6,576,225.20 $6,601,814.32BASE TOTAL -11.03% -10.68% -5.74%$7,391,488.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 8.36 % 9.14 % 24.73 %

695,000.00 53,610.00 700,000.00 58,610.00 800,000.00 158,610.00641,390.00

100,000.0000

2 CLEARING AND GRUBBING 

1.0000 ACRE 354.55 % 35,000.0000 59.09 % 124,000.0000 463.64 %

100,000.00 78,000.00 35,000.00 13,000.00 124,000.00 102,000.00

22,000.0000

22,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

70,500.00 70,500.00 70,500.0070,500.00

615.0000

4 REMOVING MANHOLE 

1.0000 EACH 2.50 % 3,000.0000 400.00 % 787.0000 31.17 %

615.00 15.00 3,000.00 2,400.00 787.00 187.00

600.0000

600.00

5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 7.00 % 5,900.00 % 19,900.00 %

535.00 35.00 30,000.00 29,500.00 100,000.00 99,500.00500.00

6 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

36,000.00 36,000.00 36,000.0036,000.00

19.1500

7 REMOVING CEMENT CONC. PAVEMENT 

1090.0000 S.Y. -57.44 % 30.0000 -33.33 % 14.0000 -68.89 %

20,873.50 -28,176.50 32,700.00 -16,350.00 15,260.00 -33,790.00

45.0000

49,050.00

17.1000

8 REMOVING ASPHALT CONC. PAVEMENT 

845.0000 S.Y. -51.14 % 20.0000 -42.86 % 9.0000 -74.29 %

14,449.50 -15,125.50 16,900.00 -12,675.00 7,605.00 -21,970.00

35.0000

29,575.00

3.7500

9 REMOVING GUARDRAIL 

750.0000 L.F. -46.43 % 7.0000 0.00 % 3.7500 -46.43 %

2,812.50 -2,437.50 5,250.00 0.00 2,812.50 -2,437.50

7.0000

5,250.00

225.0000

10 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -40.00 % 700.0000 86.67 % 225.0000 -40.00 %

900.00 -600.00 2,800.00 1,300.00 900.00 -600.00

375.0000

1,500.00

10.0000

11 REMOVING GUIDE POST 

7.0000 EACH -60.00 % 50.0000 100.00 % 25.0000 0.00 %

70.00 -105.00 350.00 175.00 175.00 0.00

25.0000

175.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

12 TEMPORARY CONSTRUCTION ACCESS

L.S. 150.00 % 30.00 % 30.00 %

125,000.00 75,000.00 65,000.00 15,000.00 65,000.00 15,000.0050,000.00

15.1000

13 REMOVING SANITARY SEWER PIPE

30.0000 L.F. -39.60 % 50.0000 100.00 % 29.0000 16.00 %

453.00 -297.00 1,500.00 750.00 870.00 120.00

25.0000

750.00

GRADING

26.2500

14 ROADWAY EXCAVATION INCL. HAUL 

220.0000 C.Y. -65.00 % 40.0000 -46.67 % 25.0000 -66.67 %

5,775.00 -10,725.00 8,800.00 -7,700.00 5,500.00 -11,000.00

75.0000

16,500.00

DRAINAGE

27.8000

15 CHANNEL EXCAVATION INCL. HAUL 

30055.0000 C.Y. 63.53 % 25.0000 47.06 % 30.0000 76.47 %

835,529.00 324,594.00 751,375.00 240,440.00 901,650.00 390,715.00

17.0000

510,935.00

52.0500

16 STREAMBED SEDIMENT 

860.0000 TON 48.71 % 60.0000 71.43 % 65.0000 85.71 %

44,763.00 14,663.00 51,600.00 21,500.00 55,900.00 25,800.00

35.0000

30,100.00

82.7000

17 LIGHT LOOSE RIPRAP 

26.0000 TON 10.27 % 60.0000 -20.00 % 90.0000 20.00 %

2,150.20 200.20 1,560.00 -390.00 2,340.00 390.00

75.0000

1,950.00

52.0500

18 STREAMBED COBBLES 10 IN. 

1870.0000 TON 30.12 % 75.0000 87.50 % 115.0000 187.50 %

97,333.50 22,533.50 140,250.00 65,450.00 215,050.00 140,250.00

40.0000

74,800.00

70.0000

19 STREAMBED BOULDER ONE MAN 

150.0000 TON -22.22 % 100.0000 11.11 % 180.0000 100.00 %

10,500.00 -3,000.00 15,000.00 1,500.00 27,000.00 13,500.00

90.0000

13,500.00

15.2500

20 UNDERDRAIN PIPE 6 IN. DIAM. 

242.0000 L.F. -30.68 % 40.0000 81.82 % 25.0000 13.64 %

3,690.50 -1,633.50 9,680.00 4,356.00 6,050.00 726.00

22.0000

5,324.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

110.0000

21 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

60.0000 L.F. -26.67 % 100.0000 -33.33 % 102.0000 -32.00 %

6,600.00 -2,400.00 6,000.00 -3,000.00 6,120.00 -2,880.00

150.0000

9,000.00

22 TEMPORARY STREAM DIVERSION 

L.S. 9.09 % 154.55 % 18.18 %

60,000.00 5,000.00 140,000.00 85,000.00 65,000.00 10,000.0055,000.00

23 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

SANITARY SEWER

1,795.0000

24 CONNECTION TO SANITARY SEWER MANHOLE

2.0000 EACH 2.57 % 2,000.0000 14.29 % 4,930.0000 181.71 %

3,590.00 90.00 4,000.00 500.00 9,860.00 6,360.00

1,750.0000

3,500.00

100.0000

25 DUCTILE IRON SEWER PIPE 8 IN. DIAM. OPEN TRENCH

249.0000 L.F. -60.00 % 120.0000 -52.00 % 141.0000 -43.60 %

24,900.00 -37,350.00 29,880.00 -32,370.00 35,109.00 -27,141.00

250.0000

62,250.00

425.0000

26 DUCTILE IRON SEWER PIPE 8 IN. DIAM. 18 IN. CASING

162.0000 L.F. -52.78 % 400.0000 -55.56 % 484.0000 -46.22 %

68,850.00 -76,950.00 64,800.00 -81,000.00 78,408.00 -67,392.00

900.0000

145,800.00

6,700.0000

27 DOUBLE BALL EXPANSION JOINT FOR SEWER 8 IN. DIAM.

2.0000 EACH -39.09 % 5,000.0000 -54.55 % 8,160.0000 -25.82 %

13,400.00 -8,600.00 10,000.00 -12,000.00 16,320.00 -5,680.00

11,000.0000

22,000.00

28 TEMPORARY SEWAGE BYPASS

L.S. -56.76 % -14.71 % -80.20 %

50,700.00 -66,550.00 100,000.00 -17,250.00 23,210.00 -94,040.00117,250.00

375.0000

29 PLUGGING EXISTING SEWER PIPE

2.0000 EACH -25.00 % 1,500.0000 200.00 % 706.0000 41.20 %

750.00 -250.00 3,000.00 2,000.00 1,412.00 412.00

500.0000

1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

1,325.0000

30 GATE VALVE 8 IN. 

1.0000 EACH -66.88 % 4,000.0000 0.00 % 1,710.0000 -57.25 %

1,325.00 -2,675.00 4,000.00 0.00 1,710.00 -2,290.00

4,000.0000

4,000.00

80.0000

31 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM OPEN TRENCH

225.0000 L.F. -60.00 % 150.0000 -25.00 % 102.0000 -49.00 %

18,000.00 -27,000.00 33,750.00 -11,250.00 22,950.00 -22,050.00

200.0000

45,000.00

400.0000

32 DUCTILE IRON PIPE FOR WATER MAIN 8 IN DIAM 18 IN CASING

162.0000 L.F. -46.67 % 500.0000 -33.33 % 462.0000 -38.40 %

64,800.00 -56,700.00 81,000.00 -40,500.00 74,844.00 -46,656.00

750.0000

121,500.00

2,500.0000

33 CONNECT TO EXISTING WATER MAIN

2.0000 EACH -50.00 % 3,000.0000 -40.00 % 3,000.0000 -40.00 %

5,000.00 -5,000.00 6,000.00 -4,000.00 6,000.00 -4,000.00

5,000.0000

10,000.00

6,700.0000

34 DOUBLE BALL EXPANSION JOINT FOR WATER 8 IN. DIAM.

2.0000 EACH -39.09 % 5,000.0000 -54.55 % 8,140.0000 -26.00 %

13,400.00 -8,600.00 10,000.00 -12,000.00 16,280.00 -5,720.00

11,000.0000

22,000.00

STRUCTURE

27.0000

35 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

2409.0000 C.Y. -10.00 % 30.0000 0.00 % 65.0000 116.67 %

65,043.00 -7,227.00 72,270.00 0.00 156,585.00 84,315.00

30.0000

72,270.00

36 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 13.05 % -74.88 % 25.62 %

225,000.00 25,980.00 50,000.00 -149,020.00 250,000.00 50,980.00199,020.00

50.0000

37 GRAVEL BACKFILL FOR WALL 

460.0000 C.Y. 0.00 % 45.0000 -10.00 % 90.0000 80.00 %

23,000.00 0.00 20,700.00 -2,300.00 41,400.00 18,400.00

50.0000

23,000.00

2,200.0000

38 CONSTRUCTING 10 FT. DIAM SHAFT 

240.0000 L.F. -26.67 % 3,550.0000 18.33 % 2,600.0000 -13.33 %

528,000.00 -192,000.00 852,000.00 132,000.00 624,000.00 -96,000.00

3,000.0000

720,000.00

1.1600

39 ST. REINF. BAR FOR BRIDGE 

117577.0000 LB. -42.00 % 2.2500 12.50 % 1.1000 -45.00 %

136,389.32 -98,764.68 264,548.25 29,394.25 129,334.70 -105,819.30

2.0000

235,154.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,200.0000

40 CONC. CLASS 4000 FOR BRIDGE 

408.0000 C.Y. 20.00 % 850.0000 -15.00 % 950.0000 -5.00 %

489,600.00 81,600.00 346,800.00 -61,200.00 387,600.00 -20,400.00

1,000.0000

408,000.00

610.0000

41 PRESTRESSED CONC. GIRDER - WF74TDG

995.0000 L.F. 1.67 % 735.0000 22.50 % 650.0000 8.33 %

606,950.00 9,950.00 731,325.00 134,325.00 646,750.00 49,750.00

600.0000

597,000.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

43 SUPERSTRUCTURE - BRIDGE NO. 164/25

L.S. -10.00 % 61.11 % -22.22 %

405,000.00 -45,000.00 725,000.00 275,000.00 350,000.00 -100,000.00450,000.00

92.0000

44 BRIDGE RAILING TYPE BP-12

420.0000 L.F. -8.00 % 100.0000 0.00 % 220.0000 120.00 %

38,640.00 -3,360.00 42,000.00 0.00 92,400.00 50,400.00

100.0000

42,000.00

350.0000

45 TRAFFIC BARRIER 

436.0000 L.F. 0.00 % 185.0000 -47.14 % 250.0000 -28.57 %

152,600.00 0.00 80,660.00 -71,940.00 109,000.00 -43,600.00

350.0000

152,600.00

625.0000

46 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

54.0000 L.F. 56.25 % 450.0000 12.50 % 500.0000 25.00 %

33,750.00 12,150.00 24,300.00 2,700.00 27,000.00 5,400.00

400.0000

21,600.00

90.0000

47 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

1060.0000 S.F. 80.00 % 75.0000 50.00 % 150.0000 200.00 %

95,400.00 42,400.00 79,500.00 26,500.00 159,000.00 106,000.00

50.0000

53,000.00

360.0000

48 BRIDGE APPROACH SLAB 

217.0000 S.Y. 2.86 % 350.0000 0.00 % 400.0000 14.29 %

78,120.00 2,170.00 75,950.00 0.00 86,800.00 10,850.00

350.0000

75,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

32.0500

49 CRUSHED SURFACING BASE COURSE 

900.0000 TON -28.78 % 35.0000 -22.22 % 40.0000 -11.11 %

28,845.00 -11,655.00 31,500.00 -9,000.00 36,000.00 -4,500.00

45.0000

40,500.00

CEMENT CONCRETE PAVEMENT

0.0000

50 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

HOT MIX ASPHALT

91.8500

51 HMA CL. 1/2 IN. PG 58H-22

1000.0000 TON -16.50 % 125.0000 13.64 % 95.0000 -13.64 %

91,850.00 -18,150.00 125,000.00 15,000.00 95,000.00 -15,000.00

110.0000

110,000.00

52 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,300.00 3,300.00 3,300.003,300.00

53 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.005,500.00

54 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00

55 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

175.0000

56 ESC LEAD 

80.0000 DAY -12.50 % 100.0000 -50.00 % 150.0000 -25.00 %

14,000.00 -2,000.00 8,000.00 -8,000.00 12,000.00 -4,000.00

200.0000

16,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5.0000

57 COMPOST BLANKET 

163.0000 S.Y. -75.00 % 50.0000 150.00 % 19.5000 -2.50 %

815.00 -2,445.00 8,150.00 4,890.00 3,178.50 -81.50

20.0000

3,260.00

11.4000

58 COMPOST SOCK 

3963.0000 L.F. 26.67 % 16.0000 77.78 % 10.6500 18.33 %

45,178.20 9,511.20 63,408.00 27,741.00 42,205.95 6,538.95

9.0000

35,667.00

59 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -84.38 % -67.64 % -48.23 %

36,200.00 -195,600.00 75,000.00 -156,800.00 120,000.00 -111,800.00231,800.00

6,500.0000

60 SEEDING, FERTILIZING, AND MULCHING 

0.0300 ACRE -45.83 % 63,000.0000 425.00 % 10,000.0000 -16.67 %

195.00 -165.00 1,890.00 1,530.00 300.00 -60.00

12,000.0000

360.00

13.0000

61 TOPSOIL TYPE A 

4525.0000 S.Y. 8.33 % 17.0000 41.67 % 19.0000 58.33 %

58,825.00 4,525.00 76,925.00 22,625.00 85,975.00 31,675.00

12.0000

54,300.00

30.0000

62 PSIPE ALASKA YELLOW CEDAR, 18 IN. HT., #2 CONT.

33.0000 EACH 0.00 % 88.0000 193.33 % 26.0000 -13.33 %

990.00 0.00 2,904.00 1,914.00 858.00 -132.00

30.0000

990.00

27.0000

63 PSIPE BIGLEAF MAPLE, 18 IN. HT., #2 CONT.

98.0000 EACH -10.00 % 31.0000 3.33 % 21.0000 -30.00 %

2,646.00 -294.00 3,038.00 98.00 2,058.00 -882.00

30.0000

2,940.00

27.0000

64 PSIPE DOUGLAS FIR, 18 IN. HT., #2 CONT.

87.0000 EACH -10.00 % 31.0000 3.33 % 21.0000 -30.00 %

2,349.00 -261.00 2,697.00 87.00 1,827.00 -783.00

30.0000

2,610.00

27.0000

65 PSIPE WESTERN RED CEDAR, 18 IN. HT., #2 CONT.

128.0000 EACH -10.00 % 31.0000 3.33 % 21.0000 -30.00 %

3,456.00 -384.00 3,968.00 128.00 2,688.00 -1,152.00

30.0000

3,840.00

14.0000

66 PSIPE INDIAN PLUM, 12 IN. HT., #1 CONT.

332.0000 EACH 16.67 % 14.0000 16.67 % 14.0000 16.67 %

4,648.00 664.00 4,648.00 664.00 4,648.00 664.00

12.0000

3,984.00

14.0000

67 PSIPE LADY FERN, #1 CONT.

257.0000 EACH 16.67 % 14.0000 16.67 % 14.0000 16.67 %

3,598.00 514.00 3,598.00 514.00 3,598.00 514.00

12.0000

3,084.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

14.0000

68 PSIPE OCEANSPRAY, 12 IN. HT., #1 CONT.

200.0000 EACH 16.67 % 14.0000 16.67 % 14.0000 16.67 %

2,800.00 400.00 2,800.00 400.00 2,800.00 400.00

12.0000

2,400.00

14.0000

69 PSIPE TALL OREGON GRAPE, 12 IN. HT., #1 CONT.

37.0000 EACH 16.67 % 14.0000 16.67 % 14.0000 16.67 %

518.00 74.00 518.00 74.00 518.00 74.00

12.0000

444.00

14.0000

70 PSIPE SCOULER'S WILLOW, 12 IN. HT., #1 CONT.

141.0000 EACH 16.67 % 14.0000 16.67 % 14.0000 16.67 %

1,974.00 282.00 1,974.00 282.00 1,974.00 282.00

12.0000

1,692.00

14.0000

71 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., #1 CONT.

141.0000 EACH -30.00 % 14.0000 -30.00 % 14.0000 -30.00 %

1,974.00 -846.00 1,974.00 -846.00 1,974.00 -846.00

20.0000

2,820.00

14.0000

72 PSIPE SALAL, 12 IN. HT., #1 CONT.

37.0000 EACH 16.67 % 14.0000 16.67 % 14.0000 16.67 %

518.00 74.00 518.00 74.00 518.00 74.00

12.0000

444.00

14.0000

73 PSIPE SALMONBERRY, #1 CONT.

141.0000 EACH 16.67 % 14.0000 16.67 % 14.0000 16.67 %

1,974.00 282.00 1,974.00 282.00 1,974.00 282.00

12.0000

1,692.00

7.0000

74 PSIPE DOUGLAS  SPIRAEA, LIVE STAKE

112.0000 EACH 16.67 % 12.0000 100.00 % 3.5000 -41.67 %

784.00 112.00 1,344.00 672.00 392.00 -280.00

6.0000

672.00

7.0000

75 PSIPE SITKA WILLOW, LIVE STAKE

119.0000 EACH 16.67 % 12.0000 100.00 % 3.5000 -41.67 %

833.00 119.00 1,428.00 714.00 416.50 -297.50

6.0000

714.00

7.0000

76 PSIPE PACIFIC NINEBARK, LIVE STAKE

119.0000 EACH 16.67 % 12.0000 100.00 % 3.5000 -41.67 %

833.00 119.00 1,428.00 714.00 416.50 -297.50

6.0000

714.00

14.0000

77 PSIPE SNOWBERRY, #1 CONT.

409.0000 EACH 16.67 % 14.0000 16.67 % 14.0000 16.67 %

5,726.00 818.00 5,726.00 818.00 5,726.00 818.00

12.0000

4,908.00

14.0000

78 PSIPE THIMBLEBERRY, 12 IN. HT., #1 CONT.

406.0000 EACH 16.67 % 14.0000 16.67 % 14.0000 16.67 %

5,684.00 812.00 5,684.00 812.00 5,684.00 812.00

12.0000

4,872.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

14.0000

79 PSIPE WESTERN SWORD FERN, #1 CONT.

250.0000 EACH 16.67 % 13.0000 8.33 % 14.0000 16.67 %

3,500.00 500.00 3,250.00 250.00 3,500.00 500.00

12.0000

3,000.00

84.0000

80 FASCINES 

121.0000 L.F. 68.00 % 23.0000 -54.00 % 81.0000 62.00 %

10,164.00 4,114.00 2,783.00 -3,267.00 9,801.00 3,751.00

50.0000

6,050.00

81 WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

44.0000

82 PSIPE LIVE STAKE TRENCH

104.0000 L.F. -12.00 % 56.0000 12.00 % 89.0000 78.00 %

4,576.00 -624.00 5,824.00 624.00 9,256.00 4,056.00

50.0000

5,200.00

2.1000

83 WOOD STRAND MULCH

4525.0000 S.Y. -65.00 % 7.0000 16.67 % 2.7500 -54.17 %

9,502.50 -17,647.50 31,675.00 4,525.00 12,443.75 -14,706.25

6.0000

27,150.00

68.7200

84 SOIL LIFTS

1535.0000 L.F. -37.53 % 120.0000 9.09 % 110.0000 0.00 %

105,485.20 -63,364.80 184,200.00 15,350.00 168,850.00 0.00

110.0000

168,850.00

8,920.0000

85 SOIL DECOMPACTION

0.1000 ACRE 78.40 % 100,000.0000 1,900.00 % 5,000.0000 0.00 %

892.00 392.00 10,000.00 9,500.00 500.00 0.00

5,000.0000

500.00

86 SELECTIVE PRUNING

L.S. 50.00 % -50.00 % -50.00 %

15,000.00 5,000.00 5,000.00 -5,000.00 5,000.00 -5,000.0010,000.00

1,840.0000

87 LARGE WOODY MATERIAL (LWM) TYPE A

2.0000 EACH -33.09 % 1,500.0000 -45.45 % 320.0000 -88.36 %

3,680.00 -1,820.00 3,000.00 -2,500.00 640.00 -4,860.00

2,750.0000

5,500.00

1,760.0000

88 LARGE WOODY MATERIAL (LWM) TYPE B

12.0000 EACH -30.98 % 3,200.0000 25.49 % 320.0000 -87.45 %

21,120.00 -9,480.00 38,400.00 7,800.00 3,840.00 -26,760.00

2,550.0000

30,600.00

1,730.0000

89 LARGE WOODY MATERIAL (LWM) TYPE C

25.0000 EACH -23.11 % 4,200.0000 86.67 % 320.0000 -85.78 %

43,250.00 -13,000.00 105,000.00 48,750.00 8,000.00 -48,250.00

2,250.0000

56,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

1,625.0000

90 LARGE WOODY MATERIAL (LWM) TYPE D

20.0000 EACH -27.78 % 1,250.0000 -44.44 % 320.0000 -85.78 %

32,500.00 -12,500.00 25,000.00 -20,000.00 6,400.00 -38,600.00

2,250.0000

45,000.00

1,520.0000

91 LARGE WOODY MATERIAL (LWM) TYPE E

15.0000 EACH -25.85 % 1,500.0000 -26.83 % 320.0000 -84.39 %

22,800.00 -7,950.00 22,500.00 -8,250.00 4,800.00 -25,950.00

2,050.0000

30,750.00

4,520.0000

92 LOG WITH ROOTWAD PILE

3.0000 EACH 80.80 % 3,000.0000 20.00 % 320.0000 -87.20 %

13,560.00 6,060.00 9,000.00 1,500.00 960.00 -6,540.00

2,500.0000

7,500.00

93 TEMPORARY DEWATERING PLAN

L.S. -60.00 % 0.00 % -50.00 %

2,000.00 -3,000.00 5,000.00 0.00 2,500.01 -2,499.995,000.00

94 TEMPORARY DEWATERING SYSTEM

L.S. -78.60 % 100.00 % -30.00 %

10,700.00 -39,300.00 100,000.00 50,000.00 35,000.00 -15,000.0050,000.00

TRAFFIC

85.0000

95 EXTRUDED CURB 

28.0000 L.F. 142.86 % 80.0000 128.57 % 135.0000 285.71 %

2,380.00 1,400.00 2,240.00 1,260.00 3,780.00 2,800.00

35.0000

980.00

21.7500

96 BEAM GUARDRAIL TYPE 31 

50.0000 L.F. -56.50 % 40.0000 -20.00 % 22.0000 -56.00 %

1,087.50 -1,412.50 2,000.00 -500.00 1,100.00 -1,400.00

50.0000

2,500.00

3,015.0000

97 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -33.00 % 5,000.0000 11.11 % 3,150.0000 -30.00 %

12,060.00 -5,940.00 20,000.00 2,000.00 12,600.00 -5,400.00

4,500.0000

18,000.00

2,875.0000

98 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -28.13 % 5,000.0000 25.00 % 2,900.0000 -27.50 %

11,500.00 -4,500.00 20,000.00 4,000.00 11,600.00 -4,400.00

4,000.0000

16,000.00

123.0000

99 FLEXIBLE GUIDE POST 

10.0000 EACH 146.00 % 150.0000 200.00 % 44.0000 -12.00 %

1,230.00 730.00 1,500.00 1,000.00 440.00 -60.00

50.0000

500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2.5000

100 PROFILED PLASTIC LINE 

3660.0000 L.F. 0.00 % 3.0000 20.00 % 2.5000 0.00 %

9,150.00 0.00 10,980.00 1,830.00 9,150.00 0.00

2.5000

9,150.00

75.0000

101 PLASTIC DRAINAGE MARKING 

3.0000 EACH 0.00 % 180.0000 140.00 % 75.0000 0.00 %

225.00 0.00 540.00 315.00 225.00 0.00

75.0000

225.00

102 PERMANENT SIGNING 

L.S. -32.31 % 515.38 % 23.08 %

1,100.00 -525.00 10,000.00 8,375.00 2,000.00 375.001,625.00

0.7500

103 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

2580.0000 L.F. 50.00 % 2.0000 300.00 % 1.0000 100.00 %

1,935.00 645.00 5,160.00 3,870.00 2,580.00 1,290.00

0.5000

1,290.00

38.5000

104 CONDUIT PIPE 2 IN. DIAM. 

872.0000 L.F. 156.67 % 50.0000 233.33 % 27.0000 80.00 %

33,572.00 20,492.00 43,600.00 30,520.00 23,544.00 10,464.00

15.0000

13,080.00

0.0000

105 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

OTHER ITEMS

106 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

107 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000

L.S. 6.71 % 0.00 % 0.00 %

10,670.87 670.87 10,000.00 0.00 10,000.00 0.0010,000.00

0.5000

108 SHORING OR EXTRA EXCAVATION CLASS B 

900.0000 S.F. -83.33 % 6.0000 100.00 % 1.0200 -66.00 %

450.00 -2,250.00 5,400.00 2,700.00 918.00 -1,782.00

3.0000

2,700.00

55.0000

109 GRAVEL BACKFILL FOR DRAIN 

33.0000 C.Y. -15.38 % 60.0000 -7.69 % 90.0000 38.46 %

1,815.00 -330.00 1,980.00 -165.00 2,970.00 825.00

65.0000

2,145.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

110 STRUCTURE SURVEYING 

L.S. 166.67 % 300.00 % 380.00 %

20,000.00 12,500.00 30,000.00 22,500.00 36,000.00 28,500.007,500.00

111 ROADWAY SURVEYING 

L.S. 300.00 % 600.00 % 220.00 %

20,000.00 15,000.00 35,000.00 30,000.00 16,000.00 11,000.005,000.00

500.0000

112 ADJUST MANHOLE 

2.0000 EACH -33.33 % 1,500.0000 100.00 % 765.0000 2.00 %

1,000.00 -500.00 3,000.00 1,500.00 1,530.00 30.00

750.0000

1,500.00

3,000.0000

113 MANHOLE 48 IN. DIAM. TYPE MIT STANDARD

1.0000 EACH -40.00 % 6,000.0000 20.00 % 5,400.0000 8.00 %

3,000.00 -2,000.00 6,000.00 1,000.00 5,400.00 400.00

5,000.0000

5,000.00

2,660.0000

114 MANHOLE 48 IN. DIAM. TYPE MIT SHALLOW

1.0000 EACH -24.00 % 5,000.0000 42.86 % 4,345.0000 24.14 %

2,660.00 -840.00 5,000.00 1,500.00 4,345.00 845.00

3,500.0000

3,500.00

195.0000

115 ADJUST VALVE BOX 

1.0000 EACH -61.00 % 1,000.0000 100.00 % 460.0000 -8.00 %

195.00 -305.00 1,000.00 500.00 460.00 -40.00

500.0000

500.00

116 FORCE ACCOUNT STREAMBED SAND

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

117 FORCE ACCOUNT LOW FLOW CHANNEL GRADING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

118 FORCE ACCOUNT ADDITIONAL STREAM CHANNEL RESTORATION

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

119 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

120 FORCE ACCOUNT MINOR DRAINAGE REPAIR WORK

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

121 FORCE ACCOUNT TREES FOR LARGE WOODY MATERIAL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

122 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

123 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

124 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

125 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

65,870.00 65,870.00 65,870.0065,870.00

126 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

127 SPCC PLAN 

L.S. 0.00 % -33.33 % 66.67 %

1,500.00 0.00 1,000.00 -500.00 2,500.00 1,000.001,500.00

6.0000

128 CONSTRUCTION GEOTEXTILE FOR DITCH LINING 

61.0000 S.Y. 20.00 % 15.0000 200.00 % 14.0000 180.00 %

366.00 61.00 915.00 610.00 854.00 549.00

5.0000

305.00

6.0000

129 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

202.0000 S.Y. 20.00 % 10.0000 100.00 % 4.5000 -10.00 %

1,212.00 202.00 2,020.00 1,010.00 909.00 -101.00

5.0000

1,010.00

25.3000

130 GEOSYNTHETIC RETAINING WALL 

1410.0000 S.F. -15.67 % 65.0000 116.67 % 30.0000 0.00 %

35,673.00 -6,627.00 91,650.00 49,350.00 42,300.00 0.00

30.0000

42,300.00

20.0000

131 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1480.0000 TON -42.86 % 40.0000 14.29 % 75.0000 114.29 %

29,600.00 -22,200.00 59,200.00 7,400.00 111,000.00 59,200.00

35.0000

51,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

132 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 125.00 % 150.00 % 120.00 %

2,250.00 1,250.00 2,500.00 1,500.00 2,200.00 1,200.001,000.00

133 RECORD DRAWINGS

L.S. -75.00 % -65.00 % -75.00 %

2,500.00 -7,500.00 3,500.00 -6,500.00 2,500.00 -7,500.0010,000.00

30.0000

134 LONGITUDINAL JOINT SEAL 

80.0000 L.F. 500.00 % 30.0000 500.00 % 65.0000 1,200.00 %

2,400.00 2,000.00 2,400.00 2,000.00 5,200.00 4,800.00

5.0000

400.00

15,000.0000

135 TRANSPORTABLE ATTENUATOR 

4.0000 EACH 50.00 % 26,000.0000 160.00 % 23,500.0000 135.00 %

60,000.00 20,000.00 104,000.00 64,000.00 94,000.00 54,000.00

10,000.0000

40,000.00

0.0100

136 OPERATION OF TRANSPORTABLE ATTENUATOR 

1604.0000 HR  -99.96 % 20.0000 -20.00 % 75.0000 200.00 %

16.04 -40,083.96 32,080.00 -8,020.00 120,300.00 80,200.00

25.0000

40,100.00

137 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

2,000.0000

138 RAISED PAVEMENT MARKER TYPE 2 

0.2000 HUND 185.71 % 3,500.0000 400.00 % 2,000.0000 185.71 %

400.00 260.00 700.00 560.00 400.00 260.00

700.0000

140.00

2.0000

139 PORTABLE CHANGEABLE MESSAGE SIGN 

12090.0000 HR  -75.00 % 6.0000 -25.00 % 4.5000 -43.75 %

24,180.00 -72,540.00 72,540.00 -24,180.00 54,405.00 -42,315.00

8.0000

96,720.00

140 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -23.40 % 143.73 % 324.79 %

11,000.00 -3,360.00 35,000.00 20,640.00 61,000.00 46,640.0014,360.00

58.6000

141 FLAGGERS 

1952.0000 HR  -9.85 % 55.0000 -15.38 % 77.0000 18.46 %

114,387.20 -12,492.80 107,360.00 -19,520.00 150,304.00 23,424.00

65.0000

126,880.00

66.5000

142 OTHER TRAFFIC CONTROL LABOR 

5832.0000 HR  33.00 % 55.0000 10.00 % 77.0000 54.00 %

387,828.00 96,228.00 320,760.00 29,160.00 449,064.00 157,464.00

50.0000

291,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

NORDLAND CONSTRUCTION KRAEMER NORTH AMERICA, LLC.
123 PONDEROSA PLACE 4055 21ST AVE W. SUITE 100

NORDLAND   WA  983589568 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

143 TRAFFIC CONTROL SUPERVISOR 

L.S. 223.24 % 239.06 % 510.31 %

71,500.00 49,380.00 75,000.00 52,880.00 135,000.00 112,880.0022,120.00

20.0000

144 CONSTRUCTION SIGNS CLASS A 

775.0000 S.F. -42.86 % 20.0000 -42.86 % 38.0000 8.57 %

15,500.00 -11,625.00 15,500.00 -11,625.00 29,450.00 2,325.00

35.0000

27,125.00

22.6000

145 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

370.0000 C.Y. -19.29 % 50.0000 78.57 % 65.0000 132.14 %

8,362.00 -1,998.00 18,500.00 8,140.00 24,050.00 13,690.00

28.0000

10,360.00

146 VIBRATION MONITORING PLAN

L.S. -50.94 % -28.64 % -10.79 %

27,500.00 -28,550.00 40,000.00 -16,050.00 50,000.00 -6,050.0056,050.00

$7,068,077.53 -4.38% $8,265,672.25 11.83% $8,284,963.41 12.09%$7,391,488.00CONTRACT TOTAL

$8,284,963.41$7,068,077.53 $8,265,672.25BASE TOTAL -4.38% 11.83% 12.09%$7,391,488.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 22.39 % -61.80 %

785,000.00 143,610.00 245,000.00 -396,390.00641,390.00

120,000.0000

2 CLEARING AND GRUBBING 

1.0000 ACRE 445.45 % 18,700.0000 -15.00 %

120,000.00 98,000.00 18,700.00 -3,300.00

22,000.0000

22,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 %

70,500.00 70,500.0070,500.00

2,000.0000

4 REMOVING MANHOLE 

1.0000 EACH 233.33 % 1,250.0000 108.33 %

2,000.00 1,400.00 1,250.00 650.00

600.0000

600.00

5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 38,900.00 % 13,274.00 %

195,000.00 194,500.00 66,870.00 66,370.00500.00

6 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

36,000.00 36,000.0036,000.00

20.0000

7 REMOVING CEMENT CONC. PAVEMENT 

1090.0000 S.Y. -55.56 % 45.0000 0.00 %

21,800.00 -27,250.00 49,050.00 0.00

45.0000

49,050.00

10.0000

8 REMOVING ASPHALT CONC. PAVEMENT 

845.0000 S.Y. -71.43 % 32.0000 -8.57 %

8,450.00 -21,125.00 27,040.00 -2,535.00

35.0000

29,575.00

4.0000

9 REMOVING GUARDRAIL 

750.0000 L.F. -42.86 % 20.0000 185.71 %

3,000.00 -2,250.00 15,000.00 9,750.00

7.0000

5,250.00

250.0000

10 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -33.33 % 120.0000 -68.00 %

1,000.00 -500.00 480.00 -1,020.00

375.0000

1,500.00

11.0000

11 REMOVING GUIDE POST 

7.0000 EACH -56.00 % 150.0000 500.00 %

77.00 -98.00 1,050.00 875.00

25.0000

175.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

12 TEMPORARY CONSTRUCTION ACCESS

L.S. 350.00 % -82.40 %

225,000.00 175,000.00 8,800.00 -41,200.0050,000.00

25.0000

13 REMOVING SANITARY SEWER PIPE

30.0000 L.F. 0.00 % 28.0000 12.00 %

750.00 0.00 840.00 90.00

25.0000

750.00

GRADING

65.0000

14 ROADWAY EXCAVATION INCL. HAUL 

220.0000 C.Y. -13.33 % 75.0000 0.00 %

14,300.00 -2,200.00 16,500.00 0.00

75.0000

16,500.00

DRAINAGE

40.0000

15 CHANNEL EXCAVATION INCL. HAUL 

30055.0000 C.Y. 135.29 % 70.0000 311.76 %

1,202,200.00 691,265.00 2,103,850.00 1,592,915.00

17.0000

510,935.00

75.0000

16 STREAMBED SEDIMENT 

860.0000 TON 114.29 % 180.0000 414.29 %

64,500.00 34,400.00 154,800.00 124,700.00

35.0000

30,100.00

225.0000

17 LIGHT LOOSE RIPRAP 

26.0000 TON 200.00 % 190.0000 153.33 %

5,850.00 3,900.00 4,940.00 2,990.00

75.0000

1,950.00

75.0000

18 STREAMBED COBBLES 10 IN. 

1870.0000 TON 87.50 % 175.0000 337.50 %

140,250.00 65,450.00 327,250.00 252,450.00

40.0000

74,800.00

75.0000

19 STREAMBED BOULDER ONE MAN 

150.0000 TON -16.67 % 175.0000 94.44 %

11,250.00 -2,250.00 26,250.00 12,750.00

90.0000

13,500.00

12.0000

20 UNDERDRAIN PIPE 6 IN. DIAM. 

242.0000 L.F. -45.45 % 98.0000 345.45 %

2,904.00 -2,420.00 23,716.00 18,392.00

22.0000

5,324.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

110.0000

21 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 

60.0000 L.F. -26.67 % 250.0000 66.67 %

6,600.00 -2,400.00 15,000.00 6,000.00

150.0000

9,000.00

22 TEMPORARY STREAM DIVERSION 

L.S. 72.73 % 167.27 %

95,000.00 40,000.00 147,000.00 92,000.0055,000.00

23 FISH EXCLUSION 

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

SANITARY SEWER

3,500.0000

24 CONNECTION TO SANITARY SEWER MANHOLE

2.0000 EACH 100.00 % 4,500.0000 157.14 %

7,000.00 3,500.00 9,000.00 5,500.00

1,750.0000

3,500.00

180.0000

25 DUCTILE IRON SEWER PIPE 8 IN. DIAM. OPEN TRENCH

249.0000 L.F. -28.00 % 145.0000 -42.00 %

44,820.00 -17,430.00 36,105.00 -26,145.00

250.0000

62,250.00

1,100.0000

26 DUCTILE IRON SEWER PIPE 8 IN. DIAM. 18 IN. CASING

162.0000 L.F. 22.22 % 350.0000 -61.11 %

178,200.00 32,400.00 56,700.00 -89,100.00

900.0000

145,800.00

9,000.0000

27 DOUBLE BALL EXPANSION JOINT FOR SEWER 8 IN. DIAM.

2.0000 EACH -18.18 % 8,800.0000 -20.00 %

18,000.00 -4,000.00 17,600.00 -4,400.00

11,000.0000

22,000.00

28 TEMPORARY SEWAGE BYPASS

L.S. 36.46 % -80.85 %

160,000.00 42,750.00 22,450.00 -94,800.00117,250.00

400.0000

29 PLUGGING EXISTING SEWER PIPE

2.0000 EACH -20.00 % 800.0000 60.00 %

800.00 -200.00 1,600.00 600.00

500.0000

1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

2,200.0000

30 GATE VALVE 8 IN. 

1.0000 EACH -45.00 % 4,500.0000 12.50 %

2,200.00 -1,800.00 4,500.00 500.00

4,000.0000

4,000.00

150.0000

31 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM OPEN TRENCH

225.0000 L.F. -25.00 % 85.0000 -57.50 %

33,750.00 -11,250.00 19,125.00 -25,875.00

200.0000

45,000.00

1,100.0000

32 DUCTILE IRON PIPE FOR WATER MAIN 8 IN DIAM 18 IN CASING

162.0000 L.F. 46.67 % 335.0000 -55.33 %

178,200.00 56,700.00 54,270.00 -67,230.00

750.0000

121,500.00

6,500.0000

33 CONNECT TO EXISTING WATER MAIN

2.0000 EACH 30.00 % 4,580.0000 -8.40 %

13,000.00 3,000.00 9,160.00 -840.00

5,000.0000

10,000.00

9,000.0000

34 DOUBLE BALL EXPANSION JOINT FOR WATER 8 IN. DIAM.

2.0000 EACH -18.18 % 8,780.0000 -20.18 %

18,000.00 -4,000.00 17,560.00 -4,440.00

11,000.0000

22,000.00

STRUCTURE

10.0000

35 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

2409.0000 C.Y. -66.67 % 65.0000 116.67 %

24,090.00 -48,180.00 156,585.00 84,315.00

30.0000

72,270.00

36 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 251.72 % -98.22 %

700,000.00 500,980.00 3,540.00 -195,480.00199,020.00

60.0000

37 GRAVEL BACKFILL FOR WALL 

460.0000 C.Y. 20.00 % 70.0000 40.00 %

27,600.00 4,600.00 32,200.00 9,200.00

50.0000

23,000.00

2,250.0000

38 CONSTRUCTING 10 FT. DIAM SHAFT 

240.0000 L.F. -25.00 % 2,540.0000 -15.33 %

540,000.00 -180,000.00 609,600.00 -110,400.00

3,000.0000

720,000.00

1.0000

39 ST. REINF. BAR FOR BRIDGE 

117577.0000 LB. -50.00 % 2.5000 25.00 %

117,577.00 -117,577.00 293,942.50 58,788.50

2.0000

235,154.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,000.0000

40 CONC. CLASS 4000 FOR BRIDGE 

408.0000 C.Y. 0.00 % 1,150.0000 15.00 %

408,000.00 0.00 469,200.00 61,200.00

1,000.0000

408,000.00

650.0000

41 PRESTRESSED CONC. GIRDER - WF74TDG

995.0000 L.F. 8.33 % 1,200.0000 100.00 %

646,750.00 49,750.00 1,194,000.00 597,000.00

600.0000

597,000.00

42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1.00 1.001.00

43 SUPERSTRUCTURE - BRIDGE NO. 164/25

L.S. -33.33 % -15.56 %

300,000.00 -150,000.00 380,000.00 -70,000.00450,000.00

100.0000

44 BRIDGE RAILING TYPE BP-12

420.0000 L.F. 0.00 % 190.0000 90.00 %

42,000.00 0.00 79,800.00 37,800.00

100.0000

42,000.00

250.0000

45 TRAFFIC BARRIER 

436.0000 L.F. -28.57 % 60.0000 -82.86 %

109,000.00 -43,600.00 26,160.00 -126,440.00

350.0000

152,600.00

800.0000

46 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

54.0000 L.F. 100.00 % 120.0000 -70.00 %

43,200.00 21,600.00 6,480.00 -15,120.00

400.0000

21,600.00

125.0000

47 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

1060.0000 S.F. 150.00 % 80.0000 60.00 %

132,500.00 79,500.00 84,800.00 31,800.00

50.0000

53,000.00

350.0000

48 BRIDGE APPROACH SLAB 

217.0000 S.Y. 0.00 % 266.0000 -24.00 %

75,950.00 0.00 57,722.00 -18,228.00

350.0000

75,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

50.0000

49 CRUSHED SURFACING BASE COURSE 

900.0000 TON 11.11 % 60.0000 33.33 %

45,000.00 4,500.00 54,000.00 13,500.00

45.0000

40,500.00

CEMENT CONCRETE PAVEMENT

0.0000

50 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00

0.0001

0.00

HOT MIX ASPHALT

100.0000

51 HMA CL. 1/2 IN. PG 58H-22

1000.0000 TON -9.09 % 125.0000 13.64 %

100,000.00 -10,000.00 125,000.00 15,000.00

110.0000

110,000.00

52 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

3,300.00 3,300.003,300.00

53 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

5,500.00 5,500.005,500.00

54 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1,500.00 1,500.001,500.00

55 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000

56 ESC LEAD 

80.0000 DAY -50.00 % 278.0000 39.00 %

8,000.00 -8,000.00 22,240.00 6,240.00

200.0000

16,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5.0000

57 COMPOST BLANKET 

163.0000 S.Y. -75.00 % 18.0000 -10.00 %

815.00 -2,445.00 2,934.00 -326.00

20.0000

3,260.00

10.0000

58 COMPOST SOCK 

3963.0000 L.F. 11.11 % 22.0000 144.44 %

39,630.00 3,963.00 87,186.00 51,519.00

9.0000

35,667.00

59 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -61.17 % -37.10 %

90,000.00 -141,800.00 145,800.00 -86,000.00231,800.00

11,000.0000

60 SEEDING, FERTILIZING, AND MULCHING 

0.0300 ACRE -8.33 % 6,500.0000 -45.83 %

330.00 -30.00 195.00 -165.00

12,000.0000

360.00

20.0000

61 TOPSOIL TYPE A 

4525.0000 S.Y. 66.67 % 28.0000 133.33 %

90,500.00 36,200.00 126,700.00 72,400.00

12.0000

54,300.00

29.0000

62 PSIPE ALASKA YELLOW CEDAR, 18 IN. HT., #2 CONT.

33.0000 EACH -3.33 % 25.0000 -16.67 %

957.00 -33.00 825.00 -165.00

30.0000

990.00

22.0000

63 PSIPE BIGLEAF MAPLE, 18 IN. HT., #2 CONT.

98.0000 EACH -26.67 % 20.0000 -33.33 %

2,156.00 -784.00 1,960.00 -980.00

30.0000

2,940.00

22.0000

64 PSIPE DOUGLAS FIR, 18 IN. HT., #2 CONT.

87.0000 EACH -26.67 % 22.0000 -26.67 %

1,914.00 -696.00 1,914.00 -696.00

30.0000

2,610.00

22.0000

65 PSIPE WESTERN RED CEDAR, 18 IN. HT., #2 CONT.

128.0000 EACH -26.67 % 22.0000 -26.67 %

2,816.00 -1,024.00 2,816.00 -1,024.00

30.0000

3,840.00

15.0000

66 PSIPE INDIAN PLUM, 12 IN. HT., #1 CONT.

332.0000 EACH 25.00 % 20.0000 66.67 %

4,980.00 996.00 6,640.00 2,656.00

12.0000

3,984.00

15.0000

67 PSIPE LADY FERN, #1 CONT.

257.0000 EACH 25.00 % 20.0000 66.67 %

3,855.00 771.00 5,140.00 2,056.00

12.0000

3,084.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

15.0000

68 PSIPE OCEANSPRAY, 12 IN. HT., #1 CONT.

200.0000 EACH 25.00 % 20.0000 66.67 %

3,000.00 600.00 4,000.00 1,600.00

12.0000

2,400.00

15.0000

69 PSIPE TALL OREGON GRAPE, 12 IN. HT., #1 CONT.

37.0000 EACH 25.00 % 20.0000 66.67 %

555.00 111.00 740.00 296.00

12.0000

444.00

15.0000

70 PSIPE SCOULER'S WILLOW, 12 IN. HT., #1 CONT.

141.0000 EACH 25.00 % 20.0000 66.67 %

2,115.00 423.00 2,820.00 1,128.00

12.0000

1,692.00

15.0000

71 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., #1 CONT.

141.0000 EACH -25.00 % 20.0000 0.00 %

2,115.00 -705.00 2,820.00 0.00

20.0000

2,820.00

15.0000

72 PSIPE SALAL, 12 IN. HT., #1 CONT.

37.0000 EACH 25.00 % 20.0000 66.67 %

555.00 111.00 740.00 296.00

12.0000

444.00

15.0000

73 PSIPE SALMONBERRY, #1 CONT.

141.0000 EACH 25.00 % 20.0000 66.67 %

2,115.00 423.00 2,820.00 1,128.00

12.0000

1,692.00

4.0000

74 PSIPE DOUGLAS  SPIRAEA, LIVE STAKE

112.0000 EACH -33.33 % 10.0000 66.67 %

448.00 -224.00 1,120.00 448.00

6.0000

672.00

4.0000

75 PSIPE SITKA WILLOW, LIVE STAKE

119.0000 EACH -33.33 % 10.0000 66.67 %

476.00 -238.00 1,190.00 476.00

6.0000

714.00

4.0000

76 PSIPE PACIFIC NINEBARK, LIVE STAKE

119.0000 EACH -33.33 % 10.0000 66.67 %

476.00 -238.00 1,190.00 476.00

6.0000

714.00

15.0000

77 PSIPE SNOWBERRY, #1 CONT.

409.0000 EACH 25.00 % 22.0000 83.33 %

6,135.00 1,227.00 8,998.00 4,090.00

12.0000

4,908.00

15.0000

78 PSIPE THIMBLEBERRY, 12 IN. HT., #1 CONT.

406.0000 EACH 25.00 % 20.0000 66.67 %

6,090.00 1,218.00 8,120.00 3,248.00

12.0000

4,872.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

15.0000

79 PSIPE WESTERN SWORD FERN, #1 CONT.

250.0000 EACH 25.00 % 20.0000 66.67 %

3,750.00 750.00 5,000.00 2,000.00

12.0000

3,000.00

90.0000

80 FASCINES 

121.0000 L.F. 80.00 % 150.0000 200.00 %

10,890.00 4,840.00 18,150.00 12,100.00

50.0000

6,050.00

81 WEED AND PEST CONTROL 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

100.0000

82 PSIPE LIVE STAKE TRENCH

104.0000 L.F. 100.00 % 10.0000 -80.00 %

10,400.00 5,200.00 1,040.00 -4,160.00

50.0000

5,200.00

3.0000

83 WOOD STRAND MULCH

4525.0000 S.Y. -50.00 % 22.0000 266.67 %

13,575.00 -13,575.00 99,550.00 72,400.00

6.0000

27,150.00

90.0000

84 SOIL LIFTS

1535.0000 L.F. -18.18 % 55.0000 -50.00 %

138,150.00 -30,700.00 84,425.00 -84,425.00

110.0000

168,850.00

20,000.0000

85 SOIL DECOMPACTION

0.1000 ACRE 300.00 % 35.0000 -99.30 %

2,000.00 1,500.00 3.50 -496.50

5,000.0000

500.00

86 SELECTIVE PRUNING

L.S. -75.00 % -45.00 %

2,500.00 -7,500.00 5,500.00 -4,500.0010,000.00

1,600.0000

87 LARGE WOODY MATERIAL (LWM) TYPE A

2.0000 EACH -41.82 % 3,500.0000 27.27 %

3,200.00 -2,300.00 7,000.00 1,500.00

2,750.0000

5,500.00

1,600.0000

88 LARGE WOODY MATERIAL (LWM) TYPE B

12.0000 EACH -37.25 % 3,800.0000 49.02 %

19,200.00 -11,400.00 45,600.00 15,000.00

2,550.0000

30,600.00

1,500.0000

89 LARGE WOODY MATERIAL (LWM) TYPE C

25.0000 EACH -33.33 % 3,800.0000 68.89 %

37,500.00 -18,750.00 95,000.00 38,750.00

2,250.0000

56,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

1,500.0000

90 LARGE WOODY MATERIAL (LWM) TYPE D

20.0000 EACH -33.33 % 3,800.0000 68.89 %

30,000.00 -15,000.00 76,000.00 31,000.00

2,250.0000

45,000.00

1,200.0000

91 LARGE WOODY MATERIAL (LWM) TYPE E

15.0000 EACH -41.46 % 3,800.0000 85.37 %

18,000.00 -12,750.00 57,000.00 26,250.00

2,050.0000

30,750.00

1,200.0000

92 LOG WITH ROOTWAD PILE

3.0000 EACH -52.00 % 4,500.0000 80.00 %

3,600.00 -3,900.00 13,500.00 6,000.00

2,500.0000

7,500.00

93 TEMPORARY DEWATERING PLAN

L.S. 0.00 % 278.00 %

5,000.00 0.00 18,900.00 13,900.005,000.00

94 TEMPORARY DEWATERING SYSTEM

L.S. 60.00 % 170.80 %

80,000.00 30,000.00 135,400.00 85,400.0050,000.00

TRAFFIC

90.0000

95 EXTRUDED CURB 

28.0000 L.F. 157.14 % 80.0000 128.57 %

2,520.00 1,540.00 2,240.00 1,260.00

35.0000

980.00

24.0000

96 BEAM GUARDRAIL TYPE 31 

50.0000 L.F. -52.00 % 54.0000 8.00 %

1,200.00 -1,300.00 2,700.00 200.00

50.0000

2,500.00

3,500.0000

97 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -22.22 % 4,500.0000 0.00 %

14,000.00 -4,000.00 18,000.00 0.00

4,500.0000

18,000.00

3,500.0000

98 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -12.50 % 3,500.0000 -12.50 %

14,000.00 -2,000.00 14,000.00 -2,000.00

4,000.0000

16,000.00

50.0000

99 FLEXIBLE GUIDE POST 

10.0000 EACH 0.00 % 45.0000 -10.00 %

500.00 0.00 450.00 -50.00

50.0000

500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3.0000

100 PROFILED PLASTIC LINE 

3660.0000 L.F. 20.00 % 3.0000 20.00 %

10,980.00 1,830.00 10,980.00 1,830.00

2.5000

9,150.00

80.0000

101 PLASTIC DRAINAGE MARKING 

3.0000 EACH 6.67 % 200.0000 166.67 %

240.00 15.00 600.00 375.00

75.0000

225.00

102 PERMANENT SIGNING 

L.S. 53.85 % 435.38 %

2,500.00 875.00 8,700.00 7,075.001,625.00

0.5000

103 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

2580.0000 L.F. 0.00 % 4.0000 700.00 %

1,290.00 0.00 10,320.00 9,030.00

0.5000

1,290.00

30.0000

104 CONDUIT PIPE 2 IN. DIAM. 

872.0000 L.F. 100.00 % 66.0000 340.00 %

26,160.00 13,080.00 57,552.00 44,472.00

15.0000

13,080.00

0.0000

105 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00

0.0001

0.00

OTHER ITEMS

106 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

5,000.00 5,000.005,000.00

107 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000

L.S. 0.00 % 25.00 %

10,000.00 0.00 12,500.00 2,500.0010,000.00

1.0000

108 SHORING OR EXTRA EXCAVATION CLASS B 

900.0000 S.F. -66.67 % 9.0000 200.00 %

900.00 -1,800.00 8,100.00 5,400.00

3.0000

2,700.00

70.0000

109 GRAVEL BACKFILL FOR DRAIN 

33.0000 C.Y. 7.69 % 80.0000 23.08 %

2,310.00 165.00 2,640.00 495.00

65.0000

2,145.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

110 STRUCTURE SURVEYING 

L.S. 300.00 % 20.00 %

30,000.00 22,500.00 9,000.00 1,500.007,500.00

111 ROADWAY SURVEYING 

L.S. 500.00 % 474.00 %

30,000.00 25,000.00 28,700.00 23,700.005,000.00

800.0000

112 ADJUST MANHOLE 

2.0000 EACH 6.67 % 3,200.0000 326.67 %

1,600.00 100.00 6,400.00 4,900.00

750.0000

1,500.00

6,000.0000

113 MANHOLE 48 IN. DIAM. TYPE MIT STANDARD

1.0000 EACH 20.00 % 9,800.0000 96.00 %

6,000.00 1,000.00 9,800.00 4,800.00

5,000.0000

5,000.00

6,000.0000

114 MANHOLE 48 IN. DIAM. TYPE MIT SHALLOW

1.0000 EACH 71.43 % 15,400.0000 340.00 %

6,000.00 2,500.00 15,400.00 11,900.00

3,500.0000

3,500.00

800.0000

115 ADJUST VALVE BOX 

1.0000 EACH 60.00 % 1,800.0000 260.00 %

800.00 300.00 1,800.00 1,300.00

500.0000

500.00

116 FORCE ACCOUNT STREAMBED SAND

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

117 FORCE ACCOUNT LOW FLOW CHANNEL GRADING

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

118 FORCE ACCOUNT ADDITIONAL STREAM CHANNEL RESTORATION

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00

119 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

120 FORCE ACCOUNT MINOR DRAINAGE REPAIR WORK

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

121 FORCE ACCOUNT TREES FOR LARGE WOODY MATERIAL

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

122 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

123 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00

124 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

125 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

65,870.00 65,870.0065,870.00

126 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

127 SPCC PLAN 

L.S. 233.33 % 393.33 %

5,000.00 3,500.00 7,400.00 5,900.001,500.00

20.0000

128 CONSTRUCTION GEOTEXTILE FOR DITCH LINING 

61.0000 S.Y. 300.00 % 3.0000 -40.00 %

1,220.00 915.00 183.00 -122.00

5.0000

305.00

5.0000

129 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

202.0000 S.Y. 0.00 % 2.0000 -60.00 %

1,010.00 0.00 404.00 -606.00

5.0000

1,010.00

85.0000

130 GEOSYNTHETIC RETAINING WALL 

1410.0000 S.F. 183.33 % 75.0000 150.00 %

119,850.00 77,550.00 105,750.00 63,450.00

30.0000

42,300.00

30.0000

131 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1480.0000 TON -14.29 % 55.0000 57.14 %

44,400.00 -7,400.00 81,400.00 29,600.00

35.0000

51,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

132 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 0.00 % 150.00 %

1,000.00 0.00 2,500.00 1,500.001,000.00

133 RECORD DRAWINGS

L.S. -75.00 % -20.00 %

2,500.00 -7,500.00 8,000.00 -2,000.0010,000.00

30.0000

134 LONGITUDINAL JOINT SEAL 

80.0000 L.F. 500.00 % 150.0000 2,900.00 %

2,400.00 2,000.00 12,000.00 11,600.00

5.0000

400.00

24,000.0000

135 TRANSPORTABLE ATTENUATOR 

4.0000 EACH 140.00 % 8,500.0000 -15.00 %

96,000.00 56,000.00 34,000.00 -6,000.00

10,000.0000

40,000.00

80.0000

136 OPERATION OF TRANSPORTABLE ATTENUATOR 

1604.0000 HR  220.00 % 15.0000 -40.00 %

128,320.00 88,220.00 24,060.00 -16,040.00

25.0000

40,100.00

137 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

2,200.0000

138 RAISED PAVEMENT MARKER TYPE 2 

0.2000 HUND 214.29 % 3,200.0000 357.14 %

440.00 300.00 640.00 500.00

700.0000

140.00

4.0000

139 PORTABLE CHANGEABLE MESSAGE SIGN 

12090.0000 HR  -50.00 % 16.0000 100.00 %

48,360.00 -48,360.00 193,440.00 96,720.00

8.0000

96,720.00

140 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 283.01 % 327.58 %

55,000.00 40,640.00 61,400.00 47,040.0014,360.00

75.0000

141 FLAGGERS 

1952.0000 HR  15.38 % 68.0000 4.62 %

146,400.00 19,520.00 132,736.00 5,856.00

65.0000

126,880.00

75.0000

142 OTHER TRAFFIC CONTROL LABOR 

5832.0000 HR  50.00 % 66.0000 32.00 %

437,400.00 145,800.00 384,912.00 93,312.00

50.0000

291,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19A031 REVISION NO : BIDS OPENED ON : Dec  9 2020 
CONTRACT NO :009609 REGION NO : 1 AWARDED ON : Dec 21 2020 
VERSION NO :5 WORK ORDER# : XL5186

HWY :SR 164
TITLE :SR 164

PUSSYFOOT CREEK
FISH PASSAGE
19A031

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/12/2020
06:39

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MAPLE VALLEY   WA  980381419
98038-8543
22035 SE WAX RD STE 14
GOODFELLOW BROS. LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100296CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

A-1 LANDSCAPING AND CONSTRUCTION,
20607 STATE ROUTE 9 SE

SNOHOMISH    WA  982968316
CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

143 TRAFFIC CONTROL SUPERVISOR 

L.S. 216.46 % 191.59 %

70,000.00 47,880.00 64,500.00 42,380.0022,120.00

55.0000

144 CONSTRUCTION SIGNS CLASS A 

775.0000 S.F. 57.14 % 45.0000 28.57 %

42,625.00 15,500.00 34,875.00 7,750.00

35.0000

27,125.00

10.0000

145 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

370.0000 C.Y. -64.29 % 75.0000 167.86 %

3,700.00 -6,660.00 27,750.00 17,390.00

28.0000

10,360.00

146 VIBRATION MONITORING PLAN

L.S. -46.48 % -42.11 %

30,000.00 -26,050.00 32,450.00 -23,600.0056,050.00

$9,267,664.00 25.38% $9,956,417.00 34.70% $0.00$7,391,488.00CONTRACT TOTAL

NO BID THIS ALTERNATE$9,267,664.00 $9,956,417.00BASE TOTAL 25.38% 34.70%$7,391,488.00


