
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 19.37 % 23.95 % 27.13 %

939,000.00 152,400.00 975,000.00 188,400.00 1,000,000.00 213,400.00786,600.00

20,000.0000

2 CLEARING AND GRUBBING 

1.1300 ACRE -29.82 % 29,000.0000 1.75 % 33,000.0000 15.79 %

22,600.00 -9,605.00 32,770.00 565.00 37,290.00 5,085.00

28,500.0000

32,205.00

3 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

79,500.00 79,500.00 79,500.0079,500.00

4 REMOVING EXISTING STRUCTURE INDIAN CREEK ARCH CULVERT

L.S. -37.50 % 41.25 % -43.75 %

50,000.00 -30,000.00 113,000.00 33,000.00 45,000.00 -35,000.0080,000.00

10.0000

5 REMOVING GUARDRAIL 

733.0000 L.F. 0.00 % 7.5000 -25.00 % 10.0000 0.00 %

7,330.00 0.00 5,497.50 -1,832.50 7,330.00 0.00

10.0000

7,330.00

250.0000

6 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -26.47 % 315.0000 -7.35 % 250.0000 -26.47 %

1,000.00 -360.00 1,260.00 -100.00 1,000.00 -360.00

340.0000

1,360.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 203.14 % -41.00 % -14.29 %

10,610.00 7,110.00 2,065.00 -1,435.00 3,000.00 -500.003,500.00

GRADING

21.2500

8 ROADWAY EXCAVATION INCL. HAUL 

926.0000 C.Y. -77.63 % 11.7500 -87.63 % 60.0000 -36.84 %

19,677.50 -68,292.50 10,880.50 -77,089.50 55,560.00 -32,410.00

95.0000

87,970.00

28.0000

9 GRAVEL BORROW INCL. HAUL 

90.0000 TON -62.67 % 19.7500 -73.67 % 65.0000 -13.33 %

2,520.00 -4,230.00 1,777.50 -4,972.50 5,850.00 -900.00

75.0000

6,750.00
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GRADING

10 TEMPORARY BYPASS INSTALL AND REMOVE

L.S. -10.05 % 189.67 % 155.30 %

458,000.00 -51,200.00 1,475,000.00 965,800.00 1,300,000.00 790,800.00509,200.00

DRAINAGE

21.2500

11 DITCH EXCAVATION INCL. HAUL 

43.0000 C.Y. -46.88 % 15.0000 -62.50 % 35.0000 -12.50 %

913.75 -806.25 645.00 -1,075.00 1,505.00 -215.00

40.0000

1,720.00

21.2500

12 CHANNEL EXCAVATION INCL. HAUL 

26370.0000 C.Y. 6.25 % 11.5000 -42.50 % 15.0000 -25.00 %

560,362.50 32,962.50 303,255.00 -224,145.00 395,550.00 -131,850.00

20.0000

527,400.00

55.0000

13 STREAMBED SAND

400.0000 TON 57.14 % 20.0000 -42.86 % 50.0000 42.86 %

22,000.00 8,000.00 8,000.00 -6,000.00 20,000.00 6,000.00

35.0000

14,000.00

52.8500

14 STREAMBED SEDIMENT 

1540.0000 TON 17.44 % 22.0000 -51.11 % 50.0000 11.11 %

81,389.00 12,089.00 33,880.00 -35,420.00 77,000.00 7,700.00

45.0000

69,300.00

57.8500

15 STREAMBED COBBLES 10 IN. 

2250.0000 TON 23.09 % 25.0000 -46.81 % 65.0000 38.30 %

130,162.50 24,412.50 56,250.00 -49,500.00 146,250.00 40,500.00

47.0000

105,750.00

57.8500

16 STREAMBED COBBLES 12 IN. 

1240.0000 TON 5.18 % 23.0000 -58.18 % 75.0000 36.36 %

71,734.00 3,534.00 28,520.00 -39,680.00 93,000.00 24,800.00

55.0000

68,200.00

30.0000

17 STREAMBED BOULDER ONE MAN 

93.0000 EACH -82.35 % 37.5000 -77.94 % 325.0000 91.18 %

2,790.00 -13,020.00 3,487.50 -12,322.50 30,225.00 14,415.00

170.0000

15,810.00

57.8500

18 STREAMBED BOULDER ONE MAN 

250.0000 TON -47.41 % 22.2500 -79.77 % 150.0000 36.36 %

14,462.50 -13,037.50 5,562.50 -21,937.50 37,500.00 10,000.00

110.0000

27,500.00

100.0000

19 STREAMBED BOULDER TWO MAN 

180.0000 EACH -44.44 % 26.2500 -85.42 % 350.0000 94.44 %

18,000.00 -14,400.00 4,725.00 -27,675.00 63,000.00 30,600.00

180.0000

32,400.00
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200.0000

20 STREAMBED BOULDER THREE MAN 

40.0000 EACH 5.26 % 250.0000 31.58 % 375.0000 97.37 %

8,000.00 400.00 10,000.00 2,400.00 15,000.00 7,400.00

190.0000

7,600.00

54.1000

21 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C 

4340.0000 TON -22.71 % 45.5000 -35.00 % 70.0000 0.00 %

234,794.00 -69,006.00 197,470.00 -106,330.00 303,800.00 0.00

70.0000

303,800.00

54.1000

22 QUARRY SPALLS 

146.0000 TON -39.89 % 35.5000 -60.56 % 90.0000 0.00 %

7,898.60 -5,241.40 5,183.00 -7,957.00 13,140.00 0.00

90.0000

13,140.00

20.0000

23 UNDERDRAIN PIPE 6 IN. DIAM. 

520.0000 L.F. -18.70 % 11.0000 -55.28 % 35.0000 42.28 %

10,400.00 -2,392.00 5,720.00 -7,072.00 18,200.00 5,408.00

24.6000

12,792.00

20.0000

24 DRAIN PIPE 6 IN. DIAM. 

80.0000 L.F. -20.00 % 10.0000 -60.00 % 35.0000 40.00 %

1,600.00 -400.00 800.00 -1,200.00 2,800.00 800.00

25.0000

2,000.00

25 TEMPORARY STREAM DIVERSION

L.S. 10.00 % 240.00 % 50.00 %

55,000.00 5,000.00 170,000.00 120,000.00 75,000.00 25,000.0050,000.00

325.0000

26 LARGE WOODY MATERIAL (LWM) TYPE A

30.0000 EACH -86.46 % 500.0000 -79.17 % 1,650.0000 -31.25 %

9,750.00 -62,250.00 15,000.00 -57,000.00 49,500.00 -22,500.00

2,400.0000

72,000.00

535.0000

27 LARGE WOODY MATERIAL (LWM) TYPE B

6.0000 EACH -77.71 % 550.0000 -77.08 % 1,750.0000 -27.08 %

3,210.00 -11,190.00 3,300.00 -11,100.00 10,500.00 -3,900.00

2,400.0000

14,400.00

880.0000

28 LARGE WOODY MATERIAL (LWM) TYPE C

8.0000 EACH -63.33 % 850.0000 -64.58 % 2,000.0000 -16.67 %

7,040.00 -12,160.00 6,800.00 -12,400.00 16,000.00 -3,200.00

2,400.0000

19,200.00

2,250.0000

29 LARGE WOODY MATERIAL (LWM) TYPE D

2.0000 EACH -6.25 % 1,750.0000 -27.08 % 3,000.0000 25.00 %

4,500.00 -300.00 3,500.00 -1,300.00 6,000.00 1,200.00

2,400.0000

4,800.00

915.0000

30 LARGE WOODY MATERIAL (LWM) TYPE E

12.0000 EACH -61.88 % 1,050.0000 -56.25 % 2,300.0000 -4.17 %

10,980.00 -17,820.00 12,600.00 -16,200.00 27,600.00 -1,200.00

2,400.0000

28,800.00
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DRAINAGE

4,290.0000

31 LARGE WOODY MATERIAL (LWM) TYPE F

4.0000 EACH 78.75 % 750.0000 -68.75 % 4,000.0000 66.67 %

17,160.00 7,560.00 3,000.00 -6,600.00 16,000.00 6,400.00

2,400.0000

9,600.00

2,580.0000

32 LARGE WOODY MATERIAL (LWM) TYPE G

4.0000 EACH 7.50 % 850.0000 -64.58 % 4,000.0000 66.67 %

10,320.00 720.00 3,400.00 -6,200.00 16,000.00 6,400.00

2,400.0000

9,600.00

2,375.0000

33 LARGE WOODY MATERIAL (LWM) TYPE H

2.0000 EACH -1.04 % 550.0000 -77.08 % 4,000.0000 66.67 %

4,750.00 -50.00 1,100.00 -3,700.00 8,000.00 3,200.00

2,400.0000

4,800.00

2,580.0000

34 LARGE WOODY MATERIAL (LWM) TYPE I

2.0000 EACH 7.50 % 850.0000 -64.58 % 4,200.0000 75.00 %

5,160.00 360.00 1,700.00 -3,100.00 8,400.00 3,600.00

2,400.0000

4,800.00

5,590.0000

35 LARGE WOODY MATERIAL (LWM) TYPE J

2.0000 EACH 132.92 % 1,550.0000 -35.42 % 5,000.0000 108.33 %

11,180.00 6,380.00 3,100.00 -1,700.00 10,000.00 5,200.00

2,400.0000

4,800.00

5,440.0000

36 LARGE WOODY MATERIAL (LWM) TYPE K

2.0000 EACH 126.67 % 1,750.0000 -27.08 % 5,000.0000 108.33 %

10,880.00 6,080.00 3,500.00 -1,300.00 10,000.00 5,200.00

2,400.0000

4,800.00

STRUCTURE

37 TEMPORARY BRIDGE INDIAN CREEK

L.S. 100.37 % 15.00 % 95.00 %

400,750.00 200,750.00 230,000.00 30,000.00 390,000.00 190,000.00200,000.00

21.2500

38 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

3626.0000 C.Y. 6.25 % 13.0000 -35.00 % 35.0000 75.00 %

77,052.50 4,532.50 47,138.00 -25,382.00 126,910.00 54,390.00

20.0000

72,520.00

39 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -53.53 % -19.97 % -85.70 %

217,750.00 -250,810.00 375,000.00 -93,560.00 67,000.00 -401,560.00468,560.00

54.2500

40 GRAVEL BACKFILL FOR WALL 

630.0000 C.Y. 39.10 % 33.5000 -14.10 % 50.0000 28.21 %

34,177.50 9,607.50 21,105.00 -3,465.00 31,500.00 6,930.00

39.0000

24,570.00
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STRUCTURE

1,100.0000

41 CONSTRUCTING 4 FT. DIAM SHAFT 

322.0000 L.F. -26.67 % 1,300.0000 -13.33 % 1,350.0000 -10.00 %

354,200.00 -128,800.00 418,600.00 -64,400.00 434,700.00 -48,300.00

1,500.0000

483,000.00

2,420.0000

42 CONSTRUCTING 9 FT. DIAM SHAFT 

390.0000 L.F. -19.33 % 2,660.0000 -11.33 % 2,600.0000 -13.33 %

943,800.00 -226,200.00 1,037,400.00 -132,600.00 1,014,000.00 -156,000.00

3,000.0000

1,170,000.00

1.7200

43 ST. REINF. BAR FOR BRIDGE 

99494.0000 LB. 32.31 % 2.1000 61.54 % 1.2000 -7.69 %

171,129.68 41,787.48 208,937.40 79,595.20 119,392.80 -9,949.40

1.3000

129,342.20

1.8400

44 ST. REINF. BAR FOR RETAINING WALL 

25734.0000 LB. 22.67 % 1.9000 26.67 % 1.2500 -16.67 %

47,350.56 8,749.56 48,894.60 10,293.60 32,167.50 -6,433.50

1.5000

38,601.00

1,450.0000

45 QA SHAFT TEST 

14.0000 EACH -27.50 % 1,600.0000 -20.00 % 1,250.0000 -37.50 %

20,300.00 -7,700.00 22,400.00 -5,600.00 17,500.00 -10,500.00

2,000.0000

28,000.00

952.0000

46 CONC. CLASS 4000 FOR BRIDGE 

490.0000 C.Y. 5.78 % 1,050.0000 16.67 % 1,100.0000 22.22 %

466,480.00 25,480.00 514,500.00 73,500.00 539,000.00 98,000.00

900.0000

441,000.00

1,577.0000

47 CONC. CLASS 4000 FOR RETAINING WALL 

142.0000 C.Y. 75.22 % 1,235.0000 37.22 % 1,800.0000 100.00 %

223,934.00 96,134.00 175,370.00 47,570.00 255,600.00 127,800.00

900.0000

127,800.00

662.0000

48 PRESTRESSED CONC. GIRDER WF83G

1419.0000 L.F. 20.36 % 695.0000 26.36 % 610.0000 10.91 %

939,378.00 158,928.00 986,205.00 205,755.00 865,590.00 85,140.00

550.0000

780,450.00

49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

50 SUPERSTRUCTURE BRIDGE NO. 101/333

L.S. 4.17 % -23.33 % -16.67 %

625,000.00 25,000.00 460,000.00 -140,000.00 500,000.00 -100,000.00600,000.00

100.0000

51 BRIDGE RAILING TYPE BP - 12

483.0000 L.F. 0.00 % 100.0000 0.00 % 160.0000 60.00 %

48,300.00 0.00 48,300.00 0.00 77,280.00 28,980.00

100.0000

48,300.00
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215.0000

52 TRAFFIC BARRIER 

504.0000 L.F. -38.57 % 225.0000 -35.71 % 200.0000 -42.86 %

108,360.00 -68,040.00 113,400.00 -63,000.00 100,800.00 -75,600.00

350.0000

176,400.00

600.0000

53 SEW TRAFFIC BARRIER 

63.0000 L.F. 71.43 % 800.0000 128.57 % 500.0000 42.86 %

37,800.00 15,750.00 50,400.00 28,350.00 31,500.00 9,450.00

350.0000

22,050.00

10.0000

54 CONCRETE FASCIA PANEL 

1275.0000 S.F. -87.95 % 105.0000 26.51 % 80.0000 -3.61 %

12,750.00 -93,075.00 133,875.00 28,050.00 102,000.00 -3,825.00

83.0000

105,825.00

95.0000

55 STRUCTURAL EARTH WALL 

1275.0000 S.F. 280.00 % 50.0000 100.00 % 25.0000 0.00 %

121,125.00 89,250.00 63,750.00 31,875.00 31,875.00 0.00

25.0000

31,875.00

445.0000

56 BRIDGE APPROACH SLAB 

386.0000 S.Y. 27.14 % 375.0000 7.14 % 400.0000 14.29 %

171,770.00 36,670.00 144,750.00 9,650.00 154,400.00 19,300.00

350.0000

135,100.00

SURFACING

30.0000

57 CRUSHED SURFACING BASE COURSE 

1026.0000 TON -50.00 % 25.5000 -57.50 % 65.0000 8.33 %

30,780.00 -30,780.00 26,163.00 -35,397.00 66,690.00 5,130.00

60.0000

61,560.00

HOT MIX ASPHALT

30.0000

58 PLANING BITUMINOUS PAVEMENT 

228.0000 S.Y. -23.08 % 46.0000 17.95 % 35.0000 -10.26 %

6,840.00 -2,052.00 10,488.00 1,596.00 7,980.00 -912.00

39.0000

8,892.00

133.0000

59 HMA CL. 1/2 IN. PG 58H-22

900.0000 TON 0.00 % 150.0000 12.78 % 133.0000 0.00 %

119,700.00 0.00 135,000.00 15,300.00 119,700.00 0.00

133.0000

119,700.00

60 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
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VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

61 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

62 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,329.00 3,329.00 3,329.003,329.00

150.0000

63 COMMERCIAL HMA 

243.0000 TON -25.00 % 165.0000 -17.50 % 150.0000 -25.00 %

36,450.00 -12,150.00 40,095.00 -8,505.00 36,450.00 -12,150.00

200.0000

48,600.00

50.0000

64 HMA SAWCUT AND SEAL 

60.0000 L.F. -28.57 % 134.0000 91.43 % 117.5000 67.86 %

3,000.00 -1,200.00 8,040.00 3,840.00 7,050.00 2,850.00

70.0000

4,200.00

65 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

EROSION CONTROL AND ROADSIDE PLANTING

6.0000

66 SILT FENCE 

620.0000 L.F. 0.00 % 9.0000 50.00 % 7.0000 16.67 %

3,720.00 0.00 5,580.00 1,860.00 4,340.00 620.00

6.0000

3,720.00

14.5000

67 COMPOST SOCK 

1124.0000 L.F. 20.83 % 16.0000 33.33 % 8.0000 -33.33 %

16,298.00 2,810.00 17,984.00 4,496.00 8,992.00 -4,496.00

12.0000

13,488.00

68 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

1.0000

69 SEEDING AND FERTILIZING 

1060.0000 S.Y. -75.00 % 1.1500 -71.25 % 3.0000 -25.00 %

1,060.00 -3,180.00 1,219.00 -3,021.00 3,180.00 -1,060.00

4.0000

4,240.00

6.7000

70 FINE COMPOST 

3670.0000 S.Y. -21.18 % 7.5000 -11.76 % 12.0000 41.18 %

24,589.00 -6,606.00 27,525.00 -3,670.00 44,040.00 12,845.00

8.5000

31,195.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5.8500

71 BARK OR WOOD CHIP MULCH 

4420.0000 S.Y. -26.88 % 6.5000 -18.75 % 8.0000 0.00 %

25,857.00 -9,503.00 28,730.00 -6,630.00 35,360.00 0.00

8.0000

35,360.00

3.5000

72 HIGH VISIBILITY FENCE 

727.0000 L.F. -41.67 % 8.0000 33.33 % 5.0000 -16.67 %

2,544.50 -1,817.50 5,816.00 1,454.00 3,635.00 -727.00

6.0000

4,362.00

73 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. 175.48 % -17.36 % -72.45 %

50,000.00 31,850.00 15,000.00 -3,150.00 5,000.00 -13,150.0018,150.00

5.7500

74 EROSION CONTROL BLANKET 

5160.0000 S.Y. 91.67 % 6.5000 116.67 % 8.0000 166.67 %

29,670.00 14,190.00 33,540.00 18,060.00 41,280.00 25,800.00

3.0000

15,480.00

TRAFFIC

66.3000

75 BEAM GUARDRAIL TYPE 31 

63.0000 L.F. 65.75 % 88.0000 120.00 % 67.0000 67.50 %

4,176.90 1,656.90 5,544.00 3,024.00 4,221.00 1,701.00

40.0000

2,520.00

5,255.0000

76 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 38.29 % 6,300.0000 65.79 % 5,250.0000 38.16 %

15,765.00 4,365.00 18,900.00 7,500.00 15,750.00 4,350.00

3,800.0000

11,400.00

4,250.0000

77 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 8.97 % 5,900.0000 51.28 % 4,250.0000 8.97 %

8,500.00 700.00 11,800.00 4,000.00 8,500.00 700.00

3,900.0000

7,800.00

1,516.0000

78 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH 12.30 % 1,560.0000 15.56 % 1,500.0000 11.11 %

1,516.00 166.00 1,560.00 210.00 1,500.00 150.00

1,350.0000

1,350.00

22.0000

79 TEMPORARY BARRIER 

2000.0000 L.F. -37.14 % 29.0000 -17.14 % 26.0000 -25.71 %

44,000.00 -26,000.00 58,000.00 -12,000.00 52,000.00 -18,000.00

35.0000

70,000.00

65.0000

80 FLEXIBLE GUIDE POST 

12.0000 EACH -1.52 % 84.0000 27.27 % 50.0000 -24.24 %

780.00 -12.00 1,008.00 216.00 600.00 -192.00

66.0000

792.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

25.0000

81 BARRIER DELINEATOR 

2.0000 EACH -16.67 % 63.0000 110.00 % 15.0000 -50.00 %

50.00 -10.00 126.00 66.00 30.00 -30.00

30.0000

60.00

1.0000

82 PAINT LINE 

2490.0000 L.F. -44.44 % 2.2500 25.00 % 1.0000 -44.44 %

2,490.00 -1,992.00 5,602.50 1,120.50 2,490.00 -1,992.00

1.8000

4,482.00

29,000.0000

83 CENTERLINE RUMBLE STRIP 

0.1100 MI. 36.15 % 32,000.0000 50.23 % 29,000.0000 36.15 %

3,190.00 847.00 3,520.00 1,177.00 3,190.00 847.00

21,300.0000

2,343.00

29,000.0000

84 SHOULDER RUMBLE STRIP TYPE 2

0.2200 MI. 69.59 % 32,500.0000 90.06 % 29,000.0000 69.59 %

6,380.00 2,618.00 7,150.00 3,388.00 6,380.00 2,618.00

17,100.0000

3,762.00

1,000.0000

85 RAISED PAVEMENT MARKER TYPE 2 

0.0800 HUND 33.33 % 10,000.0000 1,233.33 % 1,000.0000 33.33 %

80.00 20.00 800.00 740.00 80.00 20.00

750.0000

60.00

15,000.0000

86 RECESSED PAVEMENT MARKER 

0.1000 HUND -34.78 % 22,000.0000 -4.35 % 15,000.0000 -34.78 %

1,500.00 -800.00 2,200.00 -100.00 1,500.00 -800.00

23,000.0000

2,300.00

87 PERMANENT SIGNING 

L.S. 31.58 % 347.37 % 373.68 %

2,500.00 600.00 8,500.00 6,600.00 9,000.00 7,100.001,900.00

2.2500

88 TEMPORARY PAVEMENT MARKING-LONG DURATION 

1600.0000 L.F. 603.13 % 2.5000 681.25 % 2.2500 603.13 %

3,600.00 3,088.00 4,000.00 3,488.00 3,600.00 3,088.00

0.3200

512.00

10.0000

89 SIGN COVERING 

40.0000 S.F. -50.00 % 50.0000 150.00 % 31.0000 55.00 %

400.00 -400.00 2,000.00 1,200.00 1,240.00 440.00

20.0000

800.00

90 TEMPORARY ILLUMINATION SYSTEM 

L.S. 189.47 % -7.89 % 90.79 %

220,000.00 144,000.00 70,000.00 -6,000.00 145,000.00 69,000.0076,000.00

46.0000

91 CONDUIT PIPE 2 IN. DIAM. 

1030.0000 L.F. 100.00 % 50.0000 117.39 % 91.0000 295.65 %

47,380.00 23,690.00 51,500.00 27,810.00 93,730.00 70,040.00

23.0000

23,690.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

92 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -7.76 % -47.59 % -10.69 %

440,000.00 -37,000.00 250,000.00 -227,000.00 426,000.00 -51,000.00477,000.00

OTHER ITEMS

93 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

94 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

29.3000

95 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

5640.0000 C.Y. 19.59 % 13.0000 -46.94 % 35.0000 42.86 %

165,252.00 27,072.00 73,320.00 -64,860.00 197,400.00 59,220.00

24.5000

138,180.00

0.5000

96 SHORING OR EXTRA EXCAVATION CLASS B 

5790.0000 S.F. -94.68 % 26.0000 176.60 % 35.0000 272.34 %

2,895.00 -51,531.00 150,540.00 96,114.00 202,650.00 148,224.00

9.4000

54,426.00

80.0000

97 GRAVEL BACKFILL FOR DRAIN 

34.0000 C.Y. -11.11 % 36.0000 -60.00 % 105.0000 16.67 %

2,720.00 -340.00 1,224.00 -1,836.00 3,570.00 510.00

90.0000

3,060.00

98 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

99 FORCE ACCOUNT FISH EXCLUSION

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

6.0000

100 TRAINING 

400.0000 HR  50.00 % 2.0000 -50.00 % 4.0000 0.00 %

2,400.00 800.00 800.00 -800.00 1,600.00 0.00

4.0000

1,600.00

101 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

102 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

103 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

104 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,795.00 2,795.00 2,795.002,795.00

105 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2,345.00 2,345.00 2,345.002,345.00

106 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

107 SPCC PLAN 

L.S. 300.00 % -80.00 % -74.00 %

20,000.00 15,000.00 1,000.00 -4,000.00 1,300.00 -3,700.005,000.00

5.0000

108 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

43.0000 S.Y. 81.82 % 6.0000 118.18 % 21.0000 663.64 %

215.00 96.75 258.00 139.75 903.00 784.75

2.7500

118.25

5.0000

109 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1650.0000 S.Y. 100.00 % 4.0000 60.00 % 5.0000 100.00 %

8,250.00 4,125.00 6,600.00 2,475.00 8,250.00 4,125.00

2.5000

4,125.00

28.0000

110 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1560.0000 TON -20.00 % 33.5000 -4.29 % 65.0000 85.71 %

43,680.00 -10,920.00 52,260.00 -2,340.00 101,400.00 46,800.00

35.0000

54,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERWEST CONSTRUCTION, INC. KRAEMER NORTH AMERICA, LLC.
609 N HILL BLVD 4055 21ST AVE W. SUITE 100

BURLINGTON   WA  982334600 SEATTLE   WA  981991247
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101065

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

650.0000

111 MAILBOX SUPPORT TYPE 1

2.0000 EACH -35.00 % 1,650.0000 65.00 % 830.0000 -17.00 %

1,300.00 -700.00 3,300.00 1,300.00 1,660.00 -340.00

1,000.0000

2,000.00

$9,444,087.99 -1.05% $9,952,444.00 4.28% $10,691,434.30 12.02%$9,544,125.45CONTRACT TOTAL

$10,691,434.30$9,444,087.99 $9,952,444.00BASE TOTAL -1.05% 4.28% 12.02%$9,544,125.45



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

FLATIRON WEST, INC
1400 TALBOT RD S #500

RENTON   WA  980554227
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 39.98 % 43.66 %

1,101,111.00 314,511.00 1,130,000.00 343,400.00786,600.00

30,000.0000

2 CLEARING AND GRUBBING 

1.1300 ACRE 5.26 % 100,000.0000 250.88 %

33,900.00 1,695.00 113,000.00 80,795.00

28,500.0000

32,205.00

3 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

79,500.00 79,500.0079,500.00

4 REMOVING EXISTING STRUCTURE INDIAN CREEK ARCH CULVERT

L.S. 37.50 % 56.57 %

110,000.00 30,000.00 125,255.34 45,255.3480,000.00

6.0000

5 REMOVING GUARDRAIL 

733.0000 L.F. -40.00 % 11.1000 11.00 %

4,398.00 -2,932.00 8,136.30 806.30

10.0000

7,330.00

250.0000

6 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH -26.47 % 283.2300 -16.70 %

1,000.00 -360.00 1,132.92 -227.08

340.0000

1,360.00

7 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 328.57 % 43.88 %

15,000.00 11,500.00 5,035.71 1,535.713,500.00

GRADING

15.0000

8 ROADWAY EXCAVATION INCL. HAUL 

926.0000 C.Y. -84.21 % 17.8300 -81.23 %

13,890.00 -74,080.00 16,510.58 -71,459.42

95.0000

87,970.00

45.0000

9 GRAVEL BORROW INCL. HAUL 

90.0000 TON -40.00 % 47.1600 -37.12 %

4,050.00 -2,700.00 4,244.40 -2,505.60

75.0000

6,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

FLATIRON WEST, INC
1400 TALBOT RD S #500

RENTON   WA  980554227
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

10 TEMPORARY BYPASS INSTALL AND REMOVE

L.S. 184.76 % 57.11 %

1,450,000.00 940,800.00 800,000.00 290,800.00509,200.00

DRAINAGE

15.5000

11 DITCH EXCAVATION INCL. HAUL 

43.0000 C.Y. -61.25 % 15.7500 -60.62 %

666.50 -1,053.50 677.25 -1,042.75

40.0000

1,720.00

16.0000

12 CHANNEL EXCAVATION INCL. HAUL 

26370.0000 C.Y. -20.00 % 15.4700 -22.65 %

421,920.00 -105,480.00 407,943.90 -119,456.10

20.0000

527,400.00

28.5000

13 STREAMBED SAND

400.0000 TON -18.57 % 32.7800 -6.34 %

11,400.00 -2,600.00 13,112.00 -888.00

35.0000

14,000.00

42.5000

14 STREAMBED SEDIMENT 

1540.0000 TON -5.56 % 42.5600 -5.42 %

65,450.00 -3,850.00 65,542.40 -3,757.60

45.0000

69,300.00

42.5000

15 STREAMBED COBBLES 10 IN. 

2250.0000 TON -9.57 % 43.0000 -8.51 %

95,625.00 -10,125.00 96,750.00 -9,000.00

47.0000

105,750.00

42.5000

16 STREAMBED COBBLES 12 IN. 

1240.0000 TON -22.73 % 48.8800 -11.13 %

52,700.00 -15,500.00 60,611.20 -7,588.80

55.0000

68,200.00

50.0000

17 STREAMBED BOULDER ONE MAN 

93.0000 EACH -70.59 % 49.4600 -70.91 %

4,650.00 -11,160.00 4,599.78 -11,210.22

170.0000

15,810.00

50.0000

18 STREAMBED BOULDER ONE MAN 

250.0000 TON -54.55 % 48.0000 -56.36 %

12,500.00 -15,000.00 12,000.00 -15,500.00

110.0000

27,500.00

50.0000

19 STREAMBED BOULDER TWO MAN 

180.0000 EACH -72.22 % 55.2100 -69.33 %

9,000.00 -23,400.00 9,937.80 -22,462.20

180.0000

32,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

FLATIRON WEST, INC
1400 TALBOT RD S #500

RENTON   WA  980554227
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

130.0000

20 STREAMBED BOULDER THREE MAN 

40.0000 EACH -31.58 % 146.0700 -23.12 %

5,200.00 -2,400.00 5,842.80 -1,757.20

190.0000

7,600.00

55.0000

21 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C 

4340.0000 TON -21.43 % 59.8100 -14.56 %

238,700.00 -65,100.00 259,575.40 -44,224.60

70.0000

303,800.00

50.0000

22 QUARRY SPALLS 

146.0000 TON -44.44 % 54.0600 -39.93 %

7,300.00 -5,840.00 7,892.76 -5,247.24

90.0000

13,140.00

20.0000

23 UNDERDRAIN PIPE 6 IN. DIAM. 

520.0000 L.F. -18.70 % 21.2800 -13.50 %

10,400.00 -2,392.00 11,065.60 -1,726.40

24.6000

12,792.00

20.0000

24 DRAIN PIPE 6 IN. DIAM. 

80.0000 L.F. -20.00 % 21.2800 -14.88 %

1,600.00 -400.00 1,702.40 -297.60

25.0000

2,000.00

25 TEMPORARY STREAM DIVERSION

L.S. 500.00 % 360.00 %

300,000.00 250,000.00 230,000.00 180,000.0050,000.00

900.0000

26 LARGE WOODY MATERIAL (LWM) TYPE A

30.0000 EACH -62.50 % 1,000.6600 -58.31 %

27,000.00 -45,000.00 30,019.80 -41,980.20

2,400.0000

72,000.00

1,325.0000

27 LARGE WOODY MATERIAL (LWM) TYPE B

6.0000 EACH -44.79 % 1,524.0000 -36.50 %

7,950.00 -6,450.00 9,144.00 -5,256.00

2,400.0000

14,400.00

2,500.0000

28 LARGE WOODY MATERIAL (LWM) TYPE C

8.0000 EACH 4.17 % 2,846.7100 18.61 %

20,000.00 800.00 22,773.68 3,573.68

2,400.0000

19,200.00

3,700.0000

29 LARGE WOODY MATERIAL (LWM) TYPE D

2.0000 EACH 54.17 % 4,255.6900 77.32 %

7,400.00 2,600.00 8,511.38 3,711.38

2,400.0000

4,800.00

2,500.0000

30 LARGE WOODY MATERIAL (LWM) TYPE E

12.0000 EACH 4.17 % 2,846.7100 18.61 %

30,000.00 1,200.00 34,160.52 5,360.52

2,400.0000

28,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

FLATIRON WEST, INC
1400 TALBOT RD S #500

RENTON   WA  980554227
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

1,325.0000

31 LARGE WOODY MATERIAL (LWM) TYPE F

4.0000 EACH -44.79 % 1,524.0000 -36.50 %

5,300.00 -4,300.00 6,096.00 -3,504.00

2,400.0000

9,600.00

2,500.0000

32 LARGE WOODY MATERIAL (LWM) TYPE G

4.0000 EACH 4.17 % 2,846.7100 18.61 %

10,000.00 400.00 11,386.84 1,786.84

2,400.0000

9,600.00

1,325.0000

33 LARGE WOODY MATERIAL (LWM) TYPE H

2.0000 EACH -44.79 % 1,524.0000 -36.50 %

2,650.00 -2,150.00 3,048.00 -1,752.00

2,400.0000

4,800.00

2,500.0000

34 LARGE WOODY MATERIAL (LWM) TYPE I

2.0000 EACH 4.17 % 2,846.7100 18.61 %

5,000.00 200.00 5,693.42 893.42

2,400.0000

4,800.00

3,700.0000

35 LARGE WOODY MATERIAL (LWM) TYPE J

2.0000 EACH 54.17 % 4,255.6900 77.32 %

7,400.00 2,600.00 8,511.38 3,711.38

2,400.0000

4,800.00

3,700.0000

36 LARGE WOODY MATERIAL (LWM) TYPE K

2.0000 EACH 54.17 % 4,255.6900 77.32 %

7,400.00 2,600.00 8,511.38 3,711.38

2,400.0000

4,800.00

STRUCTURE

37 TEMPORARY BRIDGE INDIAN CREEK

L.S. 50.00 % 275.00 %

300,000.00 100,000.00 750,000.00 550,000.00200,000.00

30.0000

38 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

3626.0000 C.Y. 50.00 % 30.0000 50.00 %

108,780.00 36,260.00 108,780.00 36,260.00

20.0000

72,520.00

39 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 49.39 % 6.71 %

700,000.00 231,440.00 500,000.00 31,440.00468,560.00

70.0000

40 GRAVEL BACKFILL FOR WALL 

630.0000 C.Y. 79.49 % 75.0000 92.31 %

44,100.00 19,530.00 47,250.00 22,680.00

39.0000

24,570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

FLATIRON WEST, INC
1400 TALBOT RD S #500

RENTON   WA  980554227
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,200.0000

41 CONSTRUCTING 4 FT. DIAM SHAFT 

322.0000 L.F. -20.00 % 2,000.0000 33.33 %

386,400.00 -96,600.00 644,000.00 161,000.00

1,500.0000

483,000.00

2,500.0000

42 CONSTRUCTING 9 FT. DIAM SHAFT 

390.0000 L.F. -16.67 % 3,500.0000 16.67 %

975,000.00 -195,000.00 1,365,000.00 195,000.00

3,000.0000

1,170,000.00

1.1500

43 ST. REINF. BAR FOR BRIDGE 

99494.0000 LB. -11.54 % 1.5000 15.38 %

114,418.10 -14,924.10 149,241.00 19,898.80

1.3000

129,342.20

1.2500

44 ST. REINF. BAR FOR RETAINING WALL 

25734.0000 LB. -16.67 % 1.5000 0.00 %

32,167.50 -6,433.50 38,601.00 0.00

1.5000

38,601.00

1,500.0000

45 QA SHAFT TEST 

14.0000 EACH -25.00 % 1,594.6600 -20.27 %

21,000.00 -7,000.00 22,325.24 -5,674.76

2,000.0000

28,000.00

1,000.0000

46 CONC. CLASS 4000 FOR BRIDGE 

490.0000 C.Y. 11.11 % 1,250.0000 38.89 %

490,000.00 49,000.00 612,500.00 171,500.00

900.0000

441,000.00

1,400.0000

47 CONC. CLASS 4000 FOR RETAINING WALL 

142.0000 C.Y. 55.56 % 1,650.0000 83.33 %

198,800.00 71,000.00 234,300.00 106,500.00

900.0000

127,800.00

700.0000

48 PRESTRESSED CONC. GIRDER WF83G

1419.0000 L.F. 27.27 % 600.0000 9.09 %

993,300.00 212,850.00 851,400.00 70,950.00

550.0000

780,450.00

49 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1.00 1.001.00

50 SUPERSTRUCTURE BRIDGE NO. 101/333

L.S. 8.33 % 13.33 %

650,000.00 50,000.00 680,000.00 80,000.00600,000.00

100.0000

51 BRIDGE RAILING TYPE BP - 12

483.0000 L.F. 0.00 % 106.9900 6.99 %

48,300.00 0.00 51,676.17 3,376.17

100.0000

48,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
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INDIAN CREEK 
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WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

FLATIRON WEST, INC
1400 TALBOT RD S #500

RENTON   WA  980554227
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

250.0000

52 TRAFFIC BARRIER 

504.0000 L.F. -28.57 % 291.5200 -16.71 %

126,000.00 -50,400.00 146,926.08 -29,473.92

350.0000

176,400.00

700.0000

53 SEW TRAFFIC BARRIER 

63.0000 L.F. 100.00 % 647.0200 84.86 %

44,100.00 22,050.00 40,762.26 18,712.26

350.0000

22,050.00

40.0000

54 CONCRETE FASCIA PANEL 

1275.0000 S.F. -51.81 % 101.8100 22.66 %

51,000.00 -54,825.00 129,807.75 23,982.75

83.0000

105,825.00

50.0000

55 STRUCTURAL EARTH WALL 

1275.0000 S.F. 100.00 % 64.0700 156.28 %

63,750.00 31,875.00 81,689.25 49,814.25

25.0000

31,875.00

350.0000

56 BRIDGE APPROACH SLAB 

386.0000 S.Y. 0.00 % 300.0000 -14.29 %

135,100.00 0.00 115,800.00 -19,300.00

350.0000

135,100.00

SURFACING

35.0000

57 CRUSHED SURFACING BASE COURSE 

1026.0000 TON -41.67 % 36.8100 -38.65 %

35,910.00 -25,650.00 37,767.06 -23,792.94

60.0000

61,560.00

HOT MIX ASPHALT

40.0000

58 PLANING BITUMINOUS PAVEMENT 

228.0000 S.Y. 2.56 % 19.8800 -49.03 %

9,120.00 228.00 4,532.64 -4,359.36

39.0000

8,892.00

225.0000

59 HMA CL. 1/2 IN. PG 58H-22

900.0000 TON 69.17 % 125.0000 -6.02 %

202,500.00 82,800.00 112,500.00 -7,200.00

133.0000

119,700.00

60 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1.00 1.001.00
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CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
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WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

FLATIRON WEST, INC
1400 TALBOT RD S #500

RENTON   WA  980554227
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

61 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1.00 1.001.00

62 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

3,329.00 3,329.003,329.00

250.0000

63 COMMERCIAL HMA 

243.0000 TON 25.00 % 150.0000 -25.00 %

60,750.00 12,150.00 36,450.00 -12,150.00

200.0000

48,600.00

60.0000

64 HMA SAWCUT AND SEAL 

60.0000 L.F. -14.29 % 11.3300 -83.81 %

3,600.00 -600.00 679.80 -3,520.20

70.0000

4,200.00

65 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1.00 1.001.00

EROSION CONTROL AND ROADSIDE PLANTING

5.0000

66 SILT FENCE 

620.0000 L.F. -16.67 % 15.0000 150.00 %

3,100.00 -620.00 9,300.00 5,580.00

6.0000

3,720.00

15.0000

67 COMPOST SOCK 

1124.0000 L.F. 25.00 % 15.0000 25.00 %

16,860.00 3,372.00 16,860.00 3,372.00

12.0000

13,488.00

68 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00

2.5000

69 SEEDING AND FERTILIZING 

1060.0000 S.Y. -37.50 % 2.8300 -29.25 %

2,650.00 -1,590.00 2,999.80 -1,240.20

4.0000

4,240.00

8.0000

70 FINE COMPOST 

3670.0000 S.Y. -5.88 % 11.3300 33.29 %

29,360.00 -1,835.00 41,581.10 10,386.10

8.5000

31,195.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

8.0000

71 BARK OR WOOD CHIP MULCH 

4420.0000 S.Y. 0.00 % 9.0600 13.25 %

35,360.00 0.00 40,045.20 4,685.20

8.0000

35,360.00

4.0000

72 HIGH VISIBILITY FENCE 

727.0000 L.F. -33.33 % 6.9100 15.17 %

2,908.00 -1,454.00 5,023.57 661.57

6.0000

4,362.00

73 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -94.49 % -99.99 %

1,000.00 -17,150.00 2.36 -18,147.6418,150.00

4.0000

74 EROSION CONTROL BLANKET 

5160.0000 S.Y. 33.33 % 5.7400 91.33 %

20,640.00 5,160.00 29,618.40 14,138.40

3.0000

15,480.00

TRAFFIC

50.0000

75 BEAM GUARDRAIL TYPE 31 

63.0000 L.F. 25.00 % 75.1100 87.78 %

3,150.00 630.00 4,731.93 2,211.93

40.0000

2,520.00

5,500.0000

76 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

3.0000 EACH 44.74 % 5,947.9000 56.52 %

16,500.00 5,100.00 17,843.70 6,443.70

3,800.0000

11,400.00

4,500.0000

77 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 15.38 % 4,814.9700 23.46 %

9,000.00 1,200.00 9,629.94 1,829.94

3,900.0000

7,800.00

1,500.0000

78 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH 11.11 % 1,699.4000 25.88 %

1,500.00 150.00 1,699.40 349.40

1,350.0000

1,350.00

1.0000

79 TEMPORARY BARRIER 

2000.0000 L.F. -97.14 % 1.0000 -97.14 %

2,000.00 -68,000.00 2,000.00 -68,000.00

35.0000

70,000.00

50.0000

80 FLEXIBLE GUIDE POST 

12.0000 EACH -24.24 % 169.9400 157.48 %

600.00 -192.00 2,039.28 1,247.28

66.0000

792.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

20.0000

81 BARRIER DELINEATOR 

2.0000 EACH -33.33 % 39.6600 32.20 %

40.00 -20.00 79.32 19.32

30.0000

60.00

1.0000

82 PAINT LINE 

2490.0000 L.F. -44.44 % 2.3000 27.78 %

2,490.00 -1,992.00 5,727.00 1,245.00

1.8000

4,482.00

29,000.0000

83 CENTERLINE RUMBLE STRIP 

0.1100 MI. 36.15 % 53,359.2100 150.51 %

3,190.00 847.00 5,869.51 3,526.51

21,300.0000

2,343.00

29,000.0000

84 SHOULDER RUMBLE STRIP TYPE 2

0.2200 MI. 69.59 % 55,526.2400 224.71 %

6,380.00 2,618.00 12,215.77 8,453.77

17,100.0000

3,762.00

1,000.0000

85 RAISED PAVEMENT MARKER TYPE 2 

0.0800 HUND 33.33 % 11,501.8500 1,433.58 %

80.00 20.00 920.15 860.15

750.0000

60.00

15,000.0000

86 RECESSED PAVEMENT MARKER 

0.1000 HUND -34.78 % 65,560.6000 185.05 %

1,500.00 -800.00 6,556.06 4,256.06

23,000.0000

2,300.00

87 PERMANENT SIGNING 

L.S. 163.16 % 552.88 %

5,000.00 3,100.00 12,404.77 10,504.771,900.00

2.2500

88 TEMPORARY PAVEMENT MARKING-LONG DURATION 

1600.0000 L.F. 603.13 % 1.7000 431.25 %

3,600.00 3,088.00 2,720.00 2,208.00

0.3200

512.00

25.0000

89 SIGN COVERING 

40.0000 S.F. 25.00 % 22.5200 12.60 %

1,000.00 200.00 900.80 100.80

20.0000

800.00

90 TEMPORARY ILLUMINATION SYSTEM 

L.S. 228.95 % 117.41 %

250,000.00 174,000.00 165,234.34 89,234.3476,000.00

100.0000

91 CONDUIT PIPE 2 IN. DIAM. 

1030.0000 L.F. 334.78 % 15.0000 -34.78 %

103,000.00 79,310.00 15,450.00 -8,240.00

23.0000

23,690.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

FLATIRON WEST, INC
1400 TALBOT RD S #500

RENTON   WA  980554227
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

92 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -44.44 % -51.27 %

265,000.00 -212,000.00 232,434.71 -244,565.29477,000.00

OTHER ITEMS

93 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

94 MIN BID REQ - TYPE B PROGRESS SCHEDULE $10,000

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00

20.0000

95 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

5640.0000 C.Y. -18.37 % 20.7000 -15.51 %

112,800.00 -25,380.00 116,748.00 -21,432.00

24.5000

138,180.00

1.0000

96 SHORING OR EXTRA EXCAVATION CLASS B 

5790.0000 S.F. -89.36 % 1.7900 -80.96 %

5,790.00 -48,636.00 10,364.10 -44,061.90

9.4000

54,426.00

100.0000

97 GRAVEL BACKFILL FOR DRAIN 

34.0000 C.Y. 11.11 % 100.0000 11.11 %

3,400.00 340.00 3,400.00 340.00

90.0000

3,060.00

98 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

99 FORCE ACCOUNT FISH EXCLUSION

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

5.0000

100 TRAINING 

400.0000 HR  25.00 % 36.4500 811.25 %

2,000.00 400.00 14,580.00 12,980.00

4.0000

1,600.00

101 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
COUNTY(S) :CLALLAM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/24/2021
08:18

DOT_RGGB01

 NHPP-0101(373)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

FLATIRON WEST, INC
1400 TALBOT RD S #500

RENTON   WA  980554227
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

102 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00

103 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

104 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

2,795.00 2,795.002,795.00

105 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

2,345.00 2,345.002,345.00

106 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1.00 1.001.00

107 SPCC PLAN 

L.S. -40.00 % 0.00 %

3,000.00 -2,000.00 5,000.00 0.005,000.00

10.0000

108 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

43.0000 S.Y. 263.64 % 12.0000 336.36 %

430.00 311.75 516.00 397.75

2.7500

118.25

5.0000

109 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1650.0000 S.Y. 100.00 % 5.0000 100.00 %

8,250.00 4,125.00 8,250.00 4,125.00

2.5000

4,125.00

40.0000

110 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1560.0000 TON 14.29 % 42.5600 21.60 %

62,400.00 7,800.00 66,393.60 11,793.60

35.0000

54,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19C521 REVISION NO : BIDS OPENED ON : Jul 28 2021 
CONTRACT NO :009713 REGION NO : 3 AWARDED ON : Aug 24 2021 
VERSION NO :4 WORK ORDER# : XL5281

HWY :SR 101
TITLE :US 101

INDIAN CREEK 
REMOVE FISH BARRIER 
19C521

PROJECT :
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06/24/2021
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PRICE PER UNIT/
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WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

FLATIRON WEST, INC
1400 TALBOT RD S #500

RENTON   WA  980554227
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

800.0000

111 MAILBOX SUPPORT TYPE 1

2.0000 EACH -20.00 % 590.6100 -40.94 %

1,600.00 -400.00 1,181.22 -818.78

1,000.0000

2,000.00

$11,078,212.10 16.07% $11,368,711.22 19.12% $0.00
4TH BIDDER REJECTED 5TH BIDDER  REJECTED 

$9,544,125.45CONTRACT TOTAL

NO BID THIS ALTERNATE$11,078,212.10 $11,368,711.22BASE TOTAL 16.07% 19.12%$9,544,125.45

4TH BIDDER REJECTED 5TH BIDDER REJECTED


