
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X306 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009445 REGION NO : 4 AWARDED ON : May 28 2019 

VERSION NO :5 WORK ORDER# : XL4995

HWY :SR 014

TITLE :SR 14

WIND RIVER RD

INTERSECTION IMPROVEMENTS

19X306

PROJECT :

COUNTY(S) :SKAMANIA

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/18/2019

07:20

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

THE DALLES   OR  970583556

3600 CRATES WAY SUITE 100

CRESTLINE CONSTRUCTION COMPANY,

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

100452CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MCDONALD EXCAVATING, INC. NUTTER CORPORATION DBA NUTTER

2719 MAIN ST 7211 NE 43RD AVE STE A

WASHOUGAL   WA  986714109 VANCOUVER   WA  986611311

CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100170

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -13.52 % 15.80 % 51.72 %

224,000.00 -35,030.00 299,965.00 40,935.00 393,000.00 133,970.00259,030.00

13,000.0000

2 CLEARING AND GRUBBING 

7.6000 ACRE 160.00 % 22,300.0000 346.00 % 11,500.0000 130.00 %

98,800.00 60,800.00 169,480.00 131,480.00 87,400.00 49,400.00

5,000.0000

38,000.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 100.00 % -39.60 % 50.00 %

100,000.00 50,000.00 30,200.00 -19,800.00 75,000.00 25,000.0050,000.00

17.0000

4 REMOVING ASPHALT CONC. PAVEMENT 

482.0000 S.Y. 70.00 % 3.0000 -70.00 % 7.0000 -30.00 %

8,194.00 3,374.00 1,446.00 -3,374.00 3,374.00 -1,446.00

10.0000

4,820.00

5.0000

5 REMOVING GUARDRAIL 

695.0000 L.F. -28.57 % 6.0000 -14.29 % 6.0000 -14.29 %

3,475.00 -1,390.00 4,170.00 -695.00 4,170.00 -695.00

7.0000

4,865.00

315.0000

6 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 26.00 % 335.0000 34.00 % 350.0000 40.00 %

1,260.00 260.00 1,340.00 340.00 1,400.00 400.00

250.0000

1,000.00

260.0000

7 REMOVING GUIDE POST 

22.0000 EACH 1,633.33 % 55.0000 266.67 % 45.0000 200.00 %

5,720.00 5,390.00 1,210.00 880.00 990.00 660.00

15.0000

330.00

0.5000

8 REMOVING PAINT LINE 

11350.0000 L.F. -75.00 % 0.7200 -64.00 % 1.0000 -50.00 %

5,675.00 -17,025.00 8,172.00 -14,528.00 11,350.00 -11,350.00

2.0000

22,700.00

90.0000

9 REMOVING PLASTIC TRAFFIC MARKING 

2.0000 EACH -10.00 % 300.0000 200.00 % 300.0000 200.00 %

180.00 -20.00 600.00 400.00 600.00 400.00

100.0000

200.00

13,500.0000

10 SELECTIVE CLEARING

1.7000 ACRE 170.00 % 17,000.0000 240.00 % 4,000.0000 -20.00 %

22,950.00 14,450.00 28,900.00 20,400.00 6,800.00 -1,700.00

5,000.0000

8,500.00
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PREPARATION

11 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. 50.00 % 10.00 % 90.00 %

30,000.00 10,000.00 22,000.00 2,000.00 38,000.00 18,000.0020,000.00

GRADING

12.0000

12 ROADWAY EXCAVATION INCL. HAUL 

22550.0000 C.Y. 0.00 % 14.5000 20.83 % 17.0000 41.67 %

270,600.00 0.00 326,975.00 56,375.00 383,350.00 112,750.00

12.0000

270,600.00

8.0000

13 EMBANKMENT COMPACTION 

550.0000 C.Y. -20.00 % 5.0000 -50.00 % 4.0000 -60.00 %

4,400.00 -1,100.00 2,750.00 -2,750.00 2,200.00 -3,300.00

10.0000

5,500.00

30,000.0000

14 SHOULDER FINISHING

0.4000 MI. 316.67 % 14,250.0000 97.92 % 6,500.0000 -9.72 %

12,000.00 9,120.00 5,700.00 2,820.00 2,600.00 -280.00

7,200.0000

2,880.00

DRAINAGE

46.0000

15 DITCH EXCAVATION INCL. HAUL 

71.0000 C.Y. 206.67 % 28.0000 86.67 % 33.0000 120.00 %

3,266.00 2,201.00 1,988.00 923.00 2,343.00 1,278.00

15.0000

1,065.00

9.0000

16 POND EXCAVATION INCL. HAUL

3090.0000 C.Y. -25.00 % 17.0000 41.67 % 25.0000 108.33 %

27,810.00 -9,270.00 52,530.00 15,450.00 77,250.00 40,170.00

12.0000

37,080.00

150.0000

17 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

47.0000 C.Y. 25.00 % 82.0000 -31.67 % 102.0000 -15.00 %

7,050.00 1,410.00 3,854.00 -1,786.00 4,794.00 -846.00

120.0000

5,640.00

150.0000

18 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

24.0000 C.Y. 25.00 % 68.0000 -43.33 % 102.0000 -15.00 %

3,600.00 720.00 1,632.00 -1,248.00 2,448.00 -432.00

120.0000

2,880.00

25.0000

19 QUARRY SPALLS 

5706.0000 TON -34.21 % 33.5000 -11.84 % 40.0000 5.26 %

142,650.00 -74,178.00 191,151.00 -25,677.00 228,240.00 11,412.00

38.0000

216,828.00
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DRAINAGE

47.0000

20 UNDERDRAIN PIPE 6 IN. DIAM. 

338.0000 L.F. 88.00 % 17.0000 -32.00 % 34.0000 36.00 %

15,886.00 7,436.00 5,746.00 -2,704.00 11,492.00 3,042.00

25.0000

8,450.00

53.0000

21 UNDERDRAIN PIPE 12 IN. DIAM. 

238.0000 L.F. 6.00 % 100.0000 100.00 % 52.0000 4.00 %

12,614.00 714.00 23,800.00 11,900.00 12,376.00 476.00

50.0000

11,900.00

48.0000

22 DRAIN PIPE 6 IN. DIAM. 

84.0000 L.F. 92.00 % 96.0000 284.00 % 43.0000 72.00 %

4,032.00 1,932.00 8,064.00 5,964.00 3,612.00 1,512.00

25.0000

2,100.00

53.0000

23 DRAIN PIPE 12 IN. DIAM. 

80.0000 L.F. 6.00 % 95.0000 90.00 % 90.0000 80.00 %

4,240.00 240.00 7,600.00 3,600.00 7,200.00 3,200.00

50.0000

4,000.00

67.0000

24 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

56.0000 L.F. 4.69 % 57.0000 -10.94 % 86.0000 34.38 %

3,752.00 168.00 3,192.00 -392.00 4,816.00 1,232.00

64.0000

3,584.00

70.0000

25 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

76.0000 L.F. 16.67 % 57.0000 -5.00 % 80.0000 33.33 %

5,320.00 760.00 4,332.00 -228.00 6,080.00 1,520.00

60.0000

4,560.00

70.0000

26 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

75.0000 L.F. 0.00 % 57.0000 -18.57 % 110.0000 57.14 %

5,250.00 0.00 4,275.00 -975.00 8,250.00 3,000.00

70.0000

5,250.00

180.0000

27 HDPE PIPE 16 IN. DIAM. - TRENCHLESS

99.0000 L.F. -70.00 % 350.0000 -41.67 % 350.0000 -41.67 %

17,820.00 -41,580.00 34,650.00 -24,750.00 34,650.00 -24,750.00

600.0000

59,400.00

350.0000

28 HDPE PIPE 24 IN. DIAM. - TRENCHLESS

60.0000 L.F. -41.67 % 600.0000 0.00 % 500.0000 -16.67 %

21,000.00 -15,000.00 36,000.00 0.00 30,000.00 -6,000.00

600.0000

36,000.00

260.0000

29 HDPE PIPE 36 IN. DIAM.

206.0000 L.F. 4.00 % 285.0000 14.00 % 400.0000 60.00 %

53,560.00 2,060.00 58,710.00 7,210.00 82,400.00 30,900.00

250.0000

51,500.00
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STORM SEWER

11,000.0000

30 CATCH BASIN TYPE STORMWATER TREATMENT

1.0000 EACH -21.43 % 12,300.0000 -12.14 % 11,500.0000 -17.86 %

11,000.00 -3,000.00 12,300.00 -1,700.00 11,500.00 -2,500.00

14,000.0000

14,000.00

1,800.0000

31 CATCH BASIN TYPE 1L

4.0000 EACH -55.00 % 2,000.0000 -50.00 % 1,700.0000 -57.50 %

7,200.00 -8,800.00 8,000.00 -8,000.00 6,800.00 -9,200.00

4,000.0000

16,000.00

12,000.0000

32 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 90.48 % 8,565.0000 35.95 % 7,500.0000 19.05 %

12,000.00 5,700.00 8,565.00 2,265.00 7,500.00 1,200.00

6,300.0000

6,300.00

3,200.0000

33 CATCH BASIN TYPE 2 48 IN. DIAM. 

2.0000 EACH -8.57 % 3,900.0000 11.43 % 3,500.0000 0.00 %

6,400.00 -600.00 7,800.00 800.00 7,000.00 0.00

3,500.0000

7,000.00

3.5000

34 TESTING STORM SEWER PIPE 

362.0000 L.F. -50.00 % 4.0000 -42.86 % 2.0000 -71.43 %

1,267.00 -1,267.00 1,448.00 -1,086.00 724.00 -1,810.00

7.0000

2,534.00

76.0000

35 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

68.0000 L.F. -5.00 % 83.0000 3.75 % 133.0000 66.25 %

5,168.00 -272.00 5,644.00 204.00 9,044.00 3,604.00

80.0000

5,440.00

27.0000

36 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

167.0000 L.F. -46.00 % 72.0000 44.00 % 124.0000 148.00 %

4,509.00 -3,841.00 12,024.00 3,674.00 20,708.00 12,358.00

50.0000

8,350.00

41.0000

37 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

355.0000 L.F. -35.94 % 115.0000 79.69 % 102.0000 59.38 %

14,555.00 -8,165.00 40,825.00 18,105.00 36,210.00 13,490.00

64.0000

22,720.00

SURFACING

32.0000

38 CRUSHED SURFACING BASE COURSE 

3040.0000 TON -8.57 % 30.5000 -12.86 % 30.0000 -14.29 %

97,280.00 -9,120.00 92,720.00 -13,680.00 91,200.00 -15,200.00

35.0000

106,400.00
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CEMENT CONCRETE PAVEMENT

180.0000

39 TEXTURED AND PIGMENTED CEMENT CONCRETE CENTRAL ISLAND

437.0000 S.Y. 2.86 % 145.0000 -17.14 % 265.0000 51.43 %

78,660.00 2,185.00 63,365.00 -13,110.00 115,805.00 39,330.00

175.0000

76,475.00

155.0000

40 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

556.0000 S.Y. 3.33 % 225.0000 50.00 % 150.0000 0.00 %

86,180.00 2,780.00 125,100.00 41,700.00 83,400.00 0.00

150.0000

83,400.00

HOT MIX ASPHALT

5.0000

41 PLANING BITUMINOUS PAVEMENT 

2435.0000 S.Y. -50.00 % 3.0000 -70.00 % 6.0000 -40.00 %

12,175.00 -12,175.00 7,305.00 -17,045.00 14,610.00 -9,740.00

10.0000

24,350.00

133.0000

42 HMA FOR PRELEVELING CL. 3/8 IN. PG 64H-28

254.0000 TON -33.50 % 115.0000 -42.50 % 124.0000 -38.00 %

33,782.00 -17,018.00 29,210.00 -21,590.00 31,496.00 -19,304.00

200.0000

50,800.00

110.0000

43 HMA CL. 3/8 IN. PG 64H-28

2885.0000 TON -37.14 % 125.0000 -28.57 % 133.0000 -24.00 %

317,350.00 -187,525.00 360,625.00 -144,250.00 383,705.00 -121,170.00

175.0000

504,875.00

44 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

15,190.00 15,190.00 15,190.0015,190.00

45 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

10,200.00 10,200.00 10,200.0010,200.00

46 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

EROSION CONTROL AND ROADSIDE PLANTING

4.0000

47 COMPOST BLANKET 

7350.0000 S.Y. -20.00 % 5.0000 0.00 % 4.5000 -10.00 %

29,400.00 -7,350.00 36,750.00 0.00 33,075.00 -3,675.00

5.0000

36,750.00
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EROSION CONTROL AND ROADSIDE PLANTING

8.0000

48 COIR LOG 

2800.0000 L.F. -46.67 % 10.0000 -33.33 % 5.5000 -63.33 %

22,400.00 -19,600.00 28,000.00 -14,000.00 15,400.00 -26,600.00

15.0000

42,000.00

49 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -64.85 % -56.07 % -45.08 %

16,000.00 -29,522.00 20,000.00 -25,522.00 25,000.00 -20,522.0045,522.00

2,400.0000

50 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE

0.4000 ACRE -70.00 % 8,750.0000 9.38 % 7,500.0000 -6.25 %

960.00 -2,240.00 3,500.00 300.00 3,000.00 -200.00

8,000.0000

3,200.00

7,500.0000

51 SEEDING, FERTILIZING, AND MULCHING - SITE MEADOW

0.5000 ACRE -37.50 % 12,000.0000 0.00 % 10,500.0000 -12.50 %

3,750.00 -2,250.00 6,000.00 0.00 5,250.00 -750.00

12,000.0000

6,000.00

16,000.0000

52 TOPSOIL TYPE A - 3 IN. SETTLED DEPTH

0.4000 ACRE 42.22 % 17,000.0000 51.11 % 24,000.0000 113.33 %

6,400.00 1,900.00 6,800.00 2,300.00 9,600.00 5,100.00

11,250.0000

4,500.00

32,000.0000

53 TOPSOIL TYPE A - 6 IN. SETTLED DEPTH

0.8000 ACRE 42.22 % 33,000.0000 46.67 % 38,000.0000 68.89 %

25,600.00 7,600.00 26,400.00 8,400.00 30,400.00 12,400.00

22,500.0000

18,000.00

67,000.0000

54 TOPSOIL TYPE A - 12 IN. SETTLED DEPTH

0.3000 ACRE 98.52 % 68,000.0000 101.48 % 81,000.0000 140.00 %

20,100.00 9,975.00 20,400.00 10,275.00 24,300.00 14,175.00

33,750.0000

10,125.00

100,000.0000

55 TOPSOIL TYPE A - 18 IN. SETTLED DETPH

0.3000 ACRE 77.78 % 100,000.0000 77.78 % 112,000.0000 99.11 %

30,000.00 13,125.00 30,000.00 13,125.00 33,600.00 16,725.00

56,250.0000

16,875.00

123,000.0000

56 TOPSOIL TYPE B 

0.4000 ACRE 1,130.00 % 24,000.0000 140.00 % 12,000.0000 20.00 %

49,200.00 45,200.00 9,600.00 5,600.00 4,800.00 800.00

10,000.0000

4,000.00

3,700.0000

57 SURFACE PREPARATION

5.6000 ACRE -43.08 % 1,000.0000 -84.62 % 4,400.0000 -32.31 %

20,720.00 -15,680.00 5,600.00 -30,800.00 24,640.00 -11,760.00

6,500.0000

36,400.00

210.0000

58 PSIPE TREE MIX ROADSIDE

325.0000 EACH 200.00 % 240.0000 242.86 % 75.0000 7.14 %

68,250.00 45,500.00 78,000.00 55,250.00 24,375.00 1,625.00

70.0000

22,750.00
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HWY :SR 014

TITLE :SR 14

WIND RIVER RD

INTERSECTION IMPROVEMENTS

19X306

PROJECT :

COUNTY(S) :SKAMANIA

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/18/2019

07:20

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

THE DALLES   OR  970583556

3600 CRATES WAY SUITE 100

CRESTLINE CONSTRUCTION COMPANY,

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

100452CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MCDONALD EXCAVATING, INC. NUTTER CORPORATION DBA NUTTER

2719 MAIN ST 7211 NE 43RD AVE STE A

WASHOUGAL   WA  986714109 VANCOUVER   WA  986611311

CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100170

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

12.0000

59 PSIPE SHRUB MIX A

8500.0000 EACH 140.00 % 14.0000 180.00 % 12.0000 140.00 %

102,000.00 59,500.00 119,000.00 76,500.00 102,000.00 59,500.00

5.0000

42,500.00

12.0000

60 PSIPE SHRUB MIX B

365.0000 EACH 20.00 % 14.0000 40.00 % 12.0000 20.00 %

4,380.00 730.00 5,110.00 1,460.00 4,380.00 730.00

10.0000

3,650.00

2.5000

61 PSIPE EMERGENT MIX

2700.0000 EACH -16.67 % 3.0000 0.00 % 2.5000 -16.67 %

6,750.00 -1,350.00 8,100.00 0.00 6,750.00 -1,350.00

3.0000

8,100.00

110.0000

62 WEED AND PEST CONTROL - CHEMICAL APPLICATION

140.0000 HR  -26.67 % 130.0000 -13.33 % 110.0000 -26.67 %

15,400.00 -5,600.00 18,200.00 -2,800.00 15,400.00 -5,600.00

150.0000

21,000.00

140.0000

63 WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL

60.0000 HR  7.69 % 160.0000 23.08 % 135.0000 3.85 %

8,400.00 600.00 9,600.00 1,800.00 8,100.00 300.00

130.0000

7,800.00

4,700.0000

64 SOIL AMENDMENT 

6.8000 ACRE 17.50 % 30,000.0000 650.00 % 25,000.0000 525.00 %

31,960.00 4,760.00 204,000.00 176,800.00 170,000.00 142,800.00

4,000.0000

27,200.00

18,900.0000

65 BARK OR WOOD CHIP MULCH 

7.6000 ACRE 5.00 % 22,000.0000 22.22 % 19,500.0000 8.33 %

143,640.00 6,840.00 167,200.00 30,400.00 148,200.00 11,400.00

18,000.0000

136,800.00

3.7500

66 HIGH VISIBILITY FENCE 

3100.0000 L.F. 25.00 % 3.0000 0.00 % 2.0000 -33.33 %

11,625.00 2,325.00 9,300.00 0.00 6,200.00 -3,100.00

3.0000

9,300.00

4.5000

67 HIGH VISIBILITY SILT FENCE 

1680.0000 L.F. -10.00 % 3.0000 -40.00 % 3.5000 -30.00 %

7,560.00 -840.00 5,040.00 -3,360.00 5,880.00 -2,520.00

5.0000

8,400.00

6.0000

68 BIODEGRADABLE EROSION CONTROL BLANKET FOR BUTTRESS

1450.0000 S.Y. 0.00 % 10.0000 66.67 % 3.5000 -41.67 %

8,700.00 0.00 14,500.00 5,800.00 5,075.00 -3,625.00

6.0000

8,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X306 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009445 REGION NO : 4 AWARDED ON : May 28 2019 

VERSION NO :5 WORK ORDER# : XL4995

HWY :SR 014

TITLE :SR 14

WIND RIVER RD

INTERSECTION IMPROVEMENTS

19X306

PROJECT :

COUNTY(S) :SKAMANIA

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/18/2019

07:20

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

THE DALLES   OR  970583556

3600 CRATES WAY SUITE 100

CRESTLINE CONSTRUCTION COMPANY,

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

100452CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MCDONALD EXCAVATING, INC. NUTTER CORPORATION DBA NUTTER

2719 MAIN ST 7211 NE 43RD AVE STE A

WASHOUGAL   WA  986714109 VANCOUVER   WA  986611311

CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100170

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

9.5000

69 BIODEGRADABLE EROSION COTROL BLANKET FOR TURF REINF.

400.0000 S.Y. 58.33 % 10.0000 66.67 % 6.5000 8.33 %

3,800.00 1,400.00 4,000.00 1,600.00 2,600.00 200.00

6.0000

2,400.00

TRAFFIC

2,600.0000

70 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

3.0000 EACH 30.00 % 1,850.0000 -7.50 % 1,600.0000 -20.00 %

7,800.00 1,800.00 5,550.00 -450.00 4,800.00 -1,200.00

2,000.0000

6,000.00

53.0000

71 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

1096.0000 L.F. 32.50 % 58.0000 45.00 % 37.0000 -7.50 %

58,088.00 14,248.00 63,568.00 19,728.00 40,552.00 -3,288.00

40.0000

43,840.00

46.0000

72 CEMENT CONC. TRAFFIC CURB 

334.0000 L.F. -2.13 % 58.0000 23.40 % 44.0000 -6.38 %

15,364.00 -334.00 19,372.00 3,674.00 14,696.00 -1,002.00

47.0000

15,698.00

137.0000

73 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

220.0000 L.F. 128.33 % 58.0000 -3.33 % 150.0000 150.00 %

30,140.00 16,940.00 12,760.00 -440.00 33,000.00 19,800.00

60.0000

13,200.00

56.0000

74 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

320.0000 L.F. -6.67 % 58.0000 -3.33 % 79.0000 31.67 %

17,920.00 -1,280.00 18,560.00 -640.00 25,280.00 6,080.00

60.0000

19,200.00

32.0000

75 AES. TR. BEAM GUARDRAIL TYPE 31

350.0000 L.F. -20.00 % 34.0000 -15.00 % 34.0000 -15.00 %

11,200.00 -2,800.00 11,900.00 -2,100.00 11,900.00 -2,100.00

40.0000

14,000.00

35.0000

76 AES. TR. BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

514.0000 L.F. -16.67 % 38.0000 -9.52 % 37.0000 -11.90 %

17,990.00 -3,598.00 19,532.00 -2,056.00 19,018.00 -2,570.00

42.0000

21,588.00

800.0000

77 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10

6.0000 EACH -46.67 % 800.0000 -46.67 % 825.0000 -45.00 %

4,800.00 -4,200.00 4,800.00 -4,200.00 4,950.00 -4,050.00

1,500.0000

9,000.00

100.0000

78 AES. TR. BEAM GUARDRAIL TYPE 31 BURIED TERMINAL TYPE 2 

75.0000 L.F. 33.33 % 100.0000 33.33 % 105.0000 40.00 %

7,500.00 1,875.00 7,500.00 1,875.00 7,875.00 2,250.00

75.0000

5,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X306 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009445 REGION NO : 4 AWARDED ON : May 28 2019 

VERSION NO :5 WORK ORDER# : XL4995

HWY :SR 014

TITLE :SR 14

WIND RIVER RD

INTERSECTION IMPROVEMENTS

19X306

PROJECT :

COUNTY(S) :SKAMANIA

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/18/2019

07:20

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

THE DALLES   OR  970583556

3600 CRATES WAY SUITE 100

CRESTLINE CONSTRUCTION COMPANY,

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

100452CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MCDONALD EXCAVATING, INC. NUTTER CORPORATION DBA NUTTER

2719 MAIN ST 7211 NE 43RD AVE STE A

WASHOUGAL   WA  986714109 VANCOUVER   WA  986611311

CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100170

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

4,200.0000

79 AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH 40.00 % 4,400.0000 46.67 % 4,400.0000 46.67 %

12,600.00 3,600.00 13,200.00 4,200.00 13,200.00 4,200.00

3,000.0000

9,000.00

12.0000

80 REMOVING AND RESETTING BEAM GUARDRAIL 

414.0000 L.F. -60.00 % 13.0000 -56.67 % 14.0000 -53.33 %

4,968.00 -7,452.00 5,382.00 -7,038.00 5,796.00 -6,624.00

30.0000

12,420.00

12,000.0000

81 TRANSPORTABLE ATTENUATOR 

1.0000 EACH 71.43 % 11,500.0000 64.29 % 15,000.0000 114.29 %

12,000.00 5,000.00 11,500.00 4,500.00 15,000.00 8,000.00

7,000.0000

7,000.00

70.0000

82 OPERATION OF TRANSPORTABLE ATTENUATOR 

44.0000 HR  7.69 % 80.0000 23.08 % 23.0000 -64.62 %

3,080.00 220.00 3,520.00 660.00 1,012.00 -1,848.00

65.0000

2,860.00

83 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

0.2500

84 PAINT LINE 

6650.0000 L.F. -75.00 % 0.5000 -50.00 % 0.5000 -50.00 %

1,662.50 -4,987.50 3,325.00 -3,325.00 3,325.00 -3,325.00

1.0000

6,650.00

1.0000

85 PLASTIC LINE 

3710.0000 L.F. -75.00 % 2.0000 -50.00 % 1.5000 -62.50 %

3,710.00 -11,130.00 7,420.00 -7,420.00 5,565.00 -9,275.00

4.0000

14,840.00

2.0000

86 PLASTIC WIDE LANE LINE 

450.0000 L.F. -60.00 % 3.4000 -32.00 % 3.0000 -40.00 %

900.00 -1,350.00 1,530.00 -720.00 1,350.00 -900.00

5.0000

2,250.00

15.0000

87 PLASTIC STOP LINE 

25.0000 L.F. 50.00 % 28.0000 180.00 % 26.0000 160.00 %

375.00 125.00 700.00 450.00 650.00 400.00

10.0000

250.00

340.0000

88 PAINTED TRAFFIC ARROW 

2.0000 EACH 240.00 % 115.0000 15.00 % 105.0000 5.00 %

680.00 480.00 230.00 30.00 210.00 10.00

100.0000

200.00

80.0000

89 PLASTIC DRAINAGE MARKING 

12.0000 EACH 60.00 % 42.0000 -16.00 % 39.0000 -22.00 %

960.00 360.00 504.00 -96.00 468.00 -132.00

50.0000

600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X306 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009445 REGION NO : 4 AWARDED ON : May 28 2019 

VERSION NO :5 WORK ORDER# : XL4995

HWY :SR 014

TITLE :SR 14

WIND RIVER RD

INTERSECTION IMPROVEMENTS

19X306

PROJECT :

COUNTY(S) :SKAMANIA

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/18/2019

07:20

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

THE DALLES   OR  970583556

3600 CRATES WAY SUITE 100

CRESTLINE CONSTRUCTION COMPANY,

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

100452CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MCDONALD EXCAVATING, INC. NUTTER CORPORATION DBA NUTTER

2719 MAIN ST 7211 NE 43RD AVE STE A

WASHOUGAL   WA  986714109 VANCOUVER   WA  986611311

CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100170

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

90 PERMANENT SIGNING 

L.S. 120.00 % -16.80 % 68.00 %

55,000.00 30,000.00 20,800.00 -4,200.00 42,000.00 17,000.0025,000.00

0.7500

91 TEMPORARY PAVEMENT MARKING-LONG DURATION 

12940.0000 L.F. -75.00 % 0.4000 -86.67 % 0.5000 -83.33 %

9,705.00 -29,115.00 5,176.00 -33,644.00 6,470.00 -32,350.00

3.0000

38,820.00

10.0000

92 SIGN COVERING 

450.0000 S.F. 42.86 % 4.0000 -42.86 % 15.0000 114.29 %

4,500.00 1,350.00 1,800.00 -1,350.00 6,750.00 3,600.00

7.0000

3,150.00

93 ILLUMINATION SYSTEM TEMPORARY

L.S. -13.33 % -58.33 % -55.00 %

52,000.00 -8,000.00 25,000.00 -35,000.00 27,000.00 -33,000.0060,000.00

94 ILLUMINATION SYSTEM IL2

L.S. 33.33 % 11.11 % 11.11 %

120,000.00 30,000.00 100,000.00 10,000.00 100,000.00 10,000.0090,000.00

8.0000

95 PORTABLE CHANGEABLE MESSAGE SIGN 

2700.0000 HR  60.00 % 4.0000 -20.00 % 10.0000 100.00 %

21,600.00 8,100.00 10,800.00 -2,700.00 27,000.00 13,500.00

5.0000

13,500.00

96 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -53.77 % -41.55 % 282.57 %

8,700.00 -10,120.00 11,000.00 -7,820.00 72,000.00 53,180.0018,820.00

66.0000

97 FLAGGERS 

2196.0000 HR  1.54 % 62.0000 -4.62 % 58.0000 -10.77 %

144,936.00 2,196.00 136,152.00 -6,588.00 127,368.00 -15,372.00

65.0000

142,740.00

70.0000

98 OTHER TRAFFIC CONTROL LABOR 

260.0000 HR  7.69 % 62.0000 -4.62 % 58.0000 -10.77 %

18,200.00 1,300.00 16,120.00 -780.00 15,080.00 -1,820.00

65.0000

16,900.00

99 TRAFFIC CONTROL SUPERVISOR 

L.S. 20.00 % -76.00 % -30.00 %

60,000.00 10,000.00 12,000.00 -38,000.00 35,000.00 -15,000.0050,000.00

12.0000

100 CONSTRUCTION SIGNS CLASS A 

660.0000 S.F. -52.00 % 19.0000 -24.00 % 26.0000 4.00 %

7,920.00 -8,580.00 12,540.00 -3,960.00 17,160.00 660.00

25.0000

16,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X306 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009445 REGION NO : 4 AWARDED ON : May 28 2019 

VERSION NO :5 WORK ORDER# : XL4995

HWY :SR 014

TITLE :SR 14

WIND RIVER RD

INTERSECTION IMPROVEMENTS

19X306

PROJECT :

COUNTY(S) :SKAMANIA

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/18/2019

07:20

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

THE DALLES   OR  970583556

3600 CRATES WAY SUITE 100

CRESTLINE CONSTRUCTION COMPANY,

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

100452CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MCDONALD EXCAVATING, INC. NUTTER CORPORATION DBA NUTTER

2719 MAIN ST 7211 NE 43RD AVE STE A

WASHOUGAL   WA  986714109 VANCOUVER   WA  986611311

CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100170

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

5.0000

101 PLASTIC WIDE DOTTED ENTRY  LINE 

120.0000 L.F. 25.00 % 5.4000 35.00 % 5.0000 25.00 %

600.00 120.00 648.00 168.00 600.00 120.00

4.0000

480.00

10.0000

102 PLASTIC CROSSHATCH MARKING 

110.0000 L.F. 150.00 % 5.4000 35.00 % 5.0000 25.00 %

1,100.00 660.00 594.00 154.00 550.00 110.00

4.0000

440.00

OTHER ITEMS

103 MIN BID REQ - TYPE B PROGRESS SCHEDULE MIN BID $5,000

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

46.0000

104 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

1490.0000 C.Y. 130.00 % 1.0000 -95.00 % 24.0000 20.00 %

68,540.00 38,740.00 1,490.00 -28,310.00 35,760.00 5,960.00

20.0000

29,800.00

1.0000

105 SHORING OR EXTRA EXCAVATION CLASS B 

9840.0000 S.F. -66.67 % 0.1000 -96.67 % 0.2500 -91.67 %

9,840.00 -19,680.00 984.00 -28,536.00 2,460.00 -27,060.00

3.0000

29,520.00

53.0000

106 GRAVEL BACKFILL FOR DRAIN 

65.0000 C.Y. -11.67 % 60.0000 0.00 % 50.0000 -16.67 %

3,445.00 -455.00 3,900.00 0.00 3,250.00 -650.00

60.0000

3,900.00

150.0000

107 CONTROLLED DENSITY FILL 

52.0000 C.Y. -40.00 % 160.0000 -36.00 % 155.0000 -38.00 %

7,800.00 -5,200.00 8,320.00 -4,680.00 8,060.00 -4,940.00

250.0000

13,000.00

1,775.0000

108 COMMERCIAL CONCRETE 

1.0000 C.Y. 255.00 % 1,500.0000 200.00 % 870.0000 74.00 %

1,775.00 1,275.00 1,500.00 1,000.00 870.00 370.00

500.0000

500.00

1,000.0000

109 PLUGGING EXISTING PIPE 

1.0000 EACH 100.00 % 450.0000 -10.00 % 400.0000 -20.00 %

1,000.00 500.00 450.00 -50.00 400.00 -100.00

500.0000

500.00

5.0000

110 ST. REINF. BAR 

50.0000 LB. 0.00 % 5.0000 0.00 % 6.0000 20.00 %

250.00 0.00 250.00 0.00 300.00 50.00

5.0000

250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X306 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009445 REGION NO : 4 AWARDED ON : May 28 2019 

VERSION NO :5 WORK ORDER# : XL4995

HWY :SR 014

TITLE :SR 14

WIND RIVER RD

INTERSECTION IMPROVEMENTS

19X306

PROJECT :

COUNTY(S) :SKAMANIA

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/18/2019

07:20

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

THE DALLES   OR  970583556

3600 CRATES WAY SUITE 100

CRESTLINE CONSTRUCTION COMPANY,

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

100452CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MCDONALD EXCAVATING, INC. NUTTER CORPORATION DBA NUTTER

2719 MAIN ST 7211 NE 43RD AVE STE A

WASHOUGAL   WA  986714109 VANCOUVER   WA  986611311

CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100170

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

21.0000

111 COATED CHAIN LINK FENCE TYPE 3 

430.0000 L.F. -58.00 % 22.0000 -56.00 % 22.0000 -56.00 %

9,030.00 -12,470.00 9,460.00 -12,040.00 9,460.00 -12,040.00

50.0000

21,500.00

315.0000

112 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 

20.0000 EACH 5.00 % 280.0000 -6.67 % 275.0000 -8.33 %

6,300.00 300.00 5,600.00 -400.00 5,500.00 -500.00

300.0000

6,000.00

2,100.0000

113 DOUBLE 20 FT. COATED CHAIN LINK GATE 

2.0000 EACH 5.00 % 1,560.0000 -22.00 % 1,550.0000 -22.50 %

4,200.00 200.00 3,120.00 -880.00 3,100.00 -900.00

2,000.0000

4,000.00

14,000.0000

114 MANHOLE 60 IN. DIAM. TYPE 1

1.0000 EACH 86.67 % 12,000.0000 60.00 % 7,500.0000 0.00 %

14,000.00 6,500.00 12,000.00 4,500.00 7,500.00 0.00

7,500.0000

7,500.00

12,000.0000

115 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH 60.00 % 10,500.0000 40.00 % 5,500.0000 -26.67 %

12,000.00 4,500.00 10,500.00 3,000.00 5,500.00 -2,000.00

7,500.0000

7,500.00

23,000.0000

116 MANHOLE 72 IN. DIAM. TYPE STORMWATER TREATMENT

1.0000 EACH 15.00 % 23,200.0000 16.00 % 23,000.0000 15.00 %

23,000.00 3,000.00 23,200.00 3,200.00 23,000.00 3,000.00

20,000.0000

20,000.00

350.0000

117 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1

7.0000 L.F. -7.16 % 10.0000 -97.35 % 400.0000 6.10 %

2,450.00 -189.00 70.00 -2,569.00 2,800.00 161.00

377.0000

2,639.00

1,800.0000

118 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3

2.0000 L.F. 377.45 % 10.0000 -97.35 % 400.0000 6.10 %

3,600.00 2,846.00 20.00 -734.00 800.00 46.00

377.0000

754.00

119 FORCE ACCOUNT STONE SALVAGE AND PLACEMENT

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

120 FORCE ACCOUNT SITE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

121 FORCE ACCOUNT UTILITY CONFLICTS

EST. 0.00 % 0.00 % 0.00 %

12,500.00 12,500.00 12,500.0012,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X306 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009445 REGION NO : 4 AWARDED ON : May 28 2019 

VERSION NO :5 WORK ORDER# : XL4995

HWY :SR 014

TITLE :SR 14

WIND RIVER RD

INTERSECTION IMPROVEMENTS

19X306

PROJECT :

COUNTY(S) :SKAMANIA

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

04/18/2019

07:20

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

THE DALLES   OR  970583556

3600 CRATES WAY SUITE 100

CRESTLINE CONSTRUCTION COMPANY,

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

100452CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MCDONALD EXCAVATING, INC. NUTTER CORPORATION DBA NUTTER

2719 MAIN ST 7211 NE 43RD AVE STE A

WASHOUGAL   WA  986714109 VANCOUVER   WA  986611311

CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100170

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

122 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

123 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

124 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

125 SPCC PLAN 

L.S. -50.00 % -65.00 % 0.02 %

500.00 -500.00 350.00 -650.00 1,000.22 0.221,000.00

1.5000

126 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1200.0000 S.Y. -25.00 % 1.5000 -25.00 % 2.0000 0.00 %

1,800.00 -600.00 1,800.00 -600.00 2,400.00 0.00

2.0000

2,400.00

1.5000

127 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

3620.0000 S.Y. -25.00 % 1.5000 -25.00 % 1.5000 -25.00 %

5,430.00 -1,810.00 5,430.00 -1,810.00 5,430.00 -1,810.00

2.0000

7,240.00

14.0000

128 GEOSYNTHETIC CLAY LINER

940.0000 S.Y. -6.67 % 14.0000 -6.67 % 24.0000 60.00 %

13,160.00 -940.00 13,160.00 -940.00 22,560.00 8,460.00

15.0000

14,100.00

$3,399,638.50 -2.81% $3,671,445.00 4.96% $3,935,582.22 12.51%

2ND BIDDER  REJECTED 3RD BIDDER  REJECTED 

$3,497,847.00CONTRACT TOTAL

$3,935,582.22$3,399,638.50 $3,671,445.00BASE TOTAL -2.81% 4.96% 12.51%$3,497,847.00

2ND BIDDER REJECTED 3RD BIDDER REJECTED


