
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02X316 REVISION NO : 1 BIDS OPENED ON : Apr 16 2003
CONTRACT NO : 006538 REGION NO : 4 AWARDED ON : Apr 21 2003
VERSION NO : 1 WORK ORDER# : XL1680
HWY : SR 504,505 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : SR 504 / 505
CASTLE ROCK / WINLOCK TO
TOUTLE RIVER BRIDGE
02X316

LAKESIDE INDUSTRIES WILDER CONSTRUCTION COMPANY
500 TENNANT WAY 3200 113TH AVE SW
98632-2449

PROJECT : LONGVIEW   WA  986327372 OLYMPIA   WA  985129160

COUNTY(S) : COWLITZ,LEWIS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/07/2003
12:59

DOT_RGGB01

STP-PM03(001)

PREPARATION
1 MOBILIZATION

L.S. 20.60 % -5.84 %
280,000.00 337,670.00 57,670.00 263,635.00 -16,365.00

3.7000
2 REMOVING CONC. BARRIER

20.0000 L.F. 7.0000 -47.14 % 3.7000 -47.14 %
140.00 74.00 -66.00 74.00 -66.00

1.9000
3 REMOVING GUARDRAIL

870.0000 L.F. 3.0000 -36.67 % 1.9000 -36.67 %
2,610.00 1,653.00 -957.00 1,653.00 -957.00

150.0000
4 REMOVING GUARDRAIL ANCHOR

13.0000 EACH 160.0000 -6.25 % 150.0000 -6.25 %
2,080.00 1,950.00 -130.00 1,950.00 -130.00

5.1000
5 REMOVING GUIDE POST

710.0000 EACH 5.0000 2.00 % 5.1000 2.00 %
3,550.00 3,621.00 71.00 3,621.00 71.00

0.0200
6 REMOVING TEMPORARY PAVEMENT MARKING

226140.0000 L.F. 0.1000 -80.00 % 0.0200 -80.00 %
22,614.00 4,522.80 -18,091.20 4,522.80 -18,091.20

150.0000
7 REMOVING RAISED PAVEMENT MARKER

44.4000 HUND 125.0000 20.00 % 245.0000 96.00 %
5,550.00 6,660.00 1,110.00 10,878.00 5,328.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -68.54 % -68.54 %

23,839.00 7,500.00 -16,339.00 7,500.00 -16,339.00

GRADING

6.8000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL

16290.0000 S.Y. 12.0000 -43.33 % 8.0000 -33.33 %
195,480.00 110,772.00 -84,708.00 130,320.00 -65,160.00
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GRADING

47.0000
10 COMMON BORROW INCL. HAUL

150.0000 C.Y. 13.0000 261.54 % 80.0000 515.38 %
1,950.00 7,050.00 5,100.00 12,000.00 10,050.00

DRAINAGE

60.0000
11 QUARRY SPALLS

40.0000 C.Y. 70.0000 -14.29 % 90.0000 28.57 %
2,800.00 2,400.00 -400.00 3,600.00 800.00

STRUCTURE
12 BRIDGE DECK REPAIR

EST. 0.00 % 0.00 %
2,000.00 2,000.00 2,000.00

100.0000
13 MEMBRANE WATERPROOFING (DECK SEAL)

142.0000 S.Y. 20.0000 400.00 % 50.0000 150.00 %
2,840.00 14,200.00 11,360.00 7,100.00 4,260.00

150.0000
14  SAWCUT AND SEAL BRIDGE JOINT

360.0000 L.F. 7.0000 2,042.86 % 37.2200 431.71 %
2,520.00 54,000.00 51,480.00 13,399.20 10,879.20

SURFACING

10.0000
15 CRUSHED SURFACING BASE COURSE

7030.0000 TON 20.0000 -50.00 % 29.7500 48.75 %
140,600.00 70,300.00 -70,300.00 209,142.50 68,542.50

1,745.0000
16  SHOULDER FINISHING

69.9000 MI. 1,100.0000 58.64 % 2,050.0000 86.36 %
76,890.00 121,975.50 45,085.50 143,295.00 66,405.00
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ASPHALT CONCRETE PAVEMENT
17 CRACK SEALING

EST. 0.00 % 0.00 %
41,440.00 41,440.00 41,440.00

3.4500
18 PLANING BITUMINOUS PAVEMENT

15550.0000 S.Y. 5.0000 -31.00 % 2.2000 -56.00 %
77,750.00 53,647.50 -24,102.50 34,210.00 -43,540.00

50.5000
19 ASPHALT CONC. FOR PAVEMENT REPAIR

3309.0000 TON 50.0000 1.00 % 103.0000 106.00 %
165,450.00 167,104.50 1,654.50 340,827.00 175,377.00

35.5000
20 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22

79850.0000 TON 40.0000 -11.25 % 41.0000 2.50 %
3,194,000.00 2,834,675.00 -359,325.00 3,273,850.00 79,850.00

21 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

105,476.00 105,476.00 105,476.00
22 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
47,666.00 47,666.00 47,666.00

80.5000
23 ASPHALT CONC. APPROACH CL. SUPERPAVE 1/2 IN. PG 64-22

1429.0000 TON 55.0000 46.36 % 125.0000 127.27 %
78,595.00 115,034.50 36,439.50 178,625.00 100,030.00

24  CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-9.00 -9.00 -9.00

38.5000
25  ASPH. CONC. FOR PRELEVEL CL. SUPERPAVE 3/8 IN. PG64-22

912.0000 TON 50.0000 -23.00 % 58.0000 16.00 %
45,600.00 35,112.00 -10,488.00 52,896.00 7,296.00

26  SMOOTHNESS COMPLIANCE ADJUSTMENT
EST. 0.00 % 0.00 %

10,686.00 10,686.00 10,686.00
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EROSION CONTROL AND PLANTING

15.0000
27 SILT FENCE

750.0000 L.F. 5.0000 200.00 % 3.3500 -33.00 %
3,750.00 11,250.00 7,500.00 2,512.50 -1,237.50

50.0000
28 ESC LEAD

26.0000 DAY 25.0000 100.00 % 45.0000 80.00 %
650.00 1,300.00 650.00 1,170.00 520.00

29 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00
30 FORCE ACCOUNT HAND SEEDING, AND FERTILIZING

EST. 0.00 % 0.00 %
2,000.00 2,000.00 2,000.00

TRAFFIC

1,730.0000
31 BEAM GUARDRAIL FLARED TERMINAL

16.0000 EACH 1,600.0000 8.13 % 1,730.0000 8.13 %
25,600.00 27,680.00 2,080.00 27,680.00 2,080.00

1,905.0000
32 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 2,000.0000 -4.75 % 1,905.0000 -4.75 %
2,000.00 1,905.00 -95.00 1,905.00 -95.00

610.0000
33 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 600.0000 1.67 % 610.0000 1.67 %
600.00 610.00 10.00 610.00 10.00

14.6500
34 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

450.0000 L.F. 19.0000 -22.89 % 14.5500 -23.42 %
8,550.00 6,592.50 -1,957.50 6,547.50 -2,002.50

11.8000
35 BEAM GUARDRAIL TYPE 1

497.0000 L.F. 14.0000 -15.71 % 11.8000 -15.71 %
6,958.00 5,864.60 -1,093.40 5,864.60 -1,093.40

36.4500
36 BEAM GUARDRAIL TYPE NESTED THRIE BEAM

204.0000 L.F. 50.0000 -27.10 % 36.4500 -27.10 %
10,200.00 7,435.80 -2,764.20 7,435.80 -2,764.20
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1,090.0000
37 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

4.0000 EACH 1,300.0000 -16.15 % 1,090.0000 -16.15 %
5,200.00 4,360.00 -840.00 4,360.00 -840.00

1,090.0000
38 BEAM GUARDRAIL TRANSITION SECTION TYPE 12

4.0000 EACH 1,300.0000 -16.15 % 1,090.0000 -16.15 %
5,200.00 4,360.00 -840.00 4,360.00 -840.00

1,200.0000
39 BEAM GUARDRAIL TRANSITION SECTION TYPE 13

2.0000 EACH 1,300.0000 -7.69 % 1,200.0000 -7.69 %
2,600.00 2,400.00 -200.00 2,400.00 -200.00

1,200.0000
40 BEAM GUARDRAIL TRANSITION SECTION TYPE 15

2.0000 EACH 1,300.0000 -7.69 % 1,200.0000 -7.69 %
2,600.00 2,400.00 -200.00 2,400.00 -200.00

26.9000
41 PRECAST CONC. BARRIER TYPE 2 WITH SCUPPERS

168.0000 L.F. 25.0000 7.60 % 26.9000 7.60 %
4,200.00 4,519.20 319.20 4,519.20 319.20

10.1500
42 REMOVING AND RESETTING BEAM GUARDRAIL

50.0000 L.F. 8.0000 26.88 % 10.1500 26.88 %
400.00 507.50 107.50 507.50 107.50

1.9000
43 RAISING EXISTING BEAM GUARDRAIL

10380.0000 L.F. 4.0000 -52.50 % 1.9000 -52.50 %
41,520.00 19,722.00 -21,798.00 19,722.00 -21,798.00

6.1000
44 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

4180.0000 L.F. 6.0000 1.67 % 6.1000 1.67 %
25,080.00 25,498.00 418.00 25,498.00 418.00

0.0700
45 PAINT LINE

642460.0000 L.F. 0.1000 -30.00 % 0.0700 -30.00 %
64,246.00 44,972.20 -19,273.80 44,972.20 -19,273.80

0.2000
46 PAINTED WIDE LINE

1330.0000 L.F. 0.5000 -60.00 % 0.2000 -60.00 %
665.00 266.00 -399.00 266.00 -399.00

18.2000
47 BARRIER DELINEATOR

120.0000 EACH 4.2500 328.24 % 18.2000 328.24 %
510.00 2,184.00 1,674.00 2,184.00 1,674.00
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21.1000
48 FLEXIBLE GUIDE POST

1375.0000 EACH 26.0000 -18.85 % 21.1000 -18.85 %
35,750.00 29,012.50 -6,737.50 29,012.50 -6,737.50

39.0000
49 PLASTIC TRAFFIC ARROW

23.0000 EACH 55.0000 -29.09 % 39.0000 -29.09 %
1,265.00 897.00 -368.00 897.00 -368.00

1.6000
50 PLASTIC CROSSWALK LINE

3010.0000 S.F. 4.0000 -60.00 % 1.6000 -60.00 %
12,040.00 4,816.00 -7,224.00 4,816.00 -7,224.00

3.0000
51 PLASTIC STOP LINE

1700.0000 L.F. 4.0000 -25.00 % 3.0000 -25.00 %
6,800.00 5,100.00 -1,700.00 5,100.00 -1,700.00

250.0000
52 PLASTIC RAILROAD CROSSING SYMBOL

1.0000 EACH 400.0000 -37.50 % 250.0000 -37.50 %
400.00 250.00 -150.00 250.00 -150.00

7.0000
53 PLASTIC DRAINAGE MARKING

391.0000 EACH 10.0000 -30.00 % 7.0000 -30.00 %
3,910.00 2,737.00 -1,173.00 2,737.00 -1,173.00

0.1600
54 TEMPORARY PAVEMENT MARKING

226140.0000 L.F. 0.1500 6.67 % 0.0200 -86.67 %
33,921.00 36,182.40 2,261.40 4,522.80 -29,398.20

690.0000
55 RECESSED PAVEMENT MARKER

37.2000 HUND 735.0000 -6.12 % 690.0000 -6.12 %
27,342.00 25,668.00 -1,674.00 25,668.00 -1,674.00

56 FORCE ACCOUNT REPLACE OR ADJUST GUARDRAIL COMPONENT
EST. 0.00 % 0.00 %

4,800.00 4,800.00 4,800.00
57  TEMPORARY TRAFFIC CONTROL

L.S. -0.83 % -29.44 %
588,182.00 583,275.00 -4,907.00 415,000.00 -173,182.00

15.0000
58  PAINTED PARKING STALL MARKER

28.0000 EACH 40.0000 -62.50 % 15.0000 -62.50 %
1,120.00 420.00 -700.00 420.00 -700.00
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TRAFFIC
59  TRAFFIC SIGNAL MODIFICATION

L.S. -20.20 % -20.20 %
7,000.00 5,586.00 -1,414.00 5,586.00 -1,414.00

OTHER ITEMS

450.0000
60 ADJUST MANHOLE

35.0000 EACH 300.0000 50.00 % 250.0000 -16.67 %
10,500.00 15,750.00 5,250.00 8,750.00 -1,750.00

450.0000
61 ADJUST CATCH BASIN

28.0000 EACH 280.0000 60.71 % 250.0000 -10.71 %
7,840.00 12,600.00 4,760.00 7,000.00 -840.00

115.0000
62 ADJUST VALVE BOX

46.0000 EACH 150.0000 -23.33 % 150.0000 0.00 %
6,900.00 5,290.00 -1,610.00 6,900.00 0.00

100.0000
63 ADJUST JUNCTION BOX

9.0000 EACH 180.0000 -44.44 % 100.0000 -44.44 %
1,620.00 900.00 -720.00 900.00 -720.00

125.0000
64 ADJUST MONUMENT CASE AND COVER

142.0000 EACH 160.0000 -21.88 % 150.0000 -6.25 %
22,720.00 17,750.00 -4,970.00 21,300.00 -1,420.00

5.0000
65 TRAINING

200.0000 HR 1.0000 400.00 % 1.0000 0.00 %
200.00 1,000.00 800.00 200.00 0.00

66 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

22,000.00 22,000.00 22,000.00
67 TRIMMING AND CLEANUP

L.S. 100.00 % 20.00 %
5,000.00 10,000.00 5,000.00 6,000.00 1,000.00

68 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

5.00 5.00 5.00
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OTHER ITEMS
69 MINOR CHANGE

CALC 0.00 % 0.00 %
-9.00 -9.00 -9.00

70 SPCC PLAN
L.S. 50.00 % -50.00 %

1,000.00 1,500.00 500.00 500.00 -500.00

500.0000
71  ADJUST VAULT

4.0000 EACH 500.0000 0.00 % 550.0000 10.00 %
2,000.00 2,000.00 0.00 2,200.00 200.00

CONTRACT TOTAL $5,548,952.00 $5,122,537.50 -7.68% $5,643,827.10 1.71%

BASE TOTAL $5,548,952.00 $5,122,537.50 -7.68% $5,643,827.10 1.71%


