
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 1408 140TH PL NE 1216 140TH AVE COURT EAST
KENT WA  98032-1240 SUITE 101 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980073962 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 70.37 % 0.00 % 96.30 %

460,000.00 190,000.00 270,000.00 0.00 530,000.00 260,000.00270,000.00

6,000.0000
2 CLEARING AND GRUBBING

8.4900 ha -33.33 % 19,000.0000 111.11 % 26,000.0000 188.89 %

50,940.00 -25,470.00 161,310.00 84,900.00 220,740.00 144,330.00
9,000.0000
76,410.00

300.0000
3 REMOVING DRAINAGE STRUCTURE

5.0000 EACH -50.00 % 660.0000 10.00 % 265.0000 -55.83 %

1,500.00 -1,500.00 3,300.00 300.00 1,325.00 -1,675.00
600.0000
3,000.00

0.0100
4 REMOVING BITUMINOUS PAVEMENT

5380.0000 m2 -99.92 % 2.4000 -80.00 % 2.8500 -76.25 %

53.80 -64,506.20 12,912.00 -51,648.00 15,333.00 -49,227.00
12.0000

64,560.00

1.2500
5 REMOVING PAINT LINE

3000.0000 m -37.50 % 1.4000 -30.00 % 0.3000 -85.00 %

3,750.00 -2,250.00 4,200.00 -1,800.00 900.00 -5,100.00
2.0000

6,000.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -25.00 % -30.00 % 0.00 %

7,500.00 -2,500.00 7,000.00 -3,000.00 10,000.00 0.0010,000.00

10.0000
7 REMOVING CHAIN LINK FENCE

1171.2000 m -37.50 % 16.5000 3.12 % 15.0000 -6.25 %

11,712.00 -7,027.20 19,324.80 585.60 17,568.00 -1,171.20
16.0000

18,739.20

10.0000
8 REMOVING WIRE FENCE

38.0000 m 150.00 % 11.0000 175.00 % 10.0000 150.00 %

380.00 228.00 418.00 266.00 380.00 228.00
4.0000
152.00

GRADING

8.3000
9 ROADWAY EXCAVATION INCL. HAUL

47930.0000 m3 -17.00 % 4.4000 -56.00 % 9.5000 -5.00 %

397,819.00 -81,481.00 210,892.00 -268,408.00 455,335.00 -23,965.00
10.0000

479,300.00

8.3000
10 ROADWAY EXCAVATION INCL. HAUL - AREA VERTICAL CURVE

25460.0000 m3 -63.91 % 8.2500 -64.13 % 6.0000 -73.91 %

211,318.00 -374,262.00 210,045.00 -375,535.00 152,760.00 -432,820.00
23.0000

585,580.00
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------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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204TH STREET E TO
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SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

11.3000
11 ROADWAY EXCAVATION INCL. HAUL - AREA POND

3850.0000 m3 -24.67 % 9.5000 -36.67 % 10.5000 -30.00 %

43,505.00 -14,245.00 36,575.00 -21,175.00 40,425.00 -17,325.00
15.0000

57,750.00

72.5000
12 ROADWAY EXCAVATION INCL. HAUL - AREA CONTAMINATED SOILS

1300.0000 m3 -14.71 % 100.0000 17.65 % 70.0000 -17.65 %

94,250.00 -16,250.00 130,000.00 19,500.00 91,000.00 -19,500.00
85.0000

110,500.00

7.1000
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL

10820.0000 m2 -76.33 % 7.5000 -75.00 % 5.5000 -81.67 %

76,822.00 -247,778.00 81,150.00 -243,450.00 59,510.00 -265,090.00
30.0000

324,600.00

15.0000
14 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

500.0000 m3 0.00 % 17.0000 13.33 % 18.0000 20.00 %

7,500.00 0.00 8,500.00 1,000.00 9,000.00 1,500.00
15.0000
7,500.00

0.0000
15  COMMON BORROW INCL. HAUL

4832.0000 t -100.00 % 9.5000 216.67 % 9.2500 208.33 %

0.00 -14,496.00 45,904.00 31,408.00 44,696.00 30,200.00
3.0000

14,496.00

0.0000
16 SELECT BORROW INCL. HAUL

21420.0000 t -100.00 % 9.0000 12.50 % 8.5000 6.25 %

0.00 -171,360.00 192,780.00 21,420.00 182,070.00 10,710.00
8.0000

171,360.00

2.5500
17 EMBANKMENT COMPACTION

11660.0000 m3 -36.25 % 5.7500 43.75 % 1.0000 -75.00 %

29,733.00 -16,907.00 67,045.00 20,405.00 11,660.00 -34,980.00
4.0000

46,640.00

DRAINAGE

2,000.0000
18 GRATE INLET TYPE 2

9.0000 EACH 0.00 % 2,200.0000 10.00 % 1,800.0000 -10.00 %

18,000.00 0.00 19,800.00 1,800.00 16,200.00 -1,800.00
2,000.0000
18,000.00

45.5000
19 QUARRY SPALLS

303.0000 m3 -9.00 % 45.0000 -10.00 % 80.0000 60.00 %

13,786.50 -1,363.50 13,635.00 -1,515.00 24,240.00 9,090.00
50.0000

15,150.00

2,375.0000
20 TAPERED END SECT. WITH TYPE 4 SAFETY BARS 750 MM DIAM.

1.0000 EACH 137.50 % 2,200.0000 120.00 % 1,950.0000 95.00 %

2,375.00 1,375.00 2,200.00 1,200.00 1,950.00 950.00
1,000.0000
1,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

72.5000
21 SCHEDULE A CULV. PIPE 300 MM DIAM.

5.6000 m -71.00 % 64.0000 -74.40 % 240.0000 -4.00 %

406.00 -994.00 358.40 -1,041.60 1,344.00 -56.00
250.0000
1,400.00

146.6500
22 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.

379.8000 m -22.82 % 118.0000 -37.89 % 125.0000 -34.21 %

55,697.67 -16,464.33 44,816.40 -27,345.60 47,475.00 -24,687.00
190.0000
72,162.00

STORM SEWER

900.0000
23 CATCH BASIN TYPE 1L

4.0000 EACH -10.00 % 925.0000 -7.50 % 1,300.0000 30.00 %

3,600.00 -400.00 3,700.00 -300.00 5,200.00 1,200.00
1,000.0000
4,000.00

700.0000
24 CATCH BASIN TYPE 1

10.0000 EACH -30.00 % 850.0000 -15.00 % 1,300.0000 30.00 %

7,000.00 -3,000.00 8,500.00 -1,500.00 13,000.00 3,000.00
1,000.0000
10,000.00

1,500.0000
25 CATCH BASIN TYPE 2 1200 MM DIAM.

3.0000 EACH -25.00 % 1,650.0000 -17.50 % 2,200.0000 10.00 %

4,500.00 -1,500.00 4,950.00 -1,050.00 6,600.00 600.00
2,000.0000
6,000.00

1,800.0000
26 CATCH BASIN TYPE 2 1350 MM DIAM.

8.0000 EACH -10.00 % 1,900.0000 -5.00 % 2,600.0000 30.00 %

14,400.00 -1,600.00 15,200.00 -800.00 20,800.00 4,800.00
2,000.0000
16,000.00

4,500.0000
27  CB TYPE 2 1800 MM DIAM. W/FLOW RESTRICTOR-OIL SEPARATOR

1.0000 EACH 12.50 % 4,800.0000 20.00 % 4,550.0000 13.75 %

4,500.00 500.00 4,800.00 800.00 4,550.00 550.00
4,000.0000
4,000.00

5.0000
28 TESTING STORM SEWER PIPE

1190.5000 m 0.00 % 7.5000 50.00 % 7.0000 40.00 %

5,952.50 0.00 8,928.75 2,976.25 8,333.50 2,381.00
5.0000

5,952.50

115.9000
29 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.

110.0000 m -7.28 % 80.0000 -36.00 % 105.0000 -16.00 %

12,749.00 -1,001.00 8,800.00 -4,950.00 11,550.00 -2,200.00
125.0000
13,750.00

137.6500
30 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

85.0000 m 10.12 % 102.0000 -18.40 % 100.0000 -20.00 %

11,700.25 1,075.25 8,670.00 -1,955.00 8,500.00 -2,125.00
125.0000
10,625.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

122.5000
31 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

51.8000 m -2.00 % 89.0000 -28.80 % 195.0000 56.00 %

6,345.50 -129.50 4,610.20 -1,864.80 10,101.00 3,626.00
125.0000
6,475.00

137.6500
32 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

168.2000 m -8.23 % 105.0000 -30.00 % 100.0000 -33.33 %

23,152.73 -2,077.27 17,661.00 -7,569.00 16,820.00 -8,410.00
150.0000
25,230.00

230.0000
33 CL. IV REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

58.0000 m 15.00 % 211.0000 5.50 % 235.0000 17.50 %

13,340.00 1,740.00 12,238.00 638.00 13,630.00 2,030.00
200.0000
11,600.00

72.5000
34 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

579.0000 m -3.33 % 64.0000 -14.67 % 100.0000 33.33 %

41,977.50 -1,447.50 37,056.00 -6,369.00 57,900.00 14,475.00
75.0000

43,425.00

120.0000
35 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

141.0000 m 60.00 % 89.0000 18.67 % 160.0000 113.33 %

16,920.00 6,345.00 12,549.00 1,974.00 22,560.00 11,985.00
75.0000

10,575.00
36  VORTEX WATER ENHANCEMENT SYSTEM

L.S. 50.00 % 76.47 % 55.88 %

25,500.00 8,500.00 30,000.00 13,000.00 26,500.00 9,500.0017,000.00

SURFACING

11.7500
37 CRUSHED SURFACING BASE COURSE

33226.0000 t -34.72 % 15.0000 -16.67 % 12.0000 -33.33 %

390,405.50 -207,662.50 498,390.00 -99,678.00 398,712.00 -199,356.00
18.0000

598,068.00

LIQUID ASPHALT
38 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

40,580.00 40,580.00 40,580.0040,580.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

6.0000
39 PLANING BITUMINOUS PAVEMENT

1840.0000 m2 -40.00 % 7.0000 -30.00 % 3.0000 -70.00 %

11,040.00 -7,360.00 12,880.00 -5,520.00 5,520.00 -12,880.00
10.0000

18,400.00

48.0000
40 HMA FOR PRELEVELING CL.  9.5MM PG 58-22

871.0000 t -31.43 % 53.0000 -24.29 % 48.0000 -31.43 %

41,808.00 -19,162.00 46,163.00 -14,807.00 41,808.00 -19,162.00
70.0000

60,970.00

43.0000
41 HMA FOR PAVEMENT REPAIR CL. 12.5MM PG 58-22

5280.0000 t -57.00 % 47.5000 -52.50 % 43.0000 -57.00 %

227,040.00 -300,960.00 250,800.00 -277,200.00 227,040.00 -300,960.00
100.0000

528,000.00

40.7500
42 HMA CL. 12.5 MM PG 58-22

23259.0000 t -0.61 % 45.0000 9.76 % 40.7500 -0.61 %

947,804.25 -5,814.75 1,046,655.00 93,036.00 947,804.25 -5,814.75
41.0000

953,619.00
43 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

30,800.00 30,800.00 30,800.0030,800.00

3.0000
44  HMA WEDGE CURB CL. 12.5MM PG58-22

562.0000 m -76.92 % 3.3000 -74.62 % 3.0000 -76.92 %

1,686.00 -5,620.00 1,854.60 -5,451.40 1,686.00 -5,620.00
13.0000
7,306.00

45 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

12,900.00 12,900.00 12,900.0012,900.00

85.0000
46 HMA FOR APPROACH CL. 12.5 MM PG 58-22

236.0000 t 6.25 % 94.0000 17.50 % 100.0000 25.00 %

20,060.00 1,180.00 22,184.00 3,304.00 23,600.00 4,720.00
80.0000

18,880.00

60.0000
47 COMMERCIAL HMA

236.0000 t -50.00 % 66.0000 -45.00 % 100.0000 -16.67 %

14,160.00 -14,160.00 15,576.00 -12,744.00 23,600.00 -4,720.00
120.0000
28,320.00

48 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
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TITLE :SR 161
204TH STREET E TO
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04C506

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 1408 140TH PL NE 1216 140TH AVE COURT EAST
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PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980073962 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

300.0000
49  HMA RAMP

1.0000 EACH -25.00 % 325.0000 -18.75 % 525.0000 31.25 %

300.00 -100.00 325.00 -75.00 525.00 125.00
400.0000
400.00

CEMENT CONCRETE PAVEMENT

150.0000
50 REPLACE CEMENT CONCRETE PANEL

44.6000 m2 -87.18 % 180.0000 -84.62 % 300.0000 -74.36 %

6,690.00 -45,492.00 8,028.00 -44,154.00 13,380.00 -38,802.00
1,170.0000
52,182.00

EROSION CONTROL AND PLANTING

200.0000
51 ESC LEAD

60.0000 DAY 50.38 % 115.0000 -13.53 % 40.0000 -69.92 %

12,000.00 4,020.00 6,900.00 -1,080.00 2,400.00 -5,580.00
133.0000
7,980.00

2,700.0000
52 SEEDING, FERTILIZING, AND MULCHING

6.3400 ha 8.00 % 2,400.0000 -4.00 % 2,750.0000 10.00 %

17,118.00 1,268.00 15,216.00 -634.00 17,435.00 1,585.00
2,500.0000
15,850.00

1,900.0000
53 LIMING

6.3400 ha 137.50 % 950.0000 18.75 % 2,000.0000 150.00 %

12,046.00 6,974.00 6,023.00 951.00 12,680.00 7,608.00
800.0000
5,072.00

29.2500
54 COMPOST TYPE 1

9260.0000 m3 39.29 % 32.0000 52.38 % 28.0000 33.33 %

270,855.00 76,395.00 296,320.00 101,860.00 259,280.00 64,820.00
21.0000

194,460.00

50.0000
55 CHECK DAM

34.5000 m 0.00 % 30.0000 -40.00 % 15.0000 -70.00 %

1,725.00 0.00 1,035.00 -690.00 517.50 -1,207.50
50.0000
1,725.00

15.0000
56 STABILIZED CONSTRUCTION ENTRANCE

380.0000 m2 0.00 % 15.0000 0.00 % 10.0000 -33.33 %

5,700.00 0.00 5,700.00 0.00 3,800.00 -1,900.00
15.0000
5,700.00

8.5000
57  HIGH VISIBILITY FENCE

367.0000 m 41.67 % 5.5000 -8.33 % 18.0000 200.00 %

3,119.50 917.50 2,018.50 -183.50 6,606.00 4,404.00
6.0000

2,202.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

75.0000
58 INLET PROTECTION

46.0000 EACH 7.14 % 50.0000 -28.57 % 34.0000 -51.43 %

3,450.00 230.00 2,300.00 -920.00 1,564.00 -1,656.00
70.0000
3,220.00

115.0000
59 STREET CLEANING

500.0000 HR 21.05 % 95.0000 0.00 % 90.0000 -5.26 %

57,500.00 10,000.00 47,500.00 0.00 45,000.00 -2,500.00
95.0000

47,500.00

8.0000
60 COMPOST BERM

2242.0000 m -38.46 % 24.0000 84.62 % 7.5000 -42.31 %

17,936.00 -11,210.00 53,808.00 24,662.00 16,815.00 -12,331.00
13.0000

29,146.00

12.7500
61 SILT FENCE

1828.0000 m -1.92 % 11.0000 -15.38 % 12.2500 -5.77 %

23,307.00 -457.00 20,108.00 -3,656.00 22,393.00 -1,371.00
13.0000

23,764.00
62 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
63 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

15.0000
64  IMPERMEABLE LINER

400.0000 m2 50.00 % 12.0000 20.00 % 22.0000 120.00 %

6,000.00 2,000.00 4,800.00 800.00 8,800.00 4,800.00
10.0000
4,000.00

225.0000
65  EARTH AND ROCK DIKE

15.0000 EACH -10.00 % 150.0000 -40.00 % 500.0000 100.00 %

3,375.00 -375.00 2,250.00 -1,500.00 7,500.00 3,750.00
250.0000
3,750.00

225.0000
66  PERMANENT QUARRY SPALL CHECKDAM

6.0000 EACH 50.00 % 250.0000 66.67 % 500.0000 233.33 %

1,350.00 450.00 1,500.00 600.00 3,000.00 2,100.00
150.0000
900.00

3.0000
67  JUTE MATTING

1980.0000 m2 50.00 % 3.0000 50.00 % 4.5000 125.00 %

5,940.00 1,980.00 5,940.00 1,980.00 8,910.00 4,950.00
2.0000

3,960.00

1,500.0000
68  SEDIMENT POND RISER

1.0000 EACH -25.00 % 1,000.0000 -50.00 % 2,200.0000 10.00 %

1,500.00 -500.00 1,000.00 -1,000.00 2,200.00 200.00
2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 1408 140TH PL NE 1216 140TH AVE COURT EAST
KENT WA  98032-1240 SUITE 101 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980073962 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

150.0000
69  TEMPORARY SEDIMENT TRAP

4.0000 EACH -90.00 % 3,000.0000 100.00 % 500.0000 -66.67 %

600.00 -5,400.00 12,000.00 6,000.00 2,000.00 -4,000.00
1,500.0000
6,000.00

TRAFFIC

38.8500
70 CEMENT CONC. TRAFFIC CURB AND GUTTER

504.0000 m 11.00 % 44.0000 25.71 % 52.0000 48.57 %

19,580.40 1,940.40 22,176.00 4,536.00 26,208.00 8,568.00
35.0000

17,640.00

11.5000
71 EXTRUDED CURB

348.0000 m 0.00 % 13.0000 13.04 % 12.0000 4.35 %

4,002.00 0.00 4,524.00 522.00 4,176.00 174.00
11.5000
4,002.00

29.5000
72 TYPE A PRECAST TRAFFIC CURB

280.0000 m -35.87 % 32.0000 -30.43 % 30.0000 -34.78 %

8,260.00 -4,620.00 8,960.00 -3,920.00 8,400.00 -4,480.00
46.0000

12,880.00

66.4500
73 BEAM GUARDRAIL TYPE 1

194.0000 m 20.82 % 68.0000 23.64 % 67.0000 21.82 %

12,891.30 2,221.30 13,192.00 2,522.00 12,998.00 2,328.00
55.0000

10,670.00

1,840.0000
74 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -8.00 % 2,600.0000 30.00 % 1,900.0000 -5.00 %

1,840.00 -160.00 2,600.00 600.00 1,900.00 -100.00
2,000.0000
2,000.00

630.0000
75 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 5.00 % 1,750.0000 191.67 % 640.0000 6.67 %

630.00 30.00 1,750.00 1,150.00 640.00 40.00
600.0000
600.00

22.0000
76 FLEXIBLE GUIDE POST

102.0000 EACH -35.29 % 27.0000 -20.59 % 22.0000 -35.29 %

2,244.00 -1,224.00 2,754.00 -714.00 2,244.00 -1,224.00
34.0000
3,468.00

0.3200
77 PAINT LINE

24500.0000 m -68.00 % 0.3500 -65.00 % 0.3300 -67.00 %

7,840.00 -16,660.00 8,575.00 -15,925.00 8,085.00 -16,415.00
1.0000

24,500.00

4.0000
78 PLASTIC LINE

260.0000 m 0.00 % 4.4000 10.00 % 4.0000 0.00 %

1,040.00 0.00 1,144.00 104.00 1,040.00 0.00
4.0000

1,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 1408 140TH PL NE 1216 140TH AVE COURT EAST
KENT WA  98032-1240 SUITE 101 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980073962 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0000
79 PAINTED WIDE LINE

458.0000 m 0.00 % 1.1000 10.00 % 1.0000 0.00 %

458.00 0.00 503.80 45.80 458.00 0.00
1.0000
458.00

3.5000
80 PLASTIC WIDE LINE

1708.0000 m -61.11 % 3.8500 -57.22 % 3.5000 -61.11 %

5,978.00 -9,394.00 6,575.80 -8,796.20 5,978.00 -9,394.00
9.0000

15,372.00

19.0000
81 PLASTIC CROSSWALK LINE

131.0000 m2 -5.00 % 21.0000 5.00 % 19.0000 -5.00 %

2,489.00 -131.00 2,751.00 131.00 2,489.00 -131.00
20.0000
2,620.00

11.0000
82 PLASTIC STOP LINE

277.0000 m -45.00 % 12.0000 -40.00 % 11.0000 -45.00 %

3,047.00 -2,493.00 3,324.00 -2,216.00 3,047.00 -2,493.00
20.0000
5,540.00

65.0000
83 PLASTIC TRAFFIC ARROW

97.0000 EACH 8.33 % 72.0000 20.00 % 65.0000 8.33 %

6,305.00 485.00 6,984.00 1,164.00 6,305.00 485.00
60.0000
5,820.00

28.0000
84 PLASTIC TRAFFIC LETTER

96.0000 EACH -44.00 % 31.0000 -38.00 % 28.0000 -44.00 %

2,688.00 -2,112.00 2,976.00 -1,824.00 2,688.00 -2,112.00
50.0000
4,800.00

11.0000
85 PLASTIC DRAINAGE MARKING

28.0000 EACH -45.00 % 12.0000 -40.00 % 11.0000 -45.00 %

308.00 -252.00 336.00 -224.00 308.00 -252.00
20.0000
560.00

11.0000
86  PLASTIC JUNCTION BOX MARKING

62.0000 EACH -45.00 % 12.0000 -40.00 % 11.0000 -45.00 %

682.00 -558.00 744.00 -496.00 682.00 -558.00
20.0000
1,240.00

169.0000
87 RAISED PAVEMENT MARKER TYPE 1

12.0400 HUND -15.50 % 185.0000 -7.50 % 169.0000 -15.50 %

2,034.76 -373.24 2,227.40 -180.60 2,034.76 -373.24
200.0000
2,408.00

320.0000
88 RAISED PAVEMENT MARKER TYPE 2

9.7900 HUND -13.51 % 350.0000 -5.41 % 320.0000 -13.51 %

3,132.80 -489.50 3,426.50 -195.80 3,132.80 -489.50
370.0000
3,622.30

0.3000
89 TEMPORARY PAVEMENT MARKING

12000.0000 m -25.00 % 0.5500 37.50 % 0.3000 -25.00 %

3,600.00 -1,200.00 6,600.00 1,800.00 3,600.00 -1,200.00
0.4000

4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161
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204TH STREET E TO
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SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 1408 140TH PL NE 1216 140TH AVE COURT EAST
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
90 PERMANENT SIGNING

L.S. 23.97 % 180.99 % 23.97 %

15,000.00 2,900.00 34,000.00 21,900.00 15,000.00 2,900.0012,100.00
91 ILLUMINATION SYSTEM COUNTY DUMP RD.

L.S. 18.53 % 18.53 % 20.69 %

27,500.00 4,300.00 27,500.00 4,300.00 28,000.00 4,800.0023,200.00
92 TRAFFIC SIGNAL SYSTEM 176TH ST

L.S. 14.83 % 16.80 % 27.95 %

175,000.00 22,600.00 178,000.00 25,600.00 195,000.00 42,600.00152,400.00
93 TRAFFIC SIGNAL SYSTEM 187TH ST

L.S. 9.89 % 20.88 % 9.89 %

10,000.00 900.00 11,000.00 1,900.00 10,000.00 900.009,100.00
94 TRAFFIC SIGNAL SYSTEM 194TH ST

L.S. -34.37 % -33.17 % -40.33 %

27,500.00 -14,400.00 28,000.00 -13,900.00 25,000.00 -16,900.0041,900.00
95 TRAFFIC SIGNAL SYSTEM 200TH ST

L.S. -8.57 % -8.05 % -16.41 %

175,000.00 -16,400.00 176,000.00 -15,400.00 160,000.00 -31,400.00191,400.00
96  CONDUIT SYSTEM

L.S. -20.63 % -12.70 % -20.63 %

10,000.00 -2,600.00 11,000.00 -1,600.00 10,000.00 -2,600.0012,600.00

3.0000
97 SEQUENTIAL ARROW SIGN

1100.0000 HR -25.00 % 3.5000 -12.50 % 4.0000 0.00 %

3,300.00 -1,100.00 3,850.00 -550.00 4,400.00 0.00
4.0000

4,400.00

15,000.0000
98 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 265.85 % 9,500.0000 131.71 % 7,000.0000 70.73 %

30,000.00 21,800.00 19,000.00 10,800.00 14,000.00 5,800.00
4,100.0000
8,200.00

8.0000
99 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2880.0000 HR 33.33 % 10.0000 66.67 % 2.0000 -66.67 %

23,040.00 5,760.00 28,800.00 11,520.00 5,760.00 -11,520.00
6.0000

17,280.00
100 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 49.70 % 79.64 % -7.19 %

25,000.00 8,300.00 30,000.00 13,300.00 15,500.00 -1,200.0016,700.00
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NO.

ITEM DESCRIPTION UNIT
MEAS
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11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

41.0000
101 FLAGGERS AND SPOTTERS

2200.0000 HR 17.14 % 36.5000 4.29 % 40.0000 14.29 %

90,200.00 13,200.00 80,300.00 3,300.00 88,000.00 11,000.00
35.0000

77,000.00

41.0000
102 OTHER TRAFFIC CONTROL LABOR

1100.0000 HR 17.14 % 36.5000 4.29 % 40.0000 14.29 %

45,100.00 6,600.00 40,150.00 1,650.00 44,000.00 5,500.00
35.0000

38,500.00
103 TRAFFIC CONTROL SUPERVISOR

L.S. 24.14 % -82.76 % -89.66 %

72,000.00 14,000.00 10,000.00 -48,000.00 6,000.00 -52,000.0058,000.00

185.0000
104 CONSTRUCTION SIGNS CLASS A

117.0000 m2 5.71 % 175.0000 0.00 % 165.0000 -5.71 %

21,645.00 1,170.00 20,475.00 0.00 19,305.00 -1,170.00
175.0000
20,475.00

OTHER ITEMS

4.0000
105 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2860.0000 m3 -33.33 % 2.5000 -58.33 % 1.0000 -83.33 %

11,440.00 -5,720.00 7,150.00 -10,010.00 2,860.00 -14,300.00
6.0000

17,160.00

3.2500
106 SHORING OR EXTRA EXCAVATION CLASS B

890.0000 m2 -67.50 % 15.0000 50.00 % 1.0000 -90.00 %

2,892.50 -6,007.50 13,350.00 4,450.00 890.00 -8,010.00
10.0000
8,900.00

20.0000
107 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

1270.0000 m3 -20.00 % 25.0000 0.00 % 18.0000 -28.00 %

25,400.00 -6,350.00 31,750.00 0.00 22,860.00 -8,890.00
25.0000

31,750.00

7.5000
108 WATER

1900.0000 m3 -31.82 % 8.0000 -27.27 % 20.0000 81.82 %

14,250.00 -6,650.00 15,200.00 -5,700.00 38,000.00 17,100.00
11.0000

20,900.00

250.0000
109 PLUGGING EXISTING PIPE

2.0000 EACH -28.57 % 150.0000 -57.14 % 150.0000 -57.14 %

500.00 -200.00 300.00 -400.00 300.00 -400.00
350.0000
700.00

110 ROADWAY SURVEYING
L.S. -20.00 % -12.00 % -20.00 %

100,000.00 -25,000.00 110,000.00 -15,000.00 100,000.00 -25,000.00125,000.00
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DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

150.0000
111 ADJUST MONUMENT CASE AND COVER

5.0000 EACH -37.50 % 200.0000 -16.67 % 260.0000 8.33 %

750.00 -450.00 1,000.00 -200.00 1,300.00 100.00
240.0000
1,200.00

810.0000
112 CEMENT CONC. SIDEWALK RAMP TYPE 1A

5.0000 EACH 80.00 % 1,500.0000 233.33 % 1,000.0000 122.22 %

4,050.00 1,800.00 7,500.00 5,250.00 5,000.00 2,750.00
450.0000
2,250.00

810.0000
113 CEMENT CONC. SIDEWALK RAMP TYPE 2A

2.0000 EACH 80.00 % 1,650.0000 266.67 % 1,250.0000 177.78 %

1,620.00 720.00 3,300.00 2,400.00 2,500.00 1,600.00
450.0000
900.00

27.5000
114 CEMENT CONC. SIDEWALK

930.0000 m2 -21.43 % 33.0000 -5.71 % 39.0000 11.43 %

25,575.00 -6,975.00 30,690.00 -1,860.00 36,270.00 3,720.00
35.0000

32,550.00

1,250.0000
115  BUS PULLOUT CONC. PAD

6.0000 EACH -16.67 % 825.0000 -45.00 % 2,500.0000 66.67 %

7,500.00 -1,500.00 4,950.00 -4,050.00 15,000.00 6,000.00
1,500.0000
9,000.00

57.5000
116 CHAIN LINK FENCE TYPE 1

43.1000 m -4.17 % 56.0000 -6.67 % 51.0000 -15.00 %

2,478.25 -107.75 2,413.60 -172.40 2,198.10 -387.90
60.0000
2,586.00

200.0000
117 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

7.0000 EACH -20.00 % 195.0000 -22.00 % 175.0000 -30.00 %

1,400.00 -350.00 1,365.00 -385.00 1,225.00 -525.00
250.0000
1,750.00

1,000.0000
118 DOUBLE 4.3 M CHAIN LINK GATE

1.0000 EACH 25.00 % 850.0000 6.25 % 790.0000 -1.25 %

1,000.00 200.00 850.00 50.00 790.00 -10.00
800.0000
800.00

47.5000
119  VINYL COATED CHAIN LINK FENCE TYPE 3

606.3000 m 48.44 % 50.0000 56.25 % 45.0000 40.62 %

28,799.25 9,397.65 30,315.00 10,913.40 27,283.50 7,881.90
32.0000

19,401.60

215.0000
120  VINYL COATED END,CORNER, AND PULL POST FOR CHAIN LINK

24.0000 EACH 19.44 % 220.0000 22.22 % 195.0000 8.33 %

5,160.00 840.00 5,280.00 960.00 4,680.00 360.00
180.0000
4,320.00

1,250.0000
121  DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE

3.0000 EACH 108.33 % 1,250.0000 108.33 % 1,100.0000 83.33 %

3,750.00 1,950.00 3,750.00 1,950.00 3,300.00 1,500.00
600.0000
1,800.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

200.0000
122  POND MARKER

6.0000 EACH 60.00 % 125.0000 0.00 % 500.0000 300.00 %

1,200.00 450.00 750.00 0.00 3,000.00 2,250.00
125.0000
750.00

300.0000
123 ADJUST INLET

10.0000 EACH -25.00 % 625.0000 56.25 % 300.0000 -25.00 %

3,000.00 -1,000.00 6,250.00 2,250.00 3,000.00 -1,000.00
400.0000
4,000.00

400.0000
124 CONNECTION TO DRAINAGE STRUCTURE

8.0000 EACH 8.99 % 1,400.0000 281.47 % 1,000.0000 172.48 %

3,200.00 264.00 11,200.00 8,264.00 8,000.00 5,064.00
367.0000
2,936.00

1,000.0000
125 ADJUST MANHOLE

20.0000 EACH -1.86 % 825.0000 -19.04 % 400.0000 -60.75 %

20,000.00 -380.00 16,500.00 -3,880.00 8,000.00 -12,380.00
1,019.0000
20,380.00

250.0000
126 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH 0.00 % 200.0000 -20.00 % 150.0000 -40.00 %

250.00 0.00 200.00 -50.00 150.00 -100.00
250.0000
250.00

300.0000
127 ADJUST JUNCTION BOX

6.0000 EACH 0.00 % 425.0000 41.67 % 400.0000 33.33 %

1,800.00 0.00 2,550.00 750.00 2,400.00 600.00
300.0000
1,800.00

128 FORCE ACCOUNT CLEANING EXISTING DRAINAGE
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
129 FORCE ACCOUNT REMOVING INFILTRATION POND SEDIMENT

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
130 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
131 TRIMMING AND CLEANUP

L.S. -25.00 % -50.00 % -92.50 %

7,500.00 -2,500.00 5,000.00 -5,000.00 750.00 -9,250.0010,000.00
132 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 1408 140TH PL NE 1216 140TH AVE COURT EAST
KENT WA  98032-1240 SUITE 101 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980073962 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
133 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
134 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
135 SPCC PLAN

L.S. 50.00 % 75.00 % 150.00 %

1,500.00 500.00 1,750.00 750.00 2,500.00 1,500.001,000.00
136 FIELD OFFICE BUILDING

L.S. -20.00 % 20.00 % -33.33 %

12,000.00 -3,000.00 18,000.00 3,000.00 10,000.00 -5,000.0015,000.00

3.0000
137 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1005.0000 m2 20.00 % 1.2500 -50.00 % 6.0000 140.00 %

3,015.00 502.50 1,256.25 -1,256.25 6,030.00 3,517.50
2.5000

2,512.50

200.0000
138 MAILBOX SUPPORT TYPE 1

23.0000 EACH -42.86 % 220.0000 -37.14 % 100.0000 -71.43 %

4,600.00 -3,450.00 5,060.00 -2,990.00 2,300.00 -5,750.00
350.0000
8,050.00

600.0000
139 MAILBOX SUPPORT TYPE 2

2.0000 EACH 20.00 % 600.0000 20.00 % 100.0000 -80.00 %

1,200.00 200.00 1,200.00 200.00 200.00 -800.00
500.0000
1,000.00

$5,135,646.96 -21.42% $5,463,462.00 -16.40% $5,528,977.41 -15.40%$6,535,528.10CONTRACT TOTAL

$5,528,977.41$5,135,646.96 $5,463,462.00BASE TOTAL -21.42% -16.40% -15.40%$6,535,528.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCI INFRASTRUCTURE, LLC ICON MATERIALS, A DIVISION OF  CPMTUCCI & SONS, INC.
2825 SOUTH 154TH STREET 6819 S 228TH ST 4224 WALLER RD E

KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981882099 TUKWILA   WA  981382050 TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -52.59 % 20.28 % -81.85 %

128,000.00 -142,000.00 324,750.00 54,750.00 49,000.00 -221,000.00270,000.00

9,850.0000
2 CLEARING AND GRUBBING

8.4900 ha 9.44 % 13,000.0000 44.44 % 7,735.0000 -14.06 %

83,626.50 7,216.50 110,370.00 33,960.00 65,670.15 -10,739.85
9,000.0000
76,410.00

425.0000
3 REMOVING DRAINAGE STRUCTURE

5.0000 EACH -29.17 % 1,700.0000 183.33 % 1,000.0000 66.67 %

2,125.00 -875.00 8,500.00 5,500.00 5,000.00 2,000.00
600.0000
3,000.00

5.0000
4 REMOVING BITUMINOUS PAVEMENT

5380.0000 m2 -58.33 % 2.2000 -81.67 % 2.1500 -82.08 %

26,900.00 -37,660.00 11,836.00 -52,724.00 11,567.00 -52,993.00
12.0000

64,560.00

1.0500
5 REMOVING PAINT LINE

3000.0000 m -47.50 % 1.3000 -35.00 % 0.9000 -55.00 %

3,150.00 -2,850.00 3,900.00 -2,100.00 2,700.00 -3,300.00
2.0000

6,000.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -35.00 % -74.00 % -30.00 %

6,500.00 -3,500.00 2,600.00 -7,400.00 7,000.00 -3,000.0010,000.00

7.7500
7 REMOVING CHAIN LINK FENCE

1171.2000 m -51.56 % 16.2500 1.56 % 12.8500 -19.69 %

9,076.80 -9,662.40 19,032.00 292.80 15,049.92 -3,689.28
16.0000

18,739.20

8.0000
8 REMOVING WIRE FENCE

38.0000 m 100.00 % 15.0000 275.00 % 10.0000 150.00 %

304.00 152.00 570.00 418.00 380.00 228.00
4.0000
152.00

GRADING

12.0000
9 ROADWAY EXCAVATION INCL. HAUL

47930.0000 m3 20.00 % 7.0000 -30.00 % 15.3000 53.00 %

575,160.00 95,860.00 335,510.00 -143,790.00 733,329.00 254,029.00
10.0000

479,300.00

12.7500
10 ROADWAY EXCAVATION INCL. HAUL - AREA VERTICAL CURVE

25460.0000 m3 -44.57 % 7.0000 -69.57 % 13.5000 -41.30 %

324,615.00 -260,965.00 178,220.00 -407,360.00 343,710.00 -241,870.00
23.0000

585,580.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCI INFRASTRUCTURE, LLC ICON MATERIALS, A DIVISION OF  CPMTUCCI & SONS, INC.
2825 SOUTH 154TH STREET 6819 S 228TH ST 4224 WALLER RD E

KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981882099 TUKWILA   WA  981382050 TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

14.0000
11 ROADWAY EXCAVATION INCL. HAUL - AREA POND

3850.0000 m3 -6.67 % 11.0000 -26.67 % 18.5000 23.33 %

53,900.00 -3,850.00 42,350.00 -15,400.00 71,225.00 13,475.00
15.0000

57,750.00

90.0000
12 ROADWAY EXCAVATION INCL. HAUL - AREA CONTAMINATED SOILS

1300.0000 m3 5.88 % 85.0000 0.00 % 80.0000 -5.88 %

117,000.00 6,500.00 110,500.00 0.00 104,000.00 -6,500.00
85.0000

110,500.00

7.2000
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL

10820.0000 m2 -76.00 % 11.0000 -63.33 % 8.0000 -73.33 %

77,904.00 -246,696.00 119,020.00 -205,580.00 86,560.00 -238,040.00
30.0000

324,600.00

10.0000
14 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

500.0000 m3 -33.33 % 10.0000 -33.33 % 24.3000 62.00 %

5,000.00 -2,500.00 5,000.00 -2,500.00 12,150.00 4,650.00
15.0000
7,500.00

1.0000
15  COMMON BORROW INCL. HAUL

4832.0000 t -66.67 % 13.0000 333.33 % 10.2000 240.00 %

4,832.00 -9,664.00 62,816.00 48,320.00 49,286.40 34,790.40
3.0000

14,496.00

1.0000
16 SELECT BORROW INCL. HAUL

21420.0000 t -87.50 % 11.0000 37.50 % 12.0500 50.63 %

21,420.00 -149,940.00 235,620.00 64,260.00 258,111.00 86,751.00
8.0000

171,360.00

16.5000
17 EMBANKMENT COMPACTION

11660.0000 m3 312.50 % 3.0000 -25.00 % 1.0000 -75.00 %

192,390.00 145,750.00 34,980.00 -11,660.00 11,660.00 -34,980.00
4.0000

46,640.00

DRAINAGE

2,340.0000
18 GRATE INLET TYPE 2

9.0000 EACH 17.00 % 1,890.0000 -5.50 % 2,000.0000 0.00 %

21,060.00 3,060.00 17,010.00 -990.00 18,000.00 0.00
2,000.0000
18,000.00

50.0000
19 QUARRY SPALLS

303.0000 m3 0.00 % 48.0000 -4.00 % 90.0000 80.00 %

15,150.00 0.00 14,544.00 -606.00 27,270.00 12,120.00
50.0000

15,150.00

2,250.0000
20 TAPERED END SECT. WITH TYPE 4 SAFETY BARS 750 MM DIAM.

1.0000 EACH 125.00 % 3,175.0000 217.50 % 2,500.0000 150.00 %

2,250.00 1,250.00 3,175.00 2,175.00 2,500.00 1,500.00
1,000.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCI INFRASTRUCTURE, LLC ICON MATERIALS, A DIVISION OF  CPMTUCCI & SONS, INC.
2825 SOUTH 154TH STREET 6819 S 228TH ST 4224 WALLER RD E

KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981882099 TUKWILA   WA  981382050 TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

75.0000
21 SCHEDULE A CULV. PIPE 300 MM DIAM.

5.6000 m -70.00 % 108.0000 -56.80 % 120.0000 -52.00 %

420.00 -980.00 604.80 -795.20 672.00 -728.00
250.0000
1,400.00

139.0000
22 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.

379.8000 m -26.84 % 133.5000 -29.74 % 185.0000 -2.63 %

52,792.20 -19,369.80 50,703.30 -21,458.70 70,263.00 -1,899.00
190.0000
72,162.00

STORM SEWER

1,200.0000
23 CATCH BASIN TYPE 1L

4.0000 EACH 20.00 % 1,115.0000 11.50 % 1,140.0000 14.00 %

4,800.00 800.00 4,460.00 460.00 4,560.00 560.00
1,000.0000
4,000.00

875.0000
24 CATCH BASIN TYPE 1

10.0000 EACH -12.50 % 1,050.0000 5.00 % 1,045.0000 4.50 %

8,750.00 -1,250.00 10,500.00 500.00 10,450.00 450.00
1,000.0000
10,000.00

2,300.0000
25 CATCH BASIN TYPE 2 1200 MM DIAM.

3.0000 EACH 15.00 % 1,960.0000 -2.00 % 2,100.0000 5.00 %

6,900.00 900.00 5,880.00 -120.00 6,300.00 300.00
2,000.0000
6,000.00

2,500.0000
26 CATCH BASIN TYPE 2 1350 MM DIAM.

8.0000 EACH 25.00 % 2,220.0000 11.00 % 2,280.0000 14.00 %

20,000.00 4,000.00 17,760.00 1,760.00 18,240.00 2,240.00
2,000.0000
16,000.00

6,500.0000
27  CB TYPE 2 1800 MM DIAM. W/FLOW RESTRICTOR-OIL SEPARATOR

1.0000 EACH 62.50 % 6,666.0000 66.65 % 5,700.0000 42.50 %

6,500.00 2,500.00 6,666.00 2,666.00 5,700.00 1,700.00
4,000.0000
4,000.00

3.5000
28 TESTING STORM SEWER PIPE

1190.5000 m -30.00 % 4.7500 -5.00 % 3.5000 -30.00 %

4,166.75 -1,785.75 5,654.88 -297.63 4,166.75 -1,785.75
5.0000

5,952.50

105.0000
29 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.

110.0000 m -16.00 % 99.0000 -20.80 % 179.0000 43.20 %

11,550.00 -2,200.00 10,890.00 -2,860.00 19,690.00 5,940.00
125.0000
13,750.00

154.0000
30 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

85.0000 m 23.20 % 132.0000 5.60 % 257.0000 105.60 %

13,090.00 2,465.00 11,220.00 595.00 21,845.00 11,220.00
125.0000
10,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCI INFRASTRUCTURE, LLC ICON MATERIALS, A DIVISION OF  CPMTUCCI & SONS, INC.
2825 SOUTH 154TH STREET 6819 S 228TH ST 4224 WALLER RD E

KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981882099 TUKWILA   WA  981382050 TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

150.0000
31 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

51.8000 m 20.00 % 103.0000 -17.60 % 147.0000 17.60 %

7,770.00 1,295.00 5,335.40 -1,139.60 7,614.60 1,139.60
125.0000
6,475.00

143.0000
32 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

168.2000 m -4.67 % 116.0000 -22.67 % 209.0000 39.33 %

24,052.60 -1,177.40 19,511.20 -5,718.80 35,153.80 9,923.80
150.0000
25,230.00

180.0000
33 CL. IV REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

58.0000 m -10.00 % 192.0000 -4.00 % 240.0000 20.00 %

10,440.00 -1,160.00 11,136.00 -464.00 13,920.00 2,320.00
200.0000
11,600.00

76.5000
34 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

579.0000 m 2.00 % 74.0000 -1.33 % 128.0000 70.67 %

44,293.50 868.50 42,846.00 -579.00 74,112.00 30,687.00
75.0000

43,425.00

105.0000
35 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

141.0000 m 40.00 % 102.0000 36.00 % 140.0000 86.67 %

14,805.00 4,230.00 14,382.00 3,807.00 19,740.00 9,165.00
75.0000

10,575.00
36  VORTEX WATER ENHANCEMENT SYSTEM

L.S. 38.24 % 68.12 % 70.59 %

23,500.00 6,500.00 28,580.00 11,580.00 29,000.00 12,000.0017,000.00

SURFACING

14.2500
37 CRUSHED SURFACING BASE COURSE

33226.0000 t -20.83 % 16.0000 -11.11 % 17.1500 -4.72 %

473,470.50 -124,597.50 531,616.00 -66,452.00 569,825.90 -28,242.10
18.0000

598,068.00

LIQUID ASPHALT
38 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

40,580.00 40,580.00 40,580.0040,580.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCI INFRASTRUCTURE, LLC ICON MATERIALS, A DIVISION OF  CPMTUCCI & SONS, INC.
2825 SOUTH 154TH STREET 6819 S 228TH ST 4224 WALLER RD E

KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981882099 TUKWILA   WA  981382050 TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

6.0000
39 PLANING BITUMINOUS PAVEMENT

1840.0000 m2 -40.00 % 9.0500 -9.50 % 6.4000 -36.00 %

11,040.00 -7,360.00 16,652.00 -1,748.00 11,776.00 -6,624.00
10.0000

18,400.00

49.0000
40 HMA FOR PRELEVELING CL.  9.5MM PG 58-22

871.0000 t -30.00 % 55.0000 -21.43 % 54.4000 -22.29 %

42,679.00 -18,291.00 47,905.00 -13,065.00 47,382.40 -13,587.60
70.0000

60,970.00

43.7500
41 HMA FOR PAVEMENT REPAIR CL. 12.5MM PG 58-22

5280.0000 t -56.25 % 55.0000 -45.00 % 53.4500 -46.55 %

231,000.00 -297,000.00 290,400.00 -237,600.00 282,216.00 -245,784.00
100.0000

528,000.00

41.5000
42 HMA CL. 12.5 MM PG 58-22

23259.0000 t 1.22 % 48.0000 17.07 % 49.8500 21.59 %

965,248.50 11,629.50 1,116,432.00 162,813.00 1,159,461.15 205,842.15
41.0000

953,619.00
43 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

30,800.00 30,800.00 30,800.0030,800.00

3.1000
44  HMA WEDGE CURB CL. 12.5MM PG58-22

562.0000 m -76.15 % 6.5000 -50.00 % 3.2000 -75.38 %

1,742.20 -5,563.80 3,653.00 -3,653.00 1,798.40 -5,507.60
13.0000
7,306.00

45 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

12,900.00 12,900.00 12,900.0012,900.00

86.5000
46 HMA FOR APPROACH CL. 12.5 MM PG 58-22

236.0000 t 8.13 % 100.0000 25.00 % 115.0000 43.75 %

20,414.00 1,534.00 23,600.00 4,720.00 27,140.00 8,260.00
80.0000

18,880.00

61.5000
47 COMMERCIAL HMA

236.0000 t -48.75 % 100.0000 -16.67 % 130.0000 8.33 %

14,514.00 -13,806.00 23,600.00 -4,720.00 30,680.00 2,360.00
120.0000
28,320.00

48 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCI INFRASTRUCTURE, LLC ICON MATERIALS, A DIVISION OF  CPMTUCCI & SONS, INC.
2825 SOUTH 154TH STREET 6819 S 228TH ST 4224 WALLER RD E

KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981882099 TUKWILA   WA  981382050 TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

310.0000
49  HMA RAMP

1.0000 EACH -22.50 % 630.0000 57.50 % 500.0000 25.00 %

310.00 -90.00 630.00 230.00 500.00 100.00
400.0000
400.00

CEMENT CONCRETE PAVEMENT

350.0000
50 REPLACE CEMENT CONCRETE PANEL

44.6000 m2 -70.09 % 350.0000 -70.09 % 360.0000 -69.23 %

15,610.00 -36,572.00 15,610.00 -36,572.00 16,056.00 -36,126.00
1,170.0000
52,182.00

EROSION CONTROL AND PLANTING

205.0000
51 ESC LEAD

60.0000 DAY 54.14 % 89.0000 -33.08 % 95.0000 -28.57 %

12,300.00 4,320.00 5,340.00 -2,640.00 5,700.00 -2,280.00
133.0000
7,980.00

2,250.0000
52 SEEDING, FERTILIZING, AND MULCHING

6.3400 ha -10.00 % 2,200.0000 -12.00 % 2,490.0000 -0.40 %

14,265.00 -1,585.00 13,948.00 -1,902.00 15,786.60 -63.40
2,500.0000
15,850.00

2,050.0000
53 LIMING

6.3400 ha 156.25 % 2,000.0000 150.00 % 1,850.0000 131.25 %

12,997.00 7,925.00 12,680.00 7,608.00 11,729.00 6,657.00
800.0000
5,072.00

44.7500
54 COMPOST TYPE 1

9260.0000 m3 113.10 % 44.0000 109.52 % 28.4000 35.24 %

414,385.00 219,925.00 407,440.00 212,980.00 262,984.00 68,524.00
21.0000

194,460.00

45.0000
55 CHECK DAM

34.5000 m -10.00 % 65.0000 30.00 % 50.0000 0.00 %

1,552.50 -172.50 2,242.50 517.50 1,725.00 0.00
50.0000
1,725.00

16.0000
56 STABILIZED CONSTRUCTION ENTRANCE

380.0000 m2 6.67 % 13.0000 -13.33 % 27.0000 80.00 %

6,080.00 380.00 4,940.00 -760.00 10,260.00 4,560.00
15.0000
5,700.00

7.2500
57  HIGH VISIBILITY FENCE

367.0000 m 20.83 % 21.0000 250.00 % 6.2500 4.17 %

2,660.75 458.75 7,707.00 5,505.00 2,293.75 91.75
6.0000

2,202.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

57.0000
58 INLET PROTECTION

46.0000 EACH -18.57 % 75.0000 7.14 % 75.0000 7.14 %

2,622.00 -598.00 3,450.00 230.00 3,450.00 230.00
70.0000
3,220.00

91.5000
59 STREET CLEANING

500.0000 HR -3.68 % 115.0000 21.05 % 110.0000 15.79 %

45,750.00 -1,750.00 57,500.00 10,000.00 55,000.00 7,500.00
95.0000

47,500.00

10.2500
60 COMPOST BERM

2242.0000 m -21.15 % 9.0000 -30.77 % 7.2000 -44.62 %

22,980.50 -6,165.50 20,178.00 -8,968.00 16,142.40 -13,003.60
13.0000

29,146.00

14.5000
61 SILT FENCE

1828.0000 m 11.54 % 12.0000 -7.69 % 11.9000 -8.46 %

26,506.00 2,742.00 21,936.00 -1,828.00 21,753.20 -2,010.80
13.0000

23,764.00
62 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
63 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

11.5000
64  IMPERMEABLE LINER

400.0000 m2 15.00 % 3.0000 -70.00 % 10.0000 0.00 %

4,600.00 600.00 1,200.00 -2,800.00 4,000.00 0.00
10.0000
4,000.00

325.0000
65  EARTH AND ROCK DIKE

15.0000 EACH 30.00 % 320.0000 28.00 % 300.0000 20.00 %

4,875.00 1,125.00 4,800.00 1,050.00 4,500.00 750.00
250.0000
3,750.00

175.0000
66  PERMANENT QUARRY SPALL CHECKDAM

6.0000 EACH 16.67 % 400.0000 166.67 % 500.0000 233.33 %

1,050.00 150.00 2,400.00 1,500.00 3,000.00 2,100.00
150.0000
900.00

3.5000
67  JUTE MATTING

1980.0000 m2 75.00 % 4.5000 125.00 % 2.3500 17.50 %

6,930.00 2,970.00 8,910.00 4,950.00 4,653.00 693.00
2.0000

3,960.00

1,600.0000
68  SEDIMENT POND RISER

1.0000 EACH -20.00 % 1,750.0000 -12.50 % 2,000.0000 0.00 %

1,600.00 -400.00 1,750.00 -250.00 2,000.00 0.00
2,000.0000
2,000.00
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EROSION CONTROL AND PLANTING

500.0000
69  TEMPORARY SEDIMENT TRAP

4.0000 EACH -66.67 % 625.0000 -58.33 % 500.0000 -66.67 %

2,000.00 -4,000.00 2,500.00 -3,500.00 2,000.00 -4,000.00
1,500.0000
6,000.00

TRAFFIC

40.0000
70 CEMENT CONC. TRAFFIC CURB AND GUTTER

504.0000 m 14.29 % 45.0000 28.57 % 62.0000 77.14 %

20,160.00 2,520.00 22,680.00 5,040.00 31,248.00 13,608.00
35.0000

17,640.00

13.5000
71 EXTRUDED CURB

348.0000 m 17.39 % 13.0000 13.04 % 12.2500 6.52 %

4,698.00 696.00 4,524.00 522.00 4,263.00 261.00
11.5000
4,002.00

36.5000
72 TYPE A PRECAST TRAFFIC CURB

280.0000 m -20.65 % 40.0000 -13.04 % 39.5000 -14.13 %

10,220.00 -2,660.00 11,200.00 -1,680.00 11,060.00 -1,820.00
46.0000

12,880.00

68.0000
73 BEAM GUARDRAIL TYPE 1

194.0000 m 23.64 % 66.4500 20.82 % 66.4500 20.82 %

13,192.00 2,522.00 12,891.30 2,221.30 12,891.30 2,221.30
55.0000

10,670.00

1,875.0000
74 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -6.25 % 1,840.0000 -8.00 % 1,840.0000 -8.00 %

1,875.00 -125.00 1,840.00 -160.00 1,840.00 -160.00
2,000.0000
2,000.00

650.0000
75 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 8.33 % 630.0000 5.00 % 630.0000 5.00 %

650.00 50.00 630.00 30.00 630.00 30.00
600.0000
600.00

22.0000
76 FLEXIBLE GUIDE POST

102.0000 EACH -35.29 % 22.0000 -35.29 % 22.0000 -35.29 %

2,244.00 -1,224.00 2,244.00 -1,224.00 2,244.00 -1,224.00
34.0000
3,468.00

0.3000
77 PAINT LINE

24500.0000 m -70.00 % 0.3200 -68.00 % 0.2900 -71.00 %

7,350.00 -17,150.00 7,840.00 -16,660.00 7,105.00 -17,395.00
1.0000

24,500.00

4.0500
78 PLASTIC LINE

260.0000 m 1.25 % 4.0000 0.00 % 1.8000 -55.00 %

1,053.00 13.00 1,040.00 0.00 468.00 -572.00
4.0000

1,040.00
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TRAFFIC

1.0500
79 PAINTED WIDE LINE

458.0000 m 5.00 % 1.0000 0.00 % 0.9800 -2.00 %

480.90 22.90 458.00 0.00 448.84 -9.16
1.0000
458.00

4.6000
80 PLASTIC WIDE LINE

1708.0000 m -48.89 % 3.5000 -61.11 % 3.1500 -65.00 %

7,856.80 -7,515.20 5,978.00 -9,394.00 5,380.20 -9,991.80
9.0000

15,372.00

25.5000
81 PLASTIC CROSSWALK LINE

131.0000 m2 27.50 % 19.0000 -5.00 % 18.8500 -5.75 %

3,340.50 720.50 2,489.00 -131.00 2,469.35 -150.65
20.0000
2,620.00

15.2500
82 PLASTIC STOP LINE

277.0000 m -23.75 % 11.0000 -45.00 % 3.5000 -82.50 %

4,224.25 -1,315.75 3,047.00 -2,493.00 969.50 -4,570.50
20.0000
5,540.00

56.0000
83 PLASTIC TRAFFIC ARROW

97.0000 EACH -6.67 % 65.0000 8.33 % 80.0000 33.33 %

5,432.00 -388.00 6,305.00 485.00 7,760.00 1,940.00
60.0000
5,820.00

35.5000
84 PLASTIC TRAFFIC LETTER

96.0000 EACH -29.00 % 28.0000 -44.00 % 35.0000 -30.00 %

3,408.00 -1,392.00 2,688.00 -2,112.00 3,360.00 -1,440.00
50.0000
4,800.00

22.5000
85 PLASTIC DRAINAGE MARKING

28.0000 EACH 12.50 % 11.0000 -45.00 % 14.0000 -30.00 %

630.00 70.00 308.00 -252.00 392.00 -168.00
20.0000
560.00

15.2500
86  PLASTIC JUNCTION BOX MARKING

62.0000 EACH -23.75 % 11.0000 -45.00 % 14.0000 -30.00 %

945.50 -294.50 682.00 -558.00 868.00 -372.00
20.0000
1,240.00

188.0000
87 RAISED PAVEMENT MARKER TYPE 1

12.0400 HUND -6.00 % 169.0000 -15.50 % 140.0000 -30.00 %

2,263.52 -144.48 2,034.76 -373.24 1,685.60 -722.40
200.0000
2,408.00

355.0000
88 RAISED PAVEMENT MARKER TYPE 2

9.7900 HUND -4.05 % 320.0000 -13.51 % 265.0000 -28.38 %

3,475.45 -146.85 3,132.80 -489.50 2,594.35 -1,027.95
370.0000
3,622.30

1.0000
89 TEMPORARY PAVEMENT MARKING

12000.0000 m 150.00 % 0.9800 145.00 % 0.3500 -12.50 %

12,000.00 7,200.00 11,760.00 6,960.00 4,200.00 -600.00
0.4000

4,800.00
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TRAFFIC
90 PERMANENT SIGNING

L.S. 32.23 % 48.79 % 48.76 %

16,000.00 3,900.00 18,003.25 5,903.25 18,000.00 5,900.0012,100.00
91 ILLUMINATION SYSTEM COUNTY DUMP RD.

L.S. 20.69 % 17.44 % 17.46 %

28,000.00 4,800.00 27,246.00 4,046.00 27,250.00 4,050.0023,200.00
92 TRAFFIC SIGNAL SYSTEM 176TH ST

L.S. 18.77 % 16.20 % 16.21 %

181,000.00 28,600.00 177,084.00 24,684.00 177,100.00 24,700.00152,400.00
93 TRAFFIC SIGNAL SYSTEM 187TH ST

L.S. 23.08 % 20.26 % 20.88 %

11,200.00 2,100.00 10,944.00 1,844.00 11,000.00 1,900.009,100.00
94 TRAFFIC SIGNAL SYSTEM 194TH ST

L.S. -31.98 % -34.08 % -34.13 %

28,500.00 -13,400.00 27,621.00 -14,279.00 27,600.00 -14,300.0041,900.00
95 TRAFFIC SIGNAL SYSTEM 200TH ST

L.S. -6.48 % -8.23 % -8.20 %

179,000.00 -12,400.00 175,651.00 -15,749.00 175,700.00 -15,700.00191,400.00
96  CONDUIT SYSTEM

L.S. -16.67 % -19.60 % -20.63 %

10,500.00 -2,100.00 10,130.00 -2,470.00 10,000.00 -2,600.0012,600.00

3.0000
97 SEQUENTIAL ARROW SIGN

1100.0000 HR -25.00 % 2.0000 -50.00 % 3.0000 -25.00 %

3,300.00 -1,100.00 2,200.00 -2,200.00 3,300.00 -1,100.00
4.0000

4,400.00

10,000.0000
98 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 143.90 % 6,900.0000 68.29 % 14,000.0000 241.46 %

20,000.00 11,800.00 13,800.00 5,600.00 28,000.00 19,800.00
4,100.0000
8,200.00

2.0000
99 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2880.0000 HR -66.67 % 2.0000 -66.67 % 3.0000 -50.00 %

5,760.00 -11,520.00 5,760.00 -11,520.00 8,640.00 -8,640.00
6.0000

17,280.00
100 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 259.28 % -7.54 % 67.66 %

60,000.00 43,300.00 15,440.00 -1,260.00 28,000.00 11,300.0016,700.00
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TRAFFIC

40.0000
101 FLAGGERS AND SPOTTERS

2200.0000 HR 14.29 % 41.2500 17.86 % 40.0000 14.29 %

88,000.00 11,000.00 90,750.00 13,750.00 88,000.00 11,000.00
35.0000

77,000.00

40.0000
102 OTHER TRAFFIC CONTROL LABOR

1100.0000 HR 14.29 % 41.2500 17.86 % 40.0000 14.29 %

44,000.00 5,500.00 45,375.00 6,875.00 44,000.00 5,500.00
35.0000

38,500.00
103 TRAFFIC CONTROL SUPERVISOR

L.S. -7.76 % -14.34 % 29.31 %

53,500.00 -4,500.00 49,680.00 -8,320.00 75,000.00 17,000.0058,000.00

150.0000
104 CONSTRUCTION SIGNS CLASS A

117.0000 m2 -14.29 % 165.0000 -5.71 % 160.0000 -8.57 %

17,550.00 -2,925.00 19,305.00 -1,170.00 18,720.00 -1,755.00
175.0000
20,475.00

OTHER ITEMS

10.0000
105 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2860.0000 m3 66.67 % 7.5000 25.00 % 6.7000 11.67 %

28,600.00 11,440.00 21,450.00 4,290.00 19,162.00 2,002.00
6.0000

17,160.00

6.0000
106 SHORING OR EXTRA EXCAVATION CLASS B

890.0000 m2 -40.00 % 3.3300 -66.70 % 1.0000 -90.00 %

5,340.00 -3,560.00 2,963.70 -5,936.30 890.00 -8,010.00
10.0000
8,900.00

25.5000
107 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

1270.0000 m3 2.00 % 26.0000 4.00 % 24.0000 -4.00 %

32,385.00 635.00 33,020.00 1,270.00 30,480.00 -1,270.00
25.0000

31,750.00

17.0000
108 WATER

1900.0000 m3 54.55 % 25.0000 127.27 % 12.0000 9.09 %

32,300.00 11,400.00 47,500.00 26,600.00 22,800.00 1,900.00
11.0000

20,900.00

300.0000
109 PLUGGING EXISTING PIPE

2.0000 EACH -14.29 % 350.0000 0.00 % 500.0000 42.86 %

600.00 -100.00 700.00 0.00 1,000.00 300.00
350.0000
700.00

110 ROADWAY SURVEYING
L.S. -20.00 % -28.00 % -16.00 %

100,000.00 -25,000.00 90,000.00 -35,000.00 105,000.00 -20,000.00125,000.00
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OTHER ITEMS

350.0000
111 ADJUST MONUMENT CASE AND COVER

5.0000 EACH 45.83 % 300.0000 25.00 % 500.0000 108.33 %

1,750.00 550.00 1,500.00 300.00 2,500.00 1,300.00
240.0000
1,200.00

1,500.0000
112 CEMENT CONC. SIDEWALK RAMP TYPE 1A

5.0000 EACH 233.33 % 1,000.0000 122.22 % 1,250.0000 177.78 %

7,500.00 5,250.00 5,000.00 2,750.00 6,250.00 4,000.00
450.0000
2,250.00

1,500.0000
113 CEMENT CONC. SIDEWALK RAMP TYPE 2A

2.0000 EACH 233.33 % 1,250.0000 177.78 % 1,500.0000 233.33 %

3,000.00 2,100.00 2,500.00 1,600.00 3,000.00 2,100.00
450.0000
900.00

27.0000
114 CEMENT CONC. SIDEWALK

930.0000 m2 -22.86 % 36.0000 2.86 % 46.0000 31.43 %

25,110.00 -7,440.00 33,480.00 930.00 42,780.00 10,230.00
35.0000

32,550.00

1,400.0000
115  BUS PULLOUT CONC. PAD

6.0000 EACH -6.67 % 1,800.0000 20.00 % 2,000.0000 33.33 %

8,400.00 -600.00 10,800.00 1,800.00 12,000.00 3,000.00
1,500.0000
9,000.00

52.0000
116 CHAIN LINK FENCE TYPE 1

43.1000 m -13.33 % 51.0000 -15.00 % 51.0500 -14.92 %

2,241.20 -344.80 2,198.10 -387.90 2,200.26 -385.74
60.0000
2,586.00

180.0000
117 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

7.0000 EACH -28.00 % 175.0000 -30.00 % 177.0000 -29.20 %

1,260.00 -490.00 1,225.00 -525.00 1,239.00 -511.00
250.0000
1,750.00

800.0000
118 DOUBLE 4.3 M CHAIN LINK GATE

1.0000 EACH 0.00 % 790.0000 -1.25 % 790.0000 -1.25 %

800.00 0.00 790.00 -10.00 790.00 -10.00
800.0000
800.00

46.0000
119  VINYL COATED CHAIN LINK FENCE TYPE 3

606.3000 m 43.75 % 45.0000 40.62 % 45.3000 41.56 %

27,889.80 8,488.20 27,283.50 7,881.90 27,465.39 8,063.79
32.0000

19,401.60

200.0000
120  VINYL COATED END,CORNER, AND PULL POST FOR CHAIN LINK

24.0000 EACH 11.11 % 200.0000 11.11 % 200.0000 11.11 %

4,800.00 480.00 4,800.00 480.00 4,800.00 480.00
180.0000
4,320.00

1,150.0000
121  DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE

3.0000 EACH 91.67 % 1,120.0000 86.67 % 1,120.0000 86.67 %

3,450.00 1,650.00 3,360.00 1,560.00 3,360.00 1,560.00
600.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCI INFRASTRUCTURE, LLC ICON MATERIALS, A DIVISION OF  CPMTUCCI & SONS, INC.
2825 SOUTH 154TH STREET 6819 S 228TH ST 4224 WALLER RD E

KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981882099 TUKWILA   WA  981382050 TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
122  POND MARKER

6.0000 EACH 180.00 % 100.0000 -20.00 % 300.0000 140.00 %

2,100.00 1,350.00 600.00 -150.00 1,800.00 1,050.00
125.0000
750.00

600.0000
123 ADJUST INLET

10.0000 EACH 50.00 % 670.0000 67.50 % 400.0000 0.00 %

6,000.00 2,000.00 6,700.00 2,700.00 4,000.00 0.00
400.0000
4,000.00

300.0000
124 CONNECTION TO DRAINAGE STRUCTURE

8.0000 EACH -18.26 % 550.0000 49.86 % 500.0000 36.24 %

2,400.00 -536.00 4,400.00 1,464.00 4,000.00 1,064.00
367.0000
2,936.00

950.0000
125 ADJUST MANHOLE

20.0000 EACH -6.77 % 800.0000 -21.49 % 605.0000 -40.63 %

19,000.00 -1,380.00 16,000.00 -4,380.00 12,100.00 -8,280.00
1,019.0000
20,380.00

300.0000
126 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH 20.00 % 500.0000 100.00 % 500.0000 100.00 %

300.00 50.00 500.00 250.00 500.00 250.00
250.0000
250.00

450.0000
127 ADJUST JUNCTION BOX

6.0000 EACH 50.00 % 360.0000 20.00 % 200.0000 -33.33 %

2,700.00 900.00 2,160.00 360.00 1,200.00 -600.00
300.0000
1,800.00

128 FORCE ACCOUNT CLEANING EXISTING DRAINAGE
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
129 FORCE ACCOUNT REMOVING INFILTRATION POND SEDIMENT

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
130 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
131 TRIMMING AND CLEANUP

L.S. -15.00 % -29.00 % 110.00 %

8,500.00 -1,500.00 7,100.00 -2,900.00 21,000.00 11,000.0010,000.00
132 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

SCI INFRASTRUCTURE, LLC ICON MATERIALS, A DIVISION OF  CPMTUCCI & SONS, INC.
2825 SOUTH 154TH STREET 6819 S 228TH ST 4224 WALLER RD E

KENT, WA  98032-2961

PROJECT : SEATTLE   WA  981882099 TUKWILA   WA  981382050 TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
133 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
134 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
135 SPCC PLAN

L.S. 50.00 % -30.00 % 150.00 %

1,500.00 500.00 700.00 -300.00 2,500.00 1,500.001,000.00
136 FIELD OFFICE BUILDING

L.S. -33.33 % 6.67 % 50.00 %

10,000.00 -5,000.00 16,000.00 1,000.00 22,500.00 7,500.0015,000.00

2.5000
137 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1005.0000 m2 0.00 % 2.5000 0.00 % 5.0000 100.00 %

2,512.50 0.00 2,512.50 0.00 5,025.00 2,512.50
2.5000

2,512.50

250.0000
138 MAILBOX SUPPORT TYPE 1

23.0000 EACH -28.57 % 190.0000 -45.71 % 225.0000 -35.71 %

5,750.00 -2,300.00 4,370.00 -3,680.00 5,175.00 -2,875.00
350.0000
8,050.00

600.0000
139 MAILBOX SUPPORT TYPE 2

2.0000 EACH 20.00 % 500.0000 0.00 % 575.0000 15.00 %

1,200.00 200.00 1,000.00 0.00 1,150.00 150.00
500.0000
1,000.00

$5,699,853.72 -12.79% $5,896,106.99 -9.78% $6,215,543.20 -4.90%$6,535,528.10CONTRACT TOTAL

$6,215,543.21$5,699,853.72 $5,896,106.99BASE TOTAL -12.79% -9.78% -4.90%$6,535,528.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 64.81 %
445,000.00 175,000.00270,000.00

8,445.0000
2 CLEARING AND GRUBBING

8.4900 ha -6.17 %
71,698.05 -4,711.95

9,000.0000
76,410.00

250.0000
3 REMOVING DRAINAGE STRUCTURE

5.0000 EACH -58.33 %
1,250.00 -1,750.00

600.0000
3,000.00

1.6500
4 REMOVING BITUMINOUS PAVEMENT

5380.0000 m2 -86.25 %
8,877.00 -55,683.00

12.0000
64,560.00

1.4000
5 REMOVING PAINT LINE

3000.0000 m -30.00 %
4,200.00 -1,800.00

2.0000
6,000.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 0.00 %

10,000.00 0.0010,000.00

11.9000
7 REMOVING CHAIN LINK FENCE

1171.2000 m -25.62 %
13,937.28 -4,801.92

16.0000
18,739.20

8.8000
8 REMOVING WIRE FENCE

38.0000 m 120.00 %
334.40 182.40

4.0000
152.00

GRADING

7.9500
9 ROADWAY EXCAVATION INCL. HAUL

47930.0000 m3 -20.50 %
381,043.50 -98,256.50

10.0000
479,300.00

7.8500
10 ROADWAY EXCAVATION INCL. HAUL - AREA VERTICAL CURVE

25460.0000 m3 -65.87 %
199,861.00 -385,719.00

23.0000
585,580.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

8.8000
11 ROADWAY EXCAVATION INCL. HAUL - AREA POND

3850.0000 m3 -41.33 %
33,880.00 -23,870.00

15.0000
57,750.00

90.0000
12 ROADWAY EXCAVATION INCL. HAUL - AREA CONTAMINATED SOILS

1300.0000 m3 5.88 %
117,000.00 6,500.00

85.0000
110,500.00

4.6000
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL

10820.0000 m2 -84.67 %
49,772.00 -274,828.00

30.0000
324,600.00

11.2500
14 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

500.0000 m3 -25.00 %
5,625.00 -1,875.00

15.0000
7,500.00

0.0100
15  COMMON BORROW INCL. HAUL

4832.0000 t -99.67 %
48.32 -14,447.68

3.0000
14,496.00

0.0100
16 SELECT BORROW INCL. HAUL

21420.0000 t -99.87 %
214.20 -171,145.80

8.0000
171,360.00

12.5000
17 EMBANKMENT COMPACTION

11660.0000 m3 212.50 %
145,750.00 99,110.00

4.0000
46,640.00

DRAINAGE

2,065.8000
18 GRATE INLET TYPE 2

9.0000 EACH 3.29 %
18,592.20 592.20

2,000.0000
18,000.00

22.2000
19 QUARRY SPALLS

303.0000 m3 -55.60 %
6,726.60 -8,423.40

50.0000
15,150.00

2,480.0000
20 TAPERED END SECT. WITH TYPE 4 SAFETY BARS 750 MM DIAM.

1.0000 EACH 148.00 %
2,480.00 1,480.00

1,000.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

100.0000
21 SCHEDULE A CULV. PIPE 300 MM DIAM.

5.6000 m -60.00 %
560.00 -840.00

250.0000
1,400.00

114.0000
22 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.

379.8000 m -40.00 %
43,297.20 -28,864.80

190.0000
72,162.00

STORM SEWER

1,005.8000
23 CATCH BASIN TYPE 1L

4.0000 EACH 0.58 %
4,023.20 23.20

1,000.0000
4,000.00

798.4500
24 CATCH BASIN TYPE 1

10.0000 EACH -20.16 %
7,984.50 -2,015.50

1,000.0000
10,000.00

1,428.2500
25 CATCH BASIN TYPE 2 1200 MM DIAM.

3.0000 EACH -28.59 %
4,284.75 -1,715.25

2,000.0000
6,000.00

1,550.1000
26 CATCH BASIN TYPE 2 1350 MM DIAM.

8.0000 EACH -22.50 %
12,400.80 -3,599.20

2,000.0000
16,000.00

3,475.4500
27  CB TYPE 2 1800 MM DIAM. W/FLOW RESTRICTOR-OIL SEPARATOR

1.0000 EACH -13.11 %
3,475.45 -524.55

4,000.0000
4,000.00

4.6000
28 TESTING STORM SEWER PIPE

1190.5000 m -8.00 %
5,476.30 -476.20

5.0000
5,952.50

87.6500
29 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.

110.0000 m -29.88 %
9,641.50 -4,108.50

125.0000
13,750.00

105.3000
30 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

85.0000 m -15.76 %
8,950.50 -1,674.50

125.0000
10,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

88.6500
31 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

51.8000 m -29.08 %
4,592.07 -1,882.93

125.0000
6,475.00

105.5000
32 CL. IV REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

168.2000 m -29.67 %
17,745.10 -7,484.90

150.0000
25,230.00

155.6500
33 CL. IV REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

58.0000 m -22.17 %
9,027.70 -2,572.30

200.0000
11,600.00

65.4000
34 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

579.0000 m -12.80 %
37,866.60 -5,558.40

75.0000
43,425.00

84.1000
35 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

141.0000 m 12.13 %
11,858.10 1,283.10

75.0000
10,575.00

36  VORTEX WATER ENHANCEMENT SYSTEM
L.S. 66.18 %

28,250.00 11,250.0017,000.00

SURFACING

11.4000
37 CRUSHED SURFACING BASE COURSE

33226.0000 t -36.67 %
378,776.40 -219,291.60

18.0000
598,068.00

LIQUID ASPHALT
38 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
40,580.0040,580.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

3.2000
39 PLANING BITUMINOUS PAVEMENT

1840.0000 m2 -68.00 %
5,888.00 -12,512.00

10.0000
18,400.00

51.0500
40 HMA FOR PRELEVELING CL.  9.5MM PG 58-22

871.0000 t -27.07 %
44,464.55 -16,505.45

70.0000
60,970.00

46.0500
41 HMA FOR PAVEMENT REPAIR CL. 12.5MM PG 58-22

5280.0000 t -53.95 %
243,144.00 -284,856.00

100.0000
528,000.00

43.8000
42 HMA CL. 12.5 MM PG 58-22

23259.0000 t 6.83 %
1,018,744.20 65,125.20

41.0000
953,619.00

43 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

30,800.0030,800.00

3.0000
44  HMA WEDGE CURB CL. 12.5MM PG58-22

562.0000 m -76.92 %
1,686.00 -5,620.00

13.0000
7,306.00

45 COMPACTION PRICE ADJUSTMENT
CALC 0.00 %

12,900.0012,900.00

85.0000
46 HMA FOR APPROACH CL. 12.5 MM PG 58-22

236.0000 t 6.25 %
20,060.00 1,180.00

80.0000
18,880.00

60.0000
47 COMMERCIAL HMA

236.0000 t -50.00 %
14,160.00 -14,160.00

120.0000
28,320.00

48 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

300.0000
49  HMA RAMP

1.0000 EACH -25.00 %
300.00 -100.00

400.0000
400.00

CEMENT CONCRETE PAVEMENT

368.4200
50 REPLACE CEMENT CONCRETE PANEL

44.6000 m2 -68.51 %
16,431.53 -35,750.47

1,170.0000
52,182.00

EROSION CONTROL AND PLANTING

280.0000
51 ESC LEAD

60.0000 DAY 110.53 %
16,800.00 8,820.00

133.0000
7,980.00

2,807.0000
52 SEEDING, FERTILIZING, AND MULCHING

6.3400 ha 12.28 %
17,796.38 1,946.38

2,500.0000
15,850.00

2,807.0000
53 LIMING

6.3400 ha 250.88 %
17,796.38 12,724.38

800.0000
5,072.00

30.0000
54 COMPOST TYPE 1

9260.0000 m3 42.86 %
277,800.00 83,340.00

21.0000
194,460.00

50.0000
55 CHECK DAM

34.5000 m 0.00 %
1,725.00 0.00

50.0000
1,725.00

13.7500
56 STABILIZED CONSTRUCTION ENTRANCE

380.0000 m2 -8.33 %
5,225.00 -475.00

15.0000
5,700.00

8.2000
57  HIGH VISIBILITY FENCE

367.0000 m 36.67 %
3,009.40 807.40

6.0000
2,202.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

75.0000
58 INLET PROTECTION

46.0000 EACH 7.14 %
3,450.00 230.00

70.0000
3,220.00

90.0000
59 STREET CLEANING

500.0000 HR -5.26 %
45,000.00 -2,500.00

95.0000
47,500.00

10.5500
60 COMPOST BERM

2242.0000 m -18.85 %
23,653.10 -5,492.90

13.0000
29,146.00

12.0500
61 SILT FENCE

1828.0000 m -7.31 %
22,027.40 -1,736.60

13.0000
23,764.00

62 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

100,000.00100,000.00
63 WEED CONTROL

EST. 0.00 %
9,000.009,000.00

6.1000
64  IMPERMEABLE LINER

400.0000 m2 -39.00 %
2,440.00 -1,560.00

10.0000
4,000.00

600.0000
65  EARTH AND ROCK DIKE

15.0000 EACH 140.00 %
9,000.00 5,250.00

250.0000
3,750.00

750.0000
66  PERMANENT QUARRY SPALL CHECKDAM

6.0000 EACH 400.00 %
4,500.00 3,600.00

150.0000
900.00

4.7500
67  JUTE MATTING

1980.0000 m2 137.50 %
9,405.00 5,445.00

2.0000
3,960.00

2,500.0000
68  SEDIMENT POND RISER

1.0000 EACH 25.00 %
2,500.00 500.00

2,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,500.0000
69  TEMPORARY SEDIMENT TRAP

4.0000 EACH 0.00 %
6,000.00 0.00

1,500.0000
6,000.00

TRAFFIC

47.3700
70 CEMENT CONC. TRAFFIC CURB AND GUTTER

504.0000 m 35.34 %
23,874.48 6,234.48

35.0000
17,640.00

12.9000
71 EXTRUDED CURB

348.0000 m 12.17 %
4,489.20 487.20

11.5000
4,002.00

41.6000
72 TYPE A PRECAST TRAFFIC CURB

280.0000 m -9.57 %
11,648.00 -1,232.00

46.0000
12,880.00

69.9500
73 BEAM GUARDRAIL TYPE 1

194.0000 m 27.18 %
13,570.30 2,900.30

55.0000
10,670.00

1,936.8000
74 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -3.16 %
1,936.80 -63.20

2,000.0000
2,000.00

663.1500
75 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 10.52 %
663.15 63.15

600.0000
600.00

24.1000
76 FLEXIBLE GUIDE POST

102.0000 EACH -29.12 %
2,458.20 -1,009.80

34.0000
3,468.00

0.3400
77 PAINT LINE

24500.0000 m -66.00 %
8,330.00 -16,170.00

1.0000
24,500.00

4.2000
78 PLASTIC LINE

260.0000 m 5.00 %
1,092.00 52.00

4.0000
1,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0500
79 PAINTED WIDE LINE

458.0000 m 5.00 %
480.90 22.90

1.0000
458.00

3.7000
80 PLASTIC WIDE LINE

1708.0000 m -58.89 %
6,319.60 -9,052.40

9.0000
15,372.00

20.0000
81 PLASTIC CROSSWALK LINE

131.0000 m2 0.00 %
2,620.00 0.00

20.0000
2,620.00

11.6000
82 PLASTIC STOP LINE

277.0000 m -42.00 %
3,213.20 -2,326.80

20.0000
5,540.00

68.4500
83 PLASTIC TRAFFIC ARROW

97.0000 EACH 14.08 %
6,639.65 819.65

60.0000
5,820.00

29.5000
84 PLASTIC TRAFFIC LETTER

96.0000 EACH -41.00 %
2,832.00 -1,968.00

50.0000
4,800.00

11.6000
85 PLASTIC DRAINAGE MARKING

28.0000 EACH -42.00 %
324.80 -235.20

20.0000
560.00

11.6000
86  PLASTIC JUNCTION BOX MARKING

62.0000 EACH -42.00 %
719.20 -520.80

20.0000
1,240.00

177.9000
87 RAISED PAVEMENT MARKER TYPE 1

12.0400 HUND -11.05 %
2,141.92 -266.08

200.0000
2,408.00

336.8000
88 RAISED PAVEMENT MARKER TYPE 2

9.7900 HUND -8.97 %
3,297.27 -325.03

370.0000
3,622.30

18,950.0000
89 TEMPORARY PAVEMENT MARKING

12000.0000 m 4,737,400.00 %
227,400,000.00227,395,200.00

0.4000
4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
90 PERMANENT SIGNING

L.S. 56.61 %
18,950.00 6,850.0012,100.00

91 ILLUMINATION SYSTEM COUNTY DUMP RD.
L.S. 45.17 %

33,680.00 10,480.0023,200.00
92 TRAFFIC SIGNAL SYSTEM 176TH ST

L.S. 28.87 %
196,404.00 44,004.00152,400.00

93 TRAFFIC SIGNAL SYSTEM 187TH ST
L.S. 26.59 %

11,520.00 2,420.009,100.00
94 TRAFFIC SIGNAL SYSTEM 194TH ST

L.S. -18.68 %
34,075.00 -7,825.0041,900.00

95 TRAFFIC SIGNAL SYSTEM 200TH ST
L.S. 1.88 %

195,000.00 3,600.00191,400.00
96  CONDUIT SYSTEM

L.S. -15.37 %
10,663.00 -1,937.0012,600.00

2.7500
97 SEQUENTIAL ARROW SIGN

1100.0000 HR -31.25 %
3,025.00 -1,375.00

4.0000
4,400.00

10,000.0000
98 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 143.90 %
20,000.00 11,800.00

4,100.0000
8,200.00

2.1500
99 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2880.0000 HR -64.17 %
6,192.00 -11,088.00

6.0000
17,280.00

100 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 79.64 %

30,000.00 13,300.0016,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

34.1000
101 FLAGGERS AND SPOTTERS

2200.0000 HR -2.57 %
75,020.00 -1,980.00

35.0000
77,000.00

34.1000
102 OTHER TRAFFIC CONTROL LABOR

1100.0000 HR -2.57 %
37,510.00 -990.00

35.0000
38,500.00

103 TRAFFIC CONTROL SUPERVISOR
L.S. -32.29 %

39,270.00 -18,730.0058,000.00

170.0000
104 CONSTRUCTION SIGNS CLASS A

117.0000 m2 -2.86 %
19,890.00 -585.00

175.0000
20,475.00

OTHER ITEMS

8.5000
105 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2860.0000 m3 41.67 %
24,310.00 7,150.00

6.0000
17,160.00

3.7500
106 SHORING OR EXTRA EXCAVATION CLASS B

890.0000 m2 -62.50 %
3,337.50 -5,562.50

10.0000
8,900.00

21.7500
107 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

1270.0000 m3 -13.00 %
27,622.50 -4,127.50

25.0000
31,750.00

4.5000
108 WATER

1900.0000 m3 -59.09 %
8,550.00 -12,350.00

11.0000
20,900.00

350.0000
109 PLUGGING EXISTING PIPE

2.0000 EACH 0.00 %
700.00 0.00

350.0000
700.00

110 ROADWAY SURVEYING
L.S. -16.00 %

105,000.00 -20,000.00125,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

325.0000
111 ADJUST MONUMENT CASE AND COVER

5.0000 EACH 35.42 %
1,625.00 425.00

240.0000
1,200.00

2,100.0000
112 CEMENT CONC. SIDEWALK RAMP TYPE 1A

5.0000 EACH 366.67 %
10,500.00 8,250.00

450.0000
2,250.00

2,500.0000
113 CEMENT CONC. SIDEWALK RAMP TYPE 2A

2.0000 EACH 455.56 %
5,000.00 4,100.00

450.0000
900.00

38.0000
114 CEMENT CONC. SIDEWALK

930.0000 m2 8.57 %
35,340.00 2,790.00

35.0000
32,550.00

2,500.0000
115  BUS PULLOUT CONC. PAD

6.0000 EACH 66.67 %
15,000.00 6,000.00

1,500.0000
9,000.00

53.7500
116 CHAIN LINK FENCE TYPE 1

43.1000 m -10.42 %
2,316.63 -269.38

60.0000
2,586.00

186.0000
117 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

7.0000 EACH -25.60 %
1,302.00 -448.00

250.0000
1,750.00

831.6000
118 DOUBLE 4.3 M CHAIN LINK GATE

1.0000 EACH 3.95 %
831.60 31.60

800.0000
800.00

47.6500
119  VINYL COATED CHAIN LINK FENCE TYPE 3

606.3000 m 48.91 %
28,890.19 9,488.59

32.0000
19,401.60

208.7000
120  VINYL COATED END,CORNER, AND PULL POST FOR CHAIN LINK

24.0000 EACH 15.94 %
5,008.80 688.80

180.0000
4,320.00

1,178.9500
121  DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE

3.0000 EACH 96.49 %
3,536.85 1,736.85

600.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

200.0000
122  POND MARKER

6.0000 EACH 60.00 %
1,200.00 450.00

125.0000
750.00

265.0000
123 ADJUST INLET

10.0000 EACH -33.75 %
2,650.00 -1,350.00

400.0000
4,000.00

750.0000
124 CONNECTION TO DRAINAGE STRUCTURE

8.0000 EACH 104.36 %
6,000.00 3,064.00

367.0000
2,936.00

425.0000
125 ADJUST MANHOLE

20.0000 EACH -58.29 %
8,500.00 -11,880.00

1,019.0000
20,380.00

195.0000
126 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH -22.00 %
195.00 -55.00

250.0000
250.00

150.0000
127 ADJUST JUNCTION BOX

6.0000 EACH -50.00 %
900.00 -900.00

300.0000
1,800.00

128 FORCE ACCOUNT CLEANING EXISTING DRAINAGE
EST. 0.00 %

3,000.003,000.00
129 FORCE ACCOUNT REMOVING INFILTRATION POND SEDIMENT

EST. 0.00 %
5,000.005,000.00

130 ROADSIDE CLEANUP
EST. 0.00 %

10,000.0010,000.00
131 TRIMMING AND CLEANUP

L.S. 533.00 %
63,300.00 53,300.0010,000.00

132 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C506 REVISION NO : BIDS OPENED ON : Dec  8 2004
CONTRACT NO :006877 REGION NO : 3 AWARDED ON : Dec 13 2004
VERSION NO :2 WORK ORDER# : 0L3464
HWY :SR  ,161

------- 7TH BIDDER -------

TITLE :SR 161
204TH STREET E TO
176TH STREET E
04C506

KLB CONSTRUCTION INC.
3405 - 121ST ST SW
LYNNWOOD WA 98037-1549

PROJECT : MUKILTEO   WA  982750158

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/23/2004

13:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
133 MINOR CHANGE

CALC 0.00 %
-2.00-2.00

134 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

6,000.006,000.00
135 SPCC PLAN

L.S. 300.00 %
4,000.00 3,000.001,000.00

136 FIELD OFFICE BUILDING
L.S. 21.00 %

18,150.00 3,150.0015,000.00

2.5000
137 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1005.0000 m2 0.00 %
2,512.50 0.00

2.5000
2,512.50

295.0000
138 MAILBOX SUPPORT TYPE 1

23.0000 EACH -15.71 %
6,785.00 -1,265.00

350.0000
8,050.00

600.0000
139 MAILBOX SUPPORT TYPE 2

2.0000 EACH 20.00 %
1,200.00 200.00

500.0000
1,000.00

$232,776,899.90 3461.72%$6,535,528.10CONTRACT TOTAL

$232,776,899.90BASE TOTAL 3,461.72%$6,535,528.10


