
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. CONSTRUCT COMPANY LLC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 1621 PEASE AVE
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 SUMNER   WA  983901603

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 107.21 % 35.14 % 116.22 %

115,000.00 59,500.00 75,000.00 19,500.00 120,000.00 64,500.0055,500.00

12,000.0000
2 CLEARING AND GRUBBING

0.3700 ACRE 140.00 % 9,000.0000 80.00 % 2,000.0000 -60.00 %

4,440.00 2,590.00 3,330.00 1,480.00 740.00 -1,110.00
5,000.0000
1,850.00

600.0000
3 REMOVING DRAINAGE STRUCTURE

6.0000 EACH 50.00 % 400.0000 0.00 % 450.0000 12.50 %

3,600.00 1,200.00 2,400.00 0.00 2,700.00 300.00
400.0000
2,400.00

10.0000
4 REMOVING CEMENT CONC. SIDEWALK

40.0000 S.Y. -33.33 % 7.0000 -53.33 % 12.0000 -20.00 %

400.00 -200.00 280.00 -320.00 480.00 -120.00
15.0000
600.00

5.0000
5 REMOVING ASPHALT CONC. PAVEMENT

980.0000 S.Y. -37.50 % 9.0000 12.50 % 6.0000 -25.00 %

4,900.00 -2,940.00 8,820.00 980.00 5,880.00 -1,960.00
8.0000

7,840.00

20.0000
6 REMOVING GUARDRAIL

20.0000 L.F. 33.33 % 10.1500 -32.33 % 10.0000 -33.33 %

400.00 100.00 203.00 -97.00 200.00 -100.00
15.0000
300.00

500.0000
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 100.00 % 200.0000 -20.00 % 200.0000 -20.00 %

500.00 250.00 200.00 -50.00 200.00 -50.00
250.0000
250.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 5.26 % -3.51 % -12.28 %

6,000.00 300.00 5,500.00 -200.00 5,000.00 -700.005,700.00

4.0000
9  HIGH VISIBILITY CONSTRUCTION FENCING

660.0000 L.F. 33.33 % 3.0000 0.00 % 4.0000 33.33 %

2,640.00 660.00 1,980.00 0.00 2,640.00 660.00
3.0000

1,980.00

50.0000
10  SENSITIVE AREA SIGNS

4.0000 EACH -37.50 % 100.0000 25.00 % 60.0000 -25.00 %

200.00 -120.00 400.00 80.00 240.00 -80.00
80.0000
320.00
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GRADING

16.0000
11 ROADWAY EXCAVATION INCL. HAUL

2102.0000 C.Y. 6.67 % 11.0000 -26.67 % 16.0000 6.67 %

33,632.00 2,102.00 23,122.00 -8,408.00 33,632.00 2,102.00
15.0000

31,530.00

1.0000
12 GRAVEL BORROW INCL. HAUL

1428.0000 TON -93.33 % 14.0000 -6.67 % 14.0000 -6.67 %

1,428.00 -19,992.00 19,992.00 -1,428.00 19,992.00 -1,428.00
15.0000

21,420.00

3.0000
13 EMBANKMENT COMPACTION

643.0000 C.Y. -25.00 % 2.0000 -50.00 % 6.0000 50.00 %

1,929.00 -643.00 1,286.00 -1,286.00 3,858.00 1,286.00
4.0000

2,572.00

DRAINAGE

25.0000
14 DITCH EXCAVATION INCL. HAUL

85.0000 C.Y. 25.00 % 19.0000 -5.00 % 24.0000 20.00 %

2,125.00 425.00 1,615.00 -85.00 2,040.00 340.00
20.0000
1,700.00

900.0000
15 CONCRETE INLET

2.0000 EACH 0.00 % 800.0000 -11.11 % 800.0000 -11.11 %

1,800.00 0.00 1,600.00 -200.00 1,600.00 -200.00
900.0000
1,800.00

2,000.0000
16 GRATE INLET TYPE 1

2.0000 EACH -20.00 % 2,000.0000 -20.00 % 3,200.0000 28.00 %

4,000.00 -1,000.00 4,000.00 -1,000.00 6,400.00 1,400.00
2,500.0000
5,000.00

250.0000
17 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

2.0000 EACH -75.00 % 500.0000 -50.00 % 320.0000 -68.00 %

500.00 -1,500.00 1,000.00 -1,000.00 640.00 -1,360.00
1,000.0000
2,000.00

0.0000
18 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

30.0000
19 QUARRY SPALLS

200.0000 TON 50.00 % 21.5000 7.50 % 28.0000 40.00 %

6,000.00 2,000.00 4,300.00 300.00 5,600.00 1,600.00
20.0000
4,000.00
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DRAINAGE

25.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

393.0000 L.F. 212.50 % 11.0000 37.50 % 16.0000 100.00 %

9,825.00 6,681.00 4,323.00 1,179.00 6,288.00 3,144.00
8.0000

3,144.00

STORM SEWER

1,800.0000
21 CATCH BASIN TYPE 1

7.0000 EACH 63.64 % 1,075.0000 -2.27 % 400.0000 -63.64 %

12,600.00 4,900.00 7,525.00 -175.00 2,800.00 -4,900.00
1,100.0000
7,700.00

3,500.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM.

5.0000 EACH 40.00 % 1,800.0000 -28.00 % 3,200.0000 28.00 %

17,500.00 5,000.00 9,000.00 -3,500.00 16,000.00 3,500.00
2,500.0000
12,500.00

4,000.0000
23 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 60.00 % 2,650.0000 6.00 % 5,800.0000 132.00 %

4,000.00 1,500.00 2,650.00 150.00 5,800.00 3,300.00
2,500.0000
2,500.00

2.0000
24 TESTING STORM SEWER PIPE

981.0000 L.F. 0.00 % 2.0000 0.00 % 1.5000 -25.00 %

1,962.00 0.00 1,962.00 0.00 1,471.50 -490.50
2.0000

1,962.00

60.0000
25 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

612.0000 L.F. 140.00 % 17.0000 -32.00 % 32.0000 28.00 %

36,720.00 21,420.00 10,404.00 -4,896.00 19,584.00 4,284.00
25.0000

15,300.00

75.0000
26 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

369.0000 L.F. 114.29 % 28.0000 -20.00 % 34.0000 -2.86 %

27,675.00 14,760.00 10,332.00 -2,583.00 12,546.00 -369.00
35.0000

12,915.00

STRUCTURE

45.0000
27 GRAVEL BACKFILL FOR WALL

66.0000 C.Y. -10.00 % 30.0000 -40.00 % 35.0000 -30.00 %

2,970.00 -330.00 1,980.00 -1,320.00 2,310.00 -990.00
50.0000
3,300.00
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SURFACING

28.0000
28 CRUSHED SURFACING BASE COURSE

951.8000 TON 12.00 % 17.0000 -32.00 % 20.0000 -20.00 %

26,650.40 2,855.40 16,180.60 -7,614.40 19,036.00 -4,759.00
25.0000

23,795.00

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,700.00 1,700.00 1,700.001,700.00

CEMENT CONCRETE PAVEMENT

100.0000
30  CONCRETE FOR PIGMENTED TRUCK APRON

215.0000 S.Y. -16.67 % 142.5000 18.75 % 146.0000 21.67 %

21,500.00 -4,300.00 30,637.50 4,837.50 31,390.00 5,590.00
120.0000
25,800.00

HOT MIX ASPHALT

10.0000
31 PLANING BITUMINOUS PAVEMENT

670.0000 S.Y. 100.00 % 8.0000 60.00 % 8.0000 60.00 %

6,700.00 3,350.00 5,360.00 2,010.00 5,360.00 2,010.00
5.0000

3,350.00

72.0000
32 HMA CL. 1/2 IN. PG 64-22

2063.0000 TON -10.00 % 75.0000 -6.25 % 75.0000 -6.25 %

148,536.00 -16,504.00 154,725.00 -10,315.00 154,725.00 -10,315.00
80.0000

165,040.00
33 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,301.00 3,301.00 3,301.003,301.00

200.0000
34 COMMERCIAL HMA

8.0000 TON 100.00 % 160.0000 60.00 % 150.0000 50.00 %

1,600.00 800.00 1,280.00 480.00 1,200.00 400.00
100.0000
800.00
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HOT MIX ASPHALT
35 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

1.0000
36 ESC LEAD

125.0000 DAY -97.83 % 34.0000 -26.09 % 40.0000 -13.04 %

125.00 -5,625.00 4,250.00 -1,500.00 5,000.00 -750.00
46.0000
5,750.00

3.0000
37 TEMPORARY EROSION CONTROL BLANKET

1130.0000 S.Y. -25.00 % 3.5000 -12.50 % 4.0000 0.00 %

3,390.00 -1,130.00 3,955.00 -565.00 4,520.00 0.00
4.0000

4,520.00

10.0000
38 CHECK DAM

506.0000 L.F. -60.00 % 9.0000 -64.00 % 8.0000 -68.00 %

5,060.00 -7,590.00 4,554.00 -8,096.00 4,048.00 -8,602.00
25.0000

12,650.00

90.0000
39 STREET CLEANING

260.0000 HR -18.18 % 100.0000 -9.09 % 90.0000 -18.18 %

23,400.00 -5,200.00 26,000.00 -2,600.00 23,400.00 -5,200.00
110.0000
28,600.00

60.0000
40 INLET PROTECTION

22.0000 EACH -14.29 % 60.0000 -14.29 % 45.0000 -35.71 %

1,320.00 -220.00 1,320.00 -220.00 990.00 -550.00
70.0000
1,540.00

7.0000
41 COMPOST SOCK

1510.0000 L.F. 16.67 % 6.5000 8.33 % 7.0000 16.67 %

10,570.00 1,510.00 9,815.00 755.00 10,570.00 1,510.00
6.0000

9,060.00
42 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

2,000.0000
43 SEEDING, FERTILIZING, AND MULCHING

0.9000 ACRE -20.00 % 1,900.0000 -24.00 % 1,400.0000 -44.00 %

1,800.00 -450.00 1,710.00 -540.00 1,260.00 -990.00
2,500.0000
2,250.00

4.0000
44 TOPSOIL TYPE B

390.0000 C.Y. -80.00 % 21.0000 5.00 % 40.0000 100.00 %

1,560.00 -6,240.00 8,190.00 390.00 15,600.00 7,800.00
20.0000
7,800.00
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EROSION CONTROL AND PLANTING

25.0000
45 PSIPE ALASKA YELLOW CEDAR

3.0000 EACH 4.17 % 53.0000 120.83 % 47.0000 95.83 %

75.00 3.00 159.00 87.00 141.00 69.00
24.0000
72.00

22.0000
46 PSIPE DOUGLAS FIR

196.0000 EACH 22.22 % 21.0000 16.67 % 27.0000 50.00 %

4,312.00 784.00 4,116.00 588.00 5,292.00 1,764.00
18.0000
3,528.00

23.0000
47 PSIPE WESTERN RED CEDAR

130.0000 EACH 53.33 % 21.0000 40.00 % 27.0000 80.00 %

2,990.00 1,040.00 2,730.00 780.00 3,510.00 1,560.00
15.0000
1,950.00

10.0000
48 PSIPE PRIVET HONEYSUCKLE

113.0000 EACH -16.67 % 10.0000 -16.67 % 18.2500 52.08 %

1,130.00 -226.00 1,130.00 -226.00 2,062.25 706.25
12.0000
1,356.00

10.0000
49 PSIPE SALAL

603.0000 EACH 25.00 % 10.0000 25.00 % 16.7500 109.38 %

6,030.00 1,206.00 6,030.00 1,206.00 10,100.25 5,276.25
8.0000

4,824.00

12.0000
50 PSIPE VINE MAPLE

58.0000 EACH 33.33 % 8.0000 -11.11 % 15.2500 69.44 %

696.00 174.00 464.00 -58.00 884.50 362.50
9.0000
522.00

51 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00
52 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00

50.0000
53 FINE COMPOST

53.0000 C.Y. 4.17 % 70.0000 45.83 % 48.0000 0.00 %

2,650.00 106.00 3,710.00 1,166.00 2,544.00 0.00
48.0000
2,544.00

50.0000
54 SOIL AMENDMENT

162.0000 C.Y. 4.17 % 43.0000 -10.42 % 40.0000 -16.67 %

8,100.00 324.00 6,966.00 -810.00 6,480.00 -1,296.00
48.0000
7,776.00

55 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
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45.0000
56 BARK OR WOOD CHIP MULCH

154.0000 C.Y. 0.00 % 43.0000 -4.44 % 36.5000 -18.89 %

6,930.00 0.00 6,622.00 -308.00 5,621.00 -1,309.00
45.0000
6,930.00

7.0000
57  WET NATIVE SEEDING & MULCHING

257.0000 S.Y. 16.67 % 4.0000 -33.33 % 3.7500 -37.50 %

1,799.00 257.00 1,028.00 -514.00 963.75 -578.25
6.0000

1,542.00

TRAFFIC

20.0000
58 CEMENT CONC. TRAFFIC CURB AND GUTTER

886.0000 L.F. -20.00 % 16.0000 -36.00 % 16.5000 -34.00 %

17,720.00 -4,430.00 14,176.00 -7,974.00 14,619.00 -7,531.00
25.0000

22,150.00

50.0000
59 ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB

255.0000 L.F. 100.00 % 26.0000 4.00 % 27.0000 8.00 %

12,750.00 6,375.00 6,630.00 255.00 6,885.00 510.00
25.0000
6,375.00

50.0000
60 ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER

300.0000 L.F. 66.67 % 25.0000 -16.67 % 25.0000 -16.67 %

15,000.00 6,000.00 7,500.00 -1,500.00 7,500.00 -1,500.00
30.0000
9,000.00

12.0000
61  MODIFIED EXTRUDED CURB 12"

903.0000 L.F. 20.00 % 10.0000 0.00 % 10.0000 0.00 %

10,836.00 1,806.00 9,030.00 0.00 9,030.00 0.00
10.0000
9,030.00

32.0000
62  MODIFIED EXTRUDED CURB 24"

75.0000 L.F. 60.00 % 32.5000 62.50 % 32.0000 60.00 %

2,400.00 900.00 2,437.50 937.50 2,400.00 900.00
20.0000
1,500.00

25.0000
63 BEAM GUARDRAIL TYPE 1

420.0000 L.F. 0.00 % 26.0000 4.00 % 26.0000 4.00 %

10,500.00 0.00 10,920.00 420.00 10,920.00 420.00
25.0000

10,500.00

3,000.0000
64 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 0.00 % 2,500.0000 -16.67 % 2,500.0000 -16.67 %

3,000.00 0.00 2,500.00 -500.00 2,500.00 -500.00
3,000.0000
3,000.00

14.0000
65 TEMPORARY CONC. BARRIER

460.0000 L.F. -6.67 % 16.0000 6.67 % 15.0000 0.00 %

6,440.00 -460.00 7,360.00 460.00 6,900.00 0.00
15.0000
6,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. CONSTRUCT COMPANY LLC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 1621 PEASE AVE
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 SUMNER   WA  983901603

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5,000.0000
66 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 0.00 % 4,950.0000 -1.00 % 5,000.0000 0.00 %

10,000.00 0.00 9,900.00 -100.00 10,000.00 0.00
5,000.0000
10,000.00

2.0000
67 PLASTIC LINE

2827.0000 L.F. 33.33 % 1.6000 6.67 % 1.6500 10.00 %

5,654.00 1,413.50 4,523.20 282.70 4,664.55 424.05
1.5000

4,240.50

3.0000
68 PLASTIC DROP LANE LINE

330.0000 L.F. 100.00 % 2.1500 43.33 % 2.1500 43.33 %

990.00 495.00 709.50 214.50 709.50 214.50
1.5000
495.00

4.0000
69  MODIFIED PLASTIC LANE LINE

170.0000 L.F. -33.33 % 3.0000 -50.00 % 3.0000 -50.00 %

680.00 -340.00 510.00 -510.00 510.00 -510.00
6.0000

1,020.00

4.0000
70 PLASTIC WIDE LINE

1454.0000 L.F. 100.00 % 3.5000 75.00 % 3.5500 77.50 %

5,816.00 2,908.00 5,089.00 2,181.00 5,161.70 2,253.70
2.0000

2,908.00

6.0000
71  MODIFIED PLASTIC DOTTED WIDE LINE

165.0000 L.F. 0.00 % 5.4000 -10.00 % 5.4500 -9.17 %

990.00 0.00 891.00 -99.00 899.25 -90.75
6.0000
990.00

7.0000
72 PLASTIC CROSSWALK LINE

385.0000 S.F. 40.00 % 6.0000 20.00 % 6.0000 20.00 %

2,695.00 770.00 2,310.00 385.00 2,310.00 385.00
5.0000

1,925.00

150.0000
73 PLASTIC TRAFFIC ARROW

11.0000 EACH 50.00 % 125.0000 25.00 % 125.0000 25.00 %

1,650.00 550.00 1,375.00 275.00 1,375.00 275.00
100.0000
1,100.00

800.0000
74  PLASTIC ROUNDABOUT TRAFFIC ARROW

12.0000 EACH 700.00 % 750.0000 650.00 % 700.0000 600.00 %

9,600.00 8,400.00 9,000.00 7,800.00 8,400.00 7,200.00
100.0000
1,200.00

65.0000
75 PLASTIC TRAFFIC LETTER

62.0000 EACH 62.50 % 60.0000 50.00 % 60.0000 50.00 %

4,030.00 1,550.00 3,720.00 1,240.00 3,720.00 1,240.00
40.0000
2,480.00

50.0000
76 PLASTIC DRAINAGE MARKING

11.0000 EACH 100.00 % 32.0000 28.00 % 32.0000 28.00 %

550.00 275.00 352.00 77.00 352.00 77.00
25.0000
275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. CONSTRUCT COMPANY LLC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 1621 PEASE AVE
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 SUMNER   WA  983901603

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1000
77 TEMPORARY PAVEMENT MARKING

4914.0000 L.F. -60.00 % 0.2500 0.00 % 0.2000 -20.00 %

491.40 -737.10 1,228.50 0.00 982.80 -245.70
0.2500

1,228.50
78 PERMANENT SIGNING

L.S. 67.74 % 75.19 % 123.65 %

45,000.00 18,172.00 47,000.00 20,172.00 60,000.00 33,172.0026,828.00
79 TEMPORARY ILLUMINATION SYSTEM

L.S. 100.00 % 300.00 % 270.00 %

20,000.00 10,000.00 40,000.00 30,000.00 37,000.00 27,000.0010,000.00
80 ILLUMINATION SYSTEM

L.S. 57.14 % 67.14 % 85.71 %

110,000.00 40,000.00 117,000.00 47,000.00 130,000.00 60,000.0070,000.00
81 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -70.13 % -34.30 % -67.65 %

60,000.00 -140,900.00 132,000.00 -68,900.00 65,000.00 -135,900.00200,900.00

15.0000
82 CONSTRUCTION SIGNS CLASS A

442.0000 S.F. 25.00 % 11.0000 -8.33 % 14.0000 16.67 %

6,630.00 1,326.00 4,862.00 -442.00 6,188.00 884.00
12.0000
5,304.00

OTHER ITEMS

65.0000
83  SPLITTER ISLAND CAP

287.0000 S.Y. 30.00 % 99.0000 98.00 % 98.0000 96.00 %

18,655.00 4,305.00 28,413.00 14,063.00 28,126.00 13,776.00
50.0000

14,350.00

10.0000
84 STRUCTURE EXCAVATION CLASS B INCL. HAUL

862.0000 C.Y. -23.08 % 19.0000 46.15 % 16.0000 23.08 %

8,620.00 -2,586.00 16,378.00 5,172.00 13,792.00 2,586.00
13.0000

11,206.00

0.2500
85 SHORING OR EXTRA EXCAVATION TRENCH

4980.0000 S.F. -75.00 % 1.0000 0.00 % 2.0000 100.00 %

1,245.00 -3,735.00 4,980.00 0.00 9,960.00 4,980.00
1.0000

4,980.00

0.0000
86 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. CONSTRUCT COMPANY LLC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 1621 PEASE AVE
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 SUMNER   WA  983901603

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
87 PLUGGING EXISTING PIPE

3.0000 EACH -14.29 % 200.0000 -42.86 % 400.0000 14.29 %

900.00 -150.00 600.00 -450.00 1,200.00 150.00
350.0000
1,050.00

88 ROADWAY SURVEYING
L.S. -40.00 % -20.00 % -36.00 %

30,000.00 -20,000.00 40,000.00 -10,000.00 32,000.00 -18,000.0050,000.00

45.0000
89 CEMENT CONC. SIDEWALK

644.0000 S.Y. 12.50 % 32.0000 -20.00 % 32.0000 -20.00 %

28,980.00 3,220.00 20,608.00 -5,152.00 20,608.00 -5,152.00
40.0000

25,760.00

2,000.0000
90 CEMENT CONC. SIDEWALK RAMP TYPE 2A

4.0000 EACH 150.00 % 800.0000 0.00 % 810.0000 1.25 %

8,000.00 4,800.00 3,200.00 0.00 3,240.00 40.00
800.0000
3,200.00

40.0000
91 RAMP DETECTABLE WARNING RETROFIT

150.0000 S.F. 0.00 % 42.0000 5.00 % 48.0000 20.00 %

6,000.00 0.00 6,300.00 300.00 7,200.00 1,200.00
40.0000
6,000.00

25.0000
92 GRAVITY BLOCK WALL

807.0000 S.F. 201.20 % 32.0000 285.54 % 30.0000 261.45 %

20,175.00 13,476.90 25,824.00 19,125.90 24,210.00 17,511.90
8.3000

6,698.10

300.0000
93 ADJUST INLET

2.0000 EACH 0.00 % 500.0000 66.67 % 300.0000 0.00 %

600.00 0.00 1,000.00 400.00 600.00 0.00
300.0000
600.00

300.0000
94 ADJUST MANHOLE

2.0000 EACH -25.00 % 500.0000 25.00 % 400.0000 0.00 %

600.00 -200.00 1,000.00 200.00 800.00 0.00
400.0000
800.00

300.0000
95 ADJUST CATCH BASIN

2.0000 EACH 0.00 % 500.0000 66.67 % 350.0000 16.67 %

600.00 0.00 1,000.00 400.00 700.00 100.00
300.0000
600.00

150.0000
96 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -57.14 % 500.0000 42.86 % 450.0000 28.57 %

450.00 -600.00 1,500.00 450.00 1,350.00 300.00
350.0000
1,050.00

97 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

TRI-STATE CONSTRUCTION, INC. MARSHBANK CONSTRUCTION, INC. CONSTRUCT COMPANY LLC
350 - 106TH AVE NE 3304 OLD HARTFORD RD 1621 PEASE AVE
98004-5732 98258-8699

PROJECT : BELLEVUE   WA  980093686 LAKE STEVENS   WA  982580097 SUMNER   WA  983901603

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : 100477

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.0000
98 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

99 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
100 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
101 SPCC PLAN

L.S. 400.00 % -50.00 % -83.33 %

15,000.00 12,000.00 1,500.00 -1,500.00 500.00 -2,500.003,000.00

0.0000
102 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

4.0000
103 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

240.0000 S.Y. 0.00 % 3.0000 -25.00 % 6.0000 50.00 %

960.00 0.00 720.00 -240.00 1,440.00 480.00
4.0000
960.00

104 TYPE B PROGRESS SCHEDULE
L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

$1,163,880.80 2.30% $1,168,186.80 2.68% $1,207,096.05 6.10%$1,137,689.10CONTRACT TOTAL

$1,207,096.05$1,163,880.80 $1,168,186.80BASE TOTAL 2.30% 2.68% 6.10%$1,137,689.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

RODARTE CONSTRUCTION, INC KLB CONSTRUCTION, INC. MRM CONSTRUCTION, INC.
17 EAST VALLEY HWY E 3405 - 121ST ST SW 503 S WATER ST
98092-5531 LYNNWOOD WA 98087-1549 98926-3664

PROJECT : AUBURN   WA  980711875 MUKILTEO   WA  982750158 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 183.78 % 116.22 % 134.23 %

157,500.00 102,000.00 120,000.00 64,500.00 130,000.00 74,500.0055,500.00

11,500.0000
2 CLEARING AND GRUBBING

0.3700 ACRE 130.00 % 20,000.0000 300.00 % 17,900.0000 258.00 %

4,255.00 2,405.00 7,400.00 5,550.00 6,623.00 4,773.00
5,000.0000
1,850.00

300.0000
3 REMOVING DRAINAGE STRUCTURE

6.0000 EACH -25.00 % 500.0000 25.00 % 241.0000 -39.75 %

1,800.00 -600.00 3,000.00 600.00 1,446.00 -954.00
400.0000
2,400.00

16.0000
4 REMOVING CEMENT CONC. SIDEWALK

40.0000 S.Y. 6.67 % 10.0000 -33.33 % 29.6000 97.33 %

640.00 40.00 400.00 -200.00 1,184.00 584.00
15.0000
600.00

10.0000
5 REMOVING ASPHALT CONC. PAVEMENT

980.0000 S.Y. 25.00 % 10.0000 25.00 % 5.2000 -35.00 %

9,800.00 1,960.00 9,800.00 1,960.00 5,096.00 -2,744.00
8.0000

7,840.00

15.0000
6 REMOVING GUARDRAIL

20.0000 L.F. 0.00 % 15.0000 0.00 % 10.3000 -31.33 %

300.00 0.00 300.00 0.00 206.00 -94.00
15.0000
300.00

180.0000
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -28.00 % 250.0000 0.00 % 203.0000 -18.80 %

180.00 -70.00 250.00 0.00 203.00 -47.00
250.0000
250.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -7.89 % 57.89 % 170.53 %

5,250.00 -450.00 9,000.00 3,300.00 15,420.00 9,720.005,700.00

3.0000
9  HIGH VISIBILITY CONSTRUCTION FENCING

660.0000 L.F. 0.00 % 5.0000 66.67 % 3.3000 10.00 %

1,980.00 0.00 3,300.00 1,320.00 2,178.00 198.00
3.0000

1,980.00

130.0000
10  SENSITIVE AREA SIGNS

4.0000 EACH 62.50 % 100.0000 25.00 % 116.0000 45.00 %

520.00 200.00 400.00 80.00 464.00 144.00
80.0000
320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

RODARTE CONSTRUCTION, INC KLB CONSTRUCTION, INC. MRM CONSTRUCTION, INC.
17 EAST VALLEY HWY E 3405 - 121ST ST SW 503 S WATER ST
98092-5531 LYNNWOOD WA 98087-1549 98926-3664

PROJECT : AUBURN   WA  980711875 MUKILTEO   WA  982750158 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

16.5000
11 ROADWAY EXCAVATION INCL. HAUL

2102.0000 C.Y. 10.00 % 18.0000 20.00 % 22.9000 52.67 %

34,683.00 3,153.00 37,836.00 6,306.00 48,135.80 16,605.80
15.0000

31,530.00

17.5000
12 GRAVEL BORROW INCL. HAUL

1428.0000 TON 16.67 % 14.0000 -6.67 % 10.6000 -29.33 %

24,990.00 3,570.00 19,992.00 -1,428.00 15,136.80 -6,283.20
15.0000

21,420.00

8.0000
13 EMBANKMENT COMPACTION

643.0000 C.Y. 100.00 % 4.0000 0.00 % 8.8500 121.25 %

5,144.00 2,572.00 2,572.00 0.00 5,690.55 3,118.55
4.0000

2,572.00

DRAINAGE

24.0000
14 DITCH EXCAVATION INCL. HAUL

85.0000 C.Y. 20.00 % 22.0000 10.00 % 35.3000 76.50 %

2,040.00 340.00 1,870.00 170.00 3,000.50 1,300.50
20.0000
1,700.00

900.0000
15 CONCRETE INLET

2.0000 EACH 0.00 % 700.0000 -22.22 % 736.0000 -18.22 %

1,800.00 0.00 1,400.00 -400.00 1,472.00 -328.00
900.0000
1,800.00

2,400.0000
16 GRATE INLET TYPE 1

2.0000 EACH -4.00 % 2,500.0000 0.00 % 1,700.0000 -32.00 %

4,800.00 -200.00 5,000.00 0.00 3,400.00 -1,600.00
2,500.0000
5,000.00

500.0000
17 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

2.0000 EACH -50.00 % 500.0000 -50.00 % 715.0000 -28.50 %

1,000.00 -1,000.00 1,000.00 -1,000.00 1,430.00 -570.00
1,000.0000
2,000.00

0.0000
18 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

33.0000
19 QUARRY SPALLS

200.0000 TON 65.00 % 22.0000 10.00 % 36.0000 80.00 %

6,600.00 2,600.00 4,400.00 400.00 7,200.00 3,200.00
20.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

RODARTE CONSTRUCTION, INC KLB CONSTRUCTION, INC. MRM CONSTRUCTION, INC.
17 EAST VALLEY HWY E 3405 - 121ST ST SW 503 S WATER ST
98092-5531 LYNNWOOD WA 98087-1549 98926-3664

PROJECT : AUBURN   WA  980711875 MUKILTEO   WA  982750158 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

17.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

393.0000 L.F. 112.50 % 18.0000 125.00 % 37.4000 367.50 %

6,681.00 3,537.00 7,074.00 3,930.00 14,698.20 11,554.20
8.0000

3,144.00

STORM SEWER

900.0000
21 CATCH BASIN TYPE 1

7.0000 EACH -18.18 % 950.0000 -13.64 % 1,150.0000 4.55 %

6,300.00 -1,400.00 6,650.00 -1,050.00 8,050.00 350.00
1,100.0000
7,700.00

2,800.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM.

5.0000 EACH 12.00 % 2,000.0000 -20.00 % 2,420.0000 -3.20 %

14,000.00 1,500.00 10,000.00 -2,500.00 12,100.00 -400.00
2,500.0000
12,500.00

5,000.0000
23 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 100.00 % 3,000.0000 20.00 % 3,720.0000 48.80 %

5,000.00 2,500.00 3,000.00 500.00 3,720.00 1,220.00
2,500.0000
2,500.00

2.5000
24 TESTING STORM SEWER PIPE

981.0000 L.F. 25.00 % 3.0000 50.00 % 1.4500 -27.50 %

2,452.50 490.50 2,943.00 981.00 1,422.45 -539.55
2.0000

1,962.00

46.0000
25 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

612.0000 L.F. 84.00 % 30.0000 20.00 % 30.7000 22.80 %

28,152.00 12,852.00 18,360.00 3,060.00 18,788.40 3,488.40
25.0000

15,300.00

64.5000
26 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

369.0000 L.F. 84.29 % 40.0000 14.29 % 44.7000 27.71 %

23,800.50 10,885.50 14,760.00 1,845.00 16,494.30 3,579.30
35.0000

12,915.00

STRUCTURE

75.0000
27 GRAVEL BACKFILL FOR WALL

66.0000 C.Y. 50.00 % 34.0000 -32.00 % 81.1000 62.20 %

4,950.00 1,650.00 2,244.00 -1,056.00 5,352.60 2,052.60
50.0000
3,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

RODARTE CONSTRUCTION, INC KLB CONSTRUCTION, INC. MRM CONSTRUCTION, INC.
17 EAST VALLEY HWY E 3405 - 121ST ST SW 503 S WATER ST
98092-5531 LYNNWOOD WA 98087-1549 98926-3664

PROJECT : AUBURN   WA  980711875 MUKILTEO   WA  982750158 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

22.0000
28 CRUSHED SURFACING BASE COURSE

951.8000 TON -12.00 % 19.0000 -24.00 % 20.3000 -18.80 %

20,939.60 -2,855.40 18,084.20 -5,710.80 19,321.54 -4,473.46
25.0000

23,795.00

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,700.00 1,700.00 1,700.001,700.00

CEMENT CONCRETE PAVEMENT

145.0000
30  CONCRETE FOR PIGMENTED TRUCK APRON

215.0000 S.Y. 20.83 % 140.0000 16.67 % 145.0000 20.83 %

31,175.00 5,375.00 30,100.00 4,300.00 31,175.00 5,375.00
120.0000
25,800.00

HOT MIX ASPHALT

7.0000
31 PLANING BITUMINOUS PAVEMENT

670.0000 S.Y. 40.00 % 9.0000 80.00 % 7.5000 50.00 %

4,690.00 1,340.00 6,030.00 2,680.00 5,025.00 1,675.00
5.0000

3,350.00

90.0000
32 HMA CL. 1/2 IN. PG 64-22

2063.0000 TON 12.50 % 75.0000 -6.25 % 85.8000 7.25 %

185,670.00 20,630.00 154,725.00 -10,315.00 177,005.40 11,965.40
80.0000

165,040.00
33 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,301.00 3,301.00 3,301.003,301.00

160.0000
34 COMMERCIAL HMA

8.0000 TON 60.00 % 200.0000 100.00 % 164.0000 64.00 %

1,280.00 480.00 1,600.00 800.00 1,312.00 512.00
100.0000
800.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
35 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

80.0000
36 ESC LEAD

125.0000 DAY 73.91 % 100.0000 117.39 % 169.0000 267.39 %

10,000.00 4,250.00 12,500.00 6,750.00 21,125.00 15,375.00
46.0000
5,750.00

2.0000
37 TEMPORARY EROSION CONTROL BLANKET

1130.0000 S.Y. -50.00 % 5.0000 25.00 % 2.1000 -47.50 %

2,260.00 -2,260.00 5,650.00 1,130.00 2,373.00 -2,147.00
4.0000

4,520.00

15.0000
38 CHECK DAM

506.0000 L.F. -40.00 % 10.0000 -60.00 % 19.3000 -22.80 %

7,590.00 -5,060.00 5,060.00 -7,590.00 9,765.80 -2,884.20
25.0000

12,650.00

110.0000
39 STREET CLEANING

260.0000 HR 0.00 % 110.0000 0.00 % 148.0000 34.55 %

28,600.00 0.00 28,600.00 0.00 38,480.00 9,880.00
110.0000
28,600.00

90.0000
40 INLET PROTECTION

22.0000 EACH 28.57 % 70.0000 0.00 % 52.2000 -25.43 %

1,980.00 440.00 1,540.00 0.00 1,148.40 -391.60
70.0000
1,540.00

6.0000
41 COMPOST SOCK

1510.0000 L.F. 0.00 % 10.0000 66.67 % 6.1000 1.67 %

9,060.00 0.00 15,100.00 6,040.00 9,211.00 151.00
6.0000

9,060.00
42 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

1,500.0000
43 SEEDING, FERTILIZING, AND MULCHING

0.9000 ACRE -40.00 % 1,500.0000 -40.00 % 1,520.0000 -39.20 %

1,350.00 -900.00 1,350.00 -900.00 1,368.00 -882.00
2,500.0000
2,250.00

22.0000
44 TOPSOIL TYPE B

390.0000 C.Y. 10.00 % 10.0000 -50.00 % 35.2000 76.00 %

8,580.00 780.00 3,900.00 -3,900.00 13,728.00 5,928.00
20.0000
7,800.00
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EROSION CONTROL AND PLANTING

45.0000
45 PSIPE ALASKA YELLOW CEDAR

3.0000 EACH 87.50 % 50.0000 108.33 % 48.2000 100.83 %

135.00 63.00 150.00 78.00 144.60 72.60
24.0000
72.00

26.0000
46 PSIPE DOUGLAS FIR

196.0000 EACH 44.44 % 26.0000 44.44 % 27.4000 52.22 %

5,096.00 1,568.00 5,096.00 1,568.00 5,370.40 1,842.40
18.0000
3,528.00

26.0000
47 PSIPE WESTERN RED CEDAR

130.0000 EACH 73.33 % 26.0000 73.33 % 28.5000 90.00 %

3,380.00 1,430.00 3,380.00 1,430.00 3,705.00 1,755.00
15.0000
1,950.00

18.0000
48 PSIPE PRIVET HONEYSUCKLE

113.0000 EACH 50.00 % 20.0000 66.67 % 18.9000 57.50 %

2,034.00 678.00 2,260.00 904.00 2,135.70 779.70
12.0000
1,356.00

16.0000
49 PSIPE SALAL

603.0000 EACH 100.00 % 17.0000 112.50 % 17.3000 116.25 %

9,648.00 4,824.00 10,251.00 5,427.00 10,431.90 5,607.90
8.0000

4,824.00

16.0000
50 PSIPE VINE MAPLE

58.0000 EACH 77.78 % 17.0000 88.89 % 15.9000 76.67 %

928.00 406.00 986.00 464.00 922.20 400.20
9.0000
522.00

51 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00
52 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00

45.0000
53 FINE COMPOST

53.0000 C.Y. -6.25 % 50.0000 4.17 % 48.8000 1.67 %

2,385.00 -159.00 2,650.00 106.00 2,586.40 42.40
48.0000
2,544.00

40.0000
54 SOIL AMENDMENT

162.0000 C.Y. -16.67 % 40.0000 -16.67 % 41.7000 -13.12 %

6,480.00 -1,296.00 6,480.00 -1,296.00 6,755.40 -1,020.60
48.0000
7,776.00

55 WEED CONTROL
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
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EROSION CONTROL AND PLANTING

40.0000
56 BARK OR WOOD CHIP MULCH

154.0000 C.Y. -11.11 % 40.0000 -11.11 % 37.3000 -17.11 %

6,160.00 -770.00 6,160.00 -770.00 5,744.20 -1,185.80
45.0000
6,930.00

4.0000
57  WET NATIVE SEEDING & MULCHING

257.0000 S.Y. -33.33 % 4.0000 -33.33 % 3.8500 -35.83 %

1,028.00 -514.00 1,028.00 -514.00 989.45 -552.55
6.0000

1,542.00

TRAFFIC

20.0000
58 CEMENT CONC. TRAFFIC CURB AND GUTTER

886.0000 L.F. -20.00 % 20.0000 -20.00 % 16.4000 -34.40 %

17,720.00 -4,430.00 17,720.00 -4,430.00 14,530.40 -7,619.60
25.0000

22,150.00

34.0000
59 ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB

255.0000 L.F. 36.00 % 30.0000 20.00 % 27.4000 9.60 %

8,670.00 2,295.00 7,650.00 1,275.00 6,987.00 612.00
25.0000
6,375.00

31.0000
60 ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER

300.0000 L.F. 3.33 % 30.0000 0.00 % 25.8000 -14.00 %

9,300.00 300.00 9,000.00 0.00 7,740.00 -1,260.00
30.0000
9,000.00

10.0000
61  MODIFIED EXTRUDED CURB 12"

903.0000 L.F. 0.00 % 10.0000 0.00 % 17.0000 70.00 %

9,030.00 0.00 9,030.00 0.00 15,351.00 6,321.00
10.0000
9,030.00

32.0000
62  MODIFIED EXTRUDED CURB 24"

75.0000 L.F. 60.00 % 35.0000 75.00 % 22.2000 11.00 %

2,400.00 900.00 2,625.00 1,125.00 1,665.00 165.00
20.0000
1,500.00

25.0000
63 BEAM GUARDRAIL TYPE 1

420.0000 L.F. 0.00 % 25.0000 0.00 % 26.3000 5.20 %

10,500.00 0.00 10,500.00 0.00 11,046.00 546.00
25.0000

10,500.00

2,500.0000
64 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -16.67 % 2,500.0000 -16.67 % 2,510.0000 -16.33 %

2,500.00 -500.00 2,500.00 -500.00 2,510.00 -490.00
3,000.0000
3,000.00

15.0000
65 TEMPORARY CONC. BARRIER

460.0000 L.F. 0.00 % 18.0000 20.00 % 16.0000 6.67 %

6,900.00 0.00 8,280.00 1,380.00 7,360.00 460.00
15.0000
6,900.00
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TRAFFIC

5,000.0000
66 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 0.00 % 5,000.0000 0.00 % 5,020.0000 0.40 %

10,000.00 0.00 10,000.00 0.00 10,040.00 40.00
5,000.0000
10,000.00

1.6500
67 PLASTIC LINE

2827.0000 L.F. 10.00 % 1.7500 16.67 % 1.6500 10.00 %

4,664.55 424.05 4,947.25 706.75 4,664.55 424.05
1.5000

4,240.50

2.2500
68 PLASTIC DROP LANE LINE

330.0000 L.F. 50.00 % 2.5000 66.67 % 2.2000 46.67 %

742.50 247.50 825.00 330.00 726.00 231.00
1.5000
495.00

3.0000
69  MODIFIED PLASTIC LANE LINE

170.0000 L.F. -50.00 % 3.0000 -50.00 % 3.0000 -50.00 %

510.00 -510.00 510.00 -510.00 510.00 -510.00
6.0000

1,020.00

3.5000
70 PLASTIC WIDE LINE

1454.0000 L.F. 75.00 % 3.5000 75.00 % 3.5500 77.50 %

5,089.00 2,181.00 5,089.00 2,181.00 5,161.70 2,253.70
2.0000

2,908.00

5.5000
71  MODIFIED PLASTIC DOTTED WIDE LINE

165.0000 L.F. -8.33 % 5.5000 -8.33 % 5.5000 -8.33 %

907.50 -82.50 907.50 -82.50 907.50 -82.50
6.0000
990.00

6.0000
72 PLASTIC CROSSWALK LINE

385.0000 S.F. 20.00 % 6.0000 20.00 % 6.0500 21.00 %

2,310.00 385.00 2,310.00 385.00 2,329.25 404.25
5.0000

1,925.00

125.0000
73 PLASTIC TRAFFIC ARROW

11.0000 EACH 25.00 % 125.0000 25.00 % 126.0000 26.00 %

1,375.00 275.00 1,375.00 275.00 1,386.00 286.00
100.0000
1,100.00

800.0000
74  PLASTIC ROUNDABOUT TRAFFIC ARROW

12.0000 EACH 700.00 % 800.0000 700.00 % 767.0000 667.00 %

9,600.00 8,400.00 9,600.00 8,400.00 9,204.00 8,004.00
100.0000
1,200.00

60.0000
75 PLASTIC TRAFFIC LETTER

62.0000 EACH 50.00 % 60.0000 50.00 % 61.4000 53.50 %

3,720.00 1,240.00 3,720.00 1,240.00 3,806.80 1,326.80
40.0000
2,480.00

32.0000
76 PLASTIC DRAINAGE MARKING

11.0000 EACH 28.00 % 35.0000 40.00 % 32.9000 31.60 %

352.00 77.00 385.00 110.00 361.90 86.90
25.0000
275.00
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1.0000
77 TEMPORARY PAVEMENT MARKING

4914.0000 L.F. 300.00 % 0.5000 100.00 % 0.0500 -80.00 %

4,914.00 3,685.50 2,457.00 1,228.50 245.70 -982.80
0.2500

1,228.50
78 PERMANENT SIGNING

L.S. 86.37 % 105.01 % 115.45 %

50,000.00 23,172.00 55,000.00 28,172.00 57,800.00 30,972.0026,828.00
79 TEMPORARY ILLUMINATION SYSTEM

L.S. 100.00 % 300.00 % 104.00 %

20,000.00 10,000.00 40,000.00 30,000.00 20,400.00 10,400.0010,000.00
80 ILLUMINATION SYSTEM

L.S. 71.43 % 70.00 % 84.29 %

120,000.00 50,000.00 119,000.00 49,000.00 129,000.00 59,000.0070,000.00
81 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -65.16 % -25.34 % -46.59 %

70,000.00 -130,900.00 150,000.00 -50,900.00 107,300.00 -93,600.00200,900.00

15.0000
82 CONSTRUCTION SIGNS CLASS A

442.0000 S.F. 25.00 % 12.0000 0.00 % 13.2000 10.00 %

6,630.00 1,326.00 5,304.00 0.00 5,834.40 530.40
12.0000
5,304.00

OTHER ITEMS

95.0000
83  SPLITTER ISLAND CAP

287.0000 S.Y. 90.00 % 100.0000 100.00 % 100.0000 100.00 %

27,265.00 12,915.00 28,700.00 14,350.00 28,700.00 14,350.00
50.0000

14,350.00

13.0000
84 STRUCTURE EXCAVATION CLASS B INCL. HAUL

862.0000 C.Y. 0.00 % 17.0000 30.77 % 2.6500 -79.62 %

11,206.00 0.00 14,654.00 3,448.00 2,284.30 -8,921.70
13.0000

11,206.00

0.1000
85 SHORING OR EXTRA EXCAVATION TRENCH

4980.0000 S.F. -90.00 % 1.0000 0.00 % 1.1500 15.00 %

498.00 -4,482.00 4,980.00 0.00 5,727.00 747.00
1.0000

4,980.00

0.0000
86 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

RODARTE CONSTRUCTION, INC KLB CONSTRUCTION, INC. MRM CONSTRUCTION, INC.
17 EAST VALLEY HWY E 3405 - 121ST ST SW 503 S WATER ST
98092-5531 LYNNWOOD WA 98087-1549 98926-3664

PROJECT : AUBURN   WA  980711875 MUKILTEO   WA  982750158 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
87 PLUGGING EXISTING PIPE

3.0000 EACH 42.86 % 300.0000 -14.29 % 214.0000 -38.86 %

1,500.00 450.00 900.00 -150.00 642.00 -408.00
350.0000
1,050.00

88 ROADWAY SURVEYING
L.S. -60.00 % -20.00 % -12.40 %

20,000.00 -30,000.00 40,000.00 -10,000.00 43,800.00 -6,200.0050,000.00

38.0000
89 CEMENT CONC. SIDEWALK

644.0000 S.Y. -5.00 % 35.0000 -12.50 % 32.9000 -17.75 %

24,472.00 -1,288.00 22,540.00 -3,220.00 21,187.60 -4,572.40
40.0000

25,760.00

900.0000
90 CEMENT CONC. SIDEWALK RAMP TYPE 2A

4.0000 EACH 12.50 % 1,000.0000 25.00 % 822.0000 2.75 %

3,600.00 400.00 4,000.00 800.00 3,288.00 88.00
800.0000
3,200.00

40.0000
91 RAMP DETECTABLE WARNING RETROFIT

150.0000 S.F. 0.00 % 50.0000 25.00 % 42.8000 7.00 %

6,000.00 0.00 7,500.00 1,500.00 6,420.00 420.00
40.0000
6,000.00

44.0000
92 GRAVITY BLOCK WALL

807.0000 S.F. 430.12 % 25.0000 201.20 % 48.3000 481.93 %

35,508.00 28,809.90 20,175.00 13,476.90 38,978.10 32,280.00
8.3000

6,698.10

300.0000
93 ADJUST INLET

2.0000 EACH 0.00 % 400.0000 33.33 % 442.0000 47.33 %

600.00 0.00 800.00 200.00 884.00 284.00
300.0000
600.00

300.0000
94 ADJUST MANHOLE

2.0000 EACH -25.00 % 500.0000 25.00 % 383.0000 -4.25 %

600.00 -200.00 1,000.00 200.00 766.00 -34.00
400.0000
800.00

300.0000
95 ADJUST CATCH BASIN

2.0000 EACH 0.00 % 400.0000 33.33 % 272.0000 -9.33 %

600.00 0.00 800.00 200.00 544.00 -56.00
300.0000
600.00

300.0000
96 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -14.29 % 300.0000 -14.29 % 169.0000 -51.71 %

900.00 -150.00 900.00 -150.00 507.00 -543.00
350.0000
1,050.00

97 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

RODARTE CONSTRUCTION, INC KLB CONSTRUCTION, INC. MRM CONSTRUCTION, INC.
17 EAST VALLEY HWY E 3405 - 121ST ST SW 503 S WATER ST
98092-5531 LYNNWOOD WA 98087-1549 98926-3664

PROJECT : AUBURN   WA  980711875 MUKILTEO   WA  982750158 ELLENSBURG   WA  989260838

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100239

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.0000
98 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

99 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
100 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
101 SPCC PLAN

L.S. 0.00 % -16.67 % -38.00 %

3,000.00 0.00 2,500.00 -500.00 1,860.00 -1,140.003,000.00

0.0000
102 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

3.5000
103 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

240.0000 S.Y. -12.50 % 3.0000 -25.00 % 2.6500 -33.75 %

840.00 -120.00 720.00 -240.00 636.00 -324.00
4.0000
960.00

104 TYPE B PROGRESS SCHEDULE
L.S. 0.00 % 0.00 % 272.00 %

5,000.00 0.00 5,000.00 0.00 18,600.00 13,600.005,000.00

$1,289,494.15 13.34% $1,314,538.95 15.54% $1,365,430.19 20.02%$1,137,689.10CONTRACT TOTAL

$1,365,430.19$1,289,494.15 $1,314,538.95BASE TOTAL 13.34% 15.54% 20.02%$1,137,689.10



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 7TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 160.36 %
144,500.00 89,000.0055,500.00

19,800.0000
2 CLEARING AND GRUBBING

0.3700 ACRE 296.00 %
7,326.00 5,476.00

5,000.0000
1,850.00

1,250.0000
3 REMOVING DRAINAGE STRUCTURE

6.0000 EACH 212.50 %
7,500.00 5,100.00

400.0000
2,400.00

22.0000
4 REMOVING CEMENT CONC. SIDEWALK

40.0000 S.Y. 46.67 %
880.00 280.00

15.0000
600.00

13.0000
5 REMOVING ASPHALT CONC. PAVEMENT

980.0000 S.Y. 62.50 %
12,740.00 4,900.00

8.0000
7,840.00

60.0000
6 REMOVING GUARDRAIL

20.0000 L.F. 300.00 %
1,200.00 900.00

15.0000
300.00

450.0000
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 80.00 %
450.00 200.00

250.0000
250.00

8 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 75.44 %

10,000.00 4,300.005,700.00

6.0000
9  HIGH VISIBILITY CONSTRUCTION FENCING

660.0000 L.F. 100.00 %
3,960.00 1,980.00

3.0000
1,980.00

1,100.0000
10  SENSITIVE AREA SIGNS

4.0000 EACH 1,275.00 %
4,400.00 4,080.00

80.0000
320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 7TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

32.0000
11 ROADWAY EXCAVATION INCL. HAUL

2102.0000 C.Y. 113.33 %
67,264.00 35,734.00

15.0000
31,530.00

29.0000
12 GRAVEL BORROW INCL. HAUL

1428.0000 TON 93.33 %
41,412.00 19,992.00

15.0000
21,420.00

6.0000
13 EMBANKMENT COMPACTION

643.0000 C.Y. 50.00 %
3,858.00 1,286.00

4.0000
2,572.00

DRAINAGE

44.0000
14 DITCH EXCAVATION INCL. HAUL

85.0000 C.Y. 120.00 %
3,740.00 2,040.00

20.0000
1,700.00

450.0000
15 CONCRETE INLET

2.0000 EACH -50.00 %
900.00 -900.00

900.0000
1,800.00

680.0000
16 GRATE INLET TYPE 1

2.0000 EACH -72.80 %
1,360.00 -3,640.00

2,500.0000
5,000.00

1,450.0000
17 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

2.0000 EACH 45.00 %
2,900.00 900.00

1,000.0000
2,000.00

0.0000
18 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

44.0000
19 QUARRY SPALLS

200.0000 TON 120.00 %
8,800.00 4,800.00

20.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 7TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

110.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

393.0000 L.F. 1,275.00 %
43,230.00 40,086.00

8.0000
3,144.00

STORM SEWER

1,900.0000
21 CATCH BASIN TYPE 1

7.0000 EACH 72.73 %
13,300.00 5,600.00

1,100.0000
7,700.00

4,800.0000
22 CATCH BASIN TYPE 2 48 IN. DIAM.

5.0000 EACH 92.00 %
24,000.00 11,500.00

2,500.0000
12,500.00

6,500.0000
23 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 160.00 %
6,500.00 4,000.00

2,500.0000
2,500.00

4.0000
24 TESTING STORM SEWER PIPE

981.0000 L.F. 100.00 %
3,924.00 1,962.00

2.0000
1,962.00

140.0000
25 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

612.0000 L.F. 460.00 %
85,680.00 70,380.00

25.0000
15,300.00

199.0000
26 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

369.0000 L.F. 468.57 %
73,431.00 60,516.00

35.0000
12,915.00

STRUCTURE

45.0000
27 GRAVEL BACKFILL FOR WALL

66.0000 C.Y. -10.00 %
2,970.00 -330.00

50.0000
3,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 7TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

31.0000
28 CRUSHED SURFACING BASE COURSE

951.8000 TON 24.00 %
29,505.80 5,710.80

25.0000
23,795.00

LIQUID ASPHALT
29 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
1,700.001,700.00

CEMENT CONCRETE PAVEMENT

220.0000
30  CONCRETE FOR PIGMENTED TRUCK APRON

215.0000 S.Y. 83.33 %
47,300.00 21,500.00

120.0000
25,800.00

HOT MIX ASPHALT

3.0000
31 PLANING BITUMINOUS PAVEMENT

670.0000 S.Y. -40.00 %
2,010.00 -1,340.00

5.0000
3,350.00

90.0000
32 HMA CL. 1/2 IN. PG 64-22

2063.0000 TON 12.50 %
185,670.00 20,630.00

80.0000
165,040.00

33 COMPACTION PRICE ADJUSTMENT
CALC 0.00 %

3,301.003,301.00

160.0000
34 COMMERCIAL HMA

8.0000 TON 60.00 %
1,280.00 480.00

100.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 7TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
35 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

EROSION CONTROL AND PLANTING

250.0000
36 ESC LEAD

125.0000 DAY 443.48 %
31,250.00 25,500.00

46.0000
5,750.00

6.0000
37 TEMPORARY EROSION CONTROL BLANKET

1130.0000 S.Y. 50.00 %
6,780.00 2,260.00

4.0000
4,520.00

45.0000
38 CHECK DAM

506.0000 L.F. 80.00 %
22,770.00 10,120.00

25.0000
12,650.00

120.0000
39 STREET CLEANING

260.0000 HR 9.09 %
31,200.00 2,600.00

110.0000
28,600.00

95.0000
40 INLET PROTECTION

22.0000 EACH 35.71 %
2,090.00 550.00

70.0000
1,540.00

7.0000
41 COMPOST SOCK

1510.0000 L.F. 16.67 %
10,570.00 1,510.00

6.0000
9,060.00

42 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

40,000.0040,000.00

6,500.0000
43 SEEDING, FERTILIZING, AND MULCHING

0.9000 ACRE 160.00 %
5,850.00 3,600.00

2,500.0000
2,250.00

24.0000
44 TOPSOIL TYPE B

390.0000 C.Y. 20.00 %
9,360.00 1,560.00

20.0000
7,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 7TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

35.0000
45 PSIPE ALASKA YELLOW CEDAR

3.0000 EACH 45.83 %
105.00 33.00

24.0000
72.00

28.0000
46 PSIPE DOUGLAS FIR

196.0000 EACH 55.56 %
5,488.00 1,960.00

18.0000
3,528.00

28.0000
47 PSIPE WESTERN RED CEDAR

130.0000 EACH 86.67 %
3,640.00 1,690.00

15.0000
1,950.00

19.0000
48 PSIPE PRIVET HONEYSUCKLE

113.0000 EACH 58.33 %
2,147.00 791.00

12.0000
1,356.00

12.0000
49 PSIPE SALAL

603.0000 EACH 50.00 %
7,236.00 2,412.00

8.0000
4,824.00

12.0000
50 PSIPE VINE MAPLE

58.0000 EACH 33.33 %
696.00 174.00

9.0000
522.00

51 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

4,500.004,500.00
52 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
4,500.004,500.00

38.0000
53 FINE COMPOST

53.0000 C.Y. -20.83 %
2,014.00 -530.00

48.0000
2,544.00

55.0000
54 SOIL AMENDMENT

162.0000 C.Y. 14.58 %
8,910.00 1,134.00

48.0000
7,776.00

55 WEED CONTROL
EST. 0.00 %

1,000.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 7TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

39.0000
56 BARK OR WOOD CHIP MULCH

154.0000 C.Y. -13.33 %
6,006.00 -924.00

45.0000
6,930.00

9.0000
57  WET NATIVE SEEDING & MULCHING

257.0000 S.Y. 50.00 %
2,313.00 771.00

6.0000
1,542.00

TRAFFIC

21.0000
58 CEMENT CONC. TRAFFIC CURB AND GUTTER

886.0000 L.F. -16.00 %
18,606.00 -3,544.00

25.0000
22,150.00

28.0000
59 ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB

255.0000 L.F. 12.00 %
7,140.00 765.00

25.0000
6,375.00

28.0000
60 ROUNDABOUT TRUCK APRON OUTER CEM. CONC. CURB AND GUTTER

300.0000 L.F. -6.67 %
8,400.00 -600.00

30.0000
9,000.00

10.0000
61  MODIFIED EXTRUDED CURB 12"

903.0000 L.F. 0.00 %
9,030.00 0.00

10.0000
9,030.00

18.0000
62  MODIFIED EXTRUDED CURB 24"

75.0000 L.F. -10.00 %
1,350.00 -150.00

20.0000
1,500.00

45.0000
63 BEAM GUARDRAIL TYPE 1

420.0000 L.F. 80.00 %
18,900.00 8,400.00

25.0000
10,500.00

1,800.0000
64 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH -40.00 %
1,800.00 -1,200.00

3,000.0000
3,000.00

120.0000
65 TEMPORARY CONC. BARRIER

460.0000 L.F. 700.00 %
55,200.00 48,300.00

15.0000
6,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 7TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

6,500.0000
66 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 30.00 %
13,000.00 3,000.00

5,000.0000
10,000.00

2.0000
67 PLASTIC LINE

2827.0000 L.F. 33.33 %
5,654.00 1,413.50

1.5000
4,240.50

2.0000
68 PLASTIC DROP LANE LINE

330.0000 L.F. 33.33 %
660.00 165.00

1.5000
495.00

3.0000
69  MODIFIED PLASTIC LANE LINE

170.0000 L.F. -50.00 %
510.00 -510.00

6.0000
1,020.00

2.0000
70 PLASTIC WIDE LINE

1454.0000 L.F. 0.00 %
2,908.00 0.00

2.0000
2,908.00

2.0000
71  MODIFIED PLASTIC DOTTED WIDE LINE

165.0000 L.F. -66.67 %
330.00 -660.00

6.0000
990.00

2.0000
72 PLASTIC CROSSWALK LINE

385.0000 S.F. -60.00 %
770.00 -1,155.00

5.0000
1,925.00

90.0000
73 PLASTIC TRAFFIC ARROW

11.0000 EACH -10.00 %
990.00 -110.00

100.0000
1,100.00

90.0000
74  PLASTIC ROUNDABOUT TRAFFIC ARROW

12.0000 EACH -10.00 %
1,080.00 -120.00

100.0000
1,200.00

45.0000
75 PLASTIC TRAFFIC LETTER

62.0000 EACH 12.50 %
2,790.00 310.00

40.0000
2,480.00

60.0000
76 PLASTIC DRAINAGE MARKING

11.0000 EACH 140.00 %
660.00 385.00

25.0000
275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 7TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.0000
77 TEMPORARY PAVEMENT MARKING

4914.0000 L.F. 300.00 %
4,914.00 3,685.50

0.2500
1,228.50

78 PERMANENT SIGNING
L.S. 201.92 %

81,000.00 54,172.0026,828.00
79 TEMPORARY ILLUMINATION SYSTEM

L.S. 444.50 %
54,450.00 44,450.0010,000.00

80 ILLUMINATION SYSTEM
L.S. 134.29 %

164,000.00 94,000.0070,000.00
81 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -57.94 %
84,500.00 -116,400.00200,900.00

65.0000
82 CONSTRUCTION SIGNS CLASS A

442.0000 S.F. 441.67 %
28,730.00 23,426.00

12.0000
5,304.00

OTHER ITEMS

190.0000
83  SPLITTER ISLAND CAP

287.0000 S.Y. 280.00 %
54,530.00 40,180.00

50.0000
14,350.00

28.0000
84 STRUCTURE EXCAVATION CLASS B INCL. HAUL

862.0000 C.Y. 115.38 %
24,136.00 12,930.00

13.0000
11,206.00

4.0000
85 SHORING OR EXTRA EXCAVATION TRENCH

4980.0000 S.F. 300.00 %
19,920.00 14,940.00

1.0000
4,980.00

0.0000
86 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 7TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
87 PLUGGING EXISTING PIPE

3.0000 EACH 0.00 %
1,050.00 0.00

350.0000
1,050.00

88 ROADWAY SURVEYING
L.S. -57.20 %

21,400.00 -28,600.0050,000.00

70.0000
89 CEMENT CONC. SIDEWALK

644.0000 S.Y. 75.00 %
45,080.00 19,320.00

40.0000
25,760.00

1,500.0000
90 CEMENT CONC. SIDEWALK RAMP TYPE 2A

4.0000 EACH 87.50 %
6,000.00 2,800.00

800.0000
3,200.00

150.0000
91 RAMP DETECTABLE WARNING RETROFIT

150.0000 S.F. 275.00 %
22,500.00 16,500.00

40.0000
6,000.00

28.0000
92 GRAVITY BLOCK WALL

807.0000 S.F. 237.35 %
22,596.00 15,897.90

8.3000
6,698.10

550.0000
93 ADJUST INLET

2.0000 EACH 83.33 %
1,100.00 500.00

300.0000
600.00

1,800.0000
94 ADJUST MANHOLE

2.0000 EACH 350.00 %
3,600.00 2,800.00

400.0000
800.00

1,200.0000
95 ADJUST CATCH BASIN

2.0000 EACH 300.00 %
2,400.00 1,800.00

300.0000
600.00

550.0000
96 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH 57.14 %
1,650.00 600.00

350.0000
1,050.00

97 ROADSIDE CLEANUP
EST. 0.00 %

10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A040 REVISION NO : 7 BIDS OPENED ON : Feb 14 2007
CONTRACT NO :007264 REGION NO : 1 AWARDED ON : Feb 16 2007
VERSION NO :6 WORK ORDER# : XL2376
HWY :SR 090,202 ------- 7TH BIDDER -------

TITLE :I-90
EB RAMPS TO SR 202
ROUNDABOUT
06A040  (REV. 02/08/2007)

A-1 LANDSCAPING AND CONSTRUCTI
20607 STATE ROUTE 9 SE

PROJECT : SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/08/2007
15:12

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

0.0000
98 DELETED ITEM

0.0200 EACH 0.00 %
0.00 0.00

0.0001
0.00

99 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
100 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

101 SPCC PLAN
L.S. 16.67 %

3,500.00 500.003,000.00

0.0000
102 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

22.0000
103 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

240.0000 S.Y. 450.00 %
5,280.00 4,320.00

4.0000
960.00

104 TYPE B PROGRESS SCHEDULE
L.S. 0.00 %

5,000.00 0.005,000.00

$1,872,533.80 64.59%$1,137,689.10CONTRACT TOTAL

$1,872,533.80BASE TOTAL 64.59%$1,137,689.10


