
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

KLB CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC. CECCANTI, INC.
3405 - 121ST ST SW 4916 PT FOSDICK DR 4116 BROOKDALE RD E
LYNNWOOD WA 98087-1549 PMB #166

PROJECT : MUKILTEO   WA  982750158 GIG HARBOR    WA  983351713 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -50.00 % -32.50 % -25.00 %

100,000.00 -100,000.00 135,000.00 -65,000.00 150,000.00 -50,000.00200,000.00

6,000.0000
2 CLEARING AND GRUBBING

4.7000 ACRE 0.00 % 3,500.0000 -41.67 % 8,000.0000 33.33 %

28,200.00 0.00 16,450.00 -11,750.00 37,600.00 9,400.00
6,000.0000
28,200.00

7,000.0000
3  SELECTIVE CLEARING, GRUBBING, AND PRUNING

2.6000 ACRE -30.00 % 3,500.0000 -65.00 % 8,000.0000 -20.00 %

18,200.00 -7,800.00 9,100.00 -16,900.00 20,800.00 -5,200.00
10,000.0000
26,000.00

4 REMOVING PORTION OF EXISTING BRIDGE
L.S. -30.00 % -50.00 % 100.00 %

7,000.00 -3,000.00 5,000.00 -5,000.00 20,000.00 10,000.0010,000.00

20.0000
5 REMOVING CONC. BARRIER

36.0000 L.F. 0.00 % 9.0000 -55.00 % 7.0000 -65.00 %

720.00 0.00 324.00 -396.00 252.00 -468.00
20.0000
720.00

28.0000
6 REMOVING GUARDRAIL

84.0000 L.F. 86.67 % 9.0000 -40.00 % 7.0000 -53.33 %

2,352.00 1,092.00 756.00 -504.00 588.00 -672.00
15.0000
1,260.00

500.0000
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 66.67 % 250.0000 -16.67 % 300.0000 0.00 %

500.00 200.00 250.00 -50.00 300.00 0.00
300.0000
300.00

3.0000
8 REMOVING CHAIN LINK FENCE

3815.0000 L.F. -57.14 % 3.0000 -57.14 % 2.0000 -71.43 %

11,445.00 -15,260.00 11,445.00 -15,260.00 7,630.00 -19,075.00
7.0000

26,705.00

2.0000
9  REMOVING CHAIN LINK FENCE FABRIC

1150.0000 L.F. -80.00 % 3.0000 -70.00 % 1.0000 -90.00 %

2,300.00 -9,200.00 3,450.00 -8,050.00 1,150.00 -10,350.00
10.0000

11,500.00

10.0000
10  REMOVING CHAIN LINK FENCE FOR WILDLIFE PASSAGE

30.0000 L.F. -66.67 % 3.0000 -90.00 % 10.0000 -66.67 %

300.00 -600.00 90.00 -810.00 300.00 -600.00
30.0000
900.00

11 HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

110.0000
12 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

6.0000 C.Y. 144.44 % 150.0000 233.33 % 300.0000 566.67 %

660.00 390.00 900.00 630.00 1,800.00 1,530.00
45.0000
270.00

13  DISPOSAL OF CREOSOTE-TREATED TIMBER
L.S. 55.56 % 11.11 % -33.33 %

7,000.00 2,500.00 5,000.00 500.00 3,000.00 -1,500.004,500.00

GRADING

10.0000
14 ROADWAY EXCAVATION INCL. HAUL

1950.0000 C.Y. 66.67 % 15.0000 150.00 % 20.0000 233.33 %

19,500.00 7,800.00 29,250.00 17,550.00 39,000.00 27,300.00
6.0000

11,700.00

1.0000
15 SELECT BORROW INCL. HAUL

10350.0000 TON -91.67 % 17.5000 45.83 % 11.0000 -8.33 %

10,350.00 -113,850.00 181,125.00 56,925.00 113,850.00 -10,350.00
12.0000

124,200.00

25.0000
16 GRAVEL BORROW INCL. HAUL

30.0000 TON -16.67 % 21.0000 -30.00 % 11.0000 -63.33 %

750.00 -150.00 630.00 -270.00 330.00 -570.00
30.0000
900.00

17.0000
17 EMBANKMENT COMPACTION

5540.0000 C.Y. 183.33 % 1.3000 -78.33 % 3.0000 -50.00 %

94,180.00 60,940.00 7,202.00 -26,038.00 16,620.00 -16,620.00
6.0000

33,240.00

DRAINAGE

35.0000
18 QUARRY SPALLS

510.0000 C.Y. 0.00 % 46.0000 31.43 % 25.0000 -28.57 %

17,850.00 0.00 23,460.00 5,610.00 12,750.00 -5,100.00
35.0000

17,850.00

40.0000
19  WASHED AND HAND PLACED QUARRY SPALLS

10.0000 TON -4.76 % 44.0000 4.76 % 50.0000 19.05 %

400.00 -20.00 440.00 20.00 500.00 80.00
42.0000
420.00

8.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

3235.0000 L.F. -46.67 % 5.0000 -66.67 % 12.0000 -20.00 %

25,880.00 -22,645.00 16,175.00 -32,350.00 38,820.00 -9,705.00
15.0000

48,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

KLB CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC. CECCANTI, INC.
3405 - 121ST ST SW 4916 PT FOSDICK DR 4116 BROOKDALE RD E
LYNNWOOD WA 98087-1549 PMB #166

PROJECT : MUKILTEO   WA  982750158 GIG HARBOR    WA  983351713 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

50.0000
21 SCHEDULE A CULV. PIPE 18 IN. DIAM.

36.0000 L.F. -21.88 % 27.0000 -57.81 % 50.0000 -21.88 %

1,800.00 -504.00 972.00 -1,332.00 1,800.00 -504.00
64.0000
2,304.00

48.0000
22 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

30.0000 L.F. -20.00 % 31.0000 -48.33 % 50.0000 -16.67 %

1,440.00 -360.00 930.00 -870.00 1,500.00 -300.00
60.0000
1,800.00

STORM SEWER

3,000.0000
23 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 0.00 % 1,500.0000 -50.00 % 2,200.0000 -26.67 %

3,000.00 0.00 1,500.00 -1,500.00 2,200.00 -800.00
3,000.0000
3,000.00

STRUCTURE

20.0000
24 STRUCTURE EXCAVATION CLASS A INCL. HAUL

90.0000 C.Y. -92.00 % 11.0000 -95.60 % 20.0000 -92.00 %

1,800.00 -20,700.00 990.00 -21,510.00 1,800.00 -20,700.00
250.0000
22,500.00

25 SHORING OR EXTRA EXCAVATION CL. A
L.S. 140.00 % -70.00 % 200.00 %

12,000.00 7,000.00 1,500.00 -3,500.00 15,000.00 10,000.005,000.00

30.0000
26 GRAVEL BACKFILL FOR WALL

700.0000 C.Y. -25.00 % 29.0000 -27.50 % 16.0000 -60.00 %

21,000.00 -7,000.00 20,300.00 -7,700.00 11,200.00 -16,800.00
40.0000

28,000.00
27  TIMBER TRESTLE REHAB

L.S. 48.28 % 16.44 % 313.79 %

43,000.00 14,000.00 33,768.00 4,768.00 120,000.00 91,000.0029,000.00
28  PREFABRICATED PEDESTRIAN BRIDGE

L.S. -7.41 % -9.88 % -1.23 %

75,000.00 -6,000.00 73,000.00 -8,000.00 80,000.00 -1,000.0081,000.00
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STRUCTURE
29  CONTAINMENT SYSTEM

L.S. 400.00 % 110.00 % -20.00 %

5,000.00 4,000.00 2,100.00 1,100.00 800.00 -200.001,000.00

SURFACING

40.0000
30 SHOULDER BALLAST

10.0000 TON -33.33 % 38.0000 -36.67 % 20.0000 -66.67 %

400.00 -200.00 380.00 -220.00 200.00 -400.00
60.0000
600.00

40.0000
31 CRUSHED SURFACING BASE COURSE

30.0000 TON -73.33 % 22.0000 -85.33 % 20.0000 -86.67 %

1,200.00 -3,300.00 660.00 -3,840.00 600.00 -3,900.00
150.0000
4,500.00

21.0000
32 CRUSHED SURFACING TOP COURSE

2730.0000 TON 16.67 % 28.0000 55.56 % 20.0000 11.11 %

57,330.00 8,190.00 76,440.00 27,300.00 54,600.00 5,460.00
18.0000

49,140.00

ASPHALT CONCRETE PAVEMENT

145.0000
33 COMMERCIAL HMA

20.0000 TON -39.58 % 250.0000 4.17 % 100.0000 -58.33 %

2,900.00 -1,900.00 5,000.00 200.00 2,000.00 -2,800.00
240.0000
4,800.00

EROSION CONTROL AND PLANTING

35.0000
34 ESC LEAD

90.0000 DAY -82.50 % 11.0000 -94.50 % 5.0000 -97.50 %

3,150.00 -14,850.00 990.00 -17,010.00 450.00 -17,550.00
200.0000
18,000.00

3.5000
35 COMPOST BLANKET

3305.0000 S.Y. -22.22 % 4.0000 -11.11 % 2.0000 -55.56 %

11,567.50 -3,305.00 13,220.00 -1,652.50 6,610.00 -8,262.50
4.5000

14,872.50

12.0000
36 STABILIZED CONSTRUCTION ENTRANCE

1210.0000 S.Y. -52.00 % 16.0000 -36.00 % 15.0000 -40.00 %

14,520.00 -15,730.00 19,360.00 -10,890.00 18,150.00 -12,100.00
25.0000

30,250.00
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EROSION CONTROL AND PLANTING

90.0000
37 STREET CLEANING

360.0000 HR -28.00 % 80.0000 -36.00 % 80.0000 -36.00 %

32,400.00 -12,600.00 28,800.00 -16,200.00 28,800.00 -16,200.00
125.0000
45,000.00

150.0000
38 INLET PROTECTION

2.0000 EACH 50.00 % 84.0000 -16.00 % 80.0000 -20.00 %

300.00 100.00 168.00 -32.00 160.00 -40.00
100.0000
200.00

4.0000
39 SILT FENCE

9525.0000 L.F. 0.00 % 3.0000 -25.00 % 4.0000 0.00 %

38,100.00 0.00 28,575.00 -9,525.00 38,100.00 0.00
4.0000

38,100.00
40 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

189,000.00 189,000.00 189,000.00189,000.00

0.4500
41 SEEDING AND FERTILIZING BY HAND

3960.0000 S.Y. -91.00 % 2.5000 -50.00 % 0.2000 -96.00 %

1,782.00 -18,018.00 9,900.00 -9,900.00 792.00 -19,008.00
5.0000

19,800.00

12.0000
42 TOPSOIL TYPE B

529.0000 C.Y. -40.00 % 7.0000 -65.00 % 15.0000 -25.00 %

6,348.00 -4,232.00 3,703.00 -6,877.00 7,935.00 -2,645.00
20.0000

10,580.00

8.0000
43 PSIPE BEAKED HAZELNUT, #1 CONT., 12" HT.

239.0000 EACH -20.00 % 10.0000 0.00 % 7.0000 -30.00 %

1,912.00 -478.00 2,390.00 0.00 1,673.00 -717.00
10.0000
2,390.00

14.0000
44 PSIPE DOUGLAS FIR #2 CONT., 18" HT.

76.0000 EACH -6.67 % 10.0000 -33.33 % 12.0000 -20.00 %

1,064.00 -76.00 760.00 -380.00 912.00 -228.00
15.0000
1,140.00

8.0000
45 PSIPE INDIAN PLUM #1 CONT., 12" HT.

579.0000 EACH -20.00 % 10.0000 0.00 % 7.0000 -30.00 %

4,632.00 -1,158.00 5,790.00 0.00 4,053.00 -1,737.00
10.0000
5,790.00

8.0000
46 PSIPE LOW OREGON GRAPE, #1 CONT., 9" HT.

277.0000 EACH -20.00 % 10.0000 0.00 % 7.0000 -30.00 %

2,216.00 -554.00 2,770.00 0.00 1,939.00 -831.00
10.0000
2,770.00

8.0000
47 PSIPE PACIFIC NINEBARK #1 CONT., 15" HT.

35.0000 EACH -20.00 % 10.0000 0.00 % 7.0000 -30.00 %

280.00 -70.00 350.00 0.00 245.00 -105.00
10.0000
350.00
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EROSION CONTROL AND PLANTING

8.0000
48 PSIPE PEAFRUIT ROSE, #1 CONT., 12" HT.

40.0000 EACH -20.00 % 10.0000 0.00 % 7.0000 -30.00 %

320.00 -80.00 400.00 0.00 280.00 -120.00
10.0000
400.00

8.0000
49 PSIPE RED ELDERBERRY, #1 CONT., 12" HT.

315.0000 EACH -20.00 % 10.0000 0.00 % 7.0000 -30.00 %

2,520.00 -630.00 3,150.00 0.00 2,205.00 -945.00
10.0000
3,150.00

8.0000
50 PSIPE RED-OSIER DOGWOOD, #1 CONT., 12" HT.

54.0000 EACH -20.00 % 10.0000 0.00 % 7.0000 -30.00 %

432.00 -108.00 540.00 0.00 378.00 -162.00
10.0000
540.00

8.0000
51 PSIPE SALMONBERRY, #1 CONT., 12" HT.

381.0000 EACH -20.00 % 10.0000 0.00 % 7.0000 -30.00 %

3,048.00 -762.00 3,810.00 0.00 2,667.00 -1,143.00
10.0000
3,810.00

4.0000
52 PSIPE SCOULER WILLOW - LIVE STAKES, 36" HT.

18.0000 EACH -33.33 % 10.0000 66.67 % 3.0000 -50.00 %

72.00 -36.00 180.00 72.00 54.00 -54.00
6.0000
108.00

4.0000
53 PSIPE SITKA WILLOW, LIVE STAKE, 36" HT

63.0000 EACH -33.33 % 10.0000 66.67 % 3.0000 -50.00 %

252.00 -126.00 630.00 252.00 189.00 -189.00
6.0000
378.00

8.0000
54 PSIPE SNOWBERRY #1, CONT., 9" HT.

908.0000 EACH -16.67 % 10.0000 4.17 % 7.0000 -27.08 %

7,264.00 -1,452.80 9,080.00 363.20 6,356.00 -2,360.80
9.6000

8,716.80

8.0000
55 PSIPE THIMBLEBERRY, #1 CONT., 12" HT.

547.0000 EACH -20.00 % 10.0000 0.00 % 7.0000 -30.00 %

4,376.00 -1,094.00 5,470.00 0.00 3,829.00 -1,641.00
10.0000
5,470.00

8.0000
56 PSIPE VINE MAPLE, #1 CONT., 12" HT.

307.0000 EACH -20.00 % 10.0000 0.00 % 7.0000 -30.00 %

2,456.00 -614.00 3,070.00 0.00 2,149.00 -921.00
10.0000
3,070.00

14.0000
57 PSIPE WESTERN RED CEDAR,  #2 CONT., 18" HT.

130.0000 EACH -6.67 % 10.0000 -33.33 % 12.0000 -20.00 %

1,820.00 -130.00 1,300.00 -650.00 1,560.00 -390.00
15.0000
1,950.00

8.0000
58 PSIPE WESTERN SWORD FERN,  #1 CONT., 6" SPREAD

1313.0000 EACH -27.27 % 10.0000 -9.09 % 3.0000 -72.73 %

10,504.00 -3,939.00 13,130.00 -1,313.00 3,939.00 -10,504.00
11.0000

14,443.00
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39.0000
59 COARSE COMPOST

772.0000 C.Y. -2.50 % 30.0000 -25.00 % 20.0000 -50.00 %

30,108.00 -772.00 23,160.00 -7,720.00 15,440.00 -15,440.00
40.0000

30,880.00
60 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

48.0000
61 SOIL AMENDMENT

85.0000 C.Y. 6.67 % 35.0000 -22.22 % 30.0000 -33.33 %

4,080.00 255.00 2,975.00 -850.00 2,550.00 -1,275.00
45.0000
3,825.00

36.0000
62 BARK OR WOOD CHIP MULCH

872.0000 C.Y. 2.86 % 33.0000 -5.71 % 20.0000 -42.86 %

31,392.00 872.00 28,776.00 -1,744.00 17,440.00 -13,080.00
35.0000

30,520.00

2.0000
63 HIGH VISIBILITY FENCE

8800.0000 L.F. -33.33 % 2.0000 -33.33 % 1.0000 -66.67 %

17,600.00 -8,800.00 17,600.00 -8,800.00 8,800.00 -17,600.00
3.0000

26,400.00

TRAFFIC

2,950.0000
64 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 47.50 % 3,000.0000 50.00 % 2,700.0000 35.00 %

5,900.00 1,900.00 6,000.00 2,000.00 5,400.00 1,400.00
2,000.0000
4,000.00

1,200.0000
65 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH -40.00 % 3,000.0000 50.00 % 1,100.0000 -45.00 %

1,200.00 -800.00 3,000.00 1,000.00 1,100.00 -900.00
2,000.0000
2,000.00

2,500.0000
66 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 25.00 % 3,000.0000 50.00 % 2,300.0000 15.00 %

5,000.00 1,000.00 6,000.00 2,000.00 4,600.00 600.00
2,000.0000
4,000.00

22.0000
67 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1707.0000 L.F. 0.00 % 20.0000 -9.09 % 20.0000 -9.09 %

37,554.00 0.00 34,140.00 -3,414.00 34,140.00 -3,414.00
22.0000

37,554.00

800.0000
68 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 0.00 % 3,000.0000 275.00 % 740.0000 -7.50 %

800.00 0.00 3,000.00 2,200.00 740.00 -60.00
800.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

KLB CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC. CECCANTI, INC.
3405 - 121ST ST SW 4916 PT FOSDICK DR 4116 BROOKDALE RD E
LYNNWOOD WA 98087-1549 PMB #166

PROJECT : MUKILTEO   WA  982750158 GIG HARBOR    WA  983351713 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5,000.0000
69 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -33.33 % 8,000.0000 6.67 % 15,000.0000 100.00 %

10,000.00 -5,000.00 16,000.00 1,000.00 30,000.00 15,000.00
7,500.0000
15,000.00

42.0000
70 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

186.0000 HR 5.00 % 55.0000 37.50 % 50.0000 25.00 %

7,812.00 372.00 10,230.00 2,790.00 9,300.00 1,860.00
40.0000
7,440.00

71 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
72 PERMANENT SIGNING

L.S. 133.33 % 33.33 % 166.67 %

7,000.00 4,000.00 4,000.00 1,000.00 8,000.00 5,000.003,000.00

4.0000
73 SEQUENTIAL ARROW SIGN

900.0000 HR -20.00 % 4.0000 -20.00 % 1.0000 -80.00 %

3,600.00 -900.00 3,600.00 -900.00 900.00 -3,600.00
5.0000

4,500.00

7,800.0000
74 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 11.43 % 7,800.0000 11.43 % 1,000.0000 -85.71 %

7,800.00 800.00 7,800.00 800.00 1,000.00 -6,000.00
7,000.0000
7,000.00

5.0000
75 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

900.0000 HR 25.00 % 2.0000 -50.00 % 2.0000 -50.00 %

4,500.00 900.00 1,800.00 -1,800.00 1,800.00 -1,800.00
4.0000

3,600.00
76 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -67.50 % -100.00 % 25.00 %

6,500.00 -13,500.00 1.00 -19,999.00 25,000.00 5,000.0020,000.00

42.0000
77 FLAGGERS AND SPOTTERS

1500.0000 HR -6.67 % 1.0000 -97.78 % 37.0000 -17.78 %

63,000.00 -4,500.00 1,500.00 -66,000.00 55,500.00 -12,000.00
45.0000

67,500.00

42.0000
78 OTHER TRAFFIC CONTROL LABOR

720.0000 HR -6.67 % 1.0000 -97.78 % 37.0000 -17.78 %

30,240.00 -2,160.00 720.00 -31,680.00 26,640.00 -5,760.00
45.0000

32,400.00
79 TRAFFIC CONTROL SUPERVISOR

L.S. -72.22 % -99.07 % -7.41 %

15,000.00 -39,000.00 500.00 -53,500.00 50,000.00 -4,000.0054,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

KLB CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC. CECCANTI, INC.
3405 - 121ST ST SW 4916 PT FOSDICK DR 4116 BROOKDALE RD E
LYNNWOOD WA 98087-1549 PMB #166

PROJECT : MUKILTEO   WA  982750158 GIG HARBOR    WA  983351713 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

10.0000
80 CONSTRUCTION SIGNS CLASS A

112.0000 S.F. -61.54 % 17.0000 -34.62 % 16.0000 -38.46 %

1,120.00 -1,792.00 1,904.00 -1,008.00 1,792.00 -1,120.00
26.0000
2,912.00

OTHER ITEMS

8.0000
81 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4850.0000 C.Y. -61.90 % 13.0000 -38.10 % 20.0000 -4.76 %

38,800.00 -63,050.00 63,050.00 -38,800.00 97,000.00 -4,850.00
21.0000

101,850.00

0.5000
82 SHORING OR EXTRA EXCAVATION CLASS B

22000.0000 S.F. -80.00 % 0.0100 -99.60 % 1.0000 -60.00 %

11,000.00 -44,000.00 220.00 -54,780.00 22,000.00 -33,000.00
2.5000

55,000.00

500.0000
83 PLUGGING EXISTING PIPE

2.0000 EACH -16.67 % 300.0000 -50.00 % 200.0000 -66.67 %

1,000.00 -200.00 600.00 -600.00 400.00 -800.00
600.0000
1,200.00

84 STRUCTURE SURVEYING
L.S. -83.33 % -73.33 % -66.67 %

5,000.00 -25,000.00 8,000.00 -22,000.00 10,000.00 -20,000.0030,000.00
85 ROADWAY SURVEYING

L.S. 0.00 % -55.56 % -44.44 %

18,000.00 0.00 8,000.00 -10,000.00 10,000.00 -8,000.0018,000.00

50.0000
86 RAMP DETECTABLE WARNING RETROFIT

48.0000 S.F. -9.09 % 25.0000 -54.55 % 50.0000 -9.09 %

2,400.00 -240.00 1,200.00 -1,440.00 2,400.00 -240.00
55.0000
2,640.00

12.0000
87 CHAIN LINK FENCE TYPE 3

198.0000 L.F. -20.00 % 14.0000 -6.67 % 12.0000 -20.00 %

2,376.00 -594.00 2,772.00 -198.00 2,376.00 -594.00
15.0000
2,970.00

13.0000
88 COATED CHAIN LINK FENCE TYPE 3

6006.0000 L.F. -27.78 % 15.0000 -16.67 % 14.0000 -22.22 %

78,078.00 -30,030.00 90,090.00 -18,018.00 84,084.00 -24,024.00
18.0000

108,108.00

10.0000
89 COATED CHAIN LINK FENCE TYPE 4

1965.0000 L.F. -41.18 % 14.0000 -17.65 % 10.0000 -41.18 %

19,650.00 -13,755.00 27,510.00 -5,895.00 19,650.00 -13,755.00
17.0000

33,405.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

KLB CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC. CECCANTI, INC.
3405 - 121ST ST SW 4916 PT FOSDICK DR 4116 BROOKDALE RD E
LYNNWOOD WA 98087-1549 PMB #166

PROJECT : MUKILTEO   WA  982750158 GIG HARBOR    WA  983351713 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

400.0000
90 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

4.0000 EACH 33.33 % 400.0000 33.33 % 280.0000 -6.67 %

1,600.00 400.00 1,600.00 400.00 1,120.00 -80.00
300.0000
1,200.00

25.0000
91 GRAVITY BLOCK WALL

21700.0000 S.F. 19.05 % 28.0000 33.33 % 20.0000 -4.76 %

542,500.00 86,800.00 607,600.00 151,900.00 434,000.00 -21,700.00
21.0000

455,700.00

1.0000
92  PIGMENTED SEALER

6300.0000 S.F. 0.00 % 0.5000 -50.00 % 0.5000 -50.00 %

6,300.00 0.00 3,150.00 -3,150.00 3,150.00 -3,150.00
1.0000

6,300.00
93 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
94 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
95 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
96 SPCC PLAN

L.S. -66.67 % -88.89 % -88.89 %

1,500.00 -3,000.00 500.00 -4,000.00 500.00 -4,000.004,500.00

2.0000
97 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2670.0000 S.Y. -33.33 % 3.0000 0.00 % 1.0000 -66.67 %

5,340.00 -2,670.00 8,010.00 0.00 2,670.00 -5,340.00
3.0000

8,010.00

5.0000
98 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

70.0000 S.Y. 0.00 % 3.0000 -40.00 % 1.0000 -80.00 %

350.00 0.00 210.00 -140.00 70.00 -280.00
5.0000
350.00

15.0000
99  GEOSYNTHETIC REINFORCED EMBANKMENT

80.0000 S.Y. -72.22 % 10.0000 -81.48 % 5.0000 -90.74 %

1,200.00 -3,120.00 800.00 -3,520.00 400.00 -3,920.00
54.0000
4,320.00

750.0000
100  BOLLARD TYPE - REMOVABLE WOODEN

6.0000 EACH -31.82 % 400.0000 -63.64 % 500.0000 -54.55 %

4,500.00 -2,100.00 2,400.00 -4,200.00 3,000.00 -3,600.00
1,100.0000
6,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

KLB CONSTRUCTION, INC. MASSANA CONSTRUCTION, INC. CECCANTI, INC.
3405 - 121ST ST SW 4916 PT FOSDICK DR 4116 BROOKDALE RD E
LYNNWOOD WA 98087-1549 PMB #166

PROJECT : MUKILTEO   WA  982750158 GIG HARBOR    WA  983351713 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

120.0000
101  SENSITIVE AREA SIGN

34.0000 EACH 2,300.00 % 140.0000 2,700.00 % 10.0000 100.00 %

4,080.00 3,910.00 4,760.00 4,590.00 340.00 170.00
5.0000
170.00

$1,971,676.50 -18.59% $2,037,305.00 -15.88% $2,096,721.00 -13.42%$2,421,770.30CONTRACT TOTAL

$2,096,721.00$1,971,676.50 $2,037,305.00BASE TOTAL -18.59% -15.88% -13.42%$2,421,770.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

RODARTE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. SCI INFRASTRUCTURE, LLC
17 EAST VALLEY HWY E 825 5TH AVE 1508 VALENTINE AVE SE
98092-5531 98033-6391

PROJECT : AUBURN   WA  980711875 KIRKLAND   WA  980832909 PACIFIC   WA  980472103

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -73.00 % -92.50 % -50.00 %

54,000.00 -146,000.00 15,000.00 -185,000.00 100,000.00 -100,000.00200,000.00

3,500.0000
2 CLEARING AND GRUBBING

4.7000 ACRE -41.67 % 6,500.0000 8.33 % 7,500.0000 25.00 %

16,450.00 -11,750.00 30,550.00 2,350.00 35,250.00 7,050.00
6,000.0000
28,200.00

4,500.0000
3  SELECTIVE CLEARING, GRUBBING, AND PRUNING

2.6000 ACRE -55.00 % 3,200.0000 -68.00 % 3,000.0000 -70.00 %

11,700.00 -14,300.00 8,320.00 -17,680.00 7,800.00 -18,200.00
10,000.0000
26,000.00

4 REMOVING PORTION OF EXISTING BRIDGE
L.S. -65.00 % -25.00 % -5.00 %

3,500.00 -6,500.00 7,500.00 -2,500.00 9,500.00 -500.0010,000.00

8.0000
5 REMOVING CONC. BARRIER

36.0000 L.F. -60.00 % 8.0000 -60.00 % 7.2000 -64.00 %

288.00 -432.00 288.00 -432.00 259.20 -460.80
20.0000
720.00

10.0000
6 REMOVING GUARDRAIL

84.0000 L.F. -33.33 % 10.0000 -33.33 % 10.0000 -33.33 %

840.00 -420.00 840.00 -420.00 840.00 -420.00
15.0000
1,260.00

225.0000
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -25.00 % 200.0000 -33.33 % 220.0000 -26.67 %

225.00 -75.00 200.00 -100.00 220.00 -80.00
300.0000
300.00

2.5000
8 REMOVING CHAIN LINK FENCE

3815.0000 L.F. -64.29 % 2.0000 -71.43 % 2.3000 -67.14 %

9,537.50 -17,167.50 7,630.00 -19,075.00 8,774.50 -17,930.50
7.0000

26,705.00

1.0000
9  REMOVING CHAIN LINK FENCE FABRIC

1150.0000 L.F. -90.00 % 2.0000 -80.00 % 1.2500 -87.50 %

1,150.00 -10,350.00 2,300.00 -9,200.00 1,437.50 -10,062.50
10.0000

11,500.00

7.0000
10  REMOVING CHAIN LINK FENCE FOR WILDLIFE PASSAGE

30.0000 L.F. -76.67 % 10.0000 -66.67 % 20.0000 -33.33 %

210.00 -690.00 300.00 -600.00 600.00 -300.00
30.0000
900.00

11 HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

RODARTE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. SCI INFRASTRUCTURE, LLC
17 EAST VALLEY HWY E 825 5TH AVE 1508 VALENTINE AVE SE
98092-5531 98033-6391

PROJECT : AUBURN   WA  980711875 KIRKLAND   WA  980832909 PACIFIC   WA  980472103

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

65.0000
12 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

6.0000 C.Y. 44.44 % 300.0000 566.67 % 35.0000 -22.22 %

390.00 120.00 1,800.00 1,530.00 210.00 -60.00
45.0000
270.00

13  DISPOSAL OF CREOSOTE-TREATED TIMBER
L.S. -55.56 % 11.11 % -33.33 %

2,000.00 -2,500.00 5,000.00 500.00 3,000.00 -1,500.004,500.00

GRADING

30.0000
14 ROADWAY EXCAVATION INCL. HAUL

1950.0000 C.Y. 400.00 % 12.0000 100.00 % 13.7500 129.17 %

58,500.00 46,800.00 23,400.00 11,700.00 26,812.50 15,112.50
6.0000

11,700.00

22.0000
15 SELECT BORROW INCL. HAUL

10350.0000 TON 83.33 % 13.5000 12.50 % 12.6500 5.42 %

227,700.00 103,500.00 139,725.00 15,525.00 130,927.50 6,727.50
12.0000

124,200.00

45.0000
16 GRAVEL BORROW INCL. HAUL

30.0000 TON 50.00 % 22.0000 -26.67 % 20.0000 -33.33 %

1,350.00 450.00 660.00 -240.00 600.00 -300.00
30.0000
900.00

2.0000
17 EMBANKMENT COMPACTION

5540.0000 C.Y. -66.67 % 1.0000 -83.33 % 3.4000 -43.33 %

11,080.00 -22,160.00 5,540.00 -27,700.00 18,836.00 -14,404.00
6.0000

33,240.00

DRAINAGE

20.0000
18 QUARRY SPALLS

510.0000 C.Y. -42.86 % 45.0000 28.57 % 35.0000 0.00 %

10,200.00 -7,650.00 22,950.00 5,100.00 17,850.00 0.00
35.0000

17,850.00

100.0000
19  WASHED AND HAND PLACED QUARRY SPALLS

10.0000 TON 138.10 % 400.0000 852.38 % 60.0000 42.86 %

1,000.00 580.00 4,000.00 3,580.00 600.00 180.00
42.0000
420.00

4.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

3235.0000 L.F. -73.33 % 5.0000 -66.67 % 7.5000 -50.00 %

12,940.00 -35,585.00 16,175.00 -32,350.00 24,262.50 -24,262.50
15.0000

48,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

RODARTE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. SCI INFRASTRUCTURE, LLC
17 EAST VALLEY HWY E 825 5TH AVE 1508 VALENTINE AVE SE
98092-5531 98033-6391

PROJECT : AUBURN   WA  980711875 KIRKLAND   WA  980832909 PACIFIC   WA  980472103

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

35.0000
21 SCHEDULE A CULV. PIPE 18 IN. DIAM.

36.0000 L.F. -45.31 % 50.0000 -21.88 % 62.0000 -3.13 %

1,260.00 -1,044.00 1,800.00 -504.00 2,232.00 -72.00
64.0000
2,304.00

50.0000
22 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

30.0000 L.F. -16.67 % 60.0000 0.00 % 25.0000 -58.33 %

1,500.00 -300.00 1,800.00 0.00 750.00 -1,050.00
60.0000
1,800.00

STORM SEWER

2,200.0000
23 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -26.67 % 3,000.0000 0.00 % 2,000.0000 -33.33 %

2,200.00 -800.00 3,000.00 0.00 2,000.00 -1,000.00
3,000.0000
3,000.00

STRUCTURE

20.0000
24 STRUCTURE EXCAVATION CLASS A INCL. HAUL

90.0000 C.Y. -92.00 % 20.0000 -92.00 % 18.0000 -92.80 %

1,800.00 -20,700.00 1,800.00 -20,700.00 1,620.00 -20,880.00
250.0000
22,500.00

25 SHORING OR EXTRA EXCAVATION CL. A
L.S. -80.00 % -20.00 % -50.00 %

1,000.00 -4,000.00 4,000.00 -1,000.00 2,500.00 -2,500.005,000.00

30.0000
26 GRAVEL BACKFILL FOR WALL

700.0000 C.Y. -25.00 % 38.0000 -5.00 % 25.0000 -37.50 %

21,000.00 -7,000.00 26,600.00 -1,400.00 17,500.00 -10,500.00
40.0000

28,000.00
27  TIMBER TRESTLE REHAB

L.S. 3.45 % 20.69 % 29.31 %

30,000.00 1,000.00 35,000.00 6,000.00 37,500.00 8,500.0029,000.00
28  PREFABRICATED PEDESTRIAN BRIDGE

L.S. -1.23 % 4.94 % 17.28 %

80,000.00 -1,000.00 85,000.00 4,000.00 95,000.00 14,000.0081,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

RODARTE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. SCI INFRASTRUCTURE, LLC
17 EAST VALLEY HWY E 825 5TH AVE 1508 VALENTINE AVE SE
98092-5531 98033-6391

PROJECT : AUBURN   WA  980711875 KIRKLAND   WA  980832909 PACIFIC   WA  980472103

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
29  CONTAINMENT SYSTEM

L.S. 200.00 % 400.00 % 120.00 %

3,000.00 2,000.00 5,000.00 4,000.00 2,200.00 1,200.001,000.00

SURFACING

50.0000
30 SHOULDER BALLAST

10.0000 TON -16.67 % 40.0000 -33.33 % 40.0000 -33.33 %

500.00 -100.00 400.00 -200.00 400.00 -200.00
60.0000
600.00

40.0000
31 CRUSHED SURFACING BASE COURSE

30.0000 TON -73.33 % 30.0000 -80.00 % 35.0000 -76.67 %

1,200.00 -3,300.00 900.00 -3,600.00 1,050.00 -3,450.00
150.0000
4,500.00

32.0000
32 CRUSHED SURFACING TOP COURSE

2730.0000 TON 77.78 % 16.0000 -11.11 % 20.0000 11.11 %

87,360.00 38,220.00 43,680.00 -5,460.00 54,600.00 5,460.00
18.0000

49,140.00

ASPHALT CONCRETE PAVEMENT

210.0000
33 COMMERCIAL HMA

20.0000 TON -12.50 % 300.0000 25.00 % 300.0000 25.00 %

4,200.00 -600.00 6,000.00 1,200.00 6,000.00 1,200.00
240.0000
4,800.00

EROSION CONTROL AND PLANTING

30.0000
34 ESC LEAD

90.0000 DAY -85.00 % 150.0000 -25.00 % 90.0000 -55.00 %

2,700.00 -15,300.00 13,500.00 -4,500.00 8,100.00 -9,900.00
200.0000
18,000.00

3.7500
35 COMPOST BLANKET

3305.0000 S.Y. -16.67 % 3.0000 -33.33 % 3.5000 -22.22 %

12,393.75 -2,478.75 9,915.00 -4,957.50 11,567.50 -3,305.00
4.5000

14,872.50

15.0000
36 STABILIZED CONSTRUCTION ENTRANCE

1210.0000 S.Y. -40.00 % 10.0000 -60.00 % 12.0000 -52.00 %

18,150.00 -12,100.00 12,100.00 -18,150.00 14,520.00 -15,730.00
25.0000

30,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

RODARTE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. SCI INFRASTRUCTURE, LLC
17 EAST VALLEY HWY E 825 5TH AVE 1508 VALENTINE AVE SE
98092-5531 98033-6391

PROJECT : AUBURN   WA  980711875 KIRKLAND   WA  980832909 PACIFIC   WA  980472103

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

105.0000
37 STREET CLEANING

360.0000 HR -16.00 % 110.0000 -12.00 % 125.0000 0.00 %

37,800.00 -7,200.00 39,600.00 -5,400.00 45,000.00 0.00
125.0000
45,000.00

125.0000
38 INLET PROTECTION

2.0000 EACH 25.00 % 60.0000 -40.00 % 75.0000 -25.00 %

250.00 50.00 120.00 -80.00 150.00 -50.00
100.0000
200.00

3.2500
39 SILT FENCE

9525.0000 L.F. -18.75 % 4.0000 0.00 % 4.0000 0.00 %

30,956.25 -7,143.75 38,100.00 0.00 38,100.00 0.00
4.0000

38,100.00
40 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

189,000.00 189,000.00 189,000.00189,000.00

0.6500
41 SEEDING AND FERTILIZING BY HAND

3960.0000 S.Y. -87.00 % 0.5000 -90.00 % 0.7500 -85.00 %

2,574.00 -17,226.00 1,980.00 -17,820.00 2,970.00 -16,830.00
5.0000

19,800.00

20.0000
42 TOPSOIL TYPE B

529.0000 C.Y. 0.00 % 7.0000 -65.00 % 16.0000 -20.00 %

10,580.00 0.00 3,703.00 -6,877.00 8,464.00 -2,116.00
20.0000

10,580.00

5.5000
43 PSIPE BEAKED HAZELNUT, #1 CONT., 12" HT.

239.0000 EACH -45.00 % 7.0000 -30.00 % 6.8500 -31.50 %

1,314.50 -1,075.50 1,673.00 -717.00 1,637.15 -752.85
10.0000
2,390.00

10.0000
44 PSIPE DOUGLAS FIR #2 CONT., 18" HT.

76.0000 EACH -33.33 % 15.0000 0.00 % 12.5000 -16.67 %

760.00 -380.00 1,140.00 0.00 950.00 -190.00
15.0000
1,140.00

5.5000
45 PSIPE INDIAN PLUM #1 CONT., 12" HT.

579.0000 EACH -45.00 % 7.0000 -30.00 % 6.8500 -31.50 %

3,184.50 -2,605.50 4,053.00 -1,737.00 3,966.15 -1,823.85
10.0000
5,790.00

7.0000
46 PSIPE LOW OREGON GRAPE, #1 CONT., 9" HT.

277.0000 EACH -30.00 % 7.0000 -30.00 % 6.5000 -35.00 %

1,939.00 -831.00 1,939.00 -831.00 1,800.50 -969.50
10.0000
2,770.00

5.5000
47 PSIPE PACIFIC NINEBARK #1 CONT., 15" HT.

35.0000 EACH -45.00 % 7.0000 -30.00 % 6.8500 -31.50 %

192.50 -157.50 245.00 -105.00 239.75 -110.25
10.0000
350.00
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VERSION NO :5 WORK ORDER# : XL0713
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.5000
48 PSIPE PEAFRUIT ROSE, #1 CONT., 12" HT.

40.0000 EACH -45.00 % 7.0000 -30.00 % 6.8500 -31.50 %

220.00 -180.00 280.00 -120.00 274.00 -126.00
10.0000
400.00

5.5000
49 PSIPE RED ELDERBERRY, #1 CONT., 12" HT.

315.0000 EACH -45.00 % 7.0000 -30.00 % 6.8500 -31.50 %

1,732.50 -1,417.50 2,205.00 -945.00 2,157.75 -992.25
10.0000
3,150.00

5.5000
50 PSIPE RED-OSIER DOGWOOD, #1 CONT., 12" HT.

54.0000 EACH -45.00 % 7.0000 -30.00 % 6.8500 -31.50 %

297.00 -243.00 378.00 -162.00 369.90 -170.10
10.0000
540.00

5.5000
51 PSIPE SALMONBERRY, #1 CONT., 12" HT.

381.0000 EACH -45.00 % 7.0000 -30.00 % 6.8500 -31.50 %

2,095.50 -1,714.50 2,667.00 -1,143.00 2,609.85 -1,200.15
10.0000
3,810.00

2.5000
52 PSIPE SCOULER WILLOW - LIVE STAKES, 36" HT.

18.0000 EACH -58.33 % 3.0000 -50.00 % 3.6500 -39.17 %

45.00 -63.00 54.00 -54.00 65.70 -42.30
6.0000
108.00

2.5000
53 PSIPE SITKA WILLOW, LIVE STAKE, 36" HT

63.0000 EACH -58.33 % 3.0000 -50.00 % 3.6500 -39.17 %

157.50 -220.50 189.00 -189.00 229.95 -148.05
6.0000
378.00

5.5000
54 PSIPE SNOWBERRY #1, CONT., 9" HT.

908.0000 EACH -42.71 % 7.0000 -27.08 % 6.5000 -32.29 %

4,994.00 -3,722.80 6,356.00 -2,360.80 5,902.00 -2,814.80
9.6000

8,716.80

5.5000
55 PSIPE THIMBLEBERRY, #1 CONT., 12" HT.

547.0000 EACH -45.00 % 7.0000 -30.00 % 6.8500 -31.50 %

3,008.50 -2,461.50 3,829.00 -1,641.00 3,746.95 -1,723.05
10.0000
5,470.00

5.5000
56 PSIPE VINE MAPLE, #1 CONT., 12" HT.

307.0000 EACH -45.00 % 7.0000 -30.00 % 6.5000 -35.00 %

1,688.50 -1,381.50 2,149.00 -921.00 1,995.50 -1,074.50
10.0000
3,070.00

10.0000
57 PSIPE WESTERN RED CEDAR,  #2 CONT., 18" HT.

130.0000 EACH -33.33 % 15.0000 0.00 % 11.8500 -21.00 %

1,300.00 -650.00 1,950.00 0.00 1,540.50 -409.50
15.0000
1,950.00

7.0000
58 PSIPE WESTERN SWORD FERN,  #1 CONT., 6" SPREAD

1313.0000 EACH -36.36 % 7.0000 -36.36 % 8.5000 -22.73 %

9,191.00 -5,252.00 9,191.00 -5,252.00 11,160.50 -3,282.50
11.0000

14,443.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

38.0000
59 COARSE COMPOST

772.0000 C.Y. -5.00 % 35.0000 -12.50 % 35.0000 -12.50 %

29,336.00 -1,544.00 27,020.00 -3,860.00 27,020.00 -3,860.00
40.0000

30,880.00
60 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

42.0000
61 SOIL AMENDMENT

85.0000 C.Y. -6.67 % 35.0000 -22.22 % 33.0000 -26.67 %

3,570.00 -255.00 2,975.00 -850.00 2,805.00 -1,020.00
45.0000
3,825.00

40.0000
62 BARK OR WOOD CHIP MULCH

872.0000 C.Y. 14.29 % 35.0000 0.00 % 35.0000 0.00 %

34,880.00 4,360.00 30,520.00 0.00 30,520.00 0.00
35.0000

30,520.00

1.5000
63 HIGH VISIBILITY FENCE

8800.0000 L.F. -50.00 % 2.0000 -33.33 % 2.5000 -16.67 %

13,200.00 -13,200.00 17,600.00 -8,800.00 22,000.00 -4,400.00
3.0000

26,400.00

TRAFFIC

3,000.0000
64 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 50.00 % 3,000.0000 50.00 % 2,850.0000 42.50 %

6,000.00 2,000.00 6,000.00 2,000.00 5,700.00 1,700.00
2,000.0000
4,000.00

1,200.0000
65 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH -40.00 % 1,200.0000 -40.00 % 1,200.0000 -40.00 %

1,200.00 -800.00 1,200.00 -800.00 1,200.00 -800.00
2,000.0000
2,000.00

2,500.0000
66 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 25.00 % 3,500.0000 75.00 % 2,450.0000 22.50 %

5,000.00 1,000.00 7,000.00 3,000.00 4,900.00 900.00
2,000.0000
4,000.00

22.0000
67 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1707.0000 L.F. 0.00 % 21.0000 -4.55 % 21.5000 -2.27 %

37,554.00 0.00 35,847.00 -1,707.00 36,700.50 -853.50
22.0000

37,554.00

800.0000
68 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 0.00 % 750.0000 -6.25 % 765.0000 -4.38 %

800.00 0.00 750.00 -50.00 765.00 -35.00
800.0000
800.00
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TRAFFIC

8,500.0000
69 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 13.33 % 4,200.0000 -44.00 % 12,500.0000 66.67 %

17,000.00 2,000.00 8,400.00 -6,600.00 25,000.00 10,000.00
7,500.0000
15,000.00

1.0000
70 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

186.0000 HR -97.50 % 40.0000 0.00 % 1.0000 -97.50 %

186.00 -7,254.00 7,440.00 0.00 186.00 -7,254.00
40.0000
7,440.00

71 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
72 PERMANENT SIGNING

L.S. 66.67 % 183.33 % 166.67 %

5,000.00 2,000.00 8,500.00 5,500.00 8,000.00 5,000.003,000.00

3.5000
73 SEQUENTIAL ARROW SIGN

900.0000 HR -30.00 % 6.0000 20.00 % 2.5000 -50.00 %

3,150.00 -1,350.00 5,400.00 900.00 2,250.00 -2,250.00
5.0000

4,500.00

2,000.0000
74 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -71.43 % 15,000.0000 114.29 % 3,500.0000 -50.00 %

2,000.00 -5,000.00 15,000.00 8,000.00 3,500.00 -3,500.00
7,000.0000
7,000.00

2.0000
75 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

900.0000 HR -50.00 % 1.0000 -75.00 % 2.0000 -50.00 %

1,800.00 -1,800.00 900.00 -2,700.00 1,800.00 -1,800.00
4.0000

3,600.00
76 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -75.00 % 25.00 % -50.00 %

5,000.00 -15,000.00 25,000.00 5,000.00 10,000.00 -10,000.0020,000.00

35.0000
77 FLAGGERS AND SPOTTERS

1500.0000 HR -22.22 % 40.0000 -11.11 % 44.0000 -2.22 %

52,500.00 -15,000.00 60,000.00 -7,500.00 66,000.00 -1,500.00
45.0000

67,500.00

38.0000
78 OTHER TRAFFIC CONTROL LABOR

720.0000 HR -15.56 % 39.0000 -13.33 % 44.0000 -2.22 %

27,360.00 -5,040.00 28,080.00 -4,320.00 31,680.00 -720.00
45.0000

32,400.00
79 TRAFFIC CONTROL SUPERVISOR

L.S. -44.44 % -25.93 % -25.93 %

30,000.00 -24,000.00 40,000.00 -14,000.00 40,000.00 -14,000.0054,000.00
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24.0000
80 CONSTRUCTION SIGNS CLASS A

112.0000 S.F. -7.69 % 25.0000 -3.85 % 12.0000 -53.85 %

2,688.00 -224.00 2,800.00 -112.00 1,344.00 -1,568.00
26.0000
2,912.00

OTHER ITEMS

2.0000
81 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4850.0000 C.Y. -90.48 % 15.0000 -28.57 % 17.0000 -19.05 %

9,700.00 -92,150.00 72,750.00 -29,100.00 82,450.00 -19,400.00
21.0000

101,850.00

0.1000
82 SHORING OR EXTRA EXCAVATION CLASS B

22000.0000 S.F. -96.00 % 1.0000 -60.00 % 0.2500 -90.00 %

2,200.00 -52,800.00 22,000.00 -33,000.00 5,500.00 -49,500.00
2.5000

55,000.00

200.0000
83 PLUGGING EXISTING PIPE

2.0000 EACH -66.67 % 300.0000 -50.00 % 150.0000 -75.00 %

400.00 -800.00 600.00 -600.00 300.00 -900.00
600.0000
1,200.00

84 STRUCTURE SURVEYING
L.S. -75.00 % -83.33 % -81.67 %

7,500.00 -22,500.00 5,000.00 -25,000.00 5,500.00 -24,500.0030,000.00
85 ROADWAY SURVEYING

L.S. -22.22 % 11.11 % 50.00 %

14,000.00 -4,000.00 20,000.00 2,000.00 27,000.00 9,000.0018,000.00

65.0000
86 RAMP DETECTABLE WARNING RETROFIT

48.0000 S.F. 18.18 % 50.0000 -9.09 % 45.0000 -18.18 %

3,120.00 480.00 2,400.00 -240.00 2,160.00 -480.00
55.0000
2,640.00

11.0000
87 CHAIN LINK FENCE TYPE 3

198.0000 L.F. -26.67 % 15.0000 0.00 % 11.0000 -26.67 %

2,178.00 -792.00 2,970.00 0.00 2,178.00 -792.00
15.0000
2,970.00

13.0000
88 COATED CHAIN LINK FENCE TYPE 3

6006.0000 L.F. -27.78 % 18.0000 0.00 % 13.2500 -26.39 %

78,078.00 -30,030.00 108,108.00 0.00 79,579.50 -28,528.50
18.0000

108,108.00

11.0000
89 COATED CHAIN LINK FENCE TYPE 4

1965.0000 L.F. -35.29 % 15.0000 -11.76 % 9.6500 -43.24 %

21,615.00 -11,790.00 29,475.00 -3,930.00 18,962.25 -14,442.75
17.0000

33,405.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

RODARTE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. SCI INFRASTRUCTURE, LLC
17 EAST VALLEY HWY E 825 5TH AVE 1508 VALENTINE AVE SE
98092-5531 98033-6391

PROJECT : AUBURN   WA  980711875 KIRKLAND   WA  980832909 PACIFIC   WA  980472103

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

275.0000
90 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

4.0000 EACH -8.33 % 225.0000 -25.00 % 260.0000 -13.33 %

1,100.00 -100.00 900.00 -300.00 1,040.00 -160.00
300.0000
1,200.00

30.0000
91 GRAVITY BLOCK WALL

21700.0000 S.F. 42.86 % 28.0000 33.33 % 28.0000 33.33 %

651,000.00 195,300.00 607,600.00 151,900.00 607,600.00 151,900.00
21.0000

455,700.00

1.0000
92  PIGMENTED SEALER

6300.0000 S.F. 0.00 % 3.0000 200.00 % 0.6000 -40.00 %

6,300.00 0.00 18,900.00 12,600.00 3,780.00 -2,520.00
1.0000

6,300.00
93 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
94 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
95 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
96 SPCC PLAN

L.S. -88.89 % -77.78 % -66.67 %

500.00 -4,000.00 1,000.00 -3,500.00 1,500.00 -3,000.004,500.00

3.0000
97 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2670.0000 S.Y. 0.00 % 1.7500 -41.67 % 1.0000 -66.67 %

8,010.00 0.00 4,672.50 -3,337.50 2,670.00 -5,340.00
3.0000

8,010.00

10.0000
98 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

70.0000 S.Y. 100.00 % 2.0000 -60.00 % 1.5000 -70.00 %

700.00 350.00 140.00 -210.00 105.00 -245.00
5.0000
350.00

10.0000
99  GEOSYNTHETIC REINFORCED EMBANKMENT

80.0000 S.Y. -81.48 % 40.0000 -25.93 % 33.0000 -38.89 %

800.00 -3,520.00 3,200.00 -1,120.00 2,640.00 -1,680.00
54.0000
4,320.00

650.0000
100  BOLLARD TYPE - REMOVABLE WOODEN

6.0000 EACH -40.91 % 600.0000 -45.45 % 650.0000 -40.91 %

3,900.00 -2,700.00 3,600.00 -3,000.00 3,900.00 -2,700.00
1,100.0000
6,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

RODARTE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. SCI INFRASTRUCTURE, LLC
17 EAST VALLEY HWY E 825 5TH AVE 1508 VALENTINE AVE SE
98092-5531 98033-6391

PROJECT : AUBURN   WA  980711875 KIRKLAND   WA  980832909 PACIFIC   WA  980472103

COUNTY(S) :KING CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

60.0000
101  SENSITIVE AREA SIGN

34.0000 EACH 1,100.00 % 85.0000 1,600.00 % 90.0000 1,700.00 %

2,040.00 1,870.00 2,890.00 2,720.00 3,060.00 2,890.00
5.0000
170.00

$2,109,973.50 -12.87% $2,114,115.50 -12.70% $2,162,948.60 -10.69%$2,421,770.30CONTRACT TOTAL

$2,162,948.60$2,109,973.50 $2,114,115.50BASE TOTAL -12.87% -12.70% -10.69%$2,421,770.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

PLATS PLUS, INC. WEBER CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
720 CEDAR AVE STE C 9350 STONE QUARRY RD 22430 SE 231ST

98065

PROJECT : MARYSVILLE   WA  982704564 SNOQUALMIE   WA  980650926 MAPLE VALLEY   WA  980388272

COUNTY(S) :KING CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -49.00 % -26.00 % -78.18 %

102,000.00 -98,000.00 148,000.00 -52,000.00 43,645.00 -156,355.00200,000.00

5,000.0000
2 CLEARING AND GRUBBING

4.7000 ACRE -16.67 % 7,973.0000 32.88 % 8,400.0000 40.00 %

23,500.00 -4,700.00 37,473.10 9,273.10 39,480.00 11,280.00
6,000.0000
28,200.00

3,000.0000
3  SELECTIVE CLEARING, GRUBBING, AND PRUNING

2.6000 ACRE -70.00 % 5,231.0000 -47.69 % 4,800.0000 -52.00 %

7,800.00 -18,200.00 13,600.60 -12,399.40 12,480.00 -13,520.00
10,000.0000
26,000.00

4 REMOVING PORTION OF EXISTING BRIDGE
L.S. 0.00 % -59.91 % 5.00 %

10,000.00 0.00 4,009.00 -5,991.00 10,500.00 500.0010,000.00

7.5000
5 REMOVING CONC. BARRIER

36.0000 L.F. -62.50 % 8.2000 -59.00 % 7.5000 -62.50 %

270.00 -450.00 295.20 -424.80 270.00 -450.00
20.0000
720.00

6.0000
6 REMOVING GUARDRAIL

84.0000 L.F. -60.00 % 10.6000 -29.33 % 5.0000 -66.67 %

504.00 -756.00 890.40 -369.60 420.00 -840.00
15.0000
1,260.00

525.0000
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 75.00 % 235.0000 -21.67 % 155.0000 -48.33 %

525.00 225.00 235.00 -65.00 155.00 -145.00
300.0000
300.00

2.0000
8 REMOVING CHAIN LINK FENCE

3815.0000 L.F. -71.43 % 1.1000 -84.29 % 2.3000 -67.14 %

7,630.00 -19,075.00 4,196.50 -22,508.50 8,774.50 -17,930.50
7.0000

26,705.00

1.1500
9  REMOVING CHAIN LINK FENCE FABRIC

1150.0000 L.F. -88.50 % 1.5000 -85.00 % 1.1500 -88.50 %

1,322.50 -10,177.50 1,725.00 -9,775.00 1,322.50 -10,177.50
10.0000

11,500.00

12.0000
10  REMOVING CHAIN LINK FENCE FOR WILDLIFE PASSAGE

30.0000 L.F. -60.00 % 11.1000 -63.00 % 10.5000 -65.00 %

360.00 -540.00 333.00 -567.00 315.00 -585.00
30.0000
900.00

11 HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

PLATS PLUS, INC. WEBER CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
720 CEDAR AVE STE C 9350 STONE QUARRY RD 22430 SE 231ST

98065

PROJECT : MARYSVILLE   WA  982704564 SNOQUALMIE   WA  980650926 MAPLE VALLEY   WA  980388272

COUNTY(S) :KING CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

75.0000
12 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

6.0000 C.Y. 66.67 % 11.1000 -75.33 % 213.0000 373.33 %

450.00 180.00 66.60 -203.40 1,278.00 1,008.00
45.0000
270.00

13  DISPOSAL OF CREOSOTE-TREATED TIMBER
L.S. 33.33 % -87.26 % 75.11 %

6,000.00 1,500.00 573.50 -3,926.50 7,880.00 3,380.004,500.00

GRADING

11.0000
14 ROADWAY EXCAVATION INCL. HAUL

1950.0000 C.Y. 83.33 % 9.9300 65.50 % 17.0500 184.17 %

21,450.00 9,750.00 19,363.50 7,663.50 33,247.50 21,547.50
6.0000

11,700.00

14.0000
15 SELECT BORROW INCL. HAUL

10350.0000 TON 16.67 % 19.8500 65.42 % 12.5000 4.17 %

144,900.00 20,700.00 205,447.50 81,247.50 129,375.00 5,175.00
12.0000

124,200.00

31.0000
16 GRAVEL BORROW INCL. HAUL

30.0000 TON 3.33 % 26.0000 -13.33 % 42.4500 41.50 %

930.00 30.00 780.00 -120.00 1,273.50 373.50
30.0000
900.00

2.5000
17 EMBANKMENT COMPACTION

5540.0000 C.Y. -58.33 % 3.7500 -37.50 % 5.0500 -15.83 %

13,850.00 -19,390.00 20,775.00 -12,465.00 27,977.00 -5,263.00
6.0000

33,240.00

DRAINAGE

46.0000
18 QUARRY SPALLS

510.0000 C.Y. 31.43 % 19.0000 -45.71 % 31.6500 -9.57 %

23,460.00 5,610.00 9,690.00 -8,160.00 16,141.50 -1,708.50
35.0000

17,850.00

64.0000
19  WASHED AND HAND PLACED QUARRY SPALLS

10.0000 TON 52.38 % 150.0000 257.14 % 215.0000 411.90 %

640.00 220.00 1,500.00 1,080.00 2,150.00 1,730.00
42.0000
420.00

8.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

3235.0000 L.F. -46.67 % 3.1500 -79.00 % 2.0000 -86.67 %

25,880.00 -22,645.00 10,190.25 -38,334.75 6,470.00 -42,055.00
15.0000

48,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

PLATS PLUS, INC. WEBER CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
720 CEDAR AVE STE C 9350 STONE QUARRY RD 22430 SE 231ST

98065

PROJECT : MARYSVILLE   WA  982704564 SNOQUALMIE   WA  980650926 MAPLE VALLEY   WA  980388272

COUNTY(S) :KING CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

46.0000
21 SCHEDULE A CULV. PIPE 18 IN. DIAM.

36.0000 L.F. -28.13 % 37.3000 -41.72 % 96.6500 51.02 %

1,656.00 -648.00 1,342.80 -961.20 3,479.40 1,175.40
64.0000
2,304.00

62.0000
22 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

30.0000 L.F. 3.33 % 37.9000 -36.83 % 90.0000 50.00 %

1,860.00 60.00 1,137.00 -663.00 2,700.00 900.00
60.0000
1,800.00

STORM SEWER

2,000.0000
23 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -33.33 % 2,983.0000 -0.57 % 5,095.0000 69.83 %

2,000.00 -1,000.00 2,983.00 -17.00 5,095.00 2,095.00
3,000.0000
3,000.00

STRUCTURE

20.0000
24 STRUCTURE EXCAVATION CLASS A INCL. HAUL

90.0000 C.Y. -92.00 % 25.0000 -90.00 % 20.0000 -92.00 %

1,800.00 -20,700.00 2,250.00 -20,250.00 1,800.00 -20,700.00
250.0000
22,500.00

25 SHORING OR EXTRA EXCAVATION CL. A
L.S. -90.00 % -100.00 % 311.60 %

500.00 -4,500.00 0.10 -4,999.90 20,580.00 15,580.005,000.00

40.0000
26 GRAVEL BACKFILL FOR WALL

700.0000 C.Y. 0.00 % 52.0000 30.00 % 27.8500 -30.38 %

28,000.00 0.00 36,400.00 8,400.00 19,495.00 -8,505.00
40.0000

28,000.00
27  TIMBER TRESTLE REHAB

L.S. 20.69 % 32.14 % 63.00 %

35,000.00 6,000.00 38,320.00 9,320.00 47,270.00 18,270.0029,000.00
28  PREFABRICATED PEDESTRIAN BRIDGE

L.S. 16.05 % -11.11 % 16.67 %

94,000.00 13,000.00 72,000.00 -9,000.00 94,500.00 13,500.0081,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

PLATS PLUS, INC. WEBER CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
720 CEDAR AVE STE C 9350 STONE QUARRY RD 22430 SE 231ST

98065

PROJECT : MARYSVILLE   WA  982704564 SNOQUALMIE   WA  980650926 MAPLE VALLEY   WA  980388272

COUNTY(S) :KING CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
29  CONTAINMENT SYSTEM

L.S. 340.00 % 304.80 % 477.50 %

4,400.00 3,400.00 4,048.00 3,048.00 5,775.00 4,775.001,000.00

SURFACING

24.0000
30 SHOULDER BALLAST

10.0000 TON -60.00 % 40.0000 -33.33 % 64.4500 7.42 %

240.00 -360.00 400.00 -200.00 644.50 44.50
60.0000
600.00

27.5000
31 CRUSHED SURFACING BASE COURSE

30.0000 TON -81.67 % 29.0000 -80.67 % 32.0000 -78.67 %

825.00 -3,675.00 870.00 -3,630.00 960.00 -3,540.00
150.0000
4,500.00

21.5000
32 CRUSHED SURFACING TOP COURSE

2730.0000 TON 19.44 % 20.6500 14.72 % 15.0000 -16.67 %

58,695.00 9,555.00 56,374.50 7,234.50 40,950.00 -8,190.00
18.0000

49,140.00

ASPHALT CONCRETE PAVEMENT

260.0000
33 COMMERCIAL HMA

20.0000 TON 8.33 % 287.0000 19.58 % 260.5000 8.54 %

5,200.00 400.00 5,740.00 940.00 5,210.00 410.00
240.0000
4,800.00

EROSION CONTROL AND PLANTING

95.0000
34 ESC LEAD

90.0000 DAY -52.50 % 81.0000 -59.50 % 84.0000 -58.00 %

8,550.00 -9,450.00 7,290.00 -10,710.00 7,560.00 -10,440.00
200.0000
18,000.00

4.0000
35 COMPOST BLANKET

3305.0000 S.Y. -11.11 % 3.9000 -13.33 % 3.7000 -17.78 %

13,220.00 -1,652.50 12,889.50 -1,983.00 12,228.50 -2,644.00
4.5000

14,872.50

13.0000
36 STABILIZED CONSTRUCTION ENTRANCE

1210.0000 S.Y. -48.00 % 14.7000 -41.20 % 4.4000 -82.40 %

15,730.00 -14,520.00 17,787.00 -12,463.00 5,324.00 -24,926.00
25.0000

30,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

PLATS PLUS, INC. WEBER CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
720 CEDAR AVE STE C 9350 STONE QUARRY RD 22430 SE 231ST

98065

PROJECT : MARYSVILLE   WA  982704564 SNOQUALMIE   WA  980650926 MAPLE VALLEY   WA  980388272

COUNTY(S) :KING CONTRACTOR NUMBER : 100135 CONTRACTOR NUMBER : 100571 CONTRACTOR NUMBER : 100553

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

115.0000
37 STREET CLEANING

360.0000 HR -8.00 % 126.0000 0.80 % 105.0000 -16.00 %

41,400.00 -3,600.00 45,360.00 360.00 37,800.00 -7,200.00
125.0000
45,000.00

70.0000
38 INLET PROTECTION

2.0000 EACH -30.00 % 137.5000 37.50 % 50.0000 -50.00 %

140.00 -60.00 275.00 75.00 100.00 -100.00
100.0000
200.00

5.0000
39 SILT FENCE

9525.0000 L.F. 25.00 % 4.5500 13.75 % 5.2500 31.25 %

47,625.00 9,525.00 43,338.75 5,238.75 50,006.25 11,906.25
4.0000

38,100.00
40 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

189,000.00 189,000.00 189,000.00189,000.00

0.3000
41 SEEDING AND FERTILIZING BY HAND

3960.0000 S.Y. -94.00 % 0.6900 -86.20 % 0.6500 -87.00 %

1,188.00 -18,612.00 2,732.40 -17,067.60 2,574.00 -17,226.00
5.0000

19,800.00

30.0000
42 TOPSOIL TYPE B

529.0000 C.Y. 50.00 % 40.2000 101.00 % 28.5000 42.50 %

15,870.00 5,290.00 21,265.80 10,685.80 15,076.50 4,496.50
20.0000

10,580.00

8.0000
43 PSIPE BEAKED HAZELNUT, #1 CONT., 12" HT.

239.0000 EACH -20.00 % 6.0000 -40.00 % 5.5000 -45.00 %

1,912.00 -478.00 1,434.00 -956.00 1,314.50 -1,075.50
10.0000
2,390.00

14.0000
44 PSIPE DOUGLAS FIR #2 CONT., 18" HT.

76.0000 EACH -6.67 % 10.0000 -33.33 % 9.2000 -38.67 %

1,064.00 -76.00 760.00 -380.00 699.20 -440.80
15.0000
1,140.00

8.0000
45 PSIPE INDIAN PLUM #1 CONT., 12" HT.

579.0000 EACH -20.00 % 6.0000 -40.00 % 5.5000 -45.00 %

4,632.00 -1,158.00 3,474.00 -2,316.00 3,184.50 -2,605.50
10.0000
5,790.00

9.6000
46 PSIPE LOW OREGON GRAPE, #1 CONT., 9" HT.

277.0000 EACH -4.00 % 7.1500 -28.50 % 6.6000 -34.00 %

2,659.20 -110.80 1,980.55 -789.45 1,828.20 -941.80
10.0000
2,770.00

8.0000
47 PSIPE PACIFIC NINEBARK #1 CONT., 15" HT.

35.0000 EACH -20.00 % 6.0000 -40.00 % 5.5000 -45.00 %

280.00 -70.00 210.00 -140.00 192.50 -157.50
10.0000
350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
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09A010

PLATS PLUS, INC. WEBER CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
720 CEDAR AVE STE C 9350 STONE QUARRY RD 22430 SE 231ST
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.0000
48 PSIPE PEAFRUIT ROSE, #1 CONT., 12" HT.

40.0000 EACH -20.00 % 6.0000 -40.00 % 5.5000 -45.00 %

320.00 -80.00 240.00 -160.00 220.00 -180.00
10.0000
400.00

8.0000
49 PSIPE RED ELDERBERRY, #1 CONT., 12" HT.

315.0000 EACH -20.00 % 6.0000 -40.00 % 5.5000 -45.00 %

2,520.00 -630.00 1,890.00 -1,260.00 1,732.50 -1,417.50
10.0000
3,150.00

8.0000
50 PSIPE RED-OSIER DOGWOOD, #1 CONT., 12" HT.

54.0000 EACH -20.00 % 6.0000 -40.00 % 5.5000 -45.00 %

432.00 -108.00 324.00 -216.00 297.00 -243.00
10.0000
540.00

8.0000
51 PSIPE SALMONBERRY, #1 CONT., 12" HT.

381.0000 EACH -20.00 % 6.0000 -40.00 % 5.5000 -45.00 %

3,048.00 -762.00 2,286.00 -1,524.00 2,095.50 -1,714.50
10.0000
3,810.00

3.3000
52 PSIPE SCOULER WILLOW - LIVE STAKES, 36" HT.

18.0000 EACH -45.00 % 2.6000 -56.67 % 2.4000 -60.00 %

59.40 -48.60 46.80 -61.20 43.20 -64.80
6.0000
108.00

3.3000
53 PSIPE SITKA WILLOW, LIVE STAKE, 36" HT

63.0000 EACH -45.00 % 2.6000 -56.67 % 2.4000 -60.00 %

207.90 -170.10 163.80 -214.20 151.20 -226.80
6.0000
378.00

8.0000
54 PSIPE SNOWBERRY #1, CONT., 9" HT.

908.0000 EACH -16.67 % 6.0000 -37.50 % 5.5000 -42.71 %

7,264.00 -1,452.80 5,448.00 -3,268.80 4,994.00 -3,722.80
9.6000

8,716.80

8.0000
55 PSIPE THIMBLEBERRY, #1 CONT., 12" HT.

547.0000 EACH -20.00 % 6.0000 -40.00 % 5.5000 -45.00 %

4,376.00 -1,094.00 3,282.00 -2,188.00 3,008.50 -2,461.50
10.0000
5,470.00

8.0000
56 PSIPE VINE MAPLE, #1 CONT., 12" HT.

307.0000 EACH -20.00 % 6.0000 -40.00 % 5.5000 -45.00 %

2,456.00 -614.00 1,842.00 -1,228.00 1,688.50 -1,381.50
10.0000
3,070.00

13.5000
57 PSIPE WESTERN RED CEDAR,  #2 CONT., 18" HT.

130.0000 EACH -10.00 % 10.0000 -33.33 % 9.2000 -38.67 %

1,755.00 -195.00 1,300.00 -650.00 1,196.00 -754.00
15.0000
1,950.00

8.0000
58 PSIPE WESTERN SWORD FERN,  #1 CONT., 6" SPREAD

1313.0000 EACH -27.27 % 7.1500 -35.00 % 6.6000 -40.00 %

10,504.00 -3,939.00 9,387.95 -5,055.05 8,665.80 -5,777.20
11.0000

14,443.00
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TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

PLATS PLUS, INC. WEBER CONSTRUCTION, INC. J. R. HAYES & SONS, INC.
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

43.0000
59 COARSE COMPOST

772.0000 C.Y. 7.50 % 41.3000 3.25 % 38.0000 -5.00 %

33,196.00 2,316.00 31,883.60 1,003.60 29,336.00 -1,544.00
40.0000

30,880.00
60 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

55.0000
61 SOIL AMENDMENT

85.0000 C.Y. 22.22 % 44.7000 -0.67 % 41.0000 -8.89 %

4,675.00 850.00 3,799.50 -25.50 3,485.00 -340.00
45.0000
3,825.00

40.0000
62 BARK OR WOOD CHIP MULCH

872.0000 C.Y. 14.29 % 41.9000 19.71 % 38.5000 10.00 %

34,880.00 4,360.00 36,536.80 6,016.80 33,572.00 3,052.00
35.0000

30,520.00

2.0000
63 HIGH VISIBILITY FENCE

8800.0000 L.F. -33.33 % 2.8000 -6.67 % 1.0500 -65.00 %

17,600.00 -8,800.00 24,640.00 -1,760.00 9,240.00 -17,160.00
3.0000

26,400.00

TRAFFIC

3,000.0000
64 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 50.00 % 3,166.0000 58.30 % 2,900.0000 45.00 %

6,000.00 2,000.00 6,332.00 2,332.00 5,800.00 1,800.00
2,000.0000
4,000.00

1,200.0000
65 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH -40.00 % 1,302.0000 -34.90 % 1,200.0000 -40.00 %

1,200.00 -800.00 1,302.00 -698.00 1,200.00 -800.00
2,000.0000
2,000.00

2,500.0000
66 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 25.00 % 2,690.0000 34.50 % 2,500.0000 25.00 %

5,000.00 1,000.00 5,380.00 1,380.00 5,000.00 1,000.00
2,000.0000
4,000.00

22.0000
67 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1707.0000 L.F. 0.00 % 24.0000 9.09 % 22.0000 0.00 %

37,554.00 0.00 40,968.00 3,414.00 37,554.00 0.00
22.0000

37,554.00

770.0000
68 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH -3.75 % 849.0000 6.13 % 775.0000 -3.13 %

770.00 -30.00 849.00 49.00 775.00 -25.00
800.0000
800.00
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6,500.0000
69 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -13.33 % 8,949.0000 19.32 % 8,950.0000 19.33 %

13,000.00 -2,000.00 17,898.00 2,898.00 17,900.00 2,900.00
7,500.0000
15,000.00

50.0000
70 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

186.0000 HR 25.00 % 58.1000 45.25 % 1.0500 -97.38 %

9,300.00 1,860.00 10,806.60 3,366.60 195.30 -7,244.70
40.0000
7,440.00

71 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
72 PERMANENT SIGNING

L.S. 66.67 % 120.83 % 75.00 %

5,000.00 2,000.00 6,625.00 3,625.00 5,250.00 2,250.003,000.00

4.0000
73 SEQUENTIAL ARROW SIGN

900.0000 HR -20.00 % 2.3000 -54.00 % 3.1500 -37.00 %

3,600.00 -900.00 2,070.00 -2,430.00 2,835.00 -1,665.00
5.0000

4,500.00

6,500.0000
74 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -7.14 % 6,600.0000 -5.71 % 9,500.0000 35.71 %

6,500.00 -500.00 6,600.00 -400.00 9,500.00 2,500.00
7,000.0000
7,000.00

4.0000
75 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

900.0000 HR 0.00 % 4.6000 15.00 % 3.1500 -21.25 %

3,600.00 0.00 4,140.00 540.00 2,835.00 -765.00
4.0000

3,600.00
76 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -53.75 % -45.00 % -47.50 %

9,250.00 -10,750.00 11,000.00 -9,000.00 10,500.00 -9,500.0020,000.00

46.0000
77 FLAGGERS AND SPOTTERS

1500.0000 HR 2.22 % 54.6000 21.33 % 59.2500 31.67 %

69,000.00 1,500.00 81,900.00 14,400.00 88,875.00 21,375.00
45.0000

67,500.00

46.0000
78 OTHER TRAFFIC CONTROL LABOR

720.0000 HR 2.22 % 56.9000 26.44 % 55.7500 23.89 %

33,120.00 720.00 40,968.00 8,568.00 40,140.00 7,740.00
45.0000

32,400.00
79 TRAFFIC CONTROL SUPERVISOR

L.S. -80.56 % -25.65 % 16.71 %

10,500.00 -43,500.00 40,150.00 -13,850.00 63,025.00 9,025.0054,000.00
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24.0000
80 CONSTRUCTION SIGNS CLASS A

112.0000 S.F. -7.69 % 26.4000 1.54 % 16.0000 -38.46 %

2,688.00 -224.00 2,956.80 44.80 1,792.00 -1,120.00
26.0000
2,912.00

OTHER ITEMS

20.0000
81 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4850.0000 C.Y. -4.76 % 22.7500 8.33 % 16.5000 -21.43 %

97,000.00 -4,850.00 110,337.50 8,487.50 80,025.00 -21,825.00
21.0000

101,850.00

0.5000
82 SHORING OR EXTRA EXCAVATION CLASS B

22000.0000 S.F. -80.00 % 0.1000 -96.00 % 0.8800 -64.80 %

11,000.00 -44,000.00 2,200.00 -52,800.00 19,360.00 -35,640.00
2.5000

55,000.00

225.0000
83 PLUGGING EXISTING PIPE

2.0000 EACH -62.50 % 172.0000 -71.33 % 265.0000 -55.83 %

450.00 -750.00 344.00 -856.00 530.00 -670.00
600.0000
1,200.00

84 STRUCTURE SURVEYING
L.S. -83.33 % -64.07 % -95.80 %

5,000.00 -25,000.00 10,780.00 -19,220.00 1,260.00 -28,740.0030,000.00
85 ROADWAY SURVEYING

L.S. 11.67 % -36.28 % 121.94 %

20,100.00 2,100.00 11,470.00 -6,530.00 39,950.00 21,950.0018,000.00

31.5000
86 RAMP DETECTABLE WARNING RETROFIT

48.0000 S.F. -42.73 % 17.2000 -68.73 % 27.0000 -50.91 %

1,512.00 -1,128.00 825.60 -1,814.40 1,296.00 -1,344.00
55.0000
2,640.00

11.0000
87 CHAIN LINK FENCE TYPE 3

198.0000 L.F. -26.67 % 16.0000 6.67 % 11.1500 -25.67 %

2,178.00 -792.00 3,168.00 198.00 2,207.70 -762.30
15.0000
2,970.00

13.0000
88 COATED CHAIN LINK FENCE TYPE 3

6006.0000 L.F. -27.78 % 13.0000 -27.78 % 13.5000 -25.00 %

78,078.00 -30,030.00 78,078.00 -30,030.00 81,081.00 -27,027.00
18.0000

108,108.00

9.5000
89 COATED CHAIN LINK FENCE TYPE 4

1965.0000 L.F. -44.12 % 13.5000 -20.59 % 10.0000 -41.18 %

18,667.50 -14,737.50 26,527.50 -6,877.50 19,650.00 -13,755.00
17.0000

33,405.00
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225.0000
90 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

4.0000 EACH -25.00 % 250.0000 -16.67 % 265.0000 -11.67 %

900.00 -300.00 1,000.00 -200.00 1,060.00 -140.00
300.0000
1,200.00

27.0000
91 GRAVITY BLOCK WALL

21700.0000 S.F. 28.57 % 22.0000 4.76 % 29.0000 38.10 %

585,900.00 130,200.00 477,400.00 21,700.00 629,300.00 173,600.00
21.0000

455,700.00

2.0000
92  PIGMENTED SEALER

6300.0000 S.F. 100.00 % 1.0500 5.00 % 2.1000 110.00 %

12,600.00 6,300.00 6,615.00 315.00 13,230.00 6,930.00
1.0000

6,300.00
93 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
94 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
95 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
96 SPCC PLAN

L.S. -73.33 % -87.26 % 16.67 %

1,200.00 -3,300.00 573.50 -3,926.50 5,250.00 750.004,500.00

1.5500
97 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2670.0000 S.Y. -48.33 % 1.8500 -38.33 % 1.0000 -66.67 %

4,138.50 -3,871.50 4,939.50 -3,070.50 2,670.00 -5,340.00
3.0000

8,010.00

1.5500
98 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

70.0000 S.Y. -69.00 % 2.9000 -42.00 % 4.0000 -20.00 %

108.50 -241.50 203.00 -147.00 280.00 -70.00
5.0000
350.00

16.0000
99  GEOSYNTHETIC REINFORCED EMBANKMENT

80.0000 S.Y. -70.37 % 2.9000 -94.63 % 13.5000 -75.00 %

1,280.00 -3,040.00 232.00 -4,088.00 1,080.00 -3,240.00
54.0000
4,320.00

650.0000
100  BOLLARD TYPE - REMOVABLE WOODEN

6.0000 EACH -40.91 % 796.0000 -27.64 % 500.0000 -54.55 %

3,900.00 -2,700.00 4,776.00 -1,824.00 3,000.00 -3,600.00
1,100.0000
6,600.00
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OTHER ITEMS

125.0000
101  SENSITIVE AREA SIGN

34.0000 EACH 2,400.00 % 20.5000 310.00 % 160.0000 3,100.00 %

4,250.00 4,080.00 697.00 527.00 5,440.00 5,270.00
5.0000
170.00

$2,180,559.50 -9.96% $2,215,993.00 -8.50% $2,242,076.75 -7.42%$2,421,770.30CONTRACT TOTAL

$2,242,076.75$2,180,559.50 $2,215,993.00BASE TOTAL -9.96% -8.50% -7.42%$2,421,770.30
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -62.64 % 13.00 % 7.60 %

74,725.00 -125,275.00 226,000.00 26,000.00 215,200.00 15,200.00200,000.00

10,640.0000
2 CLEARING AND GRUBBING

4.7000 ACRE 77.33 % 13,000.0000 116.67 % 6,000.0000 0.00 %

50,008.00 21,808.00 61,100.00 32,900.00 28,200.00 0.00
6,000.0000
28,200.00

12,625.0000
3  SELECTIVE CLEARING, GRUBBING, AND PRUNING

2.6000 ACRE 26.25 % 3,000.0000 -70.00 % 5,000.0000 -50.00 %

32,825.00 6,825.00 7,800.00 -18,200.00 13,000.00 -13,000.00
10,000.0000
26,000.00

4 REMOVING PORTION OF EXISTING BRIDGE
L.S. -65.00 % -79.00 % -55.00 %

3,500.00 -6,500.00 2,100.00 -7,900.00 4,500.00 -5,500.0010,000.00

9.6500
5 REMOVING CONC. BARRIER

36.0000 L.F. -51.75 % 34.0000 70.00 % 8.0000 -60.00 %

347.40 -372.60 1,224.00 504.00 288.00 -432.00
20.0000
720.00

9.9500
6 REMOVING GUARDRAIL

84.0000 L.F. -33.67 % 5.0000 -66.67 % 10.0000 -33.33 %

835.80 -424.20 420.00 -840.00 840.00 -420.00
15.0000
1,260.00

225.0000
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -25.00 % 200.0000 -33.33 % 230.0000 -23.33 %

225.00 -75.00 200.00 -100.00 230.00 -70.00
300.0000
300.00

2.4000
8 REMOVING CHAIN LINK FENCE

3815.0000 L.F. -65.71 % 0.8000 -88.57 % 2.4500 -65.00 %

9,156.00 -17,549.00 3,052.00 -23,653.00 9,346.75 -17,358.25
7.0000

26,705.00

1.4500
9  REMOVING CHAIN LINK FENCE FABRIC

1150.0000 L.F. -85.50 % 0.8000 -92.00 % 1.2500 -87.50 %

1,667.50 -9,832.50 920.00 -10,580.00 1,437.50 -10,062.50
10.0000

11,500.00

10.8000
10  REMOVING CHAIN LINK FENCE FOR WILDLIFE PASSAGE

30.0000 L.F. -64.00 % 21.0000 -30.00 % 11.0000 -63.33 %

324.00 -576.00 630.00 -270.00 330.00 -570.00
30.0000
900.00

11 HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. WA

PROJECT : FERNDALE   WA  982489700 SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981185418

COUNTY(S) :KING CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

96.4000
12 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

6.0000 C.Y. 114.22 % 500.0000 1,011.11 % 450.0000 900.00 %

578.40 308.40 3,000.00 2,730.00 2,700.00 2,430.00
45.0000
270.00

13  DISPOSAL OF CREOSOTE-TREATED TIMBER
L.S. -63.00 % -33.33 % -33.33 %

1,665.00 -2,835.00 3,000.00 -1,500.00 3,000.00 -1,500.004,500.00

GRADING

9.6500
14 ROADWAY EXCAVATION INCL. HAUL

1950.0000 C.Y. 60.83 % 26.0000 333.33 % 6.5200 8.67 %

18,817.50 7,117.50 50,700.00 39,000.00 12,714.00 1,014.00
6.0000

11,700.00

14.9000
15 SELECT BORROW INCL. HAUL

10350.0000 TON 24.17 % 18.0000 50.00 % 16.8500 40.42 %

154,215.00 30,015.00 186,300.00 62,100.00 174,397.50 50,197.50
12.0000

124,200.00

20.6500
16 GRAVEL BORROW INCL. HAUL

30.0000 TON -31.17 % 35.0000 16.67 % 116.0000 286.67 %

619.50 -280.50 1,050.00 150.00 3,480.00 2,580.00
30.0000
900.00

3.5000
17 EMBANKMENT COMPACTION

5540.0000 C.Y. -41.67 % 2.0000 -66.67 % 3.2000 -46.67 %

19,390.00 -13,850.00 11,080.00 -22,160.00 17,728.00 -15,512.00
6.0000

33,240.00

DRAINAGE

33.7500
18 QUARRY SPALLS

510.0000 C.Y. -3.57 % 38.0000 8.57 % 35.5000 1.43 %

17,212.50 -637.50 19,380.00 1,530.00 18,105.00 255.00
35.0000

17,850.00

82.6500
19  WASHED AND HAND PLACED QUARRY SPALLS

10.0000 TON 96.79 % 88.0000 109.52 % 205.0000 388.10 %

826.50 406.50 880.00 460.00 2,050.00 1,630.00
42.0000
420.00

4.7000
20 UNDERDRAIN PIPE 6 IN. DIAM.

3235.0000 L.F. -68.67 % 4.0000 -73.33 % 3.0000 -80.00 %

15,204.50 -33,320.50 12,940.00 -35,585.00 9,705.00 -38,820.00
15.0000

48,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. WA

PROJECT : FERNDALE   WA  982489700 SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981185418

COUNTY(S) :KING CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

67.7000
21 SCHEDULE A CULV. PIPE 18 IN. DIAM.

36.0000 L.F. 5.78 % 79.0000 23.44 % 90.5000 41.41 %

2,437.20 133.20 2,844.00 540.00 3,258.00 954.00
64.0000
2,304.00

121.4000
22 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

30.0000 L.F. 102.33 % 95.0000 58.33 % 54.5000 -9.17 %

3,642.00 1,842.00 2,850.00 1,050.00 1,635.00 -165.00
60.0000
1,800.00

STORM SEWER

2,570.0000
23 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -14.33 % 2,200.0000 -26.67 % 3,300.0000 10.00 %

2,570.00 -430.00 2,200.00 -800.00 3,300.00 300.00
3,000.0000
3,000.00

STRUCTURE

25.2500
24 STRUCTURE EXCAVATION CLASS A INCL. HAUL

90.0000 C.Y. -89.90 % 26.0000 -89.60 % 58.7500 -76.50 %

2,272.50 -20,227.50 2,340.00 -20,160.00 5,287.50 -17,212.50
250.0000
22,500.00

25 SHORING OR EXTRA EXCAVATION CL. A
L.S. 1,170.80 % -56.00 % 60.00 %

63,540.00 58,540.00 2,200.00 -2,800.00 8,000.00 3,000.005,000.00

35.6500
26 GRAVEL BACKFILL FOR WALL

700.0000 C.Y. -10.88 % 18.0000 -55.00 % 30.6700 -23.33 %

24,955.00 -3,045.00 12,600.00 -15,400.00 21,469.00 -6,531.00
40.0000

28,000.00
27  TIMBER TRESTLE REHAB

L.S. 57.48 % 37.93 % 188.62 %

45,670.00 16,670.00 40,000.00 11,000.00 83,700.00 54,700.0029,000.00
28  PREFABRICATED PEDESTRIAN BRIDGE

L.S. 14.21 % 19.75 % 20.12 %

92,510.00 11,510.00 97,000.00 16,000.00 97,300.00 16,300.0081,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. WA

PROJECT : FERNDALE   WA  982489700 SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981185418
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
29  CONTAINMENT SYSTEM

L.S. 200.50 % 300.00 % 540.00 %

3,005.00 2,005.00 4,000.00 3,000.00 6,400.00 5,400.001,000.00

SURFACING

39.2000
30 SHOULDER BALLAST

10.0000 TON -34.67 % 59.0000 -1.67 % 130.0000 116.67 %

392.00 -208.00 590.00 -10.00 1,300.00 700.00
60.0000
600.00

24.9000
31 CRUSHED SURFACING BASE COURSE

30.0000 TON -83.40 % 40.0000 -73.33 % 60.5000 -59.67 %

747.00 -3,753.00 1,200.00 -3,300.00 1,815.00 -2,685.00
150.0000
4,500.00

24.9500
32 CRUSHED SURFACING TOP COURSE

2730.0000 TON 38.61 % 26.0000 44.44 % 28.5400 58.56 %

68,113.50 18,973.50 70,980.00 21,840.00 77,914.20 28,774.20
18.0000

49,140.00

ASPHALT CONCRETE PAVEMENT

268.0000
33 COMMERCIAL HMA

20.0000 TON 11.67 % 250.0000 4.17 % 275.0000 14.58 %

5,360.00 560.00 5,000.00 200.00 5,500.00 700.00
240.0000
4,800.00

EROSION CONTROL AND PLANTING

62.6500
34 ESC LEAD

90.0000 DAY -68.68 % 30.0000 -85.00 % 82.5300 -58.73 %

5,638.50 -12,361.50 2,700.00 -15,300.00 7,427.70 -10,572.30
200.0000
18,000.00

2.8000
35 COMPOST BLANKET

3305.0000 S.Y. -37.78 % 3.0000 -33.33 % 3.3000 -26.67 %

9,254.00 -5,618.50 9,915.00 -4,957.50 10,906.50 -3,966.00
4.5000

14,872.50

16.6000
36 STABILIZED CONSTRUCTION ENTRANCE

1210.0000 S.Y. -33.60 % 12.0000 -52.00 % 16.7000 -33.20 %

20,086.00 -10,164.00 14,520.00 -15,730.00 20,207.00 -10,043.00
25.0000

30,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. WA

PROJECT : FERNDALE   WA  982489700 SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981185418

COUNTY(S) :KING CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

115.0000
37 STREET CLEANING

360.0000 HR -8.00 % 1.0000 -99.20 % 115.5000 -7.60 %

41,400.00 -3,600.00 360.00 -44,640.00 41,580.00 -3,420.00
125.0000
45,000.00

175.0000
38 INLET PROTECTION

2.0000 EACH 75.00 % 100.0000 0.00 % 140.0000 40.00 %

350.00 150.00 200.00 0.00 280.00 80.00
100.0000
200.00

3.9500
39 SILT FENCE

9525.0000 L.F. -1.25 % 3.5000 -12.50 % 1.4200 -64.50 %

37,623.75 -476.25 33,337.50 -4,762.50 13,525.50 -24,574.50
4.0000

38,100.00
40 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

189,000.00 189,000.00 189,000.00189,000.00

0.5000
41 SEEDING AND FERTILIZING BY HAND

3960.0000 S.Y. -90.00 % 0.7800 -84.40 % 0.5000 -90.00 %

1,980.00 -17,820.00 3,088.80 -16,711.20 1,980.00 -17,820.00
5.0000

19,800.00

26.2500
42 TOPSOIL TYPE B

529.0000 C.Y. 31.25 % 23.0000 15.00 % 10.8000 -46.00 %

13,886.25 3,306.25 12,167.00 1,587.00 5,713.20 -4,866.80
20.0000

10,580.00

7.5500
43 PSIPE BEAKED HAZELNUT, #1 CONT., 12" HT.

239.0000 EACH -24.50 % 8.7000 -13.00 % 7.7000 -23.00 %

1,804.45 -585.55 2,079.30 -310.70 1,840.30 -549.70
10.0000
2,390.00

7.5500
44 PSIPE DOUGLAS FIR #2 CONT., 18" HT.

76.0000 EACH -49.67 % 12.0000 -20.00 % 16.5000 10.00 %

573.80 -566.20 912.00 -228.00 1,254.00 114.00
15.0000
1,140.00

7.5500
45 PSIPE INDIAN PLUM #1 CONT., 12" HT.

579.0000 EACH -24.50 % 8.7000 -13.00 % 7.7000 -23.00 %

4,371.45 -1,418.55 5,037.30 -752.70 4,458.30 -1,331.70
10.0000
5,790.00

7.5500
46 PSIPE LOW OREGON GRAPE, #1 CONT., 9" HT.

277.0000 EACH -24.50 % 8.7000 -13.00 % 7.7000 -23.00 %

2,091.35 -678.65 2,409.90 -360.10 2,132.90 -637.10
10.0000
2,770.00

7.5500
47 PSIPE PACIFIC NINEBARK #1 CONT., 15" HT.

35.0000 EACH -24.50 % 8.7000 -13.00 % 7.7000 -23.00 %

264.25 -85.75 304.50 -45.50 269.50 -80.50
10.0000
350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. WA
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COUNTY(S) :KING CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.5500
48 PSIPE PEAFRUIT ROSE, #1 CONT., 12" HT.

40.0000 EACH -24.50 % 8.7000 -13.00 % 7.7000 -23.00 %

302.00 -98.00 348.00 -52.00 308.00 -92.00
10.0000
400.00

7.5500
49 PSIPE RED ELDERBERRY, #1 CONT., 12" HT.

315.0000 EACH -24.50 % 8.7000 -13.00 % 7.7000 -23.00 %

2,378.25 -771.75 2,740.50 -409.50 2,425.50 -724.50
10.0000
3,150.00

53.3500
50 PSIPE RED-OSIER DOGWOOD, #1 CONT., 12" HT.

54.0000 EACH 433.50 % 8.7000 -13.00 % 7.7000 -23.00 %

2,880.90 2,340.90 469.80 -70.20 415.80 -124.20
10.0000
540.00

7.5500
51 PSIPE SALMONBERRY, #1 CONT., 12" HT.

381.0000 EACH -24.50 % 8.7000 -13.00 % 7.7000 -23.00 %

2,876.55 -933.45 3,314.70 -495.30 2,933.70 -876.30
10.0000
3,810.00

3.2500
52 PSIPE SCOULER WILLOW - LIVE STAKES, 36" HT.

18.0000 EACH -45.83 % 2.3500 -60.83 % 3.3000 -45.00 %

58.50 -49.50 42.30 -65.70 59.40 -48.60
6.0000
108.00

3.2500
53 PSIPE SITKA WILLOW, LIVE STAKE, 36" HT

63.0000 EACH -45.83 % 2.3500 -60.83 % 3.3000 -45.00 %

204.75 -173.25 148.05 -229.95 207.90 -170.10
6.0000
378.00

7.5500
54 PSIPE SNOWBERRY #1, CONT., 9" HT.

908.0000 EACH -21.35 % 8.4000 -12.50 % 7.7000 -19.79 %

6,855.40 -1,861.40 7,627.20 -1,089.60 6,991.60 -1,725.20
9.6000

8,716.80

7.5500
55 PSIPE THIMBLEBERRY, #1 CONT., 12" HT.

547.0000 EACH -24.50 % 9.0000 -10.00 % 7.7000 -23.00 %

4,129.85 -1,340.15 4,923.00 -547.00 4,211.90 -1,258.10
10.0000
5,470.00

7.5500
56 PSIPE VINE MAPLE, #1 CONT., 12" HT.

307.0000 EACH -24.50 % 8.4000 -16.00 % 7.7000 -23.00 %

2,317.85 -752.15 2,578.80 -491.20 2,363.90 -706.10
10.0000
3,070.00

16.2000
57 PSIPE WESTERN RED CEDAR,  #2 CONT., 18" HT.

130.0000 EACH 8.00 % 12.3000 -18.00 % 16.5000 10.00 %

2,106.00 156.00 1,599.00 -351.00 2,145.00 195.00
15.0000
1,950.00

7.5500
58 PSIPE WESTERN SWORD FERN,  #1 CONT., 6" SPREAD

1313.0000 EACH -31.36 % 9.0000 -18.18 % 7.7000 -30.00 %

9,913.15 -4,529.85 11,817.00 -2,626.00 10,110.10 -4,332.90
11.0000

14,443.00
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PEDESTRIAN AND BICYCLE TRAIL
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

35.1000
59 COARSE COMPOST

772.0000 C.Y. -12.25 % 30.0000 -25.00 % 35.7500 -10.63 %

27,097.20 -3,782.80 23,160.00 -7,720.00 27,599.00 -3,281.00
40.0000

30,880.00
60 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

35.1000
61 SOIL AMENDMENT

85.0000 C.Y. -22.00 % 42.0000 -6.67 % 35.7500 -20.56 %

2,983.50 -841.50 3,570.00 -255.00 3,038.75 -786.25
45.0000
3,825.00

37.8000
62 BARK OR WOOD CHIP MULCH

872.0000 C.Y. 8.00 % 42.0000 20.00 % 38.5000 10.00 %

32,961.60 2,441.60 36,624.00 6,104.00 33,572.00 3,052.00
35.0000

30,520.00

2.3500
63 HIGH VISIBILITY FENCE

8800.0000 L.F. -21.67 % 2.0000 -33.33 % 1.5600 -48.00 %

20,680.00 -5,720.00 17,600.00 -8,800.00 13,728.00 -12,672.00
3.0000

26,400.00

TRAFFIC

2,980.0000
64 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 49.00 % 3,200.0000 60.00 % 3,050.0000 52.50 %

5,960.00 1,960.00 6,400.00 2,400.00 6,100.00 2,100.00
2,000.0000
4,000.00

1,225.0000
65 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH -38.75 % 3,100.0000 55.00 % 1,250.0000 -37.50 %

1,225.00 -775.00 3,100.00 1,100.00 1,250.00 -750.00
2,000.0000
2,000.00

2,535.0000
66 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 26.75 % 3,100.0000 55.00 % 2,580.0000 29.00 %

5,070.00 1,070.00 6,200.00 2,200.00 5,160.00 1,160.00
2,000.0000
4,000.00

22.6000
67 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1707.0000 L.F. 2.73 % 22.5000 2.27 % 23.0000 4.55 %

38,578.20 1,024.20 38,407.50 853.50 39,261.00 1,707.00
22.0000

37,554.00

800.0000
68 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 0.00 % 800.0000 0.00 % 815.0000 1.88 %

800.00 0.00 800.00 0.00 815.00 15.00
800.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. WA

PROJECT : FERNDALE   WA  982489700 SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981185418

COUNTY(S) :KING CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

9,180.0000
69 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 22.40 % 3,000.0000 -60.00 % 6,600.0000 -12.00 %

18,360.00 3,360.00 6,000.00 -9,000.00 13,200.00 -1,800.00
7,500.0000
15,000.00

46.4500
70 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

186.0000 HR 16.13 % 1.0000 -97.50 % 47.3000 18.25 %

8,639.70 1,199.70 186.00 -7,254.00 8,797.80 1,357.80
40.0000
7,440.00

71 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
72 PERMANENT SIGNING

L.S. 92.67 % 116.67 % 23.57 %

5,780.00 2,780.00 6,500.00 3,500.00 3,707.00 707.003,000.00

2.1500
73 SEQUENTIAL ARROW SIGN

900.0000 HR -57.00 % 6.0000 20.00 % 2.2000 -56.00 %

1,935.00 -2,565.00 5,400.00 900.00 1,980.00 -2,520.00
5.0000

4,500.00

3,845.0000
74 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -45.07 % 8,000.0000 14.29 % 5,950.0000 -15.00 %

3,845.00 -3,155.00 8,000.00 1,000.00 5,950.00 -1,050.00
7,000.0000
7,000.00

1.1000
75 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

900.0000 HR -72.50 % 1.0000 -75.00 % 4.4000 10.00 %

990.00 -2,610.00 900.00 -2,700.00 3,960.00 360.00
4.0000

3,600.00
76 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 2.60 % -100.00 % -72.50 %

20,520.00 520.00 1.00 -19,999.00 5,500.00 -14,500.0020,000.00

46.4500
77 FLAGGERS AND SPOTTERS

1500.0000 HR 3.22 % 1.0000 -97.78 % 47.3000 5.11 %

69,675.00 2,175.00 1,500.00 -66,000.00 70,950.00 3,450.00
45.0000

67,500.00

46.4500
78 OTHER TRAFFIC CONTROL LABOR

720.0000 HR 3.22 % 40.0000 -11.11 % 47.3000 5.11 %

33,444.00 1,044.00 28,800.00 -3,600.00 34,056.00 1,656.00
45.0000

32,400.00
79 TRAFFIC CONTROL SUPERVISOR

L.S. -20.00 % -48.15 % -45.00 %

43,200.00 -10,800.00 28,000.00 -26,000.00 29,700.00 -24,300.0054,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. WA

PROJECT : FERNDALE   WA  982489700 SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981185418

COUNTY(S) :KING CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.2000
80 CONSTRUCTION SIGNS CLASS A

112.0000 S.F. -37.69 % 8.0000 -69.23 % 22.0000 -15.38 %

1,814.40 -1,097.60 896.00 -2,016.00 2,464.00 -448.00
26.0000
2,912.00

OTHER ITEMS

9.9500
81 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4850.0000 C.Y. -52.62 % 27.0000 28.57 % 12.5400 -40.29 %

48,257.50 -53,592.50 130,950.00 29,100.00 60,819.00 -41,031.00
21.0000

101,850.00

0.6000
82 SHORING OR EXTRA EXCAVATION CLASS B

22000.0000 S.F. -76.00 % 0.0100 -99.60 % 0.5300 -78.80 %

13,200.00 -41,800.00 220.00 -54,780.00 11,660.00 -43,340.00
2.5000

55,000.00

325.0000
83 PLUGGING EXISTING PIPE

2.0000 EACH -45.83 % 170.0000 -71.67 % 1,590.0000 165.00 %

650.00 -550.00 340.00 -860.00 3,180.00 1,980.00
600.0000
1,200.00

84 STRUCTURE SURVEYING
L.S. -92.80 % -70.00 % -68.47 %

2,160.00 -27,840.00 9,000.00 -21,000.00 9,460.00 -20,540.0030,000.00
85 ROADWAY SURVEYING

L.S. -46.00 % -27.78 % -34.00 %

9,720.00 -8,280.00 13,000.00 -5,000.00 11,880.00 -6,120.0018,000.00

38.5000
86 RAMP DETECTABLE WARNING RETROFIT

48.0000 S.F. -30.00 % 11.0000 -80.00 % 70.0000 27.27 %

1,848.00 -792.00 528.00 -2,112.00 3,360.00 720.00
55.0000
2,640.00

11.4500
87 CHAIN LINK FENCE TYPE 3

198.0000 L.F. -23.67 % 15.0000 0.00 % 11.7000 -22.00 %

2,267.10 -702.90 2,970.00 0.00 2,316.60 -653.40
15.0000
2,970.00

13.6500
88 COATED CHAIN LINK FENCE TYPE 3

6006.0000 L.F. -24.17 % 16.0000 -11.11 % 14.1100 -21.61 %

81,981.90 -26,126.10 96,096.00 -12,012.00 84,744.66 -23,363.34
18.0000

108,108.00

10.1500
89 COATED CHAIN LINK FENCE TYPE 4

1965.0000 L.F. -40.29 % 15.0000 -11.76 % 10.3500 -39.12 %

19,944.75 -13,460.25 29,475.00 -3,930.00 20,337.75 -13,067.25
17.0000

33,405.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. WA

PROJECT : FERNDALE   WA  982489700 SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981185418

COUNTY(S) :KING CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

275.0000
90 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

4.0000 EACH -8.33 % 300.0000 0.00 % 278.3000 -7.23 %

1,100.00 -100.00 1,200.00 0.00 1,113.20 -86.80
300.0000
1,200.00

28.0500
91 GRAVITY BLOCK WALL

21700.0000 S.F. 33.57 % 26.0000 23.81 % 28.7500 36.90 %

608,685.00 152,985.00 564,200.00 108,500.00 623,875.00 168,175.00
21.0000

455,700.00

0.8500
92  PIGMENTED SEALER

6300.0000 S.F. -15.00 % 1.0000 0.00 % 0.8300 -17.00 %

5,355.00 -945.00 6,300.00 0.00 5,229.00 -1,071.00
1.0000

6,300.00
93 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
94 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
95 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
96 SPCC PLAN

L.S. -64.00 % -86.67 % -83.89 %

1,620.00 -2,880.00 600.00 -3,900.00 725.00 -3,775.004,500.00

1.6000
97 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2670.0000 S.Y. -46.67 % 5.0000 66.67 % 0.8500 -71.67 %

4,272.00 -3,738.00 13,350.00 5,340.00 2,269.50 -5,740.50
3.0000

8,010.00

3.4500
98 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

70.0000 S.Y. -31.00 % 30.0000 500.00 % 10.0000 100.00 %

241.50 -108.50 2,100.00 1,750.00 700.00 350.00
5.0000
350.00

15.0000
99  GEOSYNTHETIC REINFORCED EMBANKMENT

80.0000 S.Y. -72.22 % 30.0000 -44.44 % 25.0000 -53.70 %

1,200.00 -3,120.00 2,400.00 -1,920.00 2,000.00 -2,320.00
54.0000
4,320.00

905.0000
100  BOLLARD TYPE - REMOVABLE WOODEN

6.0000 EACH -17.73 % 200.0000 -81.82 % 300.0000 -72.73 %

5,430.00 -1,170.00 1,200.00 -5,400.00 1,800.00 -4,800.00
1,100.0000
6,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

AWARD CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC. OHNO CONSTRUCTION COMPANY
980 WILLEYS LAKE RD 12903 WAYWARD WAY 9416 MARTIN LUTHER KING JR. WA

PROJECT : FERNDALE   WA  982489700 SEDRO WOOLLEY   WA  982847516 SEATTLE   WA  981185418

COUNTY(S) :KING CONTRACTOR NUMBER : 100485 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 000470

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

160.0000
101  SENSITIVE AREA SIGN

34.0000 EACH 3,100.00 % 45.0000 800.00 % 30.0000 500.00 %

5,440.00 5,270.00 1,530.00 1,360.00 1,020.00 850.00
5.0000
170.00

$2,260,639.15 -6.65% $2,268,727.15 -6.32% $2,348,160.41 -3.04%$2,421,770.30CONTRACT TOTAL

$2,348,160.41$2,260,639.15 $2,268,727.15BASE TOTAL -6.65% -6.32% -3.04%$2,421,770.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE

PROJECT : EVERETT    WA  982011927 SUMNER   WA  983901603 SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 15.00 % 20.00 % -40.00 %

230,000.00 30,000.00 240,000.00 40,000.00 120,000.00 -80,000.00200,000.00

6,000.0000
2 CLEARING AND GRUBBING

4.7000 ACRE 0.00 % 12,000.0000 100.00 % 7,500.0000 25.00 %

28,200.00 0.00 56,400.00 28,200.00 35,250.00 7,050.00
6,000.0000
28,200.00

6,500.0000
3  SELECTIVE CLEARING, GRUBBING, AND PRUNING

2.6000 ACRE -35.00 % 8,000.0000 -20.00 % 8,500.0000 -15.00 %

16,900.00 -9,100.00 20,800.00 -5,200.00 22,100.00 -3,900.00
10,000.0000
26,000.00

4 REMOVING PORTION OF EXISTING BRIDGE
L.S. -39.89 % 355.00 % 451.00 %

6,010.70 -3,989.30 45,500.00 35,500.00 55,100.00 45,100.0010,000.00

8.0000
5 REMOVING CONC. BARRIER

36.0000 L.F. -60.00 % 7.5000 -62.50 % 18.0000 -10.00 %

288.00 -432.00 270.00 -450.00 648.00 -72.00
20.0000
720.00

11.0000
6 REMOVING GUARDRAIL

84.0000 L.F. -26.67 % 10.0000 -33.33 % 20.0000 33.33 %

924.00 -336.00 840.00 -420.00 1,680.00 420.00
15.0000
1,260.00

240.0000
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -20.00 % 205.0000 -31.67 % 300.0000 0.00 %

240.00 -60.00 205.00 -95.00 300.00 0.00
300.0000
300.00

4.0000
8 REMOVING CHAIN LINK FENCE

3815.0000 L.F. -42.86 % 2.5000 -64.29 % 4.0000 -42.86 %

15,260.00 -11,445.00 9,537.50 -17,167.50 15,260.00 -11,445.00
7.0000

26,705.00

4.0000
9  REMOVING CHAIN LINK FENCE FABRIC

1150.0000 L.F. -60.00 % 1.0000 -90.00 % 2.5000 -75.00 %

4,600.00 -6,900.00 1,150.00 -10,350.00 2,875.00 -8,625.00
10.0000

11,500.00

13.0000
10  REMOVING CHAIN LINK FENCE FOR WILDLIFE PASSAGE

30.0000 L.F. -56.67 % 10.0000 -66.67 % 11.0000 -63.33 %

390.00 -510.00 300.00 -600.00 330.00 -570.00
30.0000
900.00

11 HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE

PROJECT : EVERETT    WA  982011927 SUMNER   WA  983901603 SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

100.0000
12 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

6.0000 C.Y. 122.22 % 63.0000 40.00 % 200.0000 344.44 %

600.00 330.00 378.00 108.00 1,200.00 930.00
45.0000
270.00

13  DISPOSAL OF CREOSOTE-TREATED TIMBER
L.S. -62.22 % 33.33 % 337.78 %

1,700.00 -2,800.00 6,000.00 1,500.00 19,700.00 15,200.004,500.00

GRADING

13.0000
14 ROADWAY EXCAVATION INCL. HAUL

1950.0000 C.Y. 116.67 % 18.0000 200.00 % 32.0000 433.33 %

25,350.00 13,650.00 35,100.00 23,400.00 62,400.00 50,700.00
6.0000

11,700.00

13.0000
15 SELECT BORROW INCL. HAUL

10350.0000 TON 8.33 % 17.0000 41.67 % 18.0000 50.00 %

134,550.00 10,350.00 175,950.00 51,750.00 186,300.00 62,100.00
12.0000

124,200.00

42.0000
16 GRAVEL BORROW INCL. HAUL

30.0000 TON 40.00 % 18.0000 -40.00 % 22.0000 -26.67 %

1,260.00 360.00 540.00 -360.00 660.00 -240.00
30.0000
900.00

8.0000
17 EMBANKMENT COMPACTION

5540.0000 C.Y. 33.33 % 9.0000 50.00 % 3.0000 -50.00 %

44,320.00 11,080.00 49,860.00 16,620.00 16,620.00 -16,620.00
6.0000

33,240.00

DRAINAGE

46.0000
18 QUARRY SPALLS

510.0000 C.Y. 31.43 % 19.0000 -45.71 % 38.0000 8.57 %

23,460.00 5,610.00 9,690.00 -8,160.00 19,380.00 1,530.00
35.0000

17,850.00

58.0000
19  WASHED AND HAND PLACED QUARRY SPALLS

10.0000 TON 38.10 % 30.0000 -28.57 % 29.0000 -30.95 %

580.00 160.00 300.00 -120.00 290.00 -130.00
42.0000
420.00

7.0000
20 UNDERDRAIN PIPE 6 IN. DIAM.

3235.0000 L.F. -53.33 % 8.0000 -46.67 % 6.0000 -60.00 %

22,645.00 -25,880.00 25,880.00 -22,645.00 19,410.00 -29,115.00
15.0000

48,525.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE

PROJECT : EVERETT    WA  982011927 SUMNER   WA  983901603 SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

45.0000
21 SCHEDULE A CULV. PIPE 18 IN. DIAM.

36.0000 L.F. -29.69 % 32.0000 -50.00 % 65.0000 1.56 %

1,620.00 -684.00 1,152.00 -1,152.00 2,340.00 36.00
64.0000
2,304.00

60.0000
22 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

30.0000 L.F. 0.00 % 45.0000 -25.00 % 85.0000 41.67 %

1,800.00 0.00 1,350.00 -450.00 2,550.00 750.00
60.0000
1,800.00

STORM SEWER

3,000.0000
23 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 0.00 % 2,000.0000 -33.33 % 2,980.0000 -0.67 %

3,000.00 0.00 2,000.00 -1,000.00 2,980.00 -20.00
3,000.0000
3,000.00

STRUCTURE

24.0000
24 STRUCTURE EXCAVATION CLASS A INCL. HAUL

90.0000 C.Y. -90.40 % 17.5000 -93.00 % 29.0000 -88.40 %

2,160.00 -20,340.00 1,575.00 -20,925.00 2,610.00 -19,890.00
250.0000
22,500.00

25 SHORING OR EXTRA EXCAVATION CL. A
L.S. 34.00 % 12.00 % 380.00 %

6,700.00 1,700.00 5,600.00 600.00 24,000.00 19,000.005,000.00

50.0000
26 GRAVEL BACKFILL FOR WALL

700.0000 C.Y. 25.00 % 23.0000 -42.50 % 29.0000 -27.50 %

35,000.00 7,000.00 16,100.00 -11,900.00 20,300.00 -7,700.00
40.0000

28,000.00
27  TIMBER TRESTLE REHAB

L.S. 22.76 % -31.03 % 8.28 %

35,600.00 6,600.00 20,000.00 -9,000.00 31,400.00 2,400.0029,000.00
28  PREFABRICATED PEDESTRIAN BRIDGE

L.S. 10.37 % -11.11 % 9.88 %

89,400.00 8,400.00 72,000.00 -9,000.00 89,000.00 8,000.0081,000.00
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TITLE :I-90
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PEDESTRIAN AND BICYCLE TRAIL
09A010
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1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE
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DATE:
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06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
29  CONTAINMENT SYSTEM

L.S. -17.00 % 900.00 % 1,100.00 %

830.00 -170.00 10,000.00 9,000.00 12,000.00 11,000.001,000.00

SURFACING

57.0000
30 SHOULDER BALLAST

10.0000 TON -5.00 % 16.0000 -73.33 % 32.0000 -46.67 %

570.00 -30.00 160.00 -440.00 320.00 -280.00
60.0000
600.00

43.0000
31 CRUSHED SURFACING BASE COURSE

30.0000 TON -71.33 % 18.0000 -88.00 % 33.0000 -78.00 %

1,290.00 -3,210.00 540.00 -3,960.00 990.00 -3,510.00
150.0000
4,500.00

27.0000
32 CRUSHED SURFACING TOP COURSE

2730.0000 TON 50.00 % 19.0000 5.56 % 29.0000 61.11 %

73,710.00 24,570.00 51,870.00 2,730.00 79,170.00 30,030.00
18.0000

49,140.00

ASPHALT CONCRETE PAVEMENT

310.0000
33 COMMERCIAL HMA

20.0000 TON 29.17 % 248.0000 3.33 % 260.0000 8.33 %

6,200.00 1,400.00 4,960.00 160.00 5,200.00 400.00
240.0000
4,800.00

EROSION CONTROL AND PLANTING

93.0000
34 ESC LEAD

90.0000 DAY -53.50 % 42.0000 -79.00 % 220.0000 10.00 %

8,370.00 -9,630.00 3,780.00 -14,220.00 19,800.00 1,800.00
200.0000
18,000.00

4.5000
35 COMPOST BLANKET

3305.0000 S.Y. 0.00 % 2.0000 -55.56 % 4.0000 -11.11 %

14,872.50 0.00 6,610.00 -8,262.50 13,220.00 -1,652.50
4.5000

14,872.50

11.0000
36 STABILIZED CONSTRUCTION ENTRANCE

1210.0000 S.Y. -56.00 % 7.0000 -72.00 % 3.0000 -88.00 %

13,310.00 -16,940.00 8,470.00 -21,780.00 3,630.00 -26,620.00
25.0000

30,250.00
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EROSION CONTROL AND PLANTING

0.0100
37 STREET CLEANING

360.0000 HR -99.99 % 110.0000 -12.00 % 145.0000 16.00 %

3.60 -44,996.40 39,600.00 -5,400.00 52,200.00 7,200.00
125.0000
45,000.00

79.0000
38 INLET PROTECTION

2.0000 EACH -21.00 % 48.0000 -52.00 % 89.0000 -11.00 %

158.00 -42.00 96.00 -104.00 178.00 -22.00
100.0000
200.00

4.0000
39 SILT FENCE

9525.0000 L.F. 0.00 % 3.0000 -25.00 % 5.5000 37.50 %

38,100.00 0.00 28,575.00 -9,525.00 52,387.50 14,287.50
4.0000

38,100.00
40 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

189,000.00 189,000.00 189,000.00189,000.00

0.6000
41 SEEDING AND FERTILIZING BY HAND

3960.0000 S.Y. -88.00 % 0.8000 -84.00 % 1.0000 -80.00 %

2,376.00 -17,424.00 3,168.00 -16,632.00 3,960.00 -15,840.00
5.0000

19,800.00

29.0000
42 TOPSOIL TYPE B

529.0000 C.Y. 45.00 % 28.0000 40.00 % 19.0000 -5.00 %

15,341.00 4,761.00 14,812.00 4,232.00 10,051.00 -529.00
20.0000

10,580.00

11.0000
43 PSIPE BEAKED HAZELNUT, #1 CONT., 12" HT.

239.0000 EACH 10.00 % 7.0000 -30.00 % 18.0000 80.00 %

2,629.00 239.00 1,673.00 -717.00 4,302.00 1,912.00
10.0000
2,390.00

17.0000
44 PSIPE DOUGLAS FIR #2 CONT., 18" HT.

76.0000 EACH 13.33 % 12.0000 -20.00 % 28.0000 86.67 %

1,292.00 152.00 912.00 -228.00 2,128.00 988.00
15.0000
1,140.00

11.0000
45 PSIPE INDIAN PLUM #1 CONT., 12" HT.

579.0000 EACH 10.00 % 7.0000 -30.00 % 17.0000 70.00 %

6,369.00 579.00 4,053.00 -1,737.00 9,843.00 4,053.00
10.0000
5,790.00

11.0000
46 PSIPE LOW OREGON GRAPE, #1 CONT., 9" HT.

277.0000 EACH 10.00 % 7.0000 -30.00 % 22.0000 120.00 %

3,047.00 277.00 1,939.00 -831.00 6,094.00 3,324.00
10.0000
2,770.00

11.0000
47 PSIPE PACIFIC NINEBARK #1 CONT., 15" HT.

35.0000 EACH 10.00 % 7.0000 -30.00 % 18.0000 80.00 %

385.00 35.00 245.00 -105.00 630.00 280.00
10.0000
350.00
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11.0000
48 PSIPE PEAFRUIT ROSE, #1 CONT., 12" HT.

40.0000 EACH 10.00 % 7.0000 -30.00 % 25.0000 150.00 %

440.00 40.00 280.00 -120.00 1,000.00 600.00
10.0000
400.00

11.0000
49 PSIPE RED ELDERBERRY, #1 CONT., 12" HT.

315.0000 EACH 10.00 % 7.0000 -30.00 % 18.0000 80.00 %

3,465.00 315.00 2,205.00 -945.00 5,670.00 2,520.00
10.0000
3,150.00

11.0000
50 PSIPE RED-OSIER DOGWOOD, #1 CONT., 12" HT.

54.0000 EACH 10.00 % 7.0000 -30.00 % 18.0000 80.00 %

594.00 54.00 378.00 -162.00 972.00 432.00
10.0000
540.00

11.0000
51 PSIPE SALMONBERRY, #1 CONT., 12" HT.

381.0000 EACH 10.00 % 7.0000 -30.00 % 17.0000 70.00 %

4,191.00 381.00 2,667.00 -1,143.00 6,477.00 2,667.00
10.0000
3,810.00

6.0000
52 PSIPE SCOULER WILLOW - LIVE STAKES, 36" HT.

18.0000 EACH 0.00 % 7.0000 16.67 % 3.0000 -50.00 %

108.00 0.00 126.00 18.00 54.00 -54.00
6.0000
108.00

6.0000
53 PSIPE SITKA WILLOW, LIVE STAKE, 36" HT

63.0000 EACH 0.00 % 4.0000 -33.33 % 3.0000 -50.00 %

378.00 0.00 252.00 -126.00 189.00 -189.00
6.0000
378.00

8.0000
54 PSIPE SNOWBERRY #1, CONT., 9" HT.

908.0000 EACH -16.67 % 7.0000 -27.08 % 18.0000 87.50 %

7,264.00 -1,452.80 6,356.00 -2,360.80 16,344.00 7,627.20
9.6000

8,716.80

8.0000
55 PSIPE THIMBLEBERRY, #1 CONT., 12" HT.

547.0000 EACH -20.00 % 7.0000 -30.00 % 18.0000 80.00 %

4,376.00 -1,094.00 3,829.00 -1,641.00 9,846.00 4,376.00
10.0000
5,470.00

8.0000
56 PSIPE VINE MAPLE, #1 CONT., 12" HT.

307.0000 EACH -20.00 % 7.0000 -30.00 % 21.0000 110.00 %

2,456.00 -614.00 2,149.00 -921.00 6,447.00 3,377.00
10.0000
3,070.00

17.0000
57 PSIPE WESTERN RED CEDAR,  #2 CONT., 18" HT.

130.0000 EACH 13.33 % 11.5000 -23.33 % 18.0000 20.00 %

2,210.00 260.00 1,495.00 -455.00 2,340.00 390.00
15.0000
1,950.00

11.0000
58 PSIPE WESTERN SWORD FERN,  #1 CONT., 6" SPREAD

1313.0000 EACH 0.00 % 8.0000 -27.27 % 18.0000 63.64 %

14,443.00 0.00 10,504.00 -3,939.00 23,634.00 9,191.00
11.0000

14,443.00
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40.0000
59 COARSE COMPOST

772.0000 C.Y. 0.00 % 34.0000 -15.00 % 44.0000 10.00 %

30,880.00 0.00 26,248.00 -4,632.00 33,968.00 3,088.00
40.0000

30,880.00
60 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

52.0000
61 SOIL AMENDMENT

85.0000 C.Y. 15.56 % 32.0000 -28.89 % 42.0000 -6.67 %

4,420.00 595.00 2,720.00 -1,105.00 3,570.00 -255.00
45.0000
3,825.00

48.0000
62 BARK OR WOOD CHIP MULCH

872.0000 C.Y. 37.14 % 34.0000 -2.86 % 49.0000 40.00 %

41,856.00 11,336.00 29,648.00 -872.00 42,728.00 12,208.00
35.0000

30,520.00

3.0000
63 HIGH VISIBILITY FENCE

8800.0000 L.F. 0.00 % 3.5000 16.67 % 7.0000 133.33 %

26,400.00 0.00 30,800.00 4,400.00 61,600.00 35,200.00
3.0000

26,400.00

TRAFFIC

3,200.0000
64 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 60.00 % 2,760.0000 38.00 % 3,000.0000 50.00 %

6,400.00 2,400.00 5,520.00 1,520.00 6,000.00 2,000.00
2,000.0000
4,000.00

1,300.0000
65 BEAM GUARDRAIL TRANSITION SECTION TYPE 20

1.0000 EACH -35.00 % 1,135.0000 -43.25 % 1,290.0000 -35.50 %

1,300.00 -700.00 1,135.00 -865.00 1,290.00 -710.00
2,000.0000
2,000.00

2,800.0000
66 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 40.00 % 2,345.0000 17.25 % 2,500.0000 25.00 %

5,600.00 1,600.00 4,690.00 690.00 5,000.00 1,000.00
2,000.0000
4,000.00

24.0000
67 WEATHERING ST. BEAM GUARDRAIL TYPE 31

1707.0000 L.F. 9.09 % 21.0000 -4.55 % 23.0000 4.55 %

40,968.00 3,414.00 35,847.00 -1,707.00 39,261.00 1,707.00
22.0000

37,554.00

870.0000
68 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 8.75 % 740.0000 -7.50 % 850.0000 6.25 %

870.00 70.00 740.00 -60.00 850.00 50.00
800.0000
800.00
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1,300.0000
69 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -82.67 % 6,500.0000 -13.33 % 3,500.0000 -53.33 %

2,600.00 -12,400.00 13,000.00 -2,000.00 7,000.00 -8,000.00
7,500.0000
15,000.00

54.0000
70 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

186.0000 HR 35.00 % 1.0000 -97.50 % 85.0000 112.50 %

10,044.00 2,604.00 186.00 -7,254.00 15,810.00 8,370.00
40.0000
7,440.00

71 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
72 PERMANENT SIGNING

L.S. 473.33 % -50.00 % 166.67 %

17,200.00 14,200.00 1,500.00 -1,500.00 8,000.00 5,000.003,000.00

0.0100
73 SEQUENTIAL ARROW SIGN

900.0000 HR -99.80 % 10.0000 100.00 % 35.0000 600.00 %

9.00 -4,491.00 9,000.00 4,500.00 31,500.00 27,000.00
5.0000

4,500.00

5,200.0000
74 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -25.71 % 6,300.0000 -10.00 % 2,500.0000 -64.29 %

5,200.00 -1,800.00 6,300.00 -700.00 2,500.00 -4,500.00
7,000.0000
7,000.00

9.0000
75 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

900.0000 HR 125.00 % 8.0000 100.00 % 35.0000 775.00 %

8,100.00 4,500.00 7,200.00 3,600.00 31,500.00 27,900.00
4.0000

3,600.00
76 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -38.00 % -97.28 % -10.00 %

12,400.00 -7,600.00 545.00 -19,455.00 18,000.00 -2,000.0020,000.00

0.0100
77 FLAGGERS AND SPOTTERS

1500.0000 HR -99.98 % 38.0000 -15.56 % 50.0000 11.11 %

15.00 -67,485.00 57,000.00 -10,500.00 75,000.00 7,500.00
45.0000

67,500.00

0.0100
78 OTHER TRAFFIC CONTROL LABOR

720.0000 HR -99.98 % 38.0000 -15.56 % 51.0000 13.33 %

7.20 -32,392.80 27,360.00 -5,040.00 36,720.00 4,320.00
45.0000

32,400.00
79 TRAFFIC CONTROL SUPERVISOR

L.S. 16.48 % -48.15 % -48.15 %

62,900.00 8,900.00 28,000.00 -26,000.00 28,000.00 -26,000.0054,000.00
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14.0000
80 CONSTRUCTION SIGNS CLASS A

112.0000 S.F. -46.15 % 8.0000 -69.23 % 65.0000 150.00 %

1,568.00 -1,344.00 896.00 -2,016.00 7,280.00 4,368.00
26.0000
2,912.00

OTHER ITEMS

1.0000
81 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4850.0000 C.Y. -95.24 % 33.0000 57.14 % 29.0000 38.10 %

4,850.00 -97,000.00 160,050.00 58,200.00 140,650.00 38,800.00
21.0000

101,850.00

6.7500
82 SHORING OR EXTRA EXCAVATION CLASS B

22000.0000 S.F. 170.00 % 0.2500 -90.00 % 4.0000 60.00 %

148,500.00 93,500.00 5,500.00 -49,500.00 88,000.00 33,000.00
2.5000

55,000.00

320.0000
83 PLUGGING EXISTING PIPE

2.0000 EACH -46.67 % 168.0000 -72.00 % 450.0000 -25.00 %

640.00 -560.00 336.00 -864.00 900.00 -300.00
600.0000
1,200.00

84 STRUCTURE SURVEYING
L.S. -58.00 % -87.67 % -40.00 %

12,600.00 -17,400.00 3,700.00 -26,300.00 18,000.00 -12,000.0030,000.00
85 ROADWAY SURVEYING

L.S. -30.00 % -16.67 % -16.67 %

12,600.00 -5,400.00 15,000.00 -3,000.00 15,000.00 -3,000.0018,000.00

23.0000
86 RAMP DETECTABLE WARNING RETROFIT

48.0000 S.F. -58.18 % 30.0000 -45.45 % 120.0000 118.18 %

1,104.00 -1,536.00 1,440.00 -1,200.00 5,760.00 3,120.00
55.0000
2,640.00

13.0000
87 CHAIN LINK FENCE TYPE 3

198.0000 L.F. -13.33 % 10.5000 -30.00 % 13.0000 -13.33 %

2,574.00 -396.00 2,079.00 -891.00 2,574.00 -396.00
15.0000
2,970.00

16.0000
88 COATED CHAIN LINK FENCE TYPE 3

6006.0000 L.F. -11.11 % 13.0000 -27.78 % 14.0000 -22.22 %

96,096.00 -12,012.00 78,078.00 -30,030.00 84,084.00 -24,024.00
18.0000

108,108.00

17.0000
89 COATED CHAIN LINK FENCE TYPE 4

1965.0000 L.F. 0.00 % 10.0000 -41.18 % 13.0000 -23.53 %

33,405.00 0.00 19,650.00 -13,755.00 25,545.00 -7,860.00
17.0000

33,405.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE

PROJECT : EVERETT    WA  982011927 SUMNER   WA  983901603 SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
90 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

4.0000 EACH 0.00 % 253.0000 -15.67 % 260.0000 -13.33 %

1,200.00 0.00 1,012.00 -188.00 1,040.00 -160.00
300.0000
1,200.00

29.0000
91 GRAVITY BLOCK WALL

21700.0000 S.F. 38.10 % 30.0000 42.86 % 29.0000 38.10 %

629,300.00 173,600.00 651,000.00 195,300.00 629,300.00 173,600.00
21.0000

455,700.00

0.5000
92  PIGMENTED SEALER

6300.0000 S.F. -50.00 % 2.0000 100.00 % 10.0000 900.00 %

3,150.00 -3,150.00 12,600.00 6,300.00 63,000.00 56,700.00
1.0000

6,300.00
93 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
94 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
95 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
96 SPCC PLAN

L.S. -77.78 % -88.89 % -44.44 %

1,000.00 -3,500.00 500.00 -4,000.00 2,500.00 -2,000.004,500.00

2.0000
97 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2670.0000 S.Y. -33.33 % 1.0000 -66.67 % 8.0000 166.67 %

5,340.00 -2,670.00 2,670.00 -5,340.00 21,360.00 13,350.00
3.0000

8,010.00

2.0000
98 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

70.0000 S.Y. -60.00 % 1.0000 -80.00 % 10.0000 100.00 %

140.00 -210.00 70.00 -280.00 700.00 350.00
5.0000
350.00

62.0000
99  GEOSYNTHETIC REINFORCED EMBANKMENT

80.0000 S.Y. 14.81 % 12.0000 -77.78 % 12.0000 -77.78 %

4,960.00 640.00 960.00 -3,360.00 960.00 -3,360.00
54.0000
4,320.00

590.0000
100  BOLLARD TYPE - REMOVABLE WOODEN

6.0000 EACH -46.36 % 600.0000 -45.45 % 550.0000 -50.00 %

3,540.00 -3,060.00 3,600.00 -3,000.00 3,300.00 -3,300.00
1,100.0000
6,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A010 REVISION NO : BIDS OPENED ON : Jul 15 2009
CONTRACT NO :007786 REGION NO : 1 AWARDED ON : Jul 20 2009
VERSION NO :5 WORK ORDER# : XL0713
HWY :SR 090 ------- 13TH BIDDER ------- ------- 14TH BIDDER ------- ------- 15TH BIDDER -------

TITLE :I-90
HIGH POINT TO PRESTON
PEDESTRIAN AND BICYCLE TRAIL
09A010

GRANITE CONSTRUCTION COMPANY CONSTRUCT COMPANY LLC A-1 LANDSCAPING AND CONSTRUCTI
1525 E. MARINE VIEW DRIVE 1621 PEASE AVE 20607 STATE ROUTE 9 SE

PROJECT : EVERETT    WA  982011927 SUMNER   WA  983901603 SNOHOMISH    WA  982968316

COUNTY(S) :KING CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/10/2009
09:36

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

86.0000
101  SENSITIVE AREA SIGN

34.0000 EACH 1,620.00 % 120.0000 2,300.00 % 120.0000 2,300.00 %

2,924.00 2,754.00 4,080.00 3,910.00 4,080.00 3,910.00
5.0000
170.00

$2,417,000.00 -0.20% $2,473,845.50 2.15% $2,879,093.50 18.88%$2,421,770.30CONTRACT TOTAL

$2,879,093.50$2,417,000.00 $2,473,845.50BASE TOTAL -0.20% 2.15% 18.88%$2,421,770.30


