
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

TRI-STATE CONSTRUCTION, INC. J. R. HAYES & SONS, INC. CECCANTI, INC.
350 - 106TH AVE NE 22430 SE 231ST 4116 BROOKDALE RD E
98004-5732

PROJECT : BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980388272 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -55.00 % -87.69 % -42.50 %

90,000.00 -110,000.00 24,622.42 -175,377.58 115,000.00 -85,000.00200,000.00

7,000.0000
2 CLEARING AND GRUBBING

0.6600 ACRE -12.50 % 15,446.4100 93.08 % 7,700.0000 -3.75 %

4,620.00 -660.00 10,194.63 4,914.63 5,082.00 -198.00
8,000.0000
5,280.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. 66.67 % 105.95 % 0.00 %

2,500.00 1,000.00 3,089.28 1,589.28 1,500.00 0.001,500.00

5.0000
4  REMOVING STORM SEWER PIPE

619.0000 L.F. -66.67 % 12.3000 -18.00 % 6.0000 -60.00 %

3,095.00 -6,190.00 7,613.70 -1,671.30 3,714.00 -5,571.00
15.0000
9,285.00

2.0000
5  REMOVING DRAIN PIPE

38.0000 L.F. -80.00 % 22.9900 129.90 % 6.0000 -40.00 %

76.00 -304.00 873.62 493.62 228.00 -152.00
10.0000
380.00

400.0000
6 REMOVING DRAINAGE STRUCTURE

6.0000 EACH 0.00 % 298.3600 -25.41 % 100.0000 -75.00 %

2,400.00 0.00 1,790.16 -609.84 600.00 -1,800.00
400.0000
2,400.00

1.0000
7 REMOVING CONC. BARRIER

1363.0000 L.F. -66.67 % 5.3400 78.00 % 2.0000 -33.33 %

1,363.00 -2,726.00 7,278.42 3,189.42 2,726.00 -1,363.00
3.0000

4,089.00

50.0000
8 REMOVING TRAFFIC ISLAND

4.0000 S.Y. 0.00 % 222.3800 344.76 % 100.0000 100.00 %

200.00 0.00 889.52 689.52 400.00 200.00
50.0000
200.00

0.2000
9 REMOVING TEMPORARY PAVEMENT MARKING

4595.0000 L.F. -20.00 % 0.1500 -40.00 % 0.2000 -20.00 %

919.00 -229.75 689.25 -459.50 919.00 -229.75
0.2500

1,148.75
10 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -61.29 % -26.72 % -61.29 %

3,000.00 -4,750.00 5,679.24 -2,070.76 3,000.00 -4,750.007,750.00

2.0000
11 REMOVING CHAIN LINK FENCE

555.0000 L.F. -50.00 % 2.2700 -43.25 % 2.0000 -50.00 %

1,110.00 -1,110.00 1,259.85 -960.15 1,110.00 -1,110.00
4.0000

2,220.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

3.0000
12 REMOVING WIRE FENCE

49.0000 L.F. -70.00 % 1.1300 -88.70 % 1.0000 -90.00 %

147.00 -343.00 55.37 -434.63 49.00 -441.00
10.0000
490.00

9.0000
13  REMOVING CONC. LINER

442.0000 S.Y. -55.00 % 13.8700 -30.65 % 7.0000 -65.00 %

3,978.00 -4,862.00 6,130.54 -2,709.46 3,094.00 -5,746.00
20.0000
8,840.00

14  FORCE ACCOUNT POTHOLING EXISTING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

GRADING

20.0000
15 ROADWAY EXCAVATION INCL. HAUL

270.0000 C.Y. 33.33 % 16.3800 9.20 % 20.0000 33.33 %

5,400.00 1,350.00 4,422.60 372.60 5,400.00 1,350.00
15.0000
4,050.00

10.0000
16 GRAVEL BORROW INCL. HAUL

19800.0000 TON 0.00 % 8.7000 -13.00 % 12.0000 20.00 %

198,000.00 0.00 172,260.00 -25,740.00 237,600.00 39,600.00
10.0000

198,000.00

1.0000
17 EMBANKMENT COMPACTION

10700.0000 C.Y. -66.67 % 2.6500 -11.67 % 0.0100 -99.67 %

10,700.00 -21,400.00 28,355.00 -3,745.00 107.00 -31,993.00
3.0000

32,100.00

15.0000
18  POND EXCAVATION INCL. HAUL

2551.0000 C.Y. 0.00 % 11.2100 -25.27 % 20.0000 33.33 %

38,265.00 0.00 28,596.71 -9,668.29 51,020.00 12,755.00
15.0000

38,265.00

DRAINAGE

20.0000
19 DITCH EXCAVATION INCL. HAUL

24.0000 C.Y. -60.00 % 65.5900 31.18 % 20.0000 -60.00 %

480.00 -720.00 1,574.16 374.16 480.00 -720.00
50.0000
1,200.00

35.0000
20 LIGHT LOOSE RIPRAP

112.0000 TON -12.50 % 21.3900 -46.52 % 30.0000 -25.00 %

3,920.00 -560.00 2,395.68 -2,084.32 3,360.00 -1,120.00
40.0000
4,480.00
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DRAINAGE

30.0000
21 QUARRY SPALLS

33.0000 TON -60.00 % 23.5300 -68.63 % 30.0000 -60.00 %

990.00 -1,485.00 776.49 -1,698.51 990.00 -1,485.00
75.0000
2,475.00

8.0000
22 UNDERDRAIN PIPE 6 IN. DIAM.

282.0000 L.F. -60.00 % 25.6700 28.35 % 12.0000 -40.00 %

2,256.00 -3,384.00 7,238.94 1,598.94 3,384.00 -2,256.00
20.0000
5,640.00

23  DEWATERING SYSTEM
L.S. -62.79 % -80.10 % -33.02 %

10,000.00 -16,875.00 5,346.88 -21,528.12 18,000.00 -8,875.0026,875.00

STORM SEWER

5,000.0000
24 CATCH BASIN TYPE 2 72 IN. DIAM. W. FLOW RESTRICTOR

1.0000 EACH 0.00 % 5,849.5000 16.99 % 8,000.0000 60.00 %

5,000.00 0.00 5,849.50 849.50 8,000.00 3,000.00
5,000.0000
5,000.00

900.0000
25 CATCH BASIN TYPE 1

6.0000 EACH -10.00 % 1,007.3500 0.74 % 1,100.0000 10.00 %

5,400.00 -600.00 6,044.10 44.10 6,600.00 600.00
1,000.0000
6,000.00

1,800.0000
26 CATCH BASIN TYPE 2 48 IN. DIAM.

6.0000 EACH -28.00 % 2,192.2200 -12.31 % 2,500.0000 0.00 %

10,800.00 -4,200.00 13,153.32 -1,846.68 15,000.00 0.00
2,500.0000
15,000.00

1.5000
27 TESTING STORM SEWER PIPE

838.0000 L.F. -50.00 % 1.8200 -39.33 % 1.0000 -66.67 %

1,257.00 -1,257.00 1,525.16 -988.84 838.00 -1,676.00
3.0000

2,514.00

29.0000
28 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

221.0000 L.F. -35.56 % 36.3600 -19.20 % 35.0000 -22.22 %

6,409.00 -3,536.00 8,035.56 -1,909.44 7,735.00 -2,210.00
45.0000
9,945.00

30.0000
29 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

554.0000 L.F. -33.33 % 51.3300 14.07 % 50.0000 11.11 %

16,620.00 -8,310.00 28,436.82 3,506.82 27,700.00 2,770.00
45.0000

24,930.00
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STORM SEWER

40.0000
30 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

63.0000 L.F. -33.33 % 69.5100 15.85 % 60.0000 0.00 %

2,520.00 -1,260.00 4,379.13 599.13 3,780.00 0.00
60.0000
3,780.00

WATER LINES

1,300.0000
31 GATE VALVE 8 IN.

1.0000 EACH 30.00 % 2,181.5300 118.15 % 1,500.0000 50.00 %

1,300.00 300.00 2,181.53 1,181.53 1,500.00 500.00
1,000.0000
1,000.00

48.0000
32 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

725.0000 L.F. -40.00 % 41.1700 -48.54 % 60.0000 -25.00 %

34,800.00 -23,200.00 29,848.25 -28,151.75 43,500.00 -14,500.00
80.0000

58,000.00

STRUCTURE

45.0000
33  CONC. LINER

1020.0000 S.Y. 12.50 % 74.1000 85.25 % 50.0000 25.00 %

45,900.00 5,100.00 75,582.00 34,782.00 51,000.00 10,200.00
40.0000

40,800.00

SURFACING

20.0000
34 CRUSHED SURFACING BASE COURSE

767.0000 TON -33.33 % 29.9400 -0.20 % 30.0000 0.00 %

15,340.00 -7,670.00 22,963.98 -46.02 23,010.00 0.00
30.0000

23,010.00

LIQUID ASPHALT
35 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,857.00 1,857.00 1,857.001,857.00
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HOT MIX ASPHALT
36 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

3.5000
37 PLANING BITUMINOUS PAVEMENT

2923.0000 S.Y. -30.00 % 2.0500 -59.00 % 5.0000 0.00 %

10,230.50 -4,384.50 5,992.15 -8,622.85 14,615.00 0.00
5.0000

14,615.00

66.0000
38 HMA CL. 1/2 IN. PG 64-22

1854.0000 TON -22.35 % 73.9300 -13.02 % 70.0000 -17.65 %

122,364.00 -35,226.00 137,066.22 -20,523.78 129,780.00 -27,810.00
85.0000

157,590.00
39 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,466.00 2,466.00 2,466.002,466.00
40 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,220.00 1,220.00 1,220.001,220.00

250.0000
41 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

3.0000 TON 66.67 % 154.5100 3.01 % 200.0000 33.33 %

750.00 300.00 463.53 13.53 600.00 150.00
150.0000
450.00

42 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
43 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
44 ESC LEAD

100.0000 DAY -99.33 % 25.7400 -82.84 % 5.0000 -96.67 %

100.00 -14,900.00 2,574.00 -12,426.00 500.00 -14,500.00
150.0000
15,000.00

2.0000
45 PLASTIC COVERING

2444.0000 S.Y. 0.00 % 3.1900 59.50 % 2.0000 0.00 %

4,888.00 0.00 7,796.36 2,908.36 4,888.00 0.00
2.0000

4,888.00
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EROSION CNTL AND ROADSIDE RESTORATION

10.0000
46 CHECK DAM

20.0000 L.F. -33.33 % 9.7700 -34.87 % 9.0000 -40.00 %

200.00 -100.00 195.40 -104.60 180.00 -120.00
15.0000
300.00

18.0000
47 STABILIZED CONSTRUCTION ENTRANCE

232.0000 S.Y. -40.00 % 10.9300 -63.57 % 15.0000 -50.00 %

4,176.00 -2,784.00 2,535.76 -4,424.24 3,480.00 -3,480.00
30.0000
6,960.00

5,000.0000
48 TIRE WASH

1.0000 EACH 25.00 % 1.0000 -99.98 % 8,000.0000 100.00 %

5,000.00 1,000.00 1.00 -3,999.00 8,000.00 4,000.00
4,000.0000
4,000.00

100.0000
49 STREET CLEANING

392.0000 HR -9.09 % 105.0000 -4.55 % 65.0000 -40.91 %

39,200.00 -3,920.00 41,160.00 -1,960.00 25,480.00 -17,640.00
110.0000
43,120.00

50.0000
50 INLET PROTECTION

24.0000 EACH -37.50 % 79.3300 -0.84 % 70.0000 -12.50 %

1,200.00 -720.00 1,903.92 -16.08 1,680.00 -240.00
80.0000
1,920.00

3.0000
51 SILT FENCE

1079.0000 L.F. -40.00 % 5.2500 5.00 % 4.0000 -20.00 %

3,237.00 -2,158.00 5,664.75 269.75 4,316.00 -1,079.00
5.0000

5,395.00

20.0000
52 STRAW BALE

54.0000 EACH -33.33 % 30.2000 0.67 % 20.0000 -33.33 %

1,080.00 -540.00 1,630.80 10.80 1,080.00 -540.00
30.0000
1,620.00

3.0000
53 WATTLE

496.0000 L.F. -40.00 % 3.4400 -31.20 % 3.0000 -40.00 %

1,488.00 -992.00 1,706.24 -773.76 1,488.00 -992.00
5.0000

2,480.00

7.0000
54 COMPOST SOCK

1630.0000 L.F. -26.32 % 7.8400 -17.47 % 7.0000 -26.32 %

11,410.00 -4,075.00 12,779.20 -2,705.80 11,410.00 -4,075.00
9.5000

15,485.00
55 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

27,200.00 27,200.00 27,200.0027,200.00
56  TEMPORARY CONVEYANCE SYSTEM

L.S. -64.29 % -84.53 % -71.43 %

10,000.00 -18,000.00 4,332.04 -23,667.96 8,000.00 -20,000.0028,000.00
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EROSION CNTL AND ROADSIDE RESTORATION

1,700.0000
57 MULCHING

0.5600 ACRE -91.50 % 10,081.4300 -49.59 % 10,000.0000 -50.00 %

952.00 -10,248.00 5,645.60 -5,554.40 5,600.00 -5,600.00
20,000.0000
11,200.00

38.0000
58 TOPSOIL TYPE A

597.0000 C.Y. -11.63 % 27.4300 -36.21 % 30.0000 -30.23 %

22,686.00 -2,985.00 16,375.71 -9,295.29 17,910.00 -7,761.00
43.0000

25,671.00

14.0000
59 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

243.0000 EACH -3.45 % 9.0300 -37.72 % 10.0000 -31.03 %

3,402.00 -121.50 2,194.29 -1,329.21 2,430.00 -1,093.50
14.5000
3,523.50

15.0000
60 PSIPE OCEANSPRAY 18" HT., #2 CONT.

153.0000 EACH 42.86 % 9.0300 -14.00 % 10.0000 -4.76 %

2,295.00 688.50 1,381.59 -224.91 1,530.00 -76.50
10.5000
1,606.50

15.0000
61 PSIPE SERVICEBERRY, 18" HT., #2 CONT.

153.0000 EACH 25.00 % 9.0300 -24.75 % 10.0000 -16.67 %

2,295.00 459.00 1,381.59 -454.41 1,530.00 -306.00
12.0000
1,836.00

15.0000
62 PSIPE THIMBLEBERRY, 12" HT., #2 CONT.

306.0000 EACH 20.00 % 9.0300 -27.76 % 10.0000 -20.00 %

4,590.00 765.00 2,763.18 -1,061.82 3,060.00 -765.00
12.5000
3,825.00

15.0000
63 PSIPE BEAKED HAZELNUT, 18" HT. #2 CONT.

139.0000 EACH 25.00 % 9.0300 -24.75 % 10.0000 -16.67 %

2,085.00 417.00 1,255.17 -412.83 1,390.00 -278.00
12.0000
1,668.00

14.0000
64 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

99.0000 EACH 7.69 % 9.0300 -30.54 % 10.0000 -23.08 %

1,386.00 99.00 893.97 -393.03 990.00 -297.00
13.0000
1,287.00

8.0000
65 PSIPE SALAL, #1 CONT.

918.0000 EACH -20.00 % 6.5400 -34.60 % 5.0000 -50.00 %

7,344.00 -1,836.00 6,003.72 -3,176.28 4,590.00 -4,590.00
10.0000
9,180.00

8.0000
66 PSIPE KINNIKINNICK, #1 CONT.

16.0000 EACH -40.74 % 6.5400 -51.56 % 5.0000 -62.96 %

128.00 -88.00 104.64 -111.36 80.00 -136.00
13.5000
216.00

5.0000
67 PSIPE PACIFIC WILLOW, 3' LIVE STAKE

536.0000 EACH -16.67 % 2.3100 -61.50 % 1.0000 -83.33 %

2,680.00 -536.00 1,238.16 -1,977.84 536.00 -2,680.00
6.0000

3,216.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

TRI-STATE CONSTRUCTION, INC. J. R. HAYES & SONS, INC. CECCANTI, INC.
350 - 106TH AVE NE 22430 SE 231ST 4116 BROOKDALE RD E
98004-5732

PROJECT : BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980388272 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

5.0000
68 PSIPE RED-OSIER DOGWOOD, 3' LIVE STAKE

805.0000 EACH -16.67 % 2.3100 -61.50 % 1.0000 -83.33 %

4,025.00 -805.00 1,859.55 -2,970.45 805.00 -4,025.00
6.0000

4,830.00

3.0000
69 PSIPE RICE CUTGRASS, BARE ROOT OR PLUG

208.0000 EACH -40.00 % 2.3100 -53.80 % 1.0000 -80.00 %

624.00 -416.00 480.48 -559.52 208.00 -832.00
5.0000

1,040.00

3.0000
70 PSIPE SLOUGH SEDGE, BARE ROOT OR PLUG

364.0000 EACH -50.00 % 1.4500 -75.83 % 1.0000 -83.33 %

1,092.00 -1,092.00 527.80 -1,656.20 364.00 -1,820.00
6.0000

2,184.00

3.0000
71 PSIPE SMALL FRUITED BULRUSH, BARE ROOT OR PLUG

312.0000 EACH -57.14 % 1.4500 -79.29 % 1.0000 -85.71 %

936.00 -1,248.00 452.40 -1,731.60 312.00 -1,872.00
7.0000

2,184.00

3.0000
72 PSIPE COMMON SPIKERUSH, BARE ROOT OR PLUG

156.0000 EACH -62.50 % 1.4500 -81.88 % 1.0000 -87.50 %

468.00 -780.00 226.20 -1,021.80 156.00 -1,092.00
8.0000

1,248.00
73 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
74 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00

32.0000
75 FINE COMPOST

152.0000 C.Y. -33.33 % 47.8000 -0.42 % 32.0000 -33.33 %

4,864.00 -2,432.00 7,265.60 -30.40 4,864.00 -2,432.00
48.0000
7,296.00

3.0000
76 HIGH VISIBILITY FENCE

947.0000 L.F. -40.00 % 3.3100 -33.80 % 2.0000 -60.00 %

2,841.00 -1,894.00 3,134.57 -1,600.43 1,894.00 -2,841.00
5.0000

4,735.00

TRAFFIC

16.0000
77 CEMENT CONC. TRAFFIC CURB

842.0000 L.F. -36.00 % 16.1000 -35.60 % 20.0000 -20.00 %

13,472.00 -7,578.00 13,556.20 -7,493.80 16,840.00 -4,210.00
25.0000

21,050.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.0000
78 CEMENT CONC. PEDESTRIAN CURB

36.0000 L.F. -46.67 % 26.0900 -13.03 % 20.0000 -33.33 %

576.00 -504.00 939.24 -140.76 720.00 -360.00
30.0000
1,080.00

6.0000
79 EXTRUDED CURB

407.0000 L.F. 0.00 % 5.6700 -5.50 % 6.0000 0.00 %

2,442.00 0.00 2,307.69 -134.31 2,442.00 0.00
6.0000

2,442.00

22.0000
80 BEAM GUARDRAIL TYPE 31

532.0000 L.F. -18.52 % 22.0000 -18.52 % 20.0000 -25.93 %

11,704.00 -2,660.00 11,704.00 -2,660.00 10,640.00 -3,724.00
27.0000

14,364.00

1,200.0000
81 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -60.00 % 1,186.6400 -60.45 % 1,200.0000 -60.00 %

1,200.00 -1,800.00 1,186.64 -1,813.36 1,200.00 -1,800.00
3,000.0000
3,000.00

2,200.0000
82 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH -26.67 % 2,237.3200 -25.42 % 2,000.0000 -33.33 %

2,200.00 -800.00 2,237.32 -762.68 2,000.00 -1,000.00
3,000.0000
3,000.00

40.0000
83 PRECAST CONC. BARRIER TYPE 2

63.0000 L.F. -46.67 % 49.4400 -34.08 % 40.0000 -46.67 %

2,520.00 -2,205.00 3,114.72 -1,610.28 2,520.00 -2,205.00
75.0000
4,725.00

2.0000
84 TEMPORARY CONC. BARRIER

1455.0000 L.F. -86.67 % 5.0000 -66.67 % 4.0000 -73.33 %

2,910.00 -18,915.00 7,275.00 -14,550.00 5,820.00 -16,005.00
15.0000

21,825.00

4,000.0000
85 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -20.00 % 4,120.1100 -17.60 % 3,500.0000 -30.00 %

8,000.00 -2,000.00 8,240.22 -1,759.78 7,000.00 -3,000.00
5,000.0000
10,000.00

1,500.0000
86 RESETTING IMPACT ATTENUATOR

1.0000 EACH -40.00 % 927.0200 -62.92 % 1,000.0000 -60.00 %

1,500.00 -1,000.00 927.02 -1,572.98 1,000.00 -1,500.00
2,500.0000
2,500.00

5,000.0000
87 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -16.67 % 12,360.3100 106.01 % 5,500.0000 -8.33 %

5,000.00 -1,000.00 12,360.31 6,360.31 5,500.00 -500.00
6,000.0000
6,000.00

55.0000
88 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

120.0000 HR 22.22 % 1.0300 -97.71 % 20.0000 -55.56 %

6,600.00 1,200.00 123.60 -5,276.40 2,400.00 -3,000.00
45.0000
5,400.00
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ENGR'S. EST.
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TRAFFIC
89 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

30.0000
90 FLEXIBLE GUIDE POST

14.0000 EACH -25.00 % 50.4700 26.17 % 40.0000 0.00 %

420.00 -140.00 706.58 146.58 560.00 0.00
40.0000
560.00

0.2500
91 PAINT LINE

4056.0000 L.F. 0.00 % 0.2300 -8.00 % 0.3000 20.00 %

1,014.00 0.00 932.88 -81.12 1,216.80 202.80
0.2500

1,014.00

2.0000
92 PLASTIC LINE

162.0000 L.F. -33.33 % 1.8000 -40.00 % 1.0000 -66.67 %

324.00 -162.00 291.60 -194.40 162.00 -324.00
3.0000
486.00

1.5000
93 PLASTIC WIDE LINE

3095.0000 L.F. -50.00 % 1.4900 -50.33 % 1.0000 -66.67 %

4,642.50 -4,642.50 4,611.55 -4,673.45 3,095.00 -6,190.00
3.0000

9,285.00

5.0000
94 PLASTIC CROSSWALK LINE

176.0000 S.F. -37.50 % 4.8900 -38.88 % 4.0000 -50.00 %

880.00 -528.00 860.64 -547.36 704.00 -704.00
8.0000

1,408.00

6.0000
95 PLASTIC STOP LINE

93.0000 L.F. -40.00 % 5.6700 -43.30 % 5.0000 -50.00 %

558.00 -372.00 527.31 -402.69 465.00 -465.00
10.0000
930.00

150.0000
96 PLASTIC TRAFFIC ARROW

8.0000 EACH 0.00 % 149.3500 -0.43 % 150.0000 0.00 %

1,200.00 0.00 1,194.80 -5.20 1,200.00 0.00
150.0000
1,200.00

30.0000
97 PLASTIC DRAINAGE MARKING

12.0000 EACH -25.00 % 25.7500 -35.63 % 25.0000 -37.50 %

360.00 -120.00 309.00 -171.00 300.00 -180.00
40.0000
480.00

0.2000
98 TEMPORARY PAVEMENT MARKING

4595.0000 L.F. -33.33 % 0.1500 -50.00 % 0.3000 0.00 %

919.00 -459.50 689.25 -689.25 1,378.50 0.00
0.3000

1,378.50
99 PERMANENT SIGNING

L.S. 61.90 % 24.26 % -4.76 %

17,000.00 6,500.00 13,047.24 2,547.24 10,000.00 -500.0010,500.00
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TRAFFIC
100 TRAFFIC SIGNAL SYSTEM SUA 1223

L.S. -46.15 % 81.46 % 53.85 %

7,000.00 -6,000.00 23,590.15 10,590.15 20,000.00 7,000.0013,000.00
101  TEMPORARY VIDEO DETECTION SYSTEM- SUA 1223

L.S. -20.40 % -88.65 % -90.05 %

16,000.00 -4,100.00 2,281.82 -17,818.18 2,000.00 -18,100.0020,100.00
102 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -41.84 % 479.78 % 248.94 %

2,000.00 -1,439.00 19,938.65 16,499.65 12,000.00 8,561.003,439.00

39.0000
103 FLAGGERS AND SPOTTERS

2560.0000 HR -13.33 % 44.9500 -0.11 % 30.0000 -33.33 %

99,840.00 -15,360.00 115,072.00 -128.00 76,800.00 -38,400.00
45.0000

115,200.00

45.0000
104 OTHER TRAFFIC CONTROL LABOR

200.0000 HR 12.50 % 44.9500 12.38 % 30.0000 -25.00 %

9,000.00 1,000.00 8,990.00 990.00 6,000.00 -2,000.00
40.0000
8,000.00

105 TRAFFIC CONTROL SUPERVISOR
L.S. -77.78 % -34.59 % -22.22 %

10,000.00 -35,000.00 29,435.00 -15,565.00 35,000.00 -10,000.0045,000.00

20.0000
106 CONSTRUCTION SIGNS CLASS A

137.0000 S.F. 0.00 % 20.6000 3.00 % 10.0000 -50.00 %

2,740.00 0.00 2,822.20 82.20 1,370.00 -1,370.00
20.0000
2,740.00

107 PEDESTRIAN CONTROL AND PROTECTION
L.S. 0.00 % -48.51 % -94.00 %

5,000.00 0.00 2,574.40 -2,425.60 300.00 -4,700.005,000.00

OTHER ITEMS
108 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

0.5000
109 SHORING OR EXTRA EXCAVATION CLASS B

7188.0000 S.F. -75.00 % 0.1100 -94.50 % 1.0000 -50.00 %

3,594.00 -10,782.00 790.68 -13,585.32 7,188.00 -7,188.00
2.0000

14,376.00
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30.0000
110 GRAVEL BACKFILL FOR DRAIN

99.0000 C.Y. 0.00 % 38.5000 28.33 % 20.0000 -33.33 %

2,970.00 0.00 3,811.50 841.50 1,980.00 -990.00
30.0000
2,970.00

111 ROADWAY SURVEYING
L.S. 200.00 % 206.35 % 600.00 %

15,000.00 10,000.00 15,317.69 10,317.69 35,000.00 30,000.005,000.00

150.0000
112 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -62.50 % 351.8300 -12.04 % 300.0000 -25.00 %

150.00 -250.00 351.83 -48.17 300.00 -100.00
400.0000
400.00

33.0000
113 CEMENT CONC. SIDEWALK

231.0000 S.Y. -34.00 % 32.5800 -34.84 % 20.0000 -60.00 %

7,623.00 -3,927.00 7,525.98 -4,024.02 4,620.00 -6,930.00
50.0000

11,550.00

64.0000
114  REINFORCED EDGE CEMENT CONC. SIDEWALK

515.0000 S.Y. -14.67 % 55.6200 -25.84 % 45.0000 -40.00 %

32,960.00 -5,665.00 28,644.30 -9,980.70 23,175.00 -15,450.00
75.0000

38,625.00

95.0000
115  PEDESTRIAN HANDRAIL

662.0000 L.F. 26.67 % 96.5500 28.73 % 100.0000 33.33 %

62,890.00 13,240.00 63,916.10 14,266.10 66,200.00 16,550.00
75.0000

49,650.00

800.0000
116 CEMENT CONC. CURB RAMP TYPE 2

2.0000 EACH -60.00 % 1,213.3300 -39.33 % 600.0000 -70.00 %

1,600.00 -2,400.00 2,426.66 -1,573.34 1,200.00 -2,800.00
2,000.0000
4,000.00

40.0000
117 RAMP DETECTABLE WARNING RETROFIT

68.0000 S.F. -20.00 % 56.6500 13.30 % 35.0000 -30.00 %

2,720.00 -680.00 3,852.20 452.20 2,380.00 -1,020.00
50.0000
3,400.00

20.0000
118 COATED CHAIN LINK FENCE TYPE 3

568.0000 L.F. -20.00 % 19.4700 -22.12 % 19.0000 -24.00 %

11,360.00 -2,840.00 11,058.96 -3,141.04 10,792.00 -3,408.00
25.0000

14,200.00

1,000.0000
119 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH -16.67 % 1,266.9300 5.58 % 1,000.0000 -16.67 %

1,000.00 -200.00 1,266.93 66.93 1,000.00 -200.00
1,200.0000
1,200.00

300.0000
120 ADJUST MANHOLE

3.0000 EACH -40.00 % 351.8300 -29.63 % 300.0000 -40.00 %

900.00 -600.00 1,055.49 -444.51 900.00 -600.00
500.0000
1,500.00
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300.0000
121 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 0.00 % 352.8900 17.63 % 100.0000 -66.67 %

600.00 0.00 705.78 105.78 200.00 -400.00
300.0000
600.00

122 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
123 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
124 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
125 SPCC PLAN

L.S. 400.00 % 54.46 % -50.00 %

5,000.00 4,000.00 1,544.64 544.64 500.00 -500.001,000.00

3.0000
126 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

188.0000 S.Y. 0.00 % 3.2100 7.00 % 1.0000 -66.67 %

564.00 0.00 603.48 39.48 188.00 -376.00
3.0000
564.00

100.0000
127 NO TRESPASSING SIGN

1.0000 EACH -50.00 % 669.3400 234.67 % 650.0000 225.00 %

100.00 -100.00 669.34 469.34 650.00 450.00
200.0000
200.00

128 HEALTH AND SAFETY PLAN
L.S. 400.00 % 157.44 % 20.00 %

5,000.00 4,000.00 2,574.40 1,574.40 1,200.00 200.001,000.00
129 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

TRI-STATE CONSTRUCTION, INC. J. R. HAYES & SONS, INC. CECCANTI, INC.
350 - 106TH AVE NE 22430 SE 231ST 4116 BROOKDALE RD E
98004-5732

PROJECT : BELLEVUE   WA  980093686 MAPLE VALLEY   WA  980388272 TACOMA   WA  984461613

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100553 CONTRACTOR NUMBER : 100420

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

4.0000
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL

851.0000 C.Y. -55.56 % 33.1500 268.33 % 20.0000 122.22 %

3,404.00 -4,255.00 28,210.65 20,551.65 17,020.00 9,361.00
9.0000

7,659.00

$1,305,983.00 -24.55% $1,367,036.04 -21.02% $1,418,043.30 -18.08%$1,730,961.25CONTRACT TOTAL

$1,418,043.30$1,305,983.00 $1,367,036.04BASE TOTAL -24.55% -21.02% -18.08%$1,730,961.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -75.00 % -85.00 % -36.75 %

50,000.00 -150,000.00 30,000.00 -170,000.00 126,500.00 -73,500.00200,000.00

17,000.0000
2 CLEARING AND GRUBBING

0.6600 ACRE 112.50 % 10,000.0000 25.00 % 15,000.0000 87.50 %

11,220.00 5,940.00 6,600.00 1,320.00 9,900.00 4,620.00
8,000.0000
5,280.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. 20.00 % 100.00 % 333.33 %

1,800.00 300.00 3,000.00 1,500.00 6,500.00 5,000.001,500.00

8.7500
4  REMOVING STORM SEWER PIPE

619.0000 L.F. -41.67 % 8.0000 -46.67 % 8.0000 -46.67 %

5,416.25 -3,868.75 4,952.00 -4,333.00 4,952.00 -4,333.00
15.0000
9,285.00

25.0000
5  REMOVING DRAIN PIPE

38.0000 L.F. 150.00 % 13.0000 30.00 % 10.0000 0.00 %

950.00 570.00 494.00 114.00 380.00 0.00
10.0000
380.00

250.0000
6 REMOVING DRAINAGE STRUCTURE

6.0000 EACH -37.50 % 200.0000 -50.00 % 450.0000 12.50 %

1,500.00 -900.00 1,200.00 -1,200.00 2,700.00 300.00
400.0000
2,400.00

5.0000
7 REMOVING CONC. BARRIER

1363.0000 L.F. 66.67 % 2.0000 -33.33 % 6.0000 100.00 %

6,815.00 2,726.00 2,726.00 -1,363.00 8,178.00 4,089.00
3.0000

4,089.00

50.0000
8 REMOVING TRAFFIC ISLAND

4.0000 S.Y. 0.00 % 120.0000 140.00 % 20.0000 -60.00 %

200.00 0.00 480.00 280.00 80.00 -120.00
50.0000
200.00

0.5000
9 REMOVING TEMPORARY PAVEMENT MARKING

4595.0000 L.F. 100.00 % 0.2000 -20.00 % 0.1500 -40.00 %

2,297.50 1,148.75 919.00 -229.75 689.25 -459.50
0.2500

1,148.75
10 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -72.90 % -35.48 % -48.39 %

2,100.00 -5,650.00 5,000.00 -2,750.00 4,000.00 -3,750.007,750.00

2.5000
11 REMOVING CHAIN LINK FENCE

555.0000 L.F. -37.50 % 2.2000 -45.00 % 2.5000 -37.50 %

1,387.50 -832.50 1,221.00 -999.00 1,387.50 -832.50
4.0000

2,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
12 REMOVING WIRE FENCE

49.0000 L.F. -80.00 % 1.2000 -88.00 % 2.0000 -80.00 %

98.00 -392.00 58.80 -431.20 98.00 -392.00
10.0000
490.00

9.0000
13  REMOVING CONC. LINER

442.0000 S.Y. -55.00 % 10.0000 -50.00 % 12.0000 -40.00 %

3,978.00 -4,862.00 4,420.00 -4,420.00 5,304.00 -3,536.00
20.0000
8,840.00

14  FORCE ACCOUNT POTHOLING EXISTING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

GRADING

20.0000
15 ROADWAY EXCAVATION INCL. HAUL

270.0000 C.Y. 33.33 % 25.0000 66.67 % 25.0000 66.67 %

5,400.00 1,350.00 6,750.00 2,700.00 6,750.00 2,700.00
15.0000
4,050.00

13.2000
16 GRAVEL BORROW INCL. HAUL

19800.0000 TON 32.00 % 9.0000 -10.00 % 12.0000 20.00 %

261,360.00 63,360.00 178,200.00 -19,800.00 237,600.00 39,600.00
10.0000

198,000.00

2.0000
17 EMBANKMENT COMPACTION

10700.0000 C.Y. -33.33 % 6.0000 100.00 % 1.2500 -58.33 %

21,400.00 -10,700.00 64,200.00 32,100.00 13,375.00 -18,725.00
3.0000

32,100.00

19.8000
18  POND EXCAVATION INCL. HAUL

2551.0000 C.Y. 32.00 % 22.0000 46.67 % 18.0000 20.00 %

50,509.80 12,244.80 56,122.00 17,857.00 45,918.00 7,653.00
15.0000

38,265.00

DRAINAGE

25.0000
19 DITCH EXCAVATION INCL. HAUL

24.0000 C.Y. -50.00 % 20.0000 -60.00 % 24.0000 -52.00 %

600.00 -600.00 480.00 -720.00 576.00 -624.00
50.0000
1,200.00

27.0000
20 LIGHT LOOSE RIPRAP

112.0000 TON -32.50 % 34.0000 -15.00 % 25.0000 -37.50 %

3,024.00 -1,456.00 3,808.00 -672.00 2,800.00 -1,680.00
40.0000
4,480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

31.0000
21 QUARRY SPALLS

33.0000 TON -58.67 % 30.0000 -60.00 % 25.0000 -66.67 %

1,023.00 -1,452.00 990.00 -1,485.00 825.00 -1,650.00
75.0000
2,475.00

7.5000
22 UNDERDRAIN PIPE 6 IN. DIAM.

282.0000 L.F. -62.50 % 9.0000 -55.00 % 10.5000 -47.50 %

2,115.00 -3,525.00 2,538.00 -3,102.00 2,961.00 -2,679.00
20.0000
5,640.00

23  DEWATERING SYSTEM
L.S. -75.07 % -6.98 % -77.67 %

6,700.00 -20,175.00 25,000.00 -1,875.00 6,000.00 -20,875.0026,875.00

STORM SEWER

3,925.0000
24 CATCH BASIN TYPE 2 72 IN. DIAM. W. FLOW RESTRICTOR

1.0000 EACH -21.50 % 6,500.0000 30.00 % 5,300.0000 6.00 %

3,925.00 -1,075.00 6,500.00 1,500.00 5,300.00 300.00
5,000.0000
5,000.00

1,000.0000
25 CATCH BASIN TYPE 1

6.0000 EACH 0.00 % 1,200.0000 20.00 % 985.0000 -1.50 %

6,000.00 0.00 7,200.00 1,200.00 5,910.00 -90.00
1,000.0000
6,000.00

1,800.0000
26 CATCH BASIN TYPE 2 48 IN. DIAM.

6.0000 EACH -28.00 % 2,700.0000 8.00 % 2,750.0000 10.00 %

10,800.00 -4,200.00 16,200.00 1,200.00 16,500.00 1,500.00
2,500.0000
15,000.00

2.5000
27 TESTING STORM SEWER PIPE

838.0000 L.F. -16.67 % 2.0000 -33.33 % 2.0000 -33.33 %

2,095.00 -419.00 1,676.00 -838.00 1,676.00 -838.00
3.0000

2,514.00

31.0000
28 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

221.0000 L.F. -31.11 % 42.0000 -6.67 % 34.2000 -24.00 %

6,851.00 -3,094.00 9,282.00 -663.00 7,558.20 -2,386.80
45.0000
9,945.00

36.0000
29 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

554.0000 L.F. -20.00 % 45.0000 0.00 % 41.6000 -7.56 %

19,944.00 -4,986.00 24,930.00 0.00 23,046.40 -1,883.60
45.0000

24,930.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

66.0000
30 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

63.0000 L.F. 10.00 % 64.0000 6.67 % 53.0000 -11.67 %

4,158.00 378.00 4,032.00 252.00 3,339.00 -441.00
60.0000
3,780.00

WATER LINES

1,250.0000
31 GATE VALVE 8 IN.

1.0000 EACH 25.00 % 1,700.0000 70.00 % 1,120.0000 12.00 %

1,250.00 250.00 1,700.00 700.00 1,120.00 120.00
1,000.0000
1,000.00

40.0000
32 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

725.0000 L.F. -50.00 % 60.0000 -25.00 % 34.0000 -57.50 %

29,000.00 -29,000.00 43,500.00 -14,500.00 24,650.00 -33,350.00
80.0000

58,000.00

STRUCTURE

60.0000
33  CONC. LINER

1020.0000 S.Y. 50.00 % 55.0000 37.50 % 70.0000 75.00 %

61,200.00 20,400.00 56,100.00 15,300.00 71,400.00 30,600.00
40.0000

40,800.00

SURFACING

16.2500
34 CRUSHED SURFACING BASE COURSE

767.0000 TON -45.83 % 22.0000 -26.67 % 21.0000 -30.00 %

12,463.75 -10,546.25 16,874.00 -6,136.00 16,107.00 -6,903.00
30.0000

23,010.00

LIQUID ASPHALT
35 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,857.00 1,857.00 1,857.001,857.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
36 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

4.7000
37 PLANING BITUMINOUS PAVEMENT

2923.0000 S.Y. -6.00 % 4.0000 -20.00 % 4.0000 -20.00 %

13,738.10 -876.90 11,692.00 -2,923.00 11,692.00 -2,923.00
5.0000

14,615.00

70.0000
38 HMA CL. 1/2 IN. PG 64-22

1854.0000 TON -17.65 % 83.0000 -2.35 % 67.0000 -21.18 %

129,780.00 -27,810.00 153,882.00 -3,708.00 124,218.00 -33,372.00
85.0000

157,590.00
39 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,466.00 2,466.00 2,466.002,466.00
40 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,220.00 1,220.00 1,220.001,220.00

300.0000
41 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

3.0000 TON 100.00 % 165.0000 10.00 % 160.0000 6.67 %

900.00 450.00 495.00 45.00 480.00 30.00
150.0000
450.00

42 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
43 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
44 ESC LEAD

100.0000 DAY -99.33 % 100.0000 -33.33 % 150.0000 0.00 %

100.00 -14,900.00 10,000.00 -5,000.00 15,000.00 0.00
150.0000
15,000.00

2.0000
45 PLASTIC COVERING

2444.0000 S.Y. 0.00 % 2.2000 10.00 % 1.5000 -25.00 %

4,888.00 0.00 5,376.80 488.80 3,666.00 -1,222.00
2.0000

4,888.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

20.0000
46 CHECK DAM

20.0000 L.F. 33.33 % 11.0000 -26.67 % 16.5000 10.00 %

400.00 100.00 220.00 -80.00 330.00 30.00
15.0000
300.00

6.0000
47 STABILIZED CONSTRUCTION ENTRANCE

232.0000 S.Y. -80.00 % 14.0000 -53.33 % 7.0000 -76.67 %

1,392.00 -5,568.00 3,248.00 -3,712.00 1,624.00 -5,336.00
30.0000
6,960.00

7,000.0000
48 TIRE WASH

1.0000 EACH 75.00 % 18,000.0000 350.00 % 2,500.0000 -37.50 %

7,000.00 3,000.00 18,000.00 14,000.00 2,500.00 -1,500.00
4,000.0000
4,000.00

125.0000
49 STREET CLEANING

392.0000 HR 13.64 % 120.0000 9.09 % 115.0000 4.55 %

49,000.00 5,880.00 47,040.00 3,920.00 45,080.00 1,960.00
110.0000
43,120.00

60.0000
50 INLET PROTECTION

24.0000 EACH -25.00 % 100.0000 25.00 % 58.0000 -27.50 %

1,440.00 -480.00 2,400.00 480.00 1,392.00 -528.00
80.0000
1,920.00

4.2500
51 SILT FENCE

1079.0000 L.F. -15.00 % 7.0000 40.00 % 3.5000 -30.00 %

4,585.75 -809.25 7,553.00 2,158.00 3,776.50 -1,618.50
5.0000

5,395.00

15.0000
52 STRAW BALE

54.0000 EACH -50.00 % 42.0000 40.00 % 19.0000 -36.67 %

810.00 -810.00 2,268.00 648.00 1,026.00 -594.00
30.0000
1,620.00

5.0000
53 WATTLE

496.0000 L.F. 0.00 % 5.5000 10.00 % 3.0000 -40.00 %

2,480.00 0.00 2,728.00 248.00 1,488.00 -992.00
5.0000

2,480.00

5.6000
54 COMPOST SOCK

1630.0000 L.F. -41.05 % 8.0000 -15.79 % 4.0000 -57.89 %

9,128.00 -6,357.00 13,040.00 -2,445.00 6,520.00 -8,965.00
9.5000

15,485.00
55 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

27,200.00 27,200.00 27,200.0027,200.00
56  TEMPORARY CONVEYANCE SYSTEM

L.S. -77.86 % -35.71 % -85.00 %

6,200.00 -21,800.00 18,000.00 -10,000.00 4,200.00 -23,800.0028,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

10,000.0000
57 MULCHING

0.5600 ACRE -50.00 % 1,100.0000 -94.50 % 12,800.0000 -36.00 %

5,600.00 -5,600.00 616.00 -10,584.00 7,168.00 -4,032.00
20,000.0000
11,200.00

43.0000
58 TOPSOIL TYPE A

597.0000 C.Y. 0.00 % 40.0000 -6.98 % 43.0000 0.00 %

25,671.00 0.00 23,880.00 -1,791.00 25,671.00 0.00
43.0000

25,671.00

13.2500
59 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

243.0000 EACH -8.62 % 15.0000 3.45 % 14.0000 -3.45 %

3,219.75 -303.75 3,645.00 121.50 3,402.00 -121.50
14.5000
3,523.50

13.2500
60 PSIPE OCEANSPRAY 18" HT., #2 CONT.

153.0000 EACH 26.19 % 15.0000 42.86 % 14.0000 33.33 %

2,027.25 420.75 2,295.00 688.50 2,142.00 535.50
10.5000
1,606.50

13.2500
61 PSIPE SERVICEBERRY, 18" HT., #2 CONT.

153.0000 EACH 10.42 % 15.0000 25.00 % 13.2500 10.42 %

2,027.25 191.25 2,295.00 459.00 2,027.25 191.25
12.0000
1,836.00

13.2500
62 PSIPE THIMBLEBERRY, 12" HT., #2 CONT.

306.0000 EACH 6.00 % 15.0000 20.00 % 13.5000 8.00 %

4,054.50 229.50 4,590.00 765.00 4,131.00 306.00
12.5000
3,825.00

13.2500
63 PSIPE BEAKED HAZELNUT, 18" HT. #2 CONT.

139.0000 EACH 10.42 % 15.0000 25.00 % 13.5000 12.50 %

1,841.75 173.75 2,085.00 417.00 1,876.50 208.50
12.0000
1,668.00

13.2500
64 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

99.0000 EACH 1.92 % 15.0000 15.38 % 14.0000 7.69 %

1,311.75 24.75 1,485.00 198.00 1,386.00 99.00
13.0000
1,287.00

8.2000
65 PSIPE SALAL, #1 CONT.

918.0000 EACH -18.00 % 8.0000 -20.00 % 6.4000 -36.00 %

7,527.60 -1,652.40 7,344.00 -1,836.00 5,875.20 -3,304.80
10.0000
9,180.00

8.2000
66 PSIPE KINNIKINNICK, #1 CONT.

16.0000 EACH -39.26 % 8.0000 -40.74 % 6.3000 -53.33 %

131.20 -84.80 128.00 -88.00 100.80 -115.20
13.5000
216.00

4.6000
67 PSIPE PACIFIC WILLOW, 3' LIVE STAKE

536.0000 EACH -23.33 % 5.0000 -16.67 % 1.6000 -73.33 %

2,465.60 -750.40 2,680.00 -536.00 857.60 -2,358.40
6.0000

3,216.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

4.6000
68 PSIPE RED-OSIER DOGWOOD, 3' LIVE STAKE

805.0000 EACH -23.33 % 5.0000 -16.67 % 1.3000 -78.33 %

3,703.00 -1,127.00 4,025.00 -805.00 1,046.50 -3,783.50
6.0000

4,830.00

1.7500
69 PSIPE RICE CUTGRASS, BARE ROOT OR PLUG

208.0000 EACH -65.00 % 2.5000 -50.00 % 1.5000 -70.00 %

364.00 -676.00 520.00 -520.00 312.00 -728.00
5.0000

1,040.00

1.7500
70 PSIPE SLOUGH SEDGE, BARE ROOT OR PLUG

364.0000 EACH -70.83 % 2.5000 -58.33 % 1.5000 -75.00 %

637.00 -1,547.00 910.00 -1,274.00 546.00 -1,638.00
6.0000

2,184.00

1.7500
71 PSIPE SMALL FRUITED BULRUSH, BARE ROOT OR PLUG

312.0000 EACH -75.00 % 2.5000 -64.29 % 2.0000 -71.43 %

546.00 -1,638.00 780.00 -1,404.00 624.00 -1,560.00
7.0000

2,184.00

1.7500
72 PSIPE COMMON SPIKERUSH, BARE ROOT OR PLUG

156.0000 EACH -78.13 % 2.5000 -68.75 % 2.0000 -75.00 %

273.00 -975.00 390.00 -858.00 312.00 -936.00
8.0000

1,248.00
73 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
74 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00

35.0000
75 FINE COMPOST

152.0000 C.Y. -27.08 % 35.0000 -27.08 % 40.0000 -16.67 %

5,320.00 -1,976.00 5,320.00 -1,976.00 6,080.00 -1,216.00
48.0000
7,296.00

2.0000
76 HIGH VISIBILITY FENCE

947.0000 L.F. -60.00 % 2.5000 -50.00 % 4.0000 -20.00 %

1,894.00 -2,841.00 2,367.50 -2,367.50 3,788.00 -947.00
5.0000

4,735.00

TRAFFIC

14.0000
77 CEMENT CONC. TRAFFIC CURB

842.0000 L.F. -44.00 % 20.0000 -20.00 % 17.0000 -32.00 %

11,788.00 -9,262.00 16,840.00 -4,210.00 14,314.00 -6,736.00
25.0000

21,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.0000
78 CEMENT CONC. PEDESTRIAN CURB

36.0000 L.F. -46.67 % 20.0000 -33.33 % 15.0000 -50.00 %

576.00 -504.00 720.00 -360.00 540.00 -540.00
30.0000
1,080.00

6.6500
79 EXTRUDED CURB

407.0000 L.F. 10.83 % 6.5000 8.33 % 5.5000 -8.33 %

2,706.55 264.55 2,645.50 203.50 2,238.50 -203.50
6.0000

2,442.00

24.0000
80 BEAM GUARDRAIL TYPE 31

532.0000 L.F. -11.11 % 27.0000 0.00 % 23.2500 -13.89 %

12,768.00 -1,596.00 14,364.00 0.00 12,369.00 -1,995.00
27.0000

14,364.00

1,200.0000
81 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -60.00 % 1,200.0000 -60.00 % 1,090.0000 -63.67 %

1,200.00 -1,800.00 1,200.00 -1,800.00 1,090.00 -1,910.00
3,000.0000
3,000.00

2,500.0000
82 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH -16.67 % 2,450.0000 -18.33 % 2,420.0000 -19.33 %

2,500.00 -500.00 2,450.00 -550.00 2,420.00 -580.00
3,000.0000
3,000.00

47.4000
83 PRECAST CONC. BARRIER TYPE 2

63.0000 L.F. -36.80 % 55.0000 -26.67 % 46.5000 -38.00 %

2,986.20 -1,738.80 3,465.00 -1,260.00 2,929.50 -1,795.50
75.0000
4,725.00

12.8000
84 TEMPORARY CONC. BARRIER

1455.0000 L.F. -14.67 % 4.5000 -70.00 % 12.6000 -16.00 %

18,624.00 -3,201.00 6,547.50 -15,277.50 18,333.00 -3,492.00
15.0000

21,825.00

4,025.0000
85 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -19.50 % 4,500.0000 -10.00 % 4,000.0000 -20.00 %

8,050.00 -1,950.00 9,000.00 -1,000.00 8,000.00 -2,000.00
5,000.0000
10,000.00

925.0000
86 RESETTING IMPACT ATTENUATOR

1.0000 EACH -63.00 % 1,100.0000 -56.00 % 700.0000 -72.00 %

925.00 -1,575.00 1,100.00 -1,400.00 700.00 -1,800.00
2,500.0000
2,500.00

400.0000
87 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -93.33 % 17,000.0000 183.33 % 8,700.0000 45.00 %

400.00 -5,600.00 17,000.00 11,000.00 8,700.00 2,700.00
6,000.0000
6,000.00

1.0000
88 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

120.0000 HR -97.78 % 50.0000 11.11 % 55.0000 22.22 %

120.00 -5,280.00 6,000.00 600.00 6,600.00 1,200.00
45.0000
5,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
89 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

30.0000
90 FLEXIBLE GUIDE POST

14.0000 EACH -25.00 % 50.0000 25.00 % 45.5000 13.75 %

420.00 -140.00 700.00 140.00 637.00 77.00
40.0000
560.00

0.3600
91 PAINT LINE

4056.0000 L.F. 44.00 % 0.2500 0.00 % 0.2200 -12.00 %

1,460.16 446.16 1,014.00 0.00 892.32 -121.68
0.2500

1,014.00

2.0500
92 PLASTIC LINE

162.0000 L.F. -31.67 % 2.0000 -33.33 % 1.7500 -41.67 %

332.10 -153.90 324.00 -162.00 283.50 -202.50
3.0000
486.00

1.4500
93 PLASTIC WIDE LINE

3095.0000 L.F. -51.67 % 1.7000 -43.33 % 1.4500 -51.67 %

4,487.75 -4,797.25 5,261.50 -4,023.50 4,487.75 -4,797.25
3.0000

9,285.00

6.0000
94 PLASTIC CROSSWALK LINE

176.0000 S.F. -25.00 % 5.6000 -30.00 % 4.7500 -40.63 %

1,056.00 -352.00 985.60 -422.40 836.00 -572.00
8.0000

1,408.00

14.2500
95 PLASTIC STOP LINE

93.0000 L.F. 42.50 % 6.5000 -35.00 % 5.5000 -45.00 %

1,325.25 395.25 604.50 -325.50 511.50 -418.50
10.0000
930.00

150.0000
96 PLASTIC TRAFFIC ARROW

8.0000 EACH 0.00 % 170.0000 13.33 % 145.0000 -3.33 %

1,200.00 0.00 1,360.00 160.00 1,160.00 -40.00
150.0000
1,200.00

30.0000
97 PLASTIC DRAINAGE MARKING

12.0000 EACH -25.00 % 30.0000 -25.00 % 26.0000 -35.00 %

360.00 -120.00 360.00 -120.00 312.00 -168.00
40.0000
480.00

0.3000
98 TEMPORARY PAVEMENT MARKING

4595.0000 L.F. 0.00 % 0.2000 -33.33 % 0.1500 -50.00 %

1,378.50 0.00 919.00 -459.50 689.25 -689.25
0.3000

1,378.50
99 PERMANENT SIGNING

L.S. 152.38 % 33.33 % 161.90 %

26,500.00 16,000.00 14,000.00 3,500.00 27,500.00 17,000.0010,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
100 TRAFFIC SIGNAL SYSTEM SUA 1223

L.S. -3.85 % -7.69 % -16.92 %

12,500.00 -500.00 12,000.00 -1,000.00 10,800.00 -2,200.0013,000.00
101  TEMPORARY VIDEO DETECTION SYSTEM- SUA 1223

L.S. -47.76 % -75.12 % -75.12 %

10,500.00 -9,600.00 5,000.00 -15,100.00 5,000.00 -15,100.0020,100.00
102 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 132.63 % -12.77 % 481.56 %

8,000.00 4,561.00 3,000.00 -439.00 20,000.00 16,561.003,439.00

42.5000
103 FLAGGERS AND SPOTTERS

2560.0000 HR -5.56 % 40.0000 -11.11 % 42.0000 -6.67 %

108,800.00 -6,400.00 102,400.00 -12,800.00 107,520.00 -7,680.00
45.0000

115,200.00

42.5000
104 OTHER TRAFFIC CONTROL LABOR

200.0000 HR 6.25 % 50.0000 25.00 % 42.0000 5.00 %

8,500.00 500.00 10,000.00 2,000.00 8,400.00 400.00
40.0000
8,000.00

105 TRAFFIC CONTROL SUPERVISOR
L.S. -61.11 % -22.22 % -86.67 %

17,500.00 -27,500.00 35,000.00 -10,000.00 6,000.00 -39,000.0045,000.00

14.0000
106 CONSTRUCTION SIGNS CLASS A

137.0000 S.F. -30.00 % 15.0000 -25.00 % 18.0000 -10.00 %

1,918.00 -822.00 2,055.00 -685.00 2,466.00 -274.00
20.0000
2,740.00

107 PEDESTRIAN CONTROL AND PROTECTION
L.S. -36.00 % 40.00 % -30.00 %

3,200.00 -1,800.00 7,000.00 2,000.00 3,500.00 -1,500.005,000.00

OTHER ITEMS
108 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

0.5000
109 SHORING OR EXTRA EXCAVATION CLASS B

7188.0000 S.F. -75.00 % 0.3000 -85.00 % 0.5000 -75.00 %

3,594.00 -10,782.00 2,156.40 -12,219.60 3,594.00 -10,782.00
2.0000

14,376.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

26.0000
110 GRAVEL BACKFILL FOR DRAIN

99.0000 C.Y. -13.33 % 36.0000 20.00 % 30.0000 0.00 %

2,574.00 -396.00 3,564.00 594.00 2,970.00 0.00
30.0000
2,970.00

111 ROADWAY SURVEYING
L.S. 278.00 % 280.00 % 268.00 %

18,900.00 13,900.00 19,000.00 14,000.00 18,400.00 13,400.005,000.00

250.0000
112 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -37.50 % 450.0000 12.50 % 550.0000 37.50 %

250.00 -150.00 450.00 50.00 550.00 150.00
400.0000
400.00

28.0000
113 CEMENT CONC. SIDEWALK

231.0000 S.Y. -44.00 % 42.0000 -16.00 % 40.0000 -20.00 %

6,468.00 -5,082.00 9,702.00 -1,848.00 9,240.00 -2,310.00
50.0000

11,550.00

60.0000
114  REINFORCED EDGE CEMENT CONC. SIDEWALK

515.0000 S.Y. -20.00 % 57.0000 -24.00 % 72.0000 -4.00 %

30,900.00 -7,725.00 29,355.00 -9,270.00 37,080.00 -1,545.00
75.0000

38,625.00

135.0000
115  PEDESTRIAN HANDRAIL

662.0000 L.F. 80.00 % 112.0000 49.33 % 90.0000 20.00 %

89,370.00 39,720.00 74,144.00 24,494.00 59,580.00 9,930.00
75.0000

49,650.00

1,000.0000
116 CEMENT CONC. CURB RAMP TYPE 2

2.0000 EACH -50.00 % 800.0000 -60.00 % 1,000.0000 -50.00 %

2,000.00 -2,000.00 1,600.00 -2,400.00 2,000.00 -2,000.00
2,000.0000
4,000.00

45.0000
117 RAMP DETECTABLE WARNING RETROFIT

68.0000 S.F. -10.00 % 45.0000 -10.00 % 45.0000 -10.00 %

3,060.00 -340.00 3,060.00 -340.00 3,060.00 -340.00
50.0000
3,400.00

34.0000
118 COATED CHAIN LINK FENCE TYPE 3

568.0000 L.F. 36.00 % 22.0000 -12.00 % 19.0000 -24.00 %

19,312.00 5,112.00 12,496.00 -1,704.00 10,792.00 -3,408.00
25.0000

14,200.00

1,250.0000
119 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH 4.17 % 1,500.0000 25.00 % 1,250.0000 4.17 %

1,250.00 50.00 1,500.00 300.00 1,250.00 50.00
1,200.0000
1,200.00

350.0000
120 ADJUST MANHOLE

3.0000 EACH -30.00 % 300.0000 -40.00 % 340.0000 -32.00 %

1,050.00 -450.00 900.00 -600.00 1,020.00 -480.00
500.0000
1,500.00
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
121 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 16.67 % 500.0000 66.67 % 425.0000 41.67 %

700.00 100.00 1,000.00 400.00 850.00 250.00
300.0000
600.00

122 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
123 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
124 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
125 SPCC PLAN

L.S. 0.00 % -90.00 % 25.00 %

1,000.00 0.00 100.00 -900.00 1,250.00 250.001,000.00

1.0000
126 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

188.0000 S.Y. -66.67 % 8.0000 166.67 % 2.0000 -33.33 %

188.00 -376.00 1,504.00 940.00 376.00 -188.00
3.0000
564.00

650.0000
127 NO TRESPASSING SIGN

1.0000 EACH 225.00 % 100.0000 -50.00 % 250.0000 25.00 %

650.00 450.00 100.00 -100.00 250.00 50.00
200.0000
200.00

128 HEALTH AND SAFETY PLAN
L.S. 150.00 % -90.00 % 400.00 %

2,500.00 1,500.00 100.00 -900.00 5,000.00 4,000.001,000.00
129 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- 7TH BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

SCI INFRASTRUCTURE, LLC MIDMOUNTAIN CONTRACTORS, INC. PLATS PLUS, INC.
1508 VALENTINE AVE SE 825 5TH AVE 720 CEDAR AVE STE C

98033-6391

PROJECT : PACIFIC   WA  980472103 KIRKLAND   WA  980832909 MARYSVILLE   WA  982704564

COUNTY(S) :KING CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5.0000
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL

851.0000 C.Y. -44.44 % 4.4000 -51.11 % 18.0000 100.00 %

4,255.00 -3,404.00 3,744.40 -3,914.60 15,318.00 7,659.00
9.0000

7,659.00

$1,460,884.81 -15.60% $1,498,987.50 -13.40% $1,508,973.02 -12.82%$1,730,961.25CONTRACT TOTAL

$1,508,973.02$1,460,884.81 $1,498,987.50BASE TOTAL -15.60% -13.40% -12.82%$1,730,961.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -45.00 % -2.50 % -28.03 %

110,000.00 -90,000.00 195,000.00 -5,000.00 143,945.70 -56,054.30200,000.00

10,200.0000
2 CLEARING AND GRUBBING

0.6600 ACRE 27.50 % 10,000.0000 25.00 % 8,000.0000 0.00 %

6,732.00 1,452.00 6,600.00 1,320.00 5,280.00 0.00
8,000.0000
5,280.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
L.S. 46.67 % 66.67 % 18.70 %

2,200.00 700.00 2,500.00 1,000.00 1,780.48 280.481,500.00

5.5100
4  REMOVING STORM SEWER PIPE

619.0000 L.F. -63.27 % 15.0000 0.00 % 7.9600 -46.93 %

3,410.69 -5,874.31 9,285.00 0.00 4,927.24 -4,357.76
15.0000
9,285.00

5.0000
5  REMOVING DRAIN PIPE

38.0000 L.F. -50.00 % 15.0000 50.00 % 2.9300 -70.70 %

190.00 -190.00 570.00 190.00 111.34 -268.66
10.0000
380.00

450.0000
6 REMOVING DRAINAGE STRUCTURE

6.0000 EACH 12.50 % 300.0000 -25.00 % 472.0200 18.00 %

2,700.00 300.00 1,800.00 -600.00 2,832.12 432.12
400.0000
2,400.00

2.1200
7 REMOVING CONC. BARRIER

1363.0000 L.F. -29.33 % 5.0000 66.67 % 5.5600 85.33 %

2,889.56 -1,199.44 6,815.00 2,726.00 7,578.28 3,489.28
3.0000

4,089.00

50.0000
8 REMOVING TRAFFIC ISLAND

4.0000 S.Y. 0.00 % 25.0000 -50.00 % 24.5300 -50.94 %

200.00 0.00 100.00 -100.00 98.12 -101.88
50.0000
200.00

0.1600
9 REMOVING TEMPORARY PAVEMENT MARKING

4595.0000 L.F. -36.00 % 0.2000 -20.00 % 0.1600 -36.00 %

735.20 -413.55 919.00 -229.75 735.20 -413.55
0.2500

1,148.75
10 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -70.23 % -71.94 % -55.91 %

2,307.00 -5,443.00 2,175.00 -5,575.00 3,416.65 -4,333.357,750.00

2.3300
11 REMOVING CHAIN LINK FENCE

555.0000 L.F. -41.75 % 4.0000 0.00 % 1.0800 -73.00 %

1,293.15 -926.85 2,220.00 0.00 599.40 -1,620.60
4.0000

2,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
12 REMOVING WIRE FENCE

49.0000 L.F. -80.00 % 5.0000 -50.00 % 2.2700 -77.30 %

98.00 -392.00 245.00 -245.00 111.23 -378.77
10.0000
490.00

9.0000
13  REMOVING CONC. LINER

442.0000 S.Y. -55.00 % 20.0000 0.00 % 7.8200 -60.90 %

3,978.00 -4,862.00 8,840.00 0.00 3,456.44 -5,383.56
20.0000
8,840.00

14  FORCE ACCOUNT POTHOLING EXISTING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

GRADING

14.0000
15 ROADWAY EXCAVATION INCL. HAUL

270.0000 C.Y. -6.67 % 20.0000 33.33 % 13.0000 -13.33 %

3,780.00 -270.00 5,400.00 1,350.00 3,510.00 -540.00
15.0000
4,050.00

15.9700
16 GRAVEL BORROW INCL. HAUL

19800.0000 TON 59.70 % 14.9000 49.00 % 11.1100 11.10 %

316,206.00 118,206.00 295,020.00 97,020.00 219,978.00 21,978.00
10.0000

198,000.00

2.1100
17 EMBANKMENT COMPACTION

10700.0000 C.Y. -29.67 % 4.0000 33.33 % 1.8100 -39.67 %

22,577.00 -9,523.00 42,800.00 10,700.00 19,367.00 -12,733.00
3.0000

32,100.00

13.7200
18  POND EXCAVATION INCL. HAUL

2551.0000 C.Y. -8.53 % 18.7500 25.00 % 18.7000 24.67 %

34,999.72 -3,265.28 47,831.25 9,566.25 47,703.70 9,438.70
15.0000

38,265.00

DRAINAGE

50.0000
19 DITCH EXCAVATION INCL. HAUL

24.0000 C.Y. 0.00 % 18.7500 -62.50 % 15.2000 -69.60 %

1,200.00 0.00 450.00 -750.00 364.80 -835.20
50.0000
1,200.00

39.4200
20 LIGHT LOOSE RIPRAP

112.0000 TON -1.45 % 75.0000 87.50 % 33.0100 -17.48 %

4,415.04 -64.96 8,400.00 3,920.00 3,697.12 -782.88
40.0000
4,480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

24.0000
21 QUARRY SPALLS

33.0000 TON -68.00 % 60.0000 -20.00 % 23.7500 -68.33 %

792.00 -1,683.00 1,980.00 -495.00 783.75 -1,691.25
75.0000
2,475.00

12.0000
22 UNDERDRAIN PIPE 6 IN. DIAM.

282.0000 L.F. -40.00 % 18.0000 -10.00 % 13.0900 -34.55 %

3,384.00 -2,256.00 5,076.00 -564.00 3,691.38 -1,948.62
20.0000
5,640.00

23  DEWATERING SYSTEM
L.S. -69.12 % 272.09 % -89.63 %

8,300.00 -18,575.00 100,000.00 73,125.00 2,785.75 -24,089.2526,875.00

STORM SEWER

5,451.0000
24 CATCH BASIN TYPE 2 72 IN. DIAM. W. FLOW RESTRICTOR

1.0000 EACH 9.02 % 6,500.0000 30.00 % 6,009.3900 20.19 %

5,451.00 451.00 6,500.00 1,500.00 6,009.39 1,009.39
5,000.0000
5,000.00

950.0000
25 CATCH BASIN TYPE 1

6.0000 EACH -5.00 % 1,300.0000 30.00 % 614.9700 -38.50 %

5,700.00 -300.00 7,800.00 1,800.00 3,689.82 -2,310.18
1,000.0000
6,000.00

1,800.0000
26 CATCH BASIN TYPE 2 48 IN. DIAM.

6.0000 EACH -28.00 % 2,500.0000 0.00 % 2,117.3400 -15.31 %

10,800.00 -4,200.00 15,000.00 0.00 12,704.04 -2,295.96
2,500.0000
15,000.00

2.0000
27 TESTING STORM SEWER PIPE

838.0000 L.F. -33.33 % 3.0000 0.00 % 1.7300 -42.33 %

1,676.00 -838.00 2,514.00 0.00 1,449.74 -1,064.26
3.0000

2,514.00

29.6100
28 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

221.0000 L.F. -34.20 % 40.0000 -11.11 % 32.1200 -28.62 %

6,543.81 -3,401.19 8,840.00 -1,105.00 7,098.52 -2,846.48
45.0000
9,945.00

41.2200
29 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

554.0000 L.F. -8.40 % 55.0000 22.22 % 30.2000 -32.89 %

22,835.88 -2,094.12 30,470.00 5,540.00 16,730.80 -8,199.20
45.0000

24,930.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

65.0000
30 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

63.0000 L.F. 8.33 % 75.0000 25.00 % 55.8000 -7.00 %

4,095.00 315.00 4,725.00 945.00 3,515.40 -264.60
60.0000
3,780.00

WATER LINES

1,473.0000
31 GATE VALVE 8 IN.

1.0000 EACH 47.30 % 1,000.0000 0.00 % 1,153.3500 15.33 %

1,473.00 473.00 1,000.00 0.00 1,153.35 153.35
1,000.0000
1,000.00

56.8400
32 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

725.0000 L.F. -28.95 % 63.0000 -21.25 % 53.5500 -33.06 %

41,209.00 -16,791.00 45,675.00 -12,325.00 38,823.75 -19,176.25
80.0000

58,000.00

STRUCTURE

50.0000
33  CONC. LINER

1020.0000 S.Y. 25.00 % 62.0000 55.00 % 67.2100 68.02 %

51,000.00 10,200.00 63,240.00 22,440.00 68,554.20 27,754.20
40.0000

40,800.00

SURFACING

20.0900
34 CRUSHED SURFACING BASE COURSE

767.0000 TON -33.03 % 23.6000 -21.33 % 16.9600 -43.47 %

15,409.03 -7,600.97 18,101.20 -4,908.80 13,008.32 -10,001.68
30.0000

23,010.00

LIQUID ASPHALT
35 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,857.00 1,857.00 1,857.001,857.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
36 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

5.0000
37 PLANING BITUMINOUS PAVEMENT

2923.0000 S.Y. 0.00 % 6.0000 20.00 % 3.3700 -32.60 %

14,615.00 0.00 17,538.00 2,923.00 9,850.51 -4,764.49
5.0000

14,615.00

71.0200
38 HMA CL. 1/2 IN. PG 64-22

1854.0000 TON -16.45 % 70.5000 -17.06 % 71.6400 -15.72 %

131,671.08 -25,918.92 130,707.00 -26,883.00 132,820.56 -24,769.44
85.0000

157,590.00
39 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2,466.00 2,466.00 2,466.002,466.00
40 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,220.00 1,220.00 1,220.001,220.00

265.0000
41 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

3.0000 TON 76.67 % 250.0000 66.67 % 165.0000 10.00 %

795.00 345.00 750.00 300.00 495.00 45.00
150.0000
450.00

42 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
43 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CNTL AND ROADSIDE RESTORATION

150.0000
44 ESC LEAD

100.0000 DAY 0.00 % 200.0000 33.33 % 41.7300 -72.18 %

15,000.00 0.00 20,000.00 5,000.00 4,173.00 -10,827.00
150.0000
15,000.00

2.4600
45 PLASTIC COVERING

2444.0000 S.Y. 23.00 % 2.3500 17.50 % 1.2000 -40.00 %

6,012.24 1,124.24 5,743.40 855.40 2,932.80 -1,955.20
2.0000

4,888.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

20.0000
46 CHECK DAM

20.0000 L.F. 33.33 % 15.0000 0.00 % 21.2300 41.53 %

400.00 100.00 300.00 0.00 424.60 124.60
15.0000
300.00

10.2200
47 STABILIZED CONSTRUCTION ENTRANCE

232.0000 S.Y. -65.93 % 20.0000 -33.33 % 16.7500 -44.17 %

2,371.04 -4,588.96 4,640.00 -2,320.00 3,886.00 -3,074.00
30.0000
6,960.00

4,400.0000
48 TIRE WASH

1.0000 EACH 10.00 % 10,000.0000 150.00 % 1,089.8300 -72.75 %

4,400.00 400.00 10,000.00 6,000.00 1,089.83 -2,910.17
4,000.0000
4,000.00

111.4000
49 STREET CLEANING

392.0000 HR 1.27 % 125.0000 13.64 % 112.3500 2.14 %

43,668.80 548.80 49,000.00 5,880.00 44,041.20 921.20
110.0000
43,120.00

65.0000
50 INLET PROTECTION

24.0000 EACH -18.75 % 100.0000 25.00 % 76.8200 -3.98 %

1,560.00 -360.00 2,400.00 480.00 1,843.68 -76.32
80.0000
1,920.00

4.2000
51 SILT FENCE

1079.0000 L.F. -16.00 % 5.0000 0.00 % 2.6600 -46.80 %

4,531.80 -863.20 5,395.00 0.00 2,870.14 -2,524.86
5.0000

5,395.00

31.4400
52 STRAW BALE

54.0000 EACH 4.80 % 50.0000 66.67 % 59.4900 98.30 %

1,697.76 77.76 2,700.00 1,080.00 3,212.46 1,592.46
30.0000
1,620.00

4.2400
53 WATTLE

496.0000 L.F. -15.20 % 4.0000 -20.00 % 1.6500 -67.00 %

2,103.04 -376.96 1,984.00 -496.00 818.40 -1,661.60
5.0000

2,480.00

6.1500
54 COMPOST SOCK

1630.0000 L.F. -35.26 % 8.0000 -15.79 % 6.2100 -34.63 %

10,024.50 -5,460.50 13,040.00 -2,445.00 10,122.30 -5,362.70
9.5000

15,485.00
55 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

27,200.00 27,200.00 27,200.0027,200.00
56  TEMPORARY CONVEYANCE SYSTEM

L.S. -44.90 % 7.14 % -58.47 %

15,427.00 -12,573.00 30,000.00 2,000.00 11,628.76 -16,371.2428,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

9,239.0000
57 MULCHING

0.5600 ACRE -53.81 % 9,000.0000 -55.00 % 9,400.0000 -53.00 %

5,173.84 -6,026.16 5,040.00 -6,160.00 5,264.00 -5,936.00
20,000.0000
11,200.00

24.1400
58 TOPSOIL TYPE A

597.0000 C.Y. -43.86 % 25.0000 -41.86 % 25.3600 -41.02 %

14,411.58 -11,259.42 14,925.00 -10,746.00 15,139.92 -10,531.08
43.0000

25,671.00

8.2700
59 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

243.0000 EACH -42.97 % 8.5000 -41.38 % 8.1100 -44.07 %

2,009.61 -1,513.89 2,065.50 -1,458.00 1,970.73 -1,552.77
14.5000
3,523.50

8.2700
60 PSIPE OCEANSPRAY 18" HT., #2 CONT.

153.0000 EACH -21.24 % 8.5000 -19.05 % 8.3500 -20.48 %

1,265.31 -341.19 1,300.50 -306.00 1,277.55 -328.95
10.5000
1,606.50

8.2700
61 PSIPE SERVICEBERRY, 18" HT., #2 CONT.

153.0000 EACH -31.08 % 8.5000 -29.17 % 8.3500 -30.42 %

1,265.31 -570.69 1,300.50 -535.50 1,277.55 -558.45
12.0000
1,836.00

8.2700
62 PSIPE THIMBLEBERRY, 12" HT., #2 CONT.

306.0000 EACH -33.84 % 8.5000 -32.00 % 8.3500 -33.20 %

2,530.62 -1,294.38 2,601.00 -1,224.00 2,555.10 -1,269.90
12.5000
3,825.00

8.2700
63 PSIPE BEAKED HAZELNUT, 18" HT. #2 CONT.

139.0000 EACH -31.08 % 8.5000 -29.17 % 8.3500 -30.42 %

1,149.53 -518.47 1,181.50 -486.50 1,160.65 -507.35
12.0000
1,668.00

8.2700
64 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

99.0000 EACH -36.38 % 8.5000 -34.62 % 8.3500 -35.77 %

818.73 -468.27 841.50 -445.50 826.65 -460.35
13.0000
1,287.00

6.0000
65 PSIPE SALAL, #1 CONT.

918.0000 EACH -40.00 % 6.3500 -36.50 % 6.0500 -39.50 %

5,508.00 -3,672.00 5,829.30 -3,350.70 5,553.90 -3,626.10
10.0000
9,180.00

6.0000
66 PSIPE KINNIKINNICK, #1 CONT.

16.0000 EACH -55.56 % 6.3500 -52.96 % 6.0500 -55.19 %

96.00 -120.00 101.60 -114.40 96.80 -119.20
13.5000
216.00

2.1200
67 PSIPE PACIFIC WILLOW, 3' LIVE STAKE

536.0000 EACH -64.67 % 2.2500 -62.50 % 2.1400 -64.33 %

1,136.32 -2,079.68 1,206.00 -2,010.00 1,147.04 -2,068.96
6.0000

3,216.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

2.1200
68 PSIPE RED-OSIER DOGWOOD, 3' LIVE STAKE

805.0000 EACH -64.67 % 2.2500 -62.50 % 2.1400 -64.33 %

1,706.60 -3,123.40 1,811.25 -3,018.75 1,722.70 -3,107.30
6.0000

4,830.00

2.1200
69 PSIPE RICE CUTGRASS, BARE ROOT OR PLUG

208.0000 EACH -57.60 % 2.2500 -55.00 % 2.1400 -57.20 %

440.96 -599.04 468.00 -572.00 445.12 -594.88
5.0000

1,040.00

1.3400
70 PSIPE SLOUGH SEDGE, BARE ROOT OR PLUG

364.0000 EACH -77.67 % 1.5000 -75.00 % 1.3400 -77.67 %

487.76 -1,696.24 546.00 -1,638.00 487.76 -1,696.24
6.0000

2,184.00

1.3400
71 PSIPE SMALL FRUITED BULRUSH, BARE ROOT OR PLUG

312.0000 EACH -80.86 % 1.5000 -78.57 % 1.3400 -80.86 %

418.08 -1,765.92 468.00 -1,716.00 418.08 -1,765.92
7.0000

2,184.00

1.3400
72 PSIPE COMMON SPIKERUSH, BARE ROOT OR PLUG

156.0000 EACH -83.25 % 1.5000 -81.25 % 1.3400 -83.25 %

209.04 -1,038.96 234.00 -1,014.00 209.04 -1,038.96
8.0000

1,248.00
73 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
74 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00

43.8100
75 FINE COMPOST

152.0000 C.Y. -8.73 % 43.5000 -9.38 % 44.1900 -7.94 %

6,659.12 -636.88 6,612.00 -684.00 6,716.88 -579.12
48.0000
7,296.00

3.5000
76 HIGH VISIBILITY FENCE

947.0000 L.F. -30.00 % 3.0000 -40.00 % 0.9400 -81.20 %

3,314.50 -1,420.50 2,841.00 -1,894.00 890.18 -3,844.82
5.0000

4,735.00

TRAFFIC

12.0900
77 CEMENT CONC. TRAFFIC CURB

842.0000 L.F. -51.64 % 30.0000 20.00 % 12.2000 -51.20 %

10,179.78 -10,870.22 25,260.00 4,210.00 10,272.40 -10,777.60
25.0000

21,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

12.0900
78 CEMENT CONC. PEDESTRIAN CURB

36.0000 L.F. -59.70 % 30.0000 0.00 % 15.0000 -50.00 %

435.24 -644.76 1,080.00 0.00 540.00 -540.00
30.0000
1,080.00

5.8300
79 EXTRUDED CURB

407.0000 L.F. -2.83 % 6.0000 0.00 % 5.8900 -1.83 %

2,372.81 -69.19 2,442.00 0.00 2,397.23 -44.77
6.0000

2,442.00

22.6600
80 BEAM GUARDRAIL TYPE 31

532.0000 L.F. -16.07 % 23.5000 -12.96 % 22.8600 -15.33 %

12,055.12 -2,308.88 12,502.00 -1,862.00 12,161.52 -2,202.48
27.0000

14,364.00

1,222.0000
81 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -59.27 % 1,350.0000 -55.00 % 1,232.6400 -58.91 %

1,222.00 -1,778.00 1,350.00 -1,650.00 1,232.64 -1,767.36
3,000.0000
3,000.00

2,304.0000
82 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH -23.20 % 2,375.0000 -20.83 % 2,324.0400 -22.53 %

2,304.00 -696.00 2,375.00 -625.00 2,324.04 -675.96
3,000.0000
3,000.00

51.0000
83 PRECAST CONC. BARRIER TYPE 2

63.0000 L.F. -32.00 % 55.0000 -26.67 % 51.3600 -31.52 %

3,213.00 -1,512.00 3,465.00 -1,260.00 3,235.68 -1,489.32
75.0000
4,725.00

4.2400
84 TEMPORARY CONC. BARRIER

1455.0000 L.F. -71.73 % 14.0000 -6.67 % 3.7900 -74.73 %

6,169.20 -15,655.80 20,370.00 -1,455.00 5,514.45 -16,310.55
15.0000

21,825.00

4,200.0000
85 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH -16.00 % 4,500.0000 -10.00 % 3,477.5000 -30.45 %

8,400.00 -1,600.00 9,000.00 -1,000.00 6,955.00 -3,045.00
5,000.0000
10,000.00

1,008.0000
86 RESETTING IMPACT ATTENUATOR

1.0000 EACH -59.68 % 2,500.0000 0.00 % 1,070.0000 -57.20 %

1,008.00 -1,492.00 2,500.00 0.00 1,070.00 -1,430.00
2,500.0000
2,500.00

4,400.0000
87 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -26.67 % 5,000.0000 -16.67 % 2,889.0000 -51.85 %

4,400.00 -1,600.00 5,000.00 -1,000.00 2,889.00 -3,111.00
6,000.0000
6,000.00

56.7100
88 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

120.0000 HR 26.02 % 75.0000 66.67 % 55.6400 23.64 %

6,805.20 1,405.20 9,000.00 3,600.00 6,676.80 1,276.80
45.0000
5,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
89 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

47.7400
90 FLEXIBLE GUIDE POST

14.0000 EACH 19.35 % 60.0000 50.00 % 48.1500 20.38 %

668.36 108.36 840.00 280.00 674.10 114.10
40.0000
560.00

0.2300
91 PAINT LINE

4056.0000 L.F. -8.00 % 0.2500 0.00 % 0.2400 -4.00 %

932.88 -81.12 1,014.00 0.00 973.44 -40.56
0.2500

1,014.00

1.8600
92 PLASTIC LINE

162.0000 L.F. -38.00 % 2.0000 -33.33 % 1.8700 -37.67 %

301.32 -184.68 324.00 -162.00 302.94 -183.06
3.0000
486.00

1.5400
93 PLASTIC WIDE LINE

3095.0000 L.F. -48.67 % 1.6000 -46.67 % 1.5500 -48.33 %

4,766.30 -4,518.70 4,952.00 -4,333.00 4,797.25 -4,487.75
3.0000

9,285.00

5.0400
94 PLASTIC CROSSWALK LINE

176.0000 S.F. -37.00 % 5.2500 -34.38 % 5.0800 -36.50 %

887.04 -520.96 924.00 -484.00 894.08 -513.92
8.0000

1,408.00

5.8300
95 PLASTIC STOP LINE

93.0000 L.F. -41.70 % 6.0000 -40.00 % 5.8900 -41.10 %

542.19 -387.81 558.00 -372.00 547.77 -382.23
10.0000
930.00

153.8200
96 PLASTIC TRAFFIC ARROW

8.0000 EACH 2.55 % 155.0000 3.33 % 155.1500 3.43 %

1,230.56 30.56 1,240.00 40.00 1,241.20 41.20
150.0000
1,200.00

26.5200
97 PLASTIC DRAINAGE MARKING

12.0000 EACH -33.70 % 30.0000 -25.00 % 26.7500 -33.13 %

318.24 -161.76 360.00 -120.00 321.00 -159.00
40.0000
480.00

0.1600
98 TEMPORARY PAVEMENT MARKING

4595.0000 L.F. -46.67 % 0.1700 -43.33 % 0.1600 -46.67 %

735.20 -643.30 781.15 -597.35 735.20 -643.30
0.3000

1,378.50
99 PERMANENT SIGNING

L.S. 12.34 % 76.19 % 49.29 %

11,796.00 1,296.00 18,500.00 8,000.00 15,675.50 5,175.5010,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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04/01/2010
09:02
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IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
100 TRAFFIC SIGNAL SYSTEM SUA 1223

L.S. -14.65 % -44.23 % -11.21 %

11,095.00 -1,905.00 7,250.00 -5,750.00 11,542.09 -1,457.9113,000.00
101  TEMPORARY VIDEO DETECTION SYSTEM- SUA 1223

L.S. -44.82 % -15.42 % -73.51 %

11,091.00 -9,009.00 17,000.00 -3,100.00 5,324.32 -14,775.6820,100.00
102 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 394.33 % 1,353.91 % -37.77 %

17,000.00 13,561.00 50,000.00 46,561.00 2,140.00 -1,299.003,439.00

44.0600
103 FLAGGERS AND SPOTTERS

2560.0000 HR -2.09 % 50.0000 11.11 % 1.0700 -97.62 %

112,793.60 -2,406.40 128,000.00 12,800.00 2,739.20 -112,460.80
45.0000

115,200.00

44.0600
104 OTHER TRAFFIC CONTROL LABOR

200.0000 HR 10.15 % 50.0000 25.00 % 40.0000 0.00 %

8,812.00 812.00 10,000.00 2,000.00 8,000.00 0.00
40.0000
8,000.00

105 TRAFFIC CONTROL SUPERVISOR
L.S. -42.89 % -11.11 % -76.10 %

25,700.00 -19,300.00 40,000.00 -5,000.00 10,753.50 -34,246.5045,000.00

20.0000
106 CONSTRUCTION SIGNS CLASS A

137.0000 S.F. 0.00 % 20.0000 0.00 % 10.7300 -46.35 %

2,740.00 0.00 2,740.00 0.00 1,470.01 -1,269.99
20.0000
2,740.00

107 PEDESTRIAN CONTROL AND PROTECTION
L.S. 128.00 % 0.00 % -57.20 %

11,400.00 6,400.00 5,000.00 0.00 2,140.00 -2,860.005,000.00

OTHER ITEMS
108 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

0.5500
109 SHORING OR EXTRA EXCAVATION CLASS B

7188.0000 S.F. -72.50 % 0.7500 -62.50 % 0.0100 -99.50 %

3,953.40 -10,422.60 5,391.00 -8,985.00 71.88 -14,304.12
2.0000

14,376.00
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CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

50.5700
110 GRAVEL BACKFILL FOR DRAIN

99.0000 C.Y. 68.57 % 60.0000 100.00 % 16.7800 -44.07 %

5,006.43 2,036.43 5,940.00 2,970.00 1,661.22 -1,308.78
30.0000
2,970.00

111 ROADWAY SURVEYING
L.S. 216.00 % 300.00 % 75.48 %

15,800.00 10,800.00 20,000.00 15,000.00 8,774.00 3,774.005,000.00

250.0000
112 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -37.50 % 200.0000 -50.00 % 402.7900 0.70 %

250.00 -150.00 200.00 -200.00 402.79 2.79
400.0000
400.00

23.3400
113 CEMENT CONC. SIDEWALK

231.0000 S.Y. -53.32 % 50.0000 0.00 % 23.5400 -52.92 %

5,391.54 -6,158.46 11,550.00 0.00 5,437.74 -6,112.26
50.0000

11,550.00

57.2800
114  REINFORCED EDGE CEMENT CONC. SIDEWALK

515.0000 S.Y. -23.63 % 75.0000 0.00 % 57.7800 -22.96 %

29,499.20 -9,125.80 38,625.00 0.00 29,756.70 -8,868.30
75.0000

38,625.00

99.4400
115  PEDESTRIAN HANDRAIL

662.0000 L.F. 32.59 % 80.0000 6.67 % 100.3000 33.73 %

65,829.28 16,179.28 52,960.00 3,310.00 66,398.60 16,748.60
75.0000

49,650.00

955.0000
116 CEMENT CONC. CURB RAMP TYPE 2

2.0000 EACH -52.25 % 1,200.0000 -40.00 % 963.0000 -51.85 %

1,910.00 -2,090.00 2,400.00 -1,600.00 1,926.00 -2,074.00
2,000.0000
4,000.00

58.3400
117 RAMP DETECTABLE WARNING RETROFIT

68.0000 S.F. 16.68 % 45.0000 -10.00 % 42.2700 -15.46 %

3,967.12 567.12 3,060.00 -340.00 2,874.36 -525.64
50.0000
3,400.00

19.2400
118 COATED CHAIN LINK FENCE TYPE 3

568.0000 L.F. -23.04 % 20.0000 -20.00 % 20.2200 -19.12 %

10,928.32 -3,271.68 11,360.00 -2,840.00 11,484.96 -2,715.04
25.0000

14,200.00

1,040.0000
119 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH -13.33 % 1,200.0000 0.00 % 1,316.1000 9.67 %

1,040.00 -160.00 1,200.00 0.00 1,316.10 116.10
1,200.0000
1,200.00

475.0000
120 ADJUST MANHOLE

3.0000 EACH -5.00 % 1,000.0000 100.00 % 259.5200 -48.10 %

1,425.00 -75.00 3,000.00 1,500.00 778.56 -721.44
500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

441.0000
121 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

2.0000 EACH 47.00 % 425.0000 41.67 % 372.8300 24.28 %

882.00 282.00 850.00 250.00 745.66 145.66
300.0000
600.00

122 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
123 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
124 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
125 SPCC PLAN

L.S. 130.00 % 400.00 % -50.00 %

2,300.00 1,300.00 5,000.00 4,000.00 500.00 -500.001,000.00

5.0000
126 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

188.0000 S.Y. 66.67 % 4.0000 33.33 % 0.6800 -77.33 %

940.00 376.00 752.00 188.00 127.84 -436.16
3.0000
564.00

150.0000
127 NO TRESPASSING SIGN

1.0000 EACH -25.00 % 75.0000 -62.50 % 169.0600 -15.47 %

150.00 -50.00 75.00 -125.00 169.06 -30.94
200.0000
200.00

128 HEALTH AND SAFETY PLAN
L.S. 430.00 % 100.00 % 221.00 %

5,300.00 4,300.00 2,000.00 1,000.00 3,210.00 2,210.001,000.00
129 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A032 REVISION NO : BIDS OPENED ON : Apr 14 2010
CONTRACT NO :007917 REGION NO : 1 AWARDED ON : Apr 28 2010
VERSION NO :4 WORK ORDER# : XL3321
HWY :SR 090 ------- 8TH BIDDER ------- ------- 9TH BIDDER ------- ------- LOW BIDDER -------

TITLE :I-90
SUNSET WAY CONNECTION
INTERCHANGE MODIFICATIONS
09A032 (REV 3/31/2010)

THOMCO CONST., INC. SCARSELLA BROS., INC. END GENERAL CONSTRUCTION, INC.
13600 44TH ST NE 8404 S 196TH ST 28605 SE 216TH LN

KENT WA  98031-1884

PROJECT : LAKE STEVENS   WA  982589714 SEATTLE   WA  981680697 MAPLE VALLEY   WA  980387725

COUNTY(S) :KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100454

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/01/2010
09:02

DOT_RGGB01

IM-0901(461)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

9.2000
130 STRUCTURE EXCAVATION CLASS B INCL. HAUL

851.0000 C.Y. 2.22 % 12.0000 33.33 % 1.0000 -88.89 %

7,829.20 170.20 10,212.00 2,553.00 851.00 -6,808.00
9.0000

7,659.00

$1,547,978.78 -10.57% $1,952,608.65 12.80% $1,291,631.75 -25.38%
LOW BIDDER  REJECTED 

$1,730,961.25CONTRACT TOTAL

$1,291,631.75$1,547,978.78 $1,952,608.65BASE TOTAL -10.57% 12.80% -25.38%$1,730,961.25

LOW BIDDER REJECTED


