<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>242,850.00</td>
<td>180,000.00</td>
<td>-25.88%</td>
<td>-31.23%</td>
<td>-31.23%</td>
<td>-45.44%</td>
<td>-45.44%</td>
<td>-45.44%</td>
</tr>
<tr>
<td>2</td>
<td>CLEARING AND GRUBBING</td>
<td>ha</td>
<td>5,000.0000</td>
<td>8,500.0000</td>
<td>6,500.0000</td>
<td>-23.53%</td>
<td>12,350.0000</td>
<td>45.29%</td>
<td>6,170.0000</td>
<td>27.41%</td>
<td>27.41%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>42,500.00</td>
<td>32,500.00</td>
<td>10,000.00</td>
<td>-10,000.00</td>
<td>61,750.00</td>
<td>19,250.00</td>
<td>-31.05%</td>
<td>30,850.00</td>
<td>-11,650</td>
</tr>
<tr>
<td>3</td>
<td>REMOVING ASPHALT CONC. PAVEMENT</td>
<td>m2</td>
<td>8600.0000</td>
<td>3.0000</td>
<td>2.5000</td>
<td>-16.67%</td>
<td>1.8000</td>
<td>-40.00%</td>
<td>2,080.00</td>
<td>-30.67%</td>
<td>-30.67%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>25,800.00</td>
<td>21,500.00</td>
<td>-4,300.00</td>
<td>15,480.00</td>
<td>19,250.00</td>
<td>-31.23%</td>
<td>17,888.00</td>
<td>-7,912</td>
<td>-7,912</td>
</tr>
<tr>
<td>4</td>
<td>REMOVING TEMPORARY PAVEMENT MARKING</td>
<td>m</td>
<td>1650.0000</td>
<td>0.2500</td>
<td>0.1500</td>
<td>-40.00%</td>
<td>0.1000</td>
<td>-60.00%</td>
<td>0.1500</td>
<td>-40.00%</td>
<td>-40.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>412.50</td>
<td>247.50</td>
<td>-165.00</td>
<td>165.00</td>
<td>-248.00</td>
<td>247.50</td>
<td>-165.00</td>
<td>247.50</td>
<td>-165.00</td>
</tr>
<tr>
<td>5</td>
<td>GRADING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>ROADWAY EXCAVATION INCL. HAUL</td>
<td>m3</td>
<td>330000.0000</td>
<td>4.2500</td>
<td>4.4000</td>
<td>3.53%</td>
<td>4.9300</td>
<td>16.00%</td>
<td>5.7700</td>
<td>35.76%</td>
<td>501.600</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,402,500.00</td>
<td>1,452,000.00</td>
<td>49,500</td>
<td>1,626,900.00</td>
<td>224,400</td>
<td>1,904,100.00</td>
<td>501.600</td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>PAVEMENT REPAIR EXCAVATION INCL. HAUL</td>
<td>m2</td>
<td>100.0000</td>
<td>25.000</td>
<td>6.0000</td>
<td>-76.00%</td>
<td>54.0000</td>
<td>116.00%</td>
<td>55.0000</td>
<td>120.00%</td>
<td>120.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,500.00</td>
<td>600.00</td>
<td>-1,900</td>
<td>5,400.00</td>
<td>2,900.00</td>
<td>5,500.00</td>
<td>3,000.00</td>
<td>3,000.00</td>
<td>3,000.00</td>
</tr>
<tr>
<td>8</td>
<td>EMBANKMENT COMPACTION</td>
<td>m3</td>
<td>4000.0000</td>
<td>1.5000</td>
<td>0.7000</td>
<td>-53.33%</td>
<td>2.0000</td>
<td>33.33%</td>
<td>1.0200</td>
<td>-32.00%</td>
<td>-32.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>6,000.00</td>
<td>2,800.00</td>
<td>-3,200.00</td>
<td>8,000.00</td>
<td>2,000.00</td>
<td>4,080.00</td>
<td>-1,920.00</td>
<td>1,920.00</td>
<td>1,920.00</td>
</tr>
<tr>
<td>9</td>
<td>DRAINAGE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 98C530  
**REVISION NO:** 1  
**BIDS OPENED ON:** Mar 14 2001  
**CONTRACT NO:** 006036  
**REGION NO:** 3  
**REGION NO:** 3  
**AWARDED ON:** Mar 16 2001  
**VERSION NO:** 2  
**WORK ORDER:** 0L2630

<table>
<thead>
<tr>
<th>HWY</th>
<th>TITLE</th>
<th>CONTRACT NO</th>
<th>REGION NO</th>
<th>LOW BIDDER</th>
<th>2ND BIDDER</th>
<th>3RD BIDDER</th>
</tr>
</thead>
<tbody>
<tr>
<td>SR 112</td>
<td>MP 19.5 TO MP 20.5</td>
<td>006036</td>
<td>3</td>
<td>WESTWAY CONSTRUCTION, INC.</td>
<td>DELHUR INDUSTRIES, INC.</td>
<td>BRUCH &amp; BRUCH CONSTRUCTION, INC.</td>
</tr>
<tr>
<td>98C530</td>
<td>AIRWAY HEIGHTS WA 99001051</td>
<td>98363</td>
<td></td>
<td>2010 S FAIRVIEW HEIGHTS RD</td>
<td>4333 TUMwater ACCESS RD</td>
<td>1706 W HWY 101</td>
</tr>
<tr>
<td></td>
<td>PORT ANGELES WA 983620210</td>
<td></td>
<td></td>
<td>MEDICAL LAKE WA 99022</td>
<td>98363</td>
<td>983639460</td>
</tr>
<tr>
<td></td>
<td>PORT ANGELES WA 983639460</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**PROJECT:** {Data Protection}  
**COUNTY(S):** CLALLAM

---

**ITEM NO.** | **ITEM DESCRIPTION** | **UNIT MEAS** | **EST. QUANTITY** | **PRICE PER UNIT/MEAS** | **TOTAL AMOUNT** | **% DIFF.** | **PRICE PER UNIT/MEAS** | **TOTAL AMOUNT** | **% DIFF.** | **PRICE PER UNIT/MEAS** | **TOTAL AMOUNT** | **% DIFF.** | **DATE:** 02/27/2001  
**TIME:** 14:34

| DRAINAGE | 11 | QUARRY SPALLS | 455.0000 | t | 30.0000 | 30.0000 | 0.00% | 28.0000 | -6.67% | 33.1500 | 10.50% |
|----------|----|---------------|---------|----|--------|--------|-------|--------|--------|--------|--------|------|
|          |    |               |         |    | 13,650.00 | 13,650.00 | 0 | 12,740.00 | -910 | 15,083.25 | 1,433 |
|          | 12 | UNDERDRAIN PIPE 150 MM DIAM. | 20.0000 | m | 65.0000 | 32.0000 | -50.77% | 110.0000 | 69.23% | 24.6000 | -62.15% |
|          |    |               |         |    | 1,300.00 | 640.00 | -66% | 2,200.00 | 900 | 492.00 | -808 |
|          | 13 | SCHEDULE A CULV. PIPE 450 MM DIAM. | 30.0000 | m | 65.0000 | 65.0000 | 0.00% | 91.0000 | 40.00% | 61.5000 | -5.38% |
|          |    |               |         |    | 1,950.00 | 1,950.00 | 0 | 2,730.00 | 780 | 1,845.00 | -105 |
|          | 14 | SCHEDULE A CULV. PIPE 600 MM DIAM. | 72.0000 | m | 85.0000 | 27.97% | 106.0000 | -10.17% | 84.5000 | -28.39% |
|          |    |               |         |    | 8,496.00 | 6,120.00 | -2,376 | 7,632.00 | 864 | 6,084.00 | -2,412 |
|          | 15 | PLAIN CONC. CULV. PIPE 450 MM DIAM. | 53.0000 | m | 170.0000 | 47.83% | 256.0000 | 122.61% | 171.0000 | 48.70% |
|          |    |               |         |    | 6,095.00 | 9,010.00 | 2,915 | 13,568.00 | 7,473 | 9,063.00 | 2,968 |
|          | 16 | PLAIN CONC. CULV. PIPE 600 MM DIAM. | 4.0000 | m | 780.00 | -220% | 1,104.00 | -104 | 834.00 | -166 |
|          |    |               |         |    | 1,000.00 | 4.0000 | 250.0000 | 195.0000 | -22.00% | 1,104.00 | 104 |
|          | 17 | TR 2 ST. CULVERT PIPE 4.3 MM TH. 2400 MM DIAM. | 57.9000 | m | 900.0000 | 26.67% | 1,170.0000 | 30.00% | 927.0000 | 3.00% |
|          |    |               |         |    | 52,110.00 | 13,896 | 66,006.00 | 67,743.00 | 15,633 | 53,673.30 | 1,563 |

| STRUCTURE | 18 | ST. REINF. BAR FOR HEADWALL | 280.0000 | kg | 4.0000 | 2.6500 | -33.75% | 1.5500 | -61.25% | 5.0500 | 26.25% |
|           |    |               |         |    | 1,120.00 | 742.00 | -378 | 434.00 | -686 | 1,414.00 | 294 |
|           | 19 | CONC. CLASS 20 FOR HEADWALL | 12.0000 | m3 | 400.0000 | 87.50% | 315.0000 | -21.25% | 358.0000 | -10.50% |
|           |    |               |         |    | 4,800.00 | 9,000.00 | 4,200 | 3,780.00 | -1,020 | 4,296.00 | -504 |

<p>| SURFACING | 20 | CRUSHED SURFACING BASE COURSE | 9250.0000 | t | 25.0000 | 20.0000 | -20.00% | 13.5000 | -46.00% | 19.4400 | -22.24% |
|           |    |               |         |    | 231,250.00 | 185,000.00 | -46,250 | 124,875.00 | -106,375 | 179,820.00 | -51,430 |</p>
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/MEAS</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/MEAS</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/MEAS</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>21</td>
<td>ASPHALT FOR TACK COAT</td>
<td>t</td>
<td>500.0000</td>
<td>1,100.0000</td>
<td>120.00%</td>
<td>1,122.0000</td>
<td>124.40%</td>
<td>1,100.0000</td>
<td>120.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,750.00</td>
<td>3,850.00</td>
<td>2,100</td>
<td>3,927.00</td>
<td>2,177</td>
<td>3,850.00</td>
<td>2,100</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>22</td>
<td>ANTI-STRIPPING ADDITIVE</td>
<td>EST.</td>
<td>2,742.50</td>
<td>0.00%</td>
<td>2,742.50</td>
<td>0.00%</td>
<td>2,742.50</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>ASPHALT CONCRETE PAVEMENT</td>
<td></td>
<td>300.0000</td>
<td>10.0000</td>
<td>0.00%</td>
<td>15.0000</td>
<td>50.00%</td>
<td>1.5000</td>
<td>-85.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PLANING BITUMINOUS PAVEMENT</td>
<td>m2</td>
<td>10.0000</td>
<td>10.0000</td>
<td>0.00%</td>
<td>15.0000</td>
<td>50.00%</td>
<td>1.5000</td>
<td>-85.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3,000.00</td>
<td>3,000.00</td>
<td>0</td>
<td>4,500.00</td>
<td>50.00%</td>
<td>450.00</td>
<td>-2,550</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>ASPHALT CONC. FOR PRELEVELING Cl. G PG 58-2:</td>
<td>t</td>
<td>200.0000</td>
<td>88.0000</td>
<td>76.00%</td>
<td>88.0000</td>
<td>76.00%</td>
<td>85.0000</td>
<td>70.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>10,000.00</td>
<td>17,600.00</td>
<td>7,600</td>
<td>17,600.00</td>
<td>7,600</td>
<td>17,000.00</td>
<td>7,000</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>25</td>
<td>ASPHALT CONC. FOR PAVEMENT REPAIR</td>
<td>t</td>
<td>85.0000</td>
<td>305.0000</td>
<td>306.67%</td>
<td>306.0000</td>
<td>308.00%</td>
<td>300.0000</td>
<td>300.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>6,375.00</td>
<td>25,925.00</td>
<td>19,550</td>
<td>26,010.00</td>
<td>19,635</td>
<td>25,500.00</td>
<td>19,125</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>26</td>
<td>ASPHALT CONC. PAVEMENT Cl. A PG 58-2:</td>
<td>t</td>
<td>500.0000</td>
<td>80.0000</td>
<td>60.00%</td>
<td>78.0000</td>
<td>56.00%</td>
<td>76.5000</td>
<td>53.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>260,000.00</td>
<td>416,000.00</td>
<td>156,000</td>
<td>405,600.00</td>
<td>145,600</td>
<td>397,800.00</td>
<td>137,800</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>27</td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td>CALC</td>
<td>8,291.25</td>
<td>8,291.25</td>
<td>8,291.25</td>
<td>8,291.25</td>
<td>8,291.25</td>
<td>8,291.25</td>
<td>8,291.25</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>28</td>
<td>COMPACTION PRICE ADJUSTMENT</td>
<td>CALC</td>
<td>4,050.00</td>
<td>4,050.00</td>
<td>4,050.00</td>
<td>4,050.00</td>
<td>4,050.00</td>
<td>4,050.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>29</td>
<td>ASPHALT CONC. APPROACH Cl. A PG 58-2:</td>
<td>t</td>
<td>85.0000</td>
<td>300.0000</td>
<td>500.00%</td>
<td>306.0000</td>
<td>512.00%</td>
<td>300.0000</td>
<td>500.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4,250.00</td>
<td>25,500.00</td>
<td>21,250</td>
<td>26,010.00</td>
<td>21,760</td>
<td>25,500.00</td>
<td>21,250</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>EROSION CONTROL AND PLANTING</td>
<td></td>
<td>1600.0000</td>
<td>10.0000</td>
<td>5.8500</td>
<td>12.0000</td>
<td>20.00%</td>
<td>7.3000</td>
<td>-27.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>TOPSOIL TYPE B</td>
<td>m3</td>
<td>16,000.00</td>
<td>9,360.00</td>
<td>-6,640</td>
<td>19,200.00</td>
<td>3,200</td>
<td>11,680.00</td>
<td>-4,320</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
## Washington State Department of Transportation

**Bid Check Report**

**PS&E Job No:** 98C530  
**Contract No:** 006036  
**Region No:** 3  
**Version No:** 2  
**Work Order:** 0L2630

<table>
<thead>
<tr>
<th>HWY</th>
<th>TITLE</th>
<th>MP 19.5 TO MP 20.5</th>
<th>98C530</th>
<th>PROJECT</th>
<th>COUNTY(S)</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>CLALLAM</td>
<td></td>
</tr>
</tbody>
</table>

**Contract No:** 006036  
**Region No:** 3  
**Awarded On:** Mar 16 2001

**Version No:** 2  
**Work Order:** 0L2630

**Low Bidder:** WESTWAY CONSTRUCTION, INC.  
**Second Bidder:** DELHUR INDUSTRIES, INC.  
**Third Bidder:** BRUCH & BRUCH CONSTRUCTION, INC.

**LOWER BIDDER**  
**2ND BIDDER**  
**3RD BIDDER**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>31</td>
<td>SEEDING, FERTILIZING, AND MULCHING</td>
<td>1.8800</td>
<td>ha</td>
<td>2,500.0000</td>
<td>1,725.0000</td>
<td>-31.00%</td>
<td>1,720.0000</td>
<td>-31.20%</td>
<td>1,905.0000</td>
<td>-23.80%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,700.00</td>
<td>3,243.00</td>
<td>-1,457</td>
<td>3,233.60</td>
<td>-1,466</td>
<td>3,581.40</td>
<td>-1,119</td>
</tr>
<tr>
<td>32</td>
<td>LIMING</td>
<td>1.8800</td>
<td>ha</td>
<td>750.0000</td>
<td>320.0000</td>
<td>-57.33%</td>
<td>320.0000</td>
<td>-57.33%</td>
<td>355.0000</td>
<td>-52.67%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,410.00</td>
<td>601.60</td>
<td>-808</td>
<td>601.60</td>
<td>-808</td>
<td>667.40</td>
<td>-743</td>
</tr>
<tr>
<td>33</td>
<td>STRAW MULCH</td>
<td>2.0500</td>
<td>ha</td>
<td>800.0000</td>
<td>715.0000</td>
<td>-10.63%</td>
<td>713.0000</td>
<td>-10.88%</td>
<td>755.0000</td>
<td>-5.63%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,640.00</td>
<td>1,465.75</td>
<td>-174</td>
<td>1,461.65</td>
<td>-178</td>
<td>1,547.75</td>
<td>-92</td>
</tr>
<tr>
<td>34</td>
<td>TEMPORARY WATER POLLUTION/EROSION CONTROL</td>
<td>EST.</td>
<td></td>
<td>50,000.00</td>
<td>50,000.00</td>
<td>0.00%</td>
<td>50,000.00</td>
<td>0.00%</td>
<td>50,000.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>35</td>
<td>EXTRUDED CURB</td>
<td>100.0000</td>
<td>m</td>
<td>10.0000</td>
<td>26.0000</td>
<td>160.00%</td>
<td>26.0000</td>
<td>160.00%</td>
<td>25.0000</td>
<td>150.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>2,600.00</td>
<td>1,600</td>
<td>2,600.00</td>
<td>1,600</td>
<td>2,500.00</td>
<td>1,500</td>
</tr>
<tr>
<td>36</td>
<td>BEAM GUARDRAIL TYPE 1</td>
<td>362.0000</td>
<td>m</td>
<td>40.0000</td>
<td>42.0000</td>
<td>5.00%</td>
<td>41.5000</td>
<td>3.75%</td>
<td>41.0000</td>
<td>2.50%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>14,480.00</td>
<td>15,204.00</td>
<td>724</td>
<td>15,023.00</td>
<td>543</td>
<td>14,842.00</td>
<td>362</td>
</tr>
<tr>
<td>37</td>
<td>BEAM GUARDRAIL FLARED TERMINAL</td>
<td>12.0000</td>
<td>EACH</td>
<td>1,800.0000</td>
<td>1,500.0000</td>
<td>-16.67%</td>
<td>1,890.0000</td>
<td>5.0%</td>
<td>1,850.0000</td>
<td>2.78%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>21,600.00</td>
<td>18,000.00</td>
<td>-3,600</td>
<td>22,680.00</td>
<td>1,080</td>
<td>22,200.00</td>
<td>600</td>
</tr>
<tr>
<td>38</td>
<td>BEAM GUARDRAIL BURIED TERMINAL</td>
<td>4.0000</td>
<td>EACH</td>
<td>400.0000</td>
<td>600.0000</td>
<td>50.00%</td>
<td>620.0000</td>
<td>55.00%</td>
<td>685.0000</td>
<td>71.25%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,600.00</td>
<td>2,400.00</td>
<td>800</td>
<td>2,480.00</td>
<td>880</td>
<td>2,740.00</td>
<td>1,140</td>
</tr>
<tr>
<td>39</td>
<td>FLEXIBLE GUIDE POST</td>
<td>40.0000</td>
<td>EACH</td>
<td>25.0000</td>
<td>25.0000</td>
<td>0.00%</td>
<td>22.0000</td>
<td>-12.00%</td>
<td>21.5000</td>
<td>-14.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>1,000.00</td>
<td>0</td>
<td>880.00</td>
<td>-120</td>
<td>860.00</td>
<td>-140</td>
</tr>
<tr>
<td>40</td>
<td>PAINT LINE</td>
<td>4900.0000</td>
<td>m</td>
<td>0.4000</td>
<td>0.4000</td>
<td>0.00%</td>
<td>0.3700</td>
<td>-7.50%</td>
<td>0.3800</td>
<td>-5.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,960.00</td>
<td>1,960.00</td>
<td>0</td>
<td>1,813.00</td>
<td>-147</td>
<td>1,862.00</td>
<td>-98</td>
</tr>
<tr>
<td>41</td>
<td>PAINTED DRAINAGE MARKING</td>
<td>14.0000</td>
<td>EACH</td>
<td>10.0000</td>
<td>10.5000</td>
<td>5.00%</td>
<td>12.0000</td>
<td>20.00%</td>
<td>10.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>140.00</td>
<td>147.00</td>
<td>7</td>
<td>168.00</td>
<td>28</td>
<td>140.00</td>
<td>0</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 98C530  
**REGION NO:** 3  
**WORK ORDER#:** 0L2630  

**BIDS OPENED ON:** Mar 14 2001  
**AWARDED ON:** Mar 16 2001

---

**HWY:** SR 112  
**TITLE:**  
**WORK ORDER#:** 0L2630

**CONTRACT NO:** 006036  
**REGION NO:** 3

**CONTRACTOR NUMBER:**  
- **WESTWAY CONSTRUCTION, INC.**
- **DELHUR INDUSTRIES, INC.**
- **BRUCH & BRUCH CONSTRUCTION, INC.**

**PROJECT:** ISP-FM00(0D1)  
**COUNTY(S):** CLALLAM

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>ENGR’S. EST.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AMT. EST.</td>
<td></td>
<td>AMT. EST.</td>
<td></td>
<td>AMT. EST.</td>
<td></td>
<td>AMT. EST.</td>
<td></td>
</tr>
<tr>
<td></td>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>42</td>
<td>RAISED PAVEMENT MARKER TYPE 2</td>
<td>m2</td>
<td>5.0000</td>
<td>130.0000</td>
<td>135.0000</td>
<td>3.85</td>
<td>135.0000</td>
<td>3.90</td>
<td>135.0000</td>
<td>3.85</td>
<td>135.0000</td>
<td>3.85</td>
</tr>
<tr>
<td></td>
<td>TEMPORARY PAVEMENT MARKING</td>
<td>m</td>
<td>1650.0000</td>
<td>1,650.0000</td>
<td>1,650.0000</td>
<td>-20.00</td>
<td>1,650.0000</td>
<td>-20.00</td>
<td>1,650.0000</td>
<td>-20.00</td>
<td>1,650.0000</td>
<td>-20.00</td>
</tr>
<tr>
<td></td>
<td>PERMANENT SIGNING</td>
<td>L.S.</td>
<td>1,500.0000</td>
<td>1,500.0000</td>
<td>1,500.0000</td>
<td>0.00</td>
<td>1,500.0000</td>
<td>0.00</td>
<td>1,500.0000</td>
<td>0.00</td>
<td>1,500.0000</td>
<td>0.00</td>
</tr>
<tr>
<td></td>
<td>TEMPORARY TRAFFIC CONTROL DEVICES</td>
<td>L.S.</td>
<td>1,000.0000</td>
<td>1,000.0000</td>
<td>1,000.0000</td>
<td>0.00</td>
<td>1,000.0000</td>
<td>0.00</td>
<td>1,000.0000</td>
<td>0.00</td>
<td>1,000.0000</td>
<td>0.00</td>
</tr>
<tr>
<td></td>
<td>CONTRACTOR PILOTED TRAFFIC CONTROL</td>
<td>HR</td>
<td>35.0000</td>
<td>35.0000</td>
<td>35.0000</td>
<td>100.00</td>
<td>35.0000</td>
<td>100.00</td>
<td>35.0000</td>
<td>100.00</td>
<td>35.0000</td>
<td>100.00</td>
</tr>
<tr>
<td></td>
<td>TRAFFIC CONTROL LABOR</td>
<td>HR</td>
<td>5.0000</td>
<td>5.0000</td>
<td>5.0000</td>
<td>-20.00</td>
<td>5.0000</td>
<td>-20.00</td>
<td>5.0000</td>
<td>-20.00</td>
<td>5.0000</td>
<td>-20.00</td>
</tr>
<tr>
<td></td>
<td>TRAFFIC CONTROL SUPERVISOR</td>
<td>HR</td>
<td>50.0000</td>
<td>50.0000</td>
<td>50.0000</td>
<td>-20.00</td>
<td>50.0000</td>
<td>-20.00</td>
<td>50.0000</td>
<td>-20.00</td>
<td>50.0000</td>
<td>-20.00</td>
</tr>
<tr>
<td></td>
<td>CONSTRUCTION SIGNS CLASS A</td>
<td>m2</td>
<td>5.0000</td>
<td>5.0000</td>
<td>5.0000</td>
<td>-20.00</td>
<td>5.0000</td>
<td>-20.00</td>
<td>5.0000</td>
<td>-20.00</td>
<td>5.0000</td>
<td>-20.00</td>
</tr>
<tr>
<td></td>
<td>WATER</td>
<td>m3</td>
<td>1780.0000</td>
<td>1780.0000</td>
<td>1780.0000</td>
<td>-20.00</td>
<td>1780.0000</td>
<td>-20.00</td>
<td>1780.0000</td>
<td>-20.00</td>
<td>1780.0000</td>
<td>-20.00</td>
</tr>
<tr>
<td></td>
<td>SHORING OR EXTRA EXCAVATION CLASS B</td>
<td>m3</td>
<td>930.0000</td>
<td>930.0000</td>
<td>930.0000</td>
<td>0.00</td>
<td>930.0000</td>
<td>0.00</td>
<td>930.0000</td>
<td>0.00</td>
<td>930.0000</td>
<td>0.00</td>
</tr>
<tr>
<td></td>
<td>OTHER ITEMS</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>50</td>
<td>STRUCTURE EXCAVATION CLASS B INCL. HAUL</td>
<td>m3</td>
<td>19.5000</td>
<td>19.5000</td>
<td>19.5000</td>
<td>0.00</td>
<td>19.5000</td>
<td>0.00</td>
<td>19.5000</td>
<td>0.00</td>
<td>19.5000</td>
<td>0.00</td>
</tr>
<tr>
<td>51</td>
<td>SHORING OR EXTRA EXCAVATION CLASS B</td>
<td>m2</td>
<td>5.0000</td>
<td>5.0000</td>
<td>5.0000</td>
<td>-20.00</td>
<td>5.0000</td>
<td>-20.00</td>
<td>5.0000</td>
<td>-20.00</td>
<td>5.0000</td>
<td>-20.00</td>
</tr>
<tr>
<td>52</td>
<td>WATER</td>
<td>m3</td>
<td>3.7000</td>
<td>3.7000</td>
<td>3.7000</td>
<td>-20.00</td>
<td>3.7000</td>
<td>-20.00</td>
<td>3.7000</td>
<td>-20.00</td>
<td>3.7000</td>
<td>-20.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

---

**BID CHECK REPORT**

---

**PS&E JOB NO:** 98C530  
**REGION NO:** 3  
**WORK ORDER#:** 0L2630  
**REVISION NO:** 1  
**BIDS OPENED ON:** Mar 14 2001  
**AWARDED ON:** Mar 16 2001  
**CONTRACT NO:** 006036  
**WORK ORDER#:** 0L2630  
**REGION NO:** 3  
**CONTRACTOR NUMBER:** 100030, 216500, 100122  
**COUNTY(S):** CLALLAM  
**PROJECT:** , STP-PM00(001)  

### LOW BIDDER

- **TITLE:** SR 112 MP 19.5 TO MP 20.5
- **ADDRESS:** 2010 S FAIRVIEW HEIGHTS RD, MEDICAL LAKE WA 99022
- **PHONE:** 98363

### 2ND BIDDER

- **TITLE:** SR 112 MP 19.5 TO MP 20.5
- **ADDRESS:** 4333 TUMWATER ACCESS RD, 98363
- **PHONE:** 360-784-7000

### 3RD BIDDER

- **TITLE:** SR 112 MP 19.5 TO MP 20.5
- **ADDRESS:** 1706 HWY 101, 98366
- **PHONE:** 360-784-7000

---

### ITEM LIST

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>53</td>
<td>TRAINING</td>
<td>HR</td>
<td></td>
<td>400.00000</td>
<td>1.0000</td>
<td>0.00%</td>
<td>1.0000</td>
<td>0.00%</td>
<td>2.5000</td>
<td>125.00%</td>
<td>400.00</td>
<td>-2.50%</td>
</tr>
<tr>
<td>54</td>
<td>LOG WEIR</td>
<td>EACH</td>
<td></td>
<td>1.0000</td>
<td>2,500.00000</td>
<td>60.00%</td>
<td>4,000.00000</td>
<td>0.00%</td>
<td>10,000.00000</td>
<td>300.00%</td>
<td>1,595.00000</td>
<td>-36.20%</td>
</tr>
<tr>
<td>55</td>
<td>ROADSIDE CLEANUP</td>
<td>EST.</td>
<td></td>
<td>25,000.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>25,000.00</td>
<td>0.00%</td>
<td>25,000.00</td>
<td>0.00%</td>
<td>25,000.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>56</td>
<td>TRIMMING AND CLEANUP</td>
<td>L.S.</td>
<td></td>
<td>5,000.0000</td>
<td>1,200.00</td>
<td>-3,800</td>
<td>5,000.00</td>
<td>0.00%</td>
<td>1.00</td>
<td>-4,999</td>
<td>1,00</td>
<td>0.00%</td>
</tr>
<tr>
<td>57</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td></td>
<td>1,000.0000</td>
<td>1.0000</td>
<td>0.00%</td>
<td>1,000.00</td>
<td>0.00%</td>
<td>1,000.00</td>
<td>0.00%</td>
<td>1,000.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>58</td>
<td>SPILL PREVENTION PLAN</td>
<td>L.S.</td>
<td></td>
<td>1,000.0000</td>
<td>500.00</td>
<td>-50.00</td>
<td>400.00</td>
<td>110.00%</td>
<td>4,000.00</td>
<td>1,000.00</td>
<td>1,000.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>59</td>
<td>SPCC LEAD</td>
<td>HR</td>
<td></td>
<td>80.000000</td>
<td>35.0000</td>
<td>-14.29%</td>
<td>40.0000</td>
<td>42.86%</td>
<td>50.0000</td>
<td>1,000.00</td>
<td>1,000.00</td>
<td>-97.14%</td>
</tr>
<tr>
<td>60</td>
<td>WATER POLLUTION PREVENTION PLAN</td>
<td>L.S.</td>
<td></td>
<td>1,000.0000</td>
<td>500.00</td>
<td>-50.00</td>
<td>400.00</td>
<td>110.00%</td>
<td>4,000.00</td>
<td>1,000.00</td>
<td>1,000.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>61</td>
<td>EROSION CONTROL LEAD</td>
<td>HR</td>
<td></td>
<td>80.000000</td>
<td>30.0000</td>
<td>0.00%</td>
<td>50.0000</td>
<td>66.67%</td>
<td>15.0000</td>
<td>15.0000</td>
<td>15.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>62</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td></td>
<td>2,400.00000</td>
<td>2,400.00</td>
<td>0.00%</td>
<td>1,600.00</td>
<td>1,200.00</td>
<td>1,200.00</td>
<td>-1,200</td>
<td>1,200.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>63</td>
<td>STRAW BALES</td>
<td>EACH</td>
<td></td>
<td>100.000000</td>
<td>5.0000</td>
<td>300.00%</td>
<td>20.0000</td>
<td>200.00%</td>
<td>15.0000</td>
<td>15.0000</td>
<td>200.0000</td>
<td>200.00%</td>
</tr>
</tbody>
</table>

---

**ENGR'S. EST. ENTR Y:**  
**AMT. DIFF.:**  
**TOTAL AMOUNT:**  
**% DIFF.:**  
**PRICE PER UNIT/**  
**% DIFF.:**  
**PRICE PER UNIT/**  
**% DIFF.:**  
**PRICE PER UNIT/**  
**% DIFF.:**  

---

**DOT_RGGB01**

---

**DATE:** 02/27/2001  
**TIME:** 14:34
## BID CHECK REPORT

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**PS&E JOB NO:** 98C530  
**REGION NO:** 3  
**WORK ORDER #:** 0L2630  
**REVISION NO:** 1  
**BIDS OPENED ON:** Mar 14 2001  
**AWARDED ON:** Mar 16 2001

**CONTRACT NO:** 006036  
**REGION NO:** 3  
**WORK ORDER #:** 0L2630  
**AWARDED ON:** Mar 16 2001

**Hwy:** SR 112  
**Title:** SR 112 MP 19.5 TO MP 20.5  
**Project:** , STP-PM00(001)  
**County(S):** CLALLAM

---

### Low Bidder

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit Quantity</th>
<th>Unit</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>64</td>
<td>Construction Geotextile for Temporary Silt Fence</td>
<td>1200.0000 m</td>
<td></td>
<td>15.0000</td>
<td>11,000</td>
<td>-26.67%</td>
<td>12.000</td>
<td>13,200.00</td>
<td>-4,800</td>
<td>6.6500</td>
<td>14,400.00</td>
<td>-3,600</td>
</tr>
<tr>
<td>65</td>
<td>Contour Grading - FA</td>
<td>EST.</td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>66</td>
<td>Construction Fence</td>
<td>370.0000 m</td>
<td></td>
<td>10.0000</td>
<td>2.5000</td>
<td>-75.00%</td>
<td>5.1000</td>
<td>925.00</td>
<td>-2,775</td>
<td>4.9000</td>
<td>1,887.00</td>
<td>-1,813</td>
</tr>
<tr>
<td>67</td>
<td>Hand Palced Riprap With Gravel And Fines</td>
<td>125.0000 m³</td>
<td></td>
<td>90.0000</td>
<td>50.0000</td>
<td>-44.44%</td>
<td>75.000</td>
<td>6,250.00</td>
<td>-5,000</td>
<td>87.4000</td>
<td>9,375.00</td>
<td>-1,875</td>
</tr>
</tbody>
</table>

**Contract Total:** $2,673,228.25

---

**Other Items**

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit Quantity</th>
<th>Unit</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>64</td>
<td>Construction Geotextile for Temporary Silt Fence</td>
<td>1200.0000 m</td>
<td></td>
<td>15.0000</td>
<td>11,000</td>
<td>-26.67%</td>
<td>12.000</td>
<td>13,200.00</td>
<td>-4,800</td>
<td>6.6500</td>
<td>14,400.00</td>
<td>-3,600</td>
</tr>
<tr>
<td>65</td>
<td>Contour Grading - FA</td>
<td>EST.</td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>66</td>
<td>Construction Fence</td>
<td>370.0000 m</td>
<td></td>
<td>10.0000</td>
<td>2.5000</td>
<td>-75.00%</td>
<td>5.1000</td>
<td>925.00</td>
<td>-2,775</td>
<td>4.9000</td>
<td>1,887.00</td>
<td>-1,813</td>
</tr>
<tr>
<td>67</td>
<td>Hand Palced Riprap With Gravel And Fines</td>
<td>125.0000 m³</td>
<td></td>
<td>90.0000</td>
<td>50.0000</td>
<td>-44.44%</td>
<td>75.000</td>
<td>6,250.00</td>
<td>-5,000</td>
<td>87.4000</td>
<td>9,375.00</td>
<td>-1,875</td>
</tr>
</tbody>
</table>

**Contract Total:** $2,786,940.35

---

**Contractor Numbers:**

- Contractor Number: 100030
- Contractor Number: 216500
- Contractor Number: 100122

**Engr's. Est.:**

**Other Items**

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit Quantity</th>
<th>Unit</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>64</td>
<td>Construction Geotextile for Temporary Silt Fence</td>
<td>1200.0000 m</td>
<td></td>
<td>15.0000</td>
<td>11,000</td>
<td>-26.67%</td>
<td>12.000</td>
<td>13,200.00</td>
<td>-4,800</td>
<td>6.6500</td>
<td>14,400.00</td>
<td>-3,600</td>
</tr>
<tr>
<td>65</td>
<td>Contour Grading - FA</td>
<td>EST.</td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>66</td>
<td>Construction Fence</td>
<td>370.0000 m</td>
<td></td>
<td>10.0000</td>
<td>2.5000</td>
<td>-75.00%</td>
<td>5.1000</td>
<td>925.00</td>
<td>-2,775</td>
<td>4.9000</td>
<td>1,887.00</td>
<td>-1,813</td>
</tr>
<tr>
<td>67</td>
<td>Hand Palced Riprap With Gravel And Fines</td>
<td>125.0000 m³</td>
<td></td>
<td>90.0000</td>
<td>50.0000</td>
<td>-44.44%</td>
<td>75.000</td>
<td>6,250.00</td>
<td>-5,000</td>
<td>87.4000</td>
<td>9,375.00</td>
<td>-1,875</td>
</tr>
</tbody>
</table>

**Contract Total:** $2,978,454.10

---

**Contractor Numbers:**

- Contractor Number: 100030
- Contractor Number: 216500
- Contractor Number: 100122

**Engr's. Est.:**

**Other Items**

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit Quantity</th>
<th>Unit</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>Total Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>64</td>
<td>Construction Geotextile for Temporary Silt Fence</td>
<td>1200.0000 m</td>
<td></td>
<td>15.0000</td>
<td>11,000</td>
<td>-26.67%</td>
<td>12.000</td>
<td>13,200.00</td>
<td>-4,800</td>
<td>6.6500</td>
<td>14,400.00</td>
<td>-3,600</td>
</tr>
<tr>
<td>65</td>
<td>Contour Grading - FA</td>
<td>EST.</td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>66</td>
<td>Construction Fence</td>
<td>370.0000 m</td>
<td></td>
<td>10.0000</td>
<td>2.5000</td>
<td>-75.00%</td>
<td>5.1000</td>
<td>925.00</td>
<td>-2,775</td>
<td>4.9000</td>
<td>1,887.00</td>
<td>-1,813</td>
</tr>
<tr>
<td>67</td>
<td>Hand Palced Riprap With Gravel And Fines</td>
<td>125.0000 m³</td>
<td></td>
<td>90.0000</td>
<td>50.0000</td>
<td>-44.44%</td>
<td>75.000</td>
<td>6,250.00</td>
<td>-5,000</td>
<td>87.4000</td>
<td>9,375.00</td>
<td>-1,875</td>
</tr>
</tbody>
</table>

**Contract Total:** $3,169,767.60

---

**Contractor Numbers:**

- Contractor Number: 100030
- Contractor Number: 216500
- Contractor Number: 100122

**Engr's. Est.:**

**Other Items**
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 98C530  
**CONTRACT NO:** 006036  
**REGION NO:** 3  
**WORK ORDER #:** 0L2630

---

**4TH BIDDER**

**5TH BIDDER**

**Hwy:** SR 112  
**Title:** SR 112  
**MP 19.5 TO MP 20.5**  
**CONTRACT NO:** 006036  
**REGION NO:** 3

**SCARSELLA BROS. INC.**  
19460 84TH AVE S  
KENT WA 98032-1240

**PRIMO CONSTRUCTION, INC.**  
970 CARLSBORG ROAD  
SEQUIM - 98362-9451

**PROJECT:**  
**COUNTY(S):** CLALLAM

**CONTRACTOR NUMBER:** 746000

**CONTRACTOR NUMBER:** 100311

---

**DATE:** 02/27/2001  
**TIME:** 14:34

### Item | Item Description | Unit | Meas | Price Per Unit/Total Amount | % Diff. | Price Per Unit/Total Amount | % Diff. | Price Per Unit/Total Amount | % Diff. | Price Per Unit/Total Amount | % Diff.
--- | --- | --- | --- | --- | --- | --- | --- | --- | --- | --- | ---

**PREPARATION**

1. **MOBILIZATION**
   - L.S.
     - 242,850.00  
     - 100,000.00 -58.82 %  
     - 39,914.24 -83.56 %

2. **CLEARING AND GRUBBING**
   - 5.0000 ha
     - 8,500,000.00  
     - 8,500,000.00 0.00 %  
     - 8,742,000.00 2.85 %
   - 42,500.00  
     - 42,500.00 0  
     - 43,710.00 1,210

3. **REMOVING ASPHALT CONC. PAVEMENT**
   - 8600.0000 m2
     - 3.0000  
     - 3.2500 8.33 %  
     - 1.9600 -34.67 %
   - 25,800.00  
     - 27,950.00 2,150  
     - 16,856.00 -8,944

4. **REMOVING TEMPORARY PAVEMENT MARKING**
   - 1650.0000 m
     - 0.2500  
     - 0.1000 -60.00 %  
     - 0.1100 -56.00 %
   - 412.50  
     - 165.00 -248  
     - 181.50 -231

**GRADING**

5. **ROADWAY EXCAVATION INCL. HAUL**
   - 330000.0000 m3
     - 4.2500  
     - 6.0000 41.18 %  
     - 6.2600 47.29 %
   - 1,402,500.00  
     - 1,980,000.00 577,500  
     - 2,065,800.00 663,300

6. **PAVEMENT REPAIR EXCAVATION INCL. HAUL**
   - 100.0000 m2
     - 25.0000  
     - 60.0000 140.00 %  
     - 60.5000 142.00 %
   - 2,500.00  
     - 6,000.00 3,500  
     - 6,050.00 3,550

7. **EMBANKMENT COMPACTION**
   - 4000.0000 m3
     - 1.5000  
     - 3.0000 100.00 %  
     - 1.2600 -16.00 %
   - 6,000.00  
     - 12,000.00 6,000  
     - 5,040.00 -960

**DRAINAGE**

8. **DITCH EXCAVATION INCL. HAUL**
   - 552.0000 m3
     - 9.2500  
     - 10.0000 8.11 %  
     - 12.1500 31.35 %
   - 5,160.00  
     - 5,520.00 414  
     - 6,706.80 1,601

9. **GRATE INLET TYPE 2**
   - 1.0000 each
     - 1,000.0000  
     - 2,200.0000 120.00 %  
     - 1,758.0000 75.80 %
   - 1,000.00  
     - 2,200.00 1,200  
     - 1,758.00 758

10. **DELETED ITEM**
    - 0.0100 each
      - 0.0000  
      - 0.0000 0.00 %  
      - 0.0000 0.00 %
    - 0.00  
      - 0.00 0  
      - 0.00 0
### DRAINAGE

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>11</td>
<td>QUARRY SPALLS</td>
<td>t</td>
<td>30.0000</td>
<td>35.0000</td>
<td>16.67%</td>
<td>25.0000</td>
<td>-16.67%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>13,650.00</td>
<td>15,925.00</td>
<td>2,275</td>
<td>11,375.00</td>
<td>-2,275</td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>UNDERDRAIN PIPE 150 MM DIAM.</td>
<td>m</td>
<td>65.0000</td>
<td>65.0000</td>
<td>0.00%</td>
<td>45.0000</td>
<td>-30.77%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,300.00</td>
<td>1,300.00</td>
<td>0</td>
<td>900.00</td>
<td>-400</td>
<td></td>
<td></td>
</tr>
<tr>
<td>13</td>
<td>SCHEDULE A CULV. PIPE 450 MM DIAM.</td>
<td>m</td>
<td>65.0000</td>
<td>140.0000</td>
<td>115.38%</td>
<td>66.5000</td>
<td>2.31%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,950.00</td>
<td>4,200.00</td>
<td>2,250</td>
<td>1,995.00</td>
<td>45</td>
<td></td>
<td></td>
</tr>
<tr>
<td>14</td>
<td>SCHEDULE A CULV. PIPE 600 MM DIAM.</td>
<td>m</td>
<td>118.0000</td>
<td>170.0000</td>
<td>44.07%</td>
<td>68.8200</td>
<td>-41.68%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>8,496.00</td>
<td>12,240.00</td>
<td>3,744</td>
<td>4,955.04</td>
<td>-3,541</td>
<td></td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>PLAIN CONC. CULV. PIPE 450 MM DIAM.</td>
<td>m</td>
<td>115.0000</td>
<td>150.0000</td>
<td>30.43%</td>
<td>75.7600</td>
<td>-34.12%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>6,095.00</td>
<td>7,950.00</td>
<td>1,855</td>
<td>4,015.28</td>
<td>-2,080</td>
<td></td>
<td></td>
</tr>
<tr>
<td>16</td>
<td>PLAIN CONC. CULV. PIPE 600 MM DIAM.</td>
<td>m</td>
<td>250.0000</td>
<td>200.0000</td>
<td>-20.00%</td>
<td>183.7500</td>
<td>-26.50%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>800.00</td>
<td>-200</td>
<td>735.00</td>
<td>-265</td>
<td></td>
<td></td>
</tr>
<tr>
<td>17</td>
<td>TR 2 ST. CULVERT PIPE 4.3 MM TH. 2400 MM DIAM.</td>
<td>m</td>
<td>90.0000</td>
<td>1,085.0000</td>
<td>20.56%</td>
<td>1,065.9800</td>
<td>18.44%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>52,110.00</td>
<td>62,821.50</td>
<td>10,712</td>
<td>61,720.24</td>
<td>9,610</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### STRUCTURE

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>18</td>
<td>ST. REINF. BAR FOR HEADWALL</td>
<td>kg</td>
<td>4.0000</td>
<td>3.0000</td>
<td>-25.00%</td>
<td>3.3000</td>
<td>-17.50%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,120.00</td>
<td>840.00</td>
<td>-280</td>
<td>924.00</td>
<td>-196</td>
<td></td>
<td></td>
</tr>
<tr>
<td>19</td>
<td>CONC. CLASS 20 FOR HEADWALL</td>
<td>m3</td>
<td>400.0000</td>
<td>700.0000</td>
<td>75.00%</td>
<td>655.0000</td>
<td>63.75%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4,800.00</td>
<td>8,400.00</td>
<td>3,600</td>
<td>7,860.00</td>
<td>3,060</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### SURFACING

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>20</td>
<td>CRUSHED SURFACING BASE COURSE</td>
<td>t</td>
<td>25.0000</td>
<td>21.5000</td>
<td>-14.00%</td>
<td>30.2500</td>
<td>21.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>231,250.00</td>
<td>198,875.00</td>
<td>-32,375</td>
<td>279,812.50</td>
<td>48,563</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>MEAS</td>
<td>PRICE PER UNIT/</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF./</td>
<td>PRICE PER UNIT/</td>
</tr>
<tr>
<td>---------</td>
<td>------------------------</td>
<td>------</td>
<td>-------</td>
<td>----------------</td>
<td>----------------</td>
<td>---------</td>
<td>----------------</td>
</tr>
<tr>
<td></td>
<td>LIQUID ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>21</td>
<td>ASPHALT FOR TACK COAT</td>
<td>t</td>
<td>3.5000</td>
<td>500.0000</td>
<td>1,100.0000</td>
<td>120.00%</td>
<td>1,210.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,750.00</td>
<td>3,850.00</td>
<td>2,100</td>
<td>4,235.00</td>
</tr>
<tr>
<td>22</td>
<td>ANTI-STRIPPING ADDITIVI</td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>ASPHALT CONCRETE PAVEMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2:</td>
<td>t</td>
<td>200.0000</td>
<td>50.0000</td>
<td>85.0000</td>
<td>70.00%</td>
<td>93.5000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>10,000.00</td>
<td>17,000.00</td>
<td>7,000</td>
<td>18,700.00</td>
</tr>
<tr>
<td>25</td>
<td>ASPHALT CONC. FOR PAVEMENT REPAIR</td>
<td>t</td>
<td>85.0000</td>
<td>75.0000</td>
<td>300.0000</td>
<td>300.00%</td>
<td>330.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>6,375.00</td>
<td>25,500.00</td>
<td>19,125</td>
<td>28,050.00</td>
</tr>
<tr>
<td>26</td>
<td>ASPHALT CONC. PAVEMENT CL. A PG 58-2:</td>
<td>t</td>
<td>5200.0000</td>
<td>50.0000</td>
<td>76.5000</td>
<td>53.00%</td>
<td>84.1500</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>260,000.00</td>
<td>397,800.00</td>
<td>137,800</td>
<td>437,580.00</td>
</tr>
<tr>
<td>27</td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td>CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>28</td>
<td>COMPACTION PRICE ADJUSTMENT</td>
<td>CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>29</td>
<td>ASPHALT CONC. APPROACH CL. A PG 58-2:</td>
<td>t</td>
<td>85.0000</td>
<td>50.0000</td>
<td>300.0000</td>
<td>500.00%</td>
<td>330.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,250.00</td>
<td>25,500.00</td>
<td>21,250</td>
<td>28,050.00</td>
</tr>
<tr>
<td>30</td>
<td>EROSION CONTROL AND PLANTING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>31</td>
<td>TOPSOIL TYPE B</td>
<td>m3</td>
<td>1600.0000</td>
<td>10.0000</td>
<td>7.5000</td>
<td>-25.00%</td>
<td>11.3500</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>16,000.00</td>
<td>12,000.00</td>
<td>-4,000</td>
<td>18,160.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 98C530  
**REVISION NO:** 1  
**BIDS OPENED ON:** Mar 14 2001  
**CONTRACT NO:** 006036  
**REGION NO:** 3  
**AWARDED ON:** Mar 16 2001  
**VERSION NO:** 2  
**WORK ORDER#:** OL2630

---

**HWY:** SR 112  
**MP 19.5 TO MP 20.5**

### EROSION CONTROL AND PLANTING

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS.</th>
<th>PRICE PER UNIT/UNIT QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/UNIT QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/UNIT QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>31</td>
<td>SEEDING, FERTILIZING, AND MULCHING</td>
<td>1.8800</td>
<td>ha</td>
<td>2,500.0000</td>
<td>2,000.0000</td>
<td>-20.00%</td>
<td>2,195.0000</td>
<td>2,000.0000</td>
<td>-12.20%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,700.00</td>
<td>3,760.00</td>
<td>-940</td>
<td>4,126.60</td>
<td>3,760.00</td>
<td>-573</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>32</td>
<td>LIMING</td>
<td>1.8800</td>
<td>ha</td>
<td>750.0000</td>
<td>500.0000</td>
<td>-33.33%</td>
<td>550.0000</td>
<td>500.0000</td>
<td>-26.67%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,410.00</td>
<td>940.00</td>
<td>-470</td>
<td>1,034.00</td>
<td>940.00</td>
<td>-376</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>STRAW MULCH</td>
<td>2.0500</td>
<td>ha</td>
<td>800.0000</td>
<td>900.0000</td>
<td>12.50%</td>
<td>1,650.0000</td>
<td>900.0000</td>
<td>106.25%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,640.00</td>
<td>1,845.00</td>
<td>205</td>
<td>3,382.50</td>
<td>1,845.00</td>
<td>1,742</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>34</td>
<td>TEMPORARY WATER POLLUTION/EROSION CONTROL</td>
<td>EST.</td>
<td></td>
<td>50,000.00</td>
<td>50,000.00</td>
<td>0.00%</td>
<td>50,000.00</td>
<td>50,000.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### TRAFFIC

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS.</th>
<th>PRICE PER UNIT/UNIT QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/UNIT QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/UNIT QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>35</td>
<td>EXTRUDED CURB</td>
<td>100.0000</td>
<td>m</td>
<td>10.0000</td>
<td>30.0000</td>
<td>200.00%</td>
<td>27.5000</td>
<td>30.0000</td>
<td>175.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>3,000.00</td>
<td>2,000</td>
<td>2,750.00</td>
<td>3,000.00</td>
<td>1,750</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>36</td>
<td>BEAM GUARDRAIL TYPE 1</td>
<td>362.0000</td>
<td>m</td>
<td>40.0000</td>
<td>40.7500</td>
<td>1.88%</td>
<td>44.7700</td>
<td>40.7500</td>
<td>11.93%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>14,480.00</td>
<td>14,751.50</td>
<td>272</td>
<td>16,206.74</td>
<td>14,751.50</td>
<td>1,727</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>BEAM GUARDRAIL FLARED TERMINAL</td>
<td>12.0000</td>
<td>EACH</td>
<td>1,800.0000</td>
<td>1,850.0000</td>
<td>2.78%</td>
<td>2,035.0000</td>
<td>1,850.0000</td>
<td>13.06%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>21,600.00</td>
<td>22,200.00</td>
<td>600</td>
<td>24,420.00</td>
<td>22,200.00</td>
<td>2,820</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>38</td>
<td>BEAM GUARDRAIL BURIED TERMINAL</td>
<td>4.0000</td>
<td>EACH</td>
<td>400.0000</td>
<td>605.0000</td>
<td>51.25%</td>
<td>665.5000</td>
<td>605.0000</td>
<td>66.38%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,600.00</td>
<td>2,420.00</td>
<td>820</td>
<td>2,662.00</td>
<td>2,420.00</td>
<td>1,062</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>39</td>
<td>FLEXIBLE GUIDE POST</td>
<td>40.0000</td>
<td>EACH</td>
<td>25.0000</td>
<td>21.5000</td>
<td>-14.00%</td>
<td>23.6500</td>
<td>21.5000</td>
<td>-5.40%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>860.00</td>
<td>-140</td>
<td>946.00</td>
<td>860.00</td>
<td>-54</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>40</td>
<td>PAINT LINE</td>
<td>4900.0000</td>
<td>m</td>
<td>0.40000</td>
<td>0.40000</td>
<td>0.00%</td>
<td>0.40000</td>
<td>0.40000</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,960.00</td>
<td>1,960.00</td>
<td>0</td>
<td>1,960.00</td>
<td>1,960.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>41</td>
<td>PAINTED DRAINAGE MARKING</td>
<td>14.0000</td>
<td>EACH</td>
<td>10.0000</td>
<td>15.0000</td>
<td>50.00%</td>
<td>11.0000</td>
<td>15.0000</td>
<td>10.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>140.00</td>
<td>210.00</td>
<td>70</td>
<td>154.00</td>
<td>210.00</td>
<td>14</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### Washington State Department of Transportation

**Bid Check Report**

**PS&E Job No:** 98C530  
**Revision No:** 1  
**Bids Opened On:** Mar 14, 2001  
**Contract No:** 006036  
**Region No:** 3  
**Awarded On:** Mar 16, 2001  
**Version No:** 2  
**Work Order #:** 0L2630

---

**HWY:** SR 112  
**Title:** SR 112 MP 19.5 TO MP 20.5  
**Contractor Number:** 746000  
**Contractor Number:** 100311  
**County(S):** Clallam  
**Project:** STP-PM00(001)

---

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>EST. Quantity</th>
<th>Total Amount</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
</tr>
</thead>
<tbody>
<tr>
<td>42</td>
<td>Raised Pavement Marker Type 2</td>
<td>1.5000</td>
<td>300.0000</td>
<td>500.0000</td>
<td>300.0000</td>
<td>66.67%</td>
<td>495.0000</td>
<td>65.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>19460 84TH AVE S</td>
<td>750.00</td>
<td>300</td>
<td>293</td>
<td></td>
<td></td>
</tr>
<tr>
<td>43</td>
<td>Temporary Pavement Marking</td>
<td>1650.0000</td>
<td>0.5000</td>
<td>2.0000</td>
<td>300.00</td>
<td>2.2000</td>
<td>340.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>19460 84TH AVE S</td>
<td>3,300.00</td>
<td>2,475</td>
<td>2,805</td>
<td></td>
<td></td>
</tr>
<tr>
<td>44</td>
<td>Permanent Signing</td>
<td>L.S.</td>
<td>1,500.00</td>
<td>2,000.00</td>
<td>500</td>
<td>1,320.00</td>
<td>-12.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>5,000.00</td>
<td>4,000</td>
<td>10,241.00</td>
<td>924.10%</td>
<td></td>
</tr>
<tr>
<td>45</td>
<td>Temporary Traffic Control Devices</td>
<td>L.S.</td>
<td>1,000.00</td>
<td>5,000.00</td>
<td>4,000</td>
<td>10,241.00</td>
<td>9,241</td>
<td></td>
</tr>
<tr>
<td>46</td>
<td>Contractor Piloted Traffic Control</td>
<td>150.0000</td>
<td>35.0000</td>
<td>48.8000</td>
<td>39.43%</td>
<td>48.5000</td>
<td>38.57%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>5,250.00</td>
<td>7,320.00</td>
<td>2,070</td>
<td>7,275.00</td>
<td>2,025</td>
<td></td>
</tr>
<tr>
<td>47</td>
<td>Traffic Control Labor</td>
<td>1500.0000</td>
<td>26.0000</td>
<td>35.7000</td>
<td>33.0500</td>
<td>27.12%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>39,000.00</td>
<td>53,550.00</td>
<td>14,550</td>
<td>49,575.00</td>
<td>10,575</td>
<td></td>
</tr>
<tr>
<td>48</td>
<td>Traffic Control Supervisor</td>
<td>500.0000</td>
<td>50.0000</td>
<td>46.1000</td>
<td>-7.80%</td>
<td>35.0000</td>
<td>-30.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>25,000.00</td>
<td>23,050.00</td>
<td>-1,950</td>
<td>17,500.00</td>
<td>-7,500</td>
<td></td>
</tr>
<tr>
<td>49</td>
<td>Construction Signs Class A</td>
<td>5.0000</td>
<td>130.0000</td>
<td>250.0000</td>
<td>92.31%</td>
<td>143.0000</td>
<td>10.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>650.00</td>
<td>1,250.00</td>
<td>600</td>
<td>715.00</td>
<td>65</td>
<td></td>
</tr>
</tbody>
</table>

**Other Items**

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>EST. Quantity</th>
<th>Total Amount</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
</tr>
</thead>
<tbody>
<tr>
<td>50</td>
<td>Structure Excavation Class B Incl. Haul</td>
<td>1780.0000</td>
<td>19.5000</td>
<td>7.5000</td>
<td>-61.54%</td>
<td>12.0000</td>
<td>-38.46%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>19460 84TH AVE S</td>
<td>34,710.00</td>
<td>13,350.00</td>
<td>-21,360</td>
<td>21,360.00</td>
<td>-13,350</td>
</tr>
<tr>
<td>51</td>
<td>Shoring Or Extra Excavation Class B</td>
<td>85.0000</td>
<td>5.0000</td>
<td>6.0000</td>
<td>20.00%</td>
<td>15.0000</td>
<td>200.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>425.00</td>
<td>510.00</td>
<td>85</td>
<td>1,275.00</td>
<td>850</td>
<td></td>
</tr>
<tr>
<td>52</td>
<td>Water</td>
<td>930.0000</td>
<td>3.7000</td>
<td>7.5000</td>
<td>102.70%</td>
<td>9.0000</td>
<td>143.24%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3,441.00</td>
<td>6,975.00</td>
<td>3,534</td>
<td>8,370.00</td>
<td>4,929</td>
<td></td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>EST. QUANTITY</td>
<td>PRICE PER UNIT/MEAS</td>
<td>AMT. DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT. DIFF.</td>
<td></td>
</tr>
<tr>
<td>---------</td>
<td>--------------------------</td>
<td>------</td>
<td>--------------</td>
<td>---------------------</td>
<td>------------</td>
<td>--------------</td>
<td>------------</td>
<td></td>
</tr>
<tr>
<td>53</td>
<td>TRAINING</td>
<td>HR</td>
<td>400.0000</td>
<td>3.0000</td>
<td>200.00 %</td>
<td>33,500</td>
<td>3,250.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>400.00</td>
<td>1,200.00</td>
<td>800</td>
<td>13,400.00</td>
<td>13,000</td>
<td></td>
</tr>
<tr>
<td>54</td>
<td>LOG WEIR</td>
<td>EACH</td>
<td>2,500.0000</td>
<td>3,000.0000</td>
<td>20.00 %</td>
<td>1,800.0000</td>
<td>-28.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,500.00</td>
<td>3,000.00</td>
<td>500</td>
<td>1,800.00</td>
<td>-700</td>
<td></td>
</tr>
<tr>
<td>55</td>
<td>ROADSIDE CLEANUP</td>
<td>EST.</td>
<td>25,000.00</td>
<td>25,000.00</td>
<td>0.00 %</td>
<td>25,000.00</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td>56</td>
<td>TRIMMING AND CLEANUP</td>
<td>L.S.</td>
<td>5,000.00</td>
<td>3,500.00</td>
<td>-1,500</td>
<td>12,400.00</td>
<td>7,400</td>
<td></td>
</tr>
<tr>
<td>57</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td>1,000.00</td>
<td>1,000.00</td>
<td>0.00 %</td>
<td>1,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>58</td>
<td>SPILL PREVENTION PLAN</td>
<td>L.S.</td>
<td>1,000.00</td>
<td>0.00 %</td>
<td>-25.00 %</td>
<td>0.00</td>
<td>-25.00</td>
<td></td>
</tr>
<tr>
<td>59</td>
<td>SPCC LEAD</td>
<td>HR</td>
<td>35.0000</td>
<td>40.0000</td>
<td>14.29 %</td>
<td>50.0000</td>
<td>42.86 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,800.00</td>
<td>3,200.00</td>
<td>400</td>
<td>4,000.00</td>
<td>1,200</td>
<td></td>
</tr>
<tr>
<td>60</td>
<td>WATER POLLUTION PREVENTION PLAN</td>
<td>L.S.</td>
<td>1,000.00</td>
<td>1,000.00</td>
<td>0.00 %</td>
<td>-25.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>0.00 %</td>
<td>0</td>
<td>750.00</td>
<td>-250</td>
<td></td>
</tr>
<tr>
<td>61</td>
<td>EROSION CONTROL LEAD</td>
<td>HR</td>
<td>30.0000</td>
<td>40.0000</td>
<td>33.33 %</td>
<td>50.0000</td>
<td>66.67 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,400.00</td>
<td>3,200.00</td>
<td>800</td>
<td>4,000.00</td>
<td>1,600</td>
<td></td>
</tr>
<tr>
<td>62</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td>0.00</td>
<td>-1.00</td>
<td>0.00 %</td>
<td>0.00</td>
<td>-1.00</td>
<td></td>
</tr>
<tr>
<td>63</td>
<td>STRAW BALES</td>
<td>EACH</td>
<td>5.0000</td>
<td>30.0000</td>
<td>500.00 %</td>
<td>15.0000</td>
<td>200.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>500.00</td>
<td>3,000.00</td>
<td>2,500</td>
<td>1,500.00</td>
<td>1,000</td>
<td></td>
</tr>
</tbody>
</table>
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

PS&E JOB NO: 98C530  REVISION NO: 1  BIDS OPENED ON: Mar 14 2001
CONTRACT NO: 006036  REGION NO: 3  AWARDED ON: Mar 16 2001
VERSION NO: 2  WORK ORDER#: 0L2630

<table>
<thead>
<tr>
<th>HWY</th>
<th>TITLE</th>
<th>PROJECT</th>
<th>COUNTY(S)</th>
<th>CONTRACTOR NUMBER</th>
</tr>
</thead>
<tbody>
<tr>
<td>SR 112</td>
<td>MP 19.5 TO MP 20.5</td>
<td>, STP-FM00(001)</td>
<td>CLALLAM</td>
<td>746000</td>
</tr>
<tr>
<td>SR 112</td>
<td></td>
<td></td>
<td></td>
<td>100311</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>64</td>
<td>CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE</td>
<td>m</td>
<td>1200.0000</td>
<td>15.0000</td>
<td>16.5000</td>
<td>10.00 %</td>
<td>8.2500</td>
<td>-45.00 %</td>
</tr>
<tr>
<td>65</td>
<td>CONTOUR GRADING-FA</td>
<td>EST.</td>
<td>20,000.00</td>
<td>20,000.00</td>
<td>0.00 %</td>
<td>20,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>66</td>
<td>CONSTRUCTION FENCE</td>
<td>m</td>
<td>370.0000</td>
<td>10.0000</td>
<td>3.0000</td>
<td>-70.00 %</td>
<td>3.7500</td>
<td>-62.50 %</td>
</tr>
<tr>
<td>67</td>
<td>HAND PALCED RIPRAP WITH GRAVEL AND FINES</td>
<td>m3</td>
<td>125.0000</td>
<td>90.0000</td>
<td>75.0000</td>
<td>-16.67 %</td>
<td>175.0000</td>
<td>94.44 %</td>
</tr>
</tbody>
</table>

| TOTAL | CONTRACT TOTAL | $2,673,228.25 | $3,305,305.75 | 23.64 % | $3,460,874.19 | 29.46 % |